
GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

 
WINDOW REPLACEMENT SERVICES AT 

AITON; HOUSTON; SEATON; AND WATKINS ELEMENTARY SCHOOLS 
Solicitation #: DCAM-14-CS-0153 

 
Addendum No. 3 

Issued:  June 18, 2014 
 
 This Addendum Number 03 is issued by e-mail on June 18, 2014.  Except as modified 
hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
Form of Contract:  Attached to this Addendum is the Form of Contract.  THE TERMS OF THE 
FORM OF CONTRACT SHALL PREVAIL OVER THE RFP.  TO THE EXTENT THERE IS 
AN INCONSISTENCY BETWEEN THE FORM OF CONTRACT ISSUED HEREWITH AND 
THE RFP, THE FORM OF CONTRACT SHALL GOVERN. 
 
Item #2 
 
Requests for Information:  Below is a list of questions received and the Department’s 
responses: 

1. When we were requesting a quote for the doors and frames for Aiton ES from one of our 
door manufacturers, we were made aware that there was an order already on production 
and scheduled for delivery on 7/9/2014 for Aiton Elementary School for another 
contractor.  Please provide clarification if there has been another RFP for doors and 
frames on another phase for Aiton ES and if our proposal should exclude the doors and 
frames for Aiton ES.  Response: Replacement of the exterior doors is not part of this 
solicitation. The doors have been purchased through another contractor. 

 
Item #2 
 
The bid date remains unchanged. Proposals are due by June 24, 2014 at 2:00 pm EDT.  
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract 
Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 
20009. 

 
 

- End of Addendum No. 3 – 
 

 



DESIGN-ASSIST AGREEMENT 
FOR WINDOW REPLACEMENT SERVICES AT [AITON] [HOUSTON] [SEATON] 

[WATKINS] ELEMENTARY SCHOOL 
DCAM-14-CS-0153 

 
THIS AGREEMENT (“Agreement” or “Contract”) is made by and between the 

DISTRICT OF COLUMBIA GOVERNMENT, acting by and through its DEPARTMENT 
OF GENERAL SERVICES (the “Department”) and [CONTRACTOR], duly organized under 
the laws of _____________, and with a place of business at ____________ (the “Contractor”) 
(collectively, the “Parties”). 
 
A. PROJECT INFORMATION 
 

Project Name: Window Replacement Services at [Aiton] [Houston] [Seaton] [Watkins] 
Elementary School (the “Project”) 
Lump Sum Amount: $[AMOUNT] 
Completion Date: [INSERT PER RFP] 
Project Manager: [NAME & CONTACT INFORMATION] 
Liquidated Damages:  Seven Hundred Fifty Dollars ($750) per calendar day not to 
exceed Twenty Five Thousand Dollars ($25,000) in the aggregate.   

 
B. ATTACHMENTS 

 
Exhibit A:  Drawings and Specifications 
Exhibit B:  Schedule of Values  
Exhibit C:  LSDBE Utilization Plan 
Exhibit D:  List of Allowances and Unit Rates 
Exhibit E:  Key Personnel 
Exhibit F:  Davis Bacon Act Wage Determinations 
Exhibit G:  Preliminary Schedule 
Exhibit H:  Workforce Utilization Plan 
 

C. TERMS & CONDITIONS 
 

SECTION 1 GENERAL PROVISIONS 
 
Section 1.1 Relationship of Parties.  The Contractor accepts the relationship of trust 

and confidence established with the Department by this Agreement, and covenants with the 
Department to furnish the Contractor’s reasonable skill and judgment and to cooperate with the 
Department and its Program Manager in furthering the interests of the Department.  The 
Contractor shall use its best efforts to perform the Project in an expeditious and economical 
manner consistent with the interests of the Department.   
 

Section 1.2 Project Description.  The Project generally involves the replacement of 
windows at [SCHOOL] in accordance with the Drawings and Specifications attached hereto as 
Exhibit A (the “Drawings and Specifications”) and the Performance Criteria set forth in Section 
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4.1.1.  To the extent any design services are required to complete the Project (such as, but not 
necessarily limited to, the preparation of shop drawings, etc.), the preparation of such design 
documents or drawings are included within the Contractor’s scope of work.  

 
Section 1.3 Completion Date.  Subject to the Excusable Delay provisions of this 

Agreement, the Contractor agrees to substantially complete the Project on or before the date set 
forth in the Project Information Section of this Agreement.  Substantial Completion shall mean 
that all of the following have occurred: (1) the work has been completed with only minor punch 
list items remaining to be completed; (2) any and required permits or approvals related to the 
work have been obtained; (3) all operating and maintenance manuals, training videotapes and 
warranties required by the Contract have been delivered to the Department; (4) any supplemental 
training session required by the Contract for operating or maintenance personnel have been 
completed; (5) all clean-up required by the Contract has been completed; and (6) the Project is 
ready for the Department to use it for its intended purpose.  “Minor punch list items” are defined 
for this purpose as items that, in the aggregate, can be completed within thirty (30) days without 
interfering with the Department's normal use of the Project. Final Completion shall mean the 
point at which Substantial Completion has been achieved, all punch list items noted at 
Substantial Completion have been completed and all documents the Contractor is required to 
deliver to the Department as a condition to receiving final payment have been received. 
 

Section 1.4 Project Manager.  The Department has assigned a Project Manager to 
oversee the Contractor’s efforts in furtherance of this Project.  Such Project Manager shall, at all 
times, be acting solely for the benefit of the Department, not the Contractor. The name and 
contact information for the assigned Project Manager is specified in the Project Information 
section of this Agreement. The Contractor shall take direction from, and coordinate its work 
with, the assigned Project Manager. The Contractor acknowledges, however, that the Project 
Manager is not authorized to modify any of the rights or obligations of the Department or 
the Contractor pursuant to this Contract, or to issue Change Orders or Change Directives.  
 

Section 1.5 Prolog.  The Contractor shall utilize the Department’s Prolog system to 
submit any and all documentation required to be provided by the Contractor for the Project, 
including, but not limited to, (i) requests for information; (ii) submittals; (iii) meeting minutes; 
(iv) proposed Changes; and (v) applications for payment.  The Contractor also shall require all 
major subcontractors and subconsultants to utilize prolog for the Project. 
  
SECTION 2 PRECONSTRUCTION PHASE 
 

Section 2.1 Detailed Schedule.  Within seven (7) days of the issuance of a Notice to 
Proceed for Preconstruction Services, the Contractor shall submit to the Department for its 
approval a schedule of Project. Such schedule shall include a schedule for submittals that is 
reasonably acceptable to the Project Manager. A preliminary schedule is included as Exhibit G. 
 

Section 2.2 Potential Subcontractors and Suppliers.  The Contractor shall furnish to 
the Project Manager a list of the subcontractors and suppliers that will work on this Project as 
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well as a general description of each such subcontractor’s scope of work.  Within five (5) 
business days after such list is submitted, the Project Manager shall advise the Contractor if it 
has any objection to any of the listed subcontractors or suppliers.  In the event the Project 
Manager has a reasonable objection to any such subcontractor or supplier, the Parties shall 
discuss such objection and agree on an appropriate course of action.  
 

Section 2.3 Field Measurement.  The Contractor shall take field measurements and 
verify field conditions and shall carefully compare such field measurements and conditions and 
other information known to Contractor. The Contractor shall field measure each separate 
window opening to ensure a proper fit (height, width and depth) of the window to be ordered and 
installed by the Contractor.  The Contractor shall not be entitled to rely on the accuracy of the 
measurements provided in Drawings and Specifications.  Once work is started, the Contractor 
assumes the responsibility and costs for the work and the cost of correcting work previously 
installed. 

 
Section 2.4 Design Services.  Prior to providing its bid for the Project, the Contractor 

had an opportunity to review the Drawings and Specifications for the Project and to ascertain 
what additional services, if any, were necessary for the delivery of a fully functioning Project 
and has included in the Lump Sum Price the costs of any necessary design services, and the 
Contractor shall be required to provide, at no additional cost to the Department, such design 
services as are necessary to implement the Project. Within seven (7) days after this Agreement is 
signed, the Contractor and the Project Manager shall agree upon the exact design services to be 
required. 

 
Section 2.5 Submittals.  The Contractor shall provide submittals in the form of 

product data, specifications, shop drawings, etc, for approval by DGS prior to obtaining the 
windows for installation.  On or before the dates specified in the approved detailed schedule (see 
Section 2.1), the Contractor shall submit the necessary submittals (i.e., shop drawings, product 
data, sketches, etc.) to the Project Manager for his review and approval. Unless a different 
timeframe is established in the approved detailed schedule, the Project Manager shall have five 
(5) business days to review such documents. In the event the Project Manager finds such 
documents to be unacceptable, the Contractor shall be required to revise and resubmit such 
documents. The Contractor shall not commence construction activities unless and until such 
documents have been approved by the Project Manager. Any delays that result from design 
resubmissions shall be considered Non-Excusable. 

 
Section 2.6 Permits.  It is understood that the Department shall be responsible for 

securing and paying for the building permit for the Project and that the Contractor shall be 
required to secure and pay for any other permits, governmental fees, licenses and inspections 
necessary for the execution and completion of the Work.  The Department shall cooperate with 
the Contractor in securing such permits, licenses and inspections; provided however, the 
Department shall not be required to pay the fees for such permits, licenses and inspections.  The 
costs of any such fees or inspections are included in the Lump Sum Price.   
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Section 2.7 Notices.  The Contractor shall comply with and give notices required by 
agencies having jurisdiction over the Work. If the Contractor performs Work knowing it to be 
contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of 
public authorities, the Contractor shall assume full responsibility for such Work and shall bear 
the attributable costs. The Contractor shall promptly notify the Department in writing of any 
known inconsistencies in the Drawings and Specifications with such governmental laws, rules 
and regulations. 
 
 Section 2.8 Letter Contract.  It is understood and agreed that certain of the 
preconstruction activities described above were performed while the Letter Contract was in 
place, and the terms of the Letter Contract shall merge into and be superseded by this Agreement 
upon the execution of this Agreement. 
 
SECTION 3 CONTRACT SUM 
 

Section 3.1 Lump Sum Price.  The Contractor shall be paid a Lump Sum Price in the 
amount set forth in the Project Information Section of this Agreement to Fully Complete the 
Project.  
 

Section 3.2 Nature of the Lump Sum Price.  The Contractor acknowledges and 
understands that the Lump Sum Price is based on the Drawings and Specifications and the 
Performance Criteria.  It is understood and agreed that the Lump Sum Price represents the 
Contractor’s offer to Fully Complete the Project. The Parties acknowledge and agree that it is 
their intent to have the Contractor to construct and deliver a fully functional Project as 
contemplated in the Drawings and Specifications for the Lump Sum Price and consistent with the 
Project Schedule. In furtherance of such intent, the Contractor hereby assumes the risks 
associated with and shall be responsible for (i) any changes in market conditions that affect the 
cost of labor or materials; (ii) coordination issues between the drawings; (iii) elements of work 
not shown on the Drawings and Specifications, but which are reasonably inferable from the 
Drawings and Specifications or necessary to meet the Performance Criteria; (iv) cost associated 
with acceleration of the work and expediting of materials necessary to meet the Project Schedule 
which are the result of anything other than an Excusable Delay; and (v) the risk of subcontractor 
default.   

 
Section 3.3  Risks Assumed by Contractor.  Execution of the Agreement by the 

Contractor is a representation that the Contractor has thoroughly examined the terms of this 
Agreement and the Drawings and Specifications and has visited the Project site and has become 
familiar with local conditions under which the Work is to be performed. The Contractor further 
represents that it has satisfied itself that it can undertake the work for the stated cost. Among 
other things, by entering into this Agreement, the Contractor assumes the following risks: (1) the 
form and nature of the site and surrounding areas; (2) details and levels of existing pipe lines, 
conduits; (3) the quantities, nature and availability of the materials, tools, equipment and labor 
necessary for the completion of the Work; (4) the means of access to the site and any 
accommodation that may be required; (5) uncertainties of weather and physical conditions at the 
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site; (6) working in and around an occupied school facility as well as DCPS’ academic calendar; 
and (7) in general to have itself obtained all necessary information as to risk contingencies, 
climatic, hydrological and natural conditions and other circumstances which may influence or 
affect his performance of the Work.  
 
 Section 3.4 Allowances.  The Lump Sum Price includes the allowances identified on 
Exhibit D.  In the event that the cost of any Scope of Work to be covered by any allowance will 
exceed the amount of the allowance, the Contractor shall be entitled to submit a Change Request 
for the difference in accordance with Article 8 of this Agreement.  In the event that the cost of 
any Scope of Work to be covered by any allowance is less than the allowance, the savings shall 
revert to the Department. 
 

Section 3.5 Tax Exempt Status.  The Department expects that the Project will qualify 
as tax-exempt under the applicable laws, and such tax exemption shall be reflected in the Lump 
Sum Price. 
 

Section 3.6 Subject to the terms and conditions of this Agreement, the Lump Sum 
Price shall be increased by two percent (2%) if both of the objectives set forth below are met and 
shall be decreased by two percent (2%) if either or both of the objectives set forth below are not 
met.    The objectives are as follows:  
 

.1 On-Time Completion.  Substantial Completion is achieved on or before 
[INSERT DATE PER RFP]. 

 
.2 Cost Control.  The total amount paid to the Contractor for Work performed under 

this Contract is less than or equal to the Lump Sum Price, regardless of any 
increases authorized by subsequent Change Order, plus Thirty Thousand Dollars 
($30,000). 

 
In determining whether these objectives have been met, the Department will evaluate whether 
the stated objectives have, in fact, been achieved.  This decision shall be made regardless of the 
reason the objectives have or have not been met, and the Contractor acknowledges and agrees 
that the Contractor may lose entitlement to such portion of the Lump Sum Price even if 
objectives are not met due to the fault of the Department, the Architect/Engineer, the Code 
Official, events of force majeure or otherwise. 
 
SECTION 4 CONSTRUCTION PHASE 
 

Section 4.1 General.  The Construction Phase shall commence when the Department 
issues a written Notice to Proceed for Construction.     

 
Section 4.1.1 Performance Criteria.  The Contractor shall be required to install the 

required windows in a workman like and professional manner.  In performing this work, the 
Contractor shall be required to field measure each separate window openings and order custom 
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sized windows.  The windows shall be sized in such a way so as that:  (i) no window shall have a 
tolerance of more than one and a half (1½) inches in either the horizontal or vertical dimension 
between the size of the window frame and the size of the rough window opening; and (ii) there 
shall not be a gap of more than ½ inch between the edge of any side of the window frame and the 
corresponding edge of the window opening.  All of the windows shall be appropriately caulked 
and sealed so as to be weather tight.  Appropriate trim and molding shall be applied around the 
edges of the window on both the interior and exterior faces.  

 
Section 4.1.2 Disposal of Existing Windows; Temporary Protection.  The Contractor 

shall remove and dispose of the existing windows, doors, security screens, and other construction 
debris.  The Contractor shall also provide temporary coverings for the window and door 
openings after such removal as necessary to protect the building and its contents from weather 
and vandalism. 

 
Section 4.1.3 Abatement.  The Contractor shall provide lead paint abatement and 

remediation for the existing window frames, molding, trim work and security screens as well as 
abatement and remediation of the asbestos-containing caulking and glazing as required in 
compliance with EPA and all pertinent or applicable regulatory requirements specific to 
hazardous material remediation.  It is understood that [SCHOOL] has tested positive for 
[INSERT PER RFP]. 

 
Section 4.1.4 Sealing.  The Contractor shall restore the existing masonry window sills, 

concrete structure, masonry façade elements, interior trim work and ceilings to its original 
condition and caulk and seal each window opening. 
  
 Section 4.1.5 Safety; Supervision.  The Contractor shall maintain full-time, on-site 
construction supervision and provide daily inspections, quality control, monitoring, coordination 
of various trades, record drawings, and daily work log.  The Contractor shall also provide general 
safety and signage and posting for the project and see that each subcontractor prepares and 
submits adequate safety program and monitoring throughout the project. 
 

Section 4.2 Working Hours.  The Contractor will be required to coordinate work 
hours in occupied spaces with the school principal.  The work will be performed on a rolling 
basis with classrooms being made available to the Contractor two or three at a time. The standard 
operating hours of the facility during the school year are 6:00 am to 10:00 pm.   

 
Section 4.3 Progress Meetings and Reports.  The Contractor shall schedule and 

conduct at a minimum bi-weekly progress meetings at which the Department, the Program 
Manager and the Contractor and appropriate Subcontractors can discuss the status of the Work.  
The Contractor shall provide written reports to the Program Manager on the progress of the 
entire Work in accordance at least every other week.   

 
Section 4.4 Key Personnel.  To carry out its duties, the Contractor shall provide at 

least the key personnel identified in Exhibit E to this Agreement, who shall carry out the 
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functions identified in the Exhibit.  The Contractor shall not replace any of the key personnel 
without the Department's prior written approval, which shall not be unreasonably withheld.   

 
 Section 4.5 Mandatory Subcontract Provisions.  To the extent the Contractor 
intends to subcontract a portion of the Work, any subcontract in excess of Twenty Five Thousand 
Dollars ($25,000) shall include the following provisions: 
 

.1 that, to the extent of the Work or supply within the Contract’s scope, the 
Subcontractor or supplier is bound to the Contractor for the performance of all 
obligations which the Contractor owes the Department under the Contract; 

 
.2 that the Subcontractor or supplier is not in privity with the Department and shall 

not seek compensation directly from the Department on any third-party 
beneficiary, quantum meruit, or unjust enrichment claim, or otherwise, except as 
may be permitted by any applicable mechanic's lien law; 

 
.3 that the Department is a third-party beneficiary of the subcontract or supply 

agreement, entitled to enforce any rights thereunder for its benefit; 
 
.4 that the Subcontractor or supplier consents to assignment of its agreement to the 

Department, at the Department's sole option, if the Contractor is terminated for 
default; 

 
.5 that the Subcontractor or supplier shall comply immediately with a written order 

from the Department to the Contractor to suspend or stop work; 
 
.6 that the Subcontractor or supplier shall maintain records of all Work it is 

requested or authorized to do on a time and material or cost-plus basis, or with 
respect to claims that it has asserted on a time and materials or cost-plus basis, 
during the Project and for a period of time specified in the General Conditions and 
requiring the Subcontractor or supplier to make those records available for review 
or audit by the Department during that time; 

 
.7 that the Subcontractor shall obtain and maintain, throughout the Project, workers' 

compensation insurance in accordance with the laws of the District of Columbia. 
It is understood that this provision is not applicable to supply agreements; 

 
.8 that, if the Department terminates the Contract for convenience, the Contractor 

may similarly terminate the subcontract or supply agreement for convenience, 
upon seven (7) days' written notice to the Subcontractor or supplier, and that the 
Subcontractor or supplier shall, in such a case, be entitled only to the costs set 
forth in the Termination for Convenience provisions of this Agreement; 
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.9 that the Department shall have the right to enter into a contract with the 
Subcontractor or supplier for the same price as its subcontract or supply 
agreement price less amounts already paid, if the Contractor files a voluntary 
petition in bankruptcy or has an involuntary petition in bankruptcy filed against it; 

 
.10 that the Subcontractor or supplier shall not be entitled to payment for defective or 

non-conforming work, materials or equipment, and shall be obligated promptly to 
repair or replace non-conforming work, materials or equipment at its own cost; 

 
Section 4.6 Certified Subcontractors.  The Contractor shall not substitute or replace 

any Subcontractor or supplier certified by the District of Columbia Department of Small and 
Local Business Development without the Department's prior written consent. 
  

Section 4.7 Payment by Joint Check in Certain Instances.  If it comes to the 
Department's attention that a Subcontractor or supplier has not been paid in timely fashion (other 
than for disputed amounts), and if the Contractor fails to cure the problem within five (5) 
calendar days after the Department gives it written notice of the failure to pay, the Department 
may make payments to the Subcontractor or supplier and Contractor by joint check.  
  

Section 4.8 Unsafe Materials and Hazardous Materials 
 

Section 4.8.1 The Contractor shall not bring, spill or release onto the site asbestos, 
PCBs, or any other Hazardous Material that is not customarily used in a facility of the type and 
similar to the Project, and shall bring to the Department’s attention any specification of such 
Hazardous Materials in the design documents. If the Contractor believes that anything in this 
Agreement would require that it use or bring onto the site asbestos, PCBs, or any Hazardous 
Material that is not customarily used in a facility of the type and similar to the Project, it shall 
immediately inform the Department and seek direction before proceeding. 
 

Section 4.8.2 If Hazardous Materials other than those described in Section 4.1.3 (i.e. 
lead paint on the windows, sashes and screens and asbestos containing caulking and glazing) are 
discovered on the site, the Contractor shall immediately inform the Project Manager of such 
discovery.  Unless abatement of such Hazardous Materials is expressly included in the Drawings 
and Specifications, the Contractor shall be entitled to submit a Change Request in accordance 
with Article 8 of this Agreement by virtue of such discovery.  If the Contractor is required to 
abate hazardous materials, the Contractor shall comply with all laws, including, without 
limitation, the requirements of the EPA and all jurisdictional agencies as well as all laws relating 
to safety, health welfare, and protection of the environment, in removing, treating, encapsulating, 
passivating, and/or disposing of Hazardous Materials, including, but not limited to, removal, 
treatment, encapsulation, passivation, and/or disposal of the Hazardous Materials.  If any notices 
to governmental authorities are required, the Contractor shall also give those notices at the 
appropriate times.  The Contractor shall ensure abatement subcontractors and disposal sites 
are appropriately licensed and qualified.  In addition, the Contractor  shall ensure that any 
subcontractors involved in the abatement of hazardous materials maintain a contractor’ s 
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pollution legal liability insurance policy of at least Two Million Dollars ($2,000,000) for the 
duration of the Project and a period of three (3) years after Substantial Completion of the 
Project, and that any disposal site to which hazardous materials are taken carries 
environmental impairment liability insurance for the duration of the Project and a period 
of three (3) years after Substantial Completion of the Project. 

 
Section 4.8.3 The  Contractor shall keep detailed records documenting Work done so 

that the Department may independently verify compliance with all laws, the number of units 
actually removed, treated, and/or disposed of, and the appropriate unit price(s) applicable to the 
Work. 

   
 Section 4.9 Work by Separate Contractors. Department reserves the right to 
perform construction or operations related to the Project with Department’s own forces, and to 
award separate contracts in connection with other portions of the Project or other construction or 
operations on the site. 
 

Section 4.10 Site Safety and Clean-Up.  The Contractor will be required to: (i) provide 
a safe and efficient site, with controlled access; (ii) provide wheel washing stations on site so as 
to prevent the accumulation of dirt and other refuse on the streets surrounding the Project site; 
(iii) be responsible for site security; and (iv) be responsible for the cost of temporary power used 
during the construction of the Project, including, but not limited to, the cost of installing such 
temporary wiring as may be required. 
 
 Section 4.11 Salvaged and Stored Items.  The Contractor shall be responsible for 
salvaging and storing all items as identified by the Department. 
 
 Section 4.12 Sediment and Erosion Control.  The Contractor shall be responsible for 
installing sediment and erosion control measures, inclusive of, but not limited to: silt fencing, 
inlet protection, stabilized construction entrances, and other control measures. 
 

Section 4.13  Cutting and Patching.  The Contractor shall be responsible for cutting, 
fitting or patching required to complete the Work or to make its parts fit together properly.  All 
areas requiring cutting, fitting and patching shall be restored to the condition existing prior to the 
cutting, fitting and patching. The Contractor shall not damage or endanger a portion of the Work 
or fully or partially completed construction of the Department or separate contractors by cutting, 
patching or otherwise altering such construction, or by excavation.  

  
Section 4.14 Close-out.  The Contractor shall be required to prepare and submit at 

close-out a complete set of product manuals, warranties, etc.  The Contractor shall also provide 
the Department with a complete set of its Project files, including, but not limited to, shop 
drawings.  The Contractor shall also be required to assist the Department through any applicable 
warranty period.   
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 Section 4.15 Warranty of the Construction Work.  The Contractor warrants to the 
Department that materials and equipment furnished under this Agreement will be of good quality 
and new unless otherwise expressly permitted in writing, that for the one (1) year period 
following the Substantial Completion Date the construction work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform to the Drawings 
and Specification and the Performance Criteria.  The Contractor’s warranty excludes remedy for 
damage or defect caused by abuse, modifications not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage.  The 
Contractor and a representative of the Department shall walk the Project together eleven (11) 
months after the Substantial Completion Date to identify any necessary warranty work. 
 
 Section 4.16 Correction of Work.   
 
 Section 4.16.1 The Department shall be at liberty to object and to require the Contractor 
to remove forthwith from the Project site and the Work and to promptly replace the 
Superintendent, any foreman, technical assistant, laborer, agent, representative, or other person 
used by the Contractor in or about the execution or maintenance of the Work, who in the sole 
opinion of the Department is misconducting himself or herself, or is incompetent or negligent in 
the proper performance of his or her duties, or whose performance in the Work is otherwise 
considered by the Department to be undesirable or unsatisfactory, and such person shall not be 
again employed upon the Project without the written permission of the Department or.   
 
 Section 4.16.2 The Contractor shall promptly correct Work rejected by Department for 
failing to conform to the requirements of the Drawings and Specifications or the Performance 
Criteria or any approved design document or applicable law or regulations whether observed 
before or after the Project’s completion and whether or not fabricated, installed or completed, 
and shall correct any Work found to be not in accordance with the requirements within a period 
of one (1) year from the date of completion or by terms of an applicable special warranty 
required by this Agreement.   
 
 Section 4.16.3 If during the guarantee or warranty period, any material, equipment or 
system requires corrective Work because of defects in materials or workmanship, Contractor 
shall commence corrective Work within forty-eight (48) hours after receiving the notice and 
work diligently until corrective Work is completed; provided, however, if such notice is received 
on the day before a weekend or a holiday, Contractor will commence corrective Work on the 
next business day.  If Contractor does not, in accordance with the terms and provisions of the 
Contract Documents, commence all corrective Work within forty-eight (48) hours or if 
Contractor commences such Work but does not pursue it in an expeditious manner, Department 
may either notify the bonding company (if any) to have such Work and/or obligations performed 
at no additional cost to Department or may perform such Work and/or obligations and charge the 
costs thereof to Contractor.   
 
 Section 4.17 Manufacturers’ Warranties.  
 



11 
 

 Section 4.17.1 The Contractor warrants that all manufacturers’ or other warranties on all 
labor, materials and equipment furnished by Contractor or a Subcontractor or supplier shall run 
directly to or will be specifically assigned to Department on demand or upon Project completion 
without demand. In the event any issue or defect which would be covered by any warranty arises 
but is not addressed by the grantor of the warranty, the Contractor shall be required to act as the 
guarantor of the obligations under the warranty and to perform under the terms of the warranty.     
 
 Section 4.17.2 The Contractor warrants that the installation of all materials and 
equipment shall be in strict accordance with the manufacturers’ requirements or specifications.    
 
 Section 4.18 Extent of Responsibility and Site Conditions.  The Contractor shall be 
entitled to make a Change Request for differing site or soils conditions only to the extent that 
such conditions could not have been discovered by a competent visual inspection of the site and 
are of unusual nature and differ materially from those ordinarily encountered and generally 
recognized as inhering to work of the character provided for in this Agreement (such 
circumstances, “Differing Site Conditions”). Any such Change Request shall be made pursuant 
to Article 8 of this Agreement. 
 
SECTION 5 CLAIMS FOR ADDITIONAL TIME  
 

Section 5.1 Time is of the essence of this Contract. 
 

Section 5.2 The Contractor will perform the Work so that it shall achieve Substantial 
Completion by the Substantial Completion Date. Unless the failure to achieve Substantial 
Completion by the Substantial Completion Date is a result of an Excusable Delay, as defined in 
Section 5.3, the delay shall be deemed Non-Excusable and the Contractor shall not be entitled to 
an extension of time. Without limiting the generality of the foregoing, delays for the following 
reasons shall be regarded as Non-Excusable and shall not entitle the Contractor to an extension 
of time: 
 

.1 Delays due to job site labor disputes, work stoppages, or suspensions of work; 
 
.2 Delays due to adverse weather, unless the Contractor establishes that the adverse 

weather was of a nature and duration in excess of averages established by data 
from the U.S. Department of Commerce, National Oceanic and Atmospheric 
Administration for the Project locale for the ten (10) years preceding the effective 
date of the Contract; 

 
.3 Delays due to the failure of the Contractor or Subcontractors or material suppliers 

at any tier to perform in timely or proper fashion, without regard to concepts of 
negligence or fault; or  

 
.4 Delays due to Site conditions whether known or unknown as of the effective date 

of the Contract, foreseeable or unforeseeable at that time, naturally occurring or 
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man-made; provided, however, that delays due to Differing Site Conditions or 
remediation of Hazardous Materials shall be deemed an Excusable Delay. 

 
Section 5.3 The Contractor shall be entitled to an adjustment in the Substantial 

Completion Date due to an Excusable Delay.  The term "Excusable Delay" shall mean: 
 

.1 Delays due to adverse weather other than those that are classified as a Non-
Excusable delay; 

 
.2 Delays due to acts of God, war, unavoidable casualties, civil unrest, and other 

similar causes of delay that are beyond the control of the Contractor; provided, 
however, that in no event shall a Non-Excusable delay or the action of the 
Contractor, or any of its employees, agents, Subcontractors or material suppliers 
be deemed an Excusable Delay; or 

 
.3 Delays caused by Differing Site Conditions or remediation of Hazardous 

Materials.  
 
In addition to the forgoing, a delay shall be deemed to be an Excusable Delay only to the extent 
that such delay (i) warrants an extension in the Substantial or Final Completion Date; (ii) has not 
been caused by the Contractor or any of its employees, agents, Subcontractors or material 
suppliers; (iii) is of a duration of not less than three (3) days; (iv) is on Project’s critical path; and 
(v) is in addition to any time contingency periods set forth in the critical path. 
 

Section 5.4 If the Contractor wishes to make a claim for an increase in the time to 
complete the Work required under this Agreement, written notice as provided herein shall be 
given. The Contractor’s claim shall include an estimate of the cost and of the probable effect of 
delay on the progress of the Work.  In the case of continuing delay, only one claim is necessary.  
 

Section 5.5       Acceleration.  Subject to the terms of this Section 5.5, the Department 
shall have the right to direct the Contractor to accelerate the Work if, in the reasonable judgment 
of Department, the Contractor fails to:  (i) supply a sufficiency of workers or to deliver the 
materials or equipment with such promptness as to prevent the delay in the progress of the Work; 
or (ii) the progress of the Work materially falls behind the projections contained in the then 
currently approved Project Schedule. In the event that the Department or its Program Manager 
determine that either of the events specified in the preceding sentence have occurred, the 
Department shall provide the Contractor with written notice of such event and the Contractor 
shall be required to provide the Department with a corrective action plan that is reasonably 
designed to address the concerns raised in such notice within three (3) days after receipt of such 
notice.  If the Department and the Contractor are unable to agree on the terms of such corrective 
action plan within five (5) days after the issuance of the notice (i.e. with forty eight (48) hours 
after the receipt of the proposed corrective action plan), the Department shall have the right to 
direct such acceleration as the Department, in its reasonable judgment, deems necessary.  
Provided the notice provisions of this Section are complied with, the cost of any acceleration 
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directed under this Section shall not justify an adjustment to the Lump Sum Price or the 
Substantial Completion Date. 

 
Section 5.6 Differing Site Conditions.  The term Differing Site Conditions shall 

mean subsurface conditions on or adjacent to the Project site which differ materially from those 
indicated in the geotechnical reports prepared by the Contractor.  The term Differing Site 
Conditions shall also include unknown physical conditions at the site of an unusual nature which 
differ materially from those ordinarily encountered and generally recognized as inhering to work 
of the character provided for in this Contract.  During the Preconstruction Phase, the Contractor 
shall be required to conduct a thorough review of the Project site and the surrounding area and 
shall document its findings.  In the event the Contractor fails to undertake and document such a 
thorough review, the Contractor shall be deemed to have known of those conditions which a 
thorough review would have detected. 
 
SECTION 6 PAYMENT PROVISIONS 
 

Section 6.1  Compensation.  The Contractor shall be paid its compensation in a series 
of progress payments and a final payment. Progress payments shall be based on a Schedule of 
Values that is agreed upon by the Parties as well as the Program Manager’s good faith estimate 
of the level of completion for each component of the Schedule of Values.  
 

Section 6.2 Schedule of Values.  The Contractor has prepared the Schedule of Values 
attached hereto as Exhibit B which breaks down the Lump Sum Price for the various parts of the 
Work. The Schedule of Values shall be maintained in such a manner to provide a breakdown of 
the Lump Sum Price in enough detail to facilitate continued evaluation of applications for 
payment and progress reports. Large subcontracts shall be broken into several line items where, 
in the opinion of the Program Manager, such detail is necessary to properly track the progress of 
the Work.  The proposed schedule of values shall also include separate line items for each part of 
the Work if so required by the Program Manager.  The Contractor and the Program Manager 
shall meet as necessary to maintain the schedule of values for the Project in a manner acceptable 
to the Program Manager.  No progress payments shall be made unless the then current Schedule 
of Values is acceptable to the Program Manager.   
 

Section 6.3 Retention.  The Department shall withhold from each progress payment 
an amount equal to ten percent (10%) of each progress payment.  Once Substantial Completion 
has occurred, the Department will reduce the retention being withheld to an amount that is equal 
to two hundred percent (200%) of the Program Manager’s good faith estimate of the remaining 
Work. 

 
Section 6.4 Documents Required with Application for Payment.  Each Application 

for Payment shall be accompanied by the Contractor's job cost ledgers in a form satisfactory to 
the Department, the Subcontractors’ and Suppliers’ Applications for Payment on AIA 
Documents G702 and G703 or other form acceptable to the Department, and such other 
supporting documentation as the Department may reasonably request.   
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 Section 6.5 Timely Payment of Subcontractors.  Within seven (7) days of receiving 
any payment from the Department including amounts attributable to Work performed, or 
materials or equipment supplied, by a Subcontractor or supplier, the Contractor shall either pay 
the Subcontractor or supplier for its proportionate share of the amount paid to the Contractor for 
the Subcontractor’s or supplier’s Work or materials or equipment, or notify the Department and 
the Subcontractor or supplier, in writing, of the Contractor’s intention to withhold all or part of 
the payment and state the reason for the withholding.  All monies paid to the Contractor under 
the Agreement shall be used first to pay amounts due to Subcontractors or suppliers supplying 
labor or materials for the Project and only money remaining after such payments are made may 
be retained by the Contractor.  Monies paid by joint check shall be deemed to have been paid 
fully to the Subcontractor or supplier named as a joint payee, unless the Department agrees 
otherwise in writing.   Any interest paid to Subcontractors or suppliers because the Contractor 
has failed to pay them in timely fashion shall not entitle the Contractor to a Change Order.  
 

Section 6.6 Lien Waivers.  Each Application for Payment shall be accompanied by 
written waivers of the right to file a mechanic's lien and all other claims. 
 

Section 6.7 Submission.  On the twenty-fifth (25th) day of each month the Contractor 
shall submit to the Department (with a copy to the Program Manager) an Application for 
Payment, which Application for Payment shall cover the entire month during which the 
Application for Payment is submitted.  All amounts formally submitted via Application for 
Payment and not disputed by the Department shall be due and payable on the last day of the 
month following submission or, if that is not a business day, on the following business day.   
 

Section 6.8 Right to Withhold Payments.  The Department will notify the Contractor 
within fifteen (15) days after receiving any Application for Payment of any defect in the 
Application for Payment or the Contractor’s performance which may result in the Department’s 
declining to pay all or a part of the requested amount. The Department may withhold payment 
from the Contractor, in whole or part, as appropriate, if: 
 

.1 the Work is defective and such defects have not been remedied; or 
 
.2 the Department has determined that the Contractor's progress has fallen behind 

the Project Schedule, and the Contractor fails, within ten (10) calendar days of the 
Department's written demand, to provide the Department with a realistic and 
acceptable plan to recover the delays; or 

 
.3 the Contractor has failed to pay Subcontractors or suppliers promptly or has made 

false or inaccurate certifications that payments to Subcontractors or suppliers are 
due or have been made; or 

 
.4 any mechanic's lien has been filed against the Department, the site or any portion 

thereof or interest therein, or any improvements on the site, even though the 
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Department has paid all undisputed amounts due to the Contractor, and the 
Contractor, upon notice, has failed to remove the lien, by bonding it off or 
otherwise, within ten (10) calendar days; or 

 
.5 the Contractor is otherwise in substantial breach of this Agreement. 

 
Section 6.9 Payment Not Acceptance.  Payment of any progress payment or final 

payment shall not constitute acceptance of Work that is defective or otherwise fails to conform to 
the Contract, or a waiver of any rights or remedies the Department may have with respect to 
defective or nonconforming Work. 
 
SECTION 7 INDEMNIFICATION 
 

Section 7.1 To the fullest extent permitted by law, the Contractor shall defend, 
indemnify and hold harmless the Department and the Department’s consultants, agents and 
employees from and against claims, damages, losses and expenses, including but not limited to 
attorneys’ fees, arising out of or resulting from performance of the Work, provided that such 
claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent 
caused by the negligent acts or omissions of the Contractor, a subcontractor, anyone directly or 
indirectly employed by them or anyone for whose acts they may be liable, regardless of whether 
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. 
 
SECTION 8 CHANGES CLAUSE 
 
 Section 8.1 Changes Authorized.  The Department may, without invalidating the 
Contract, and without notice to or approval of any surety, order changes in the Work, including 
additions, deletions or modifications.  Any such change must be conveyed by the Department to 
the Contractor via written Change Directive or Change Order. 
 

Section 8.2 Executed Change Directive/Change Order Required.  Only a written 
Change Directive or Change Order, executed by the Department, may make changes to the 
Contract. In particular, but without limitation, a written Change Directive or Change Order 
executed by the Department is the only means by which changes may be made to the Substantial 
or Final Completion Date, or the Lump Sum Price.   

 
Section 8.3 Department-Initiated Changes.  If the Department wishes to make a 

change in the Work or to accelerate the Work, it will execute and issue to the Contractor a 
written Change Directive, either directing the Contractor to proceed at once with the changed 
Work or directing it to not to proceed, but to inform the Department, in writing, of the amount, if 
any, by which the Contractor believes that Substantial or Final Completion Date and/or the 
Lump Sum Price should be adjusted to take the Change Order or Change Directive into account. 
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 Section 8.4 Notice of Change Event.  The Contractor must give the Department 
written notice of any Change Event within ten (10) calendar days of the date on which the 
Contractor knew, or reasonably should have known, of the Change Event.  To the extent 
available, the notice must state the nature of the Change Event and describe, generally, all 
changes in the Contract to which the Contractor believes it is entitled.  Such notice is an express 
condition precedent to any claim or request for adjustment to the Substantial or Final Completion 
Date, or the Lump Sum Price arising from the Change Event and, if the notice is not given within 
the required time, the Contractor will have waived the right to any adjustment to the Substantial 
or Final Completion Date or the Lump Sum Price arising from the Change Event. 
 

Section 8.5 Detailed Change Request.  Within twenty (20) days after giving notice of 
a change event, the Contractor shall submit a written change request describing, in reasonable 
detail, all adjustments it seeks to the Substantial or Final Completion Date or the Lump Sum 
Price as a result of the Change Event. The change request shall include the same information as 
described in Section 8.3 with respect to any Contract changes the Contractor seeks due to the 
Change Event, and the amount of any requested adjustment to the Lump Sum Price Sum shall be 
limited in accordance with that Subsection. 

 
Section 8.6 Markups.  For Changes to the Lump Sum Price, the following conditions 

shall apply:  
 

 .1 For increases in the Work which the Contractor is permitted to perform by 
Contractor’s own forces, the Lump Sum Price shall be increased by the sum of: (i) 
the Direct Cost of the Work; and (ii) a fee (covering home office overhead, field 
supervision, general conditions and profit) of fifteen percent (15%) of the sum 
due under (i);  

 
 .2 For increases in the Work performed by Subcontractors, the Lump Sum 

Price shall be increased by the sum of: (i) the Direct Cost of the Work incurred by 
the Subcontractor for the changed Work; (ii) a fee (covering home office 
overhead and profit) equal to fifteen percent (15%) of the sum due under (i) above 
for the Subcontractor performing such Work; and (iii) a fee (covering the 
Contractor’s home office overhead, field supervision, general conditions and 
profit) of five percent (5%) of the sum of items (i) and (ii). Intervening tier 
Subcontractors shall be entitled to a mark-up of five percent (5%) (covering home 
office overhead, field supervision, general conditions and profit); provided, 
however, that in all situations and regardless of the number of tier Subcontractors 
involved, the maximum mark-up on the Direct Cost of the Work shall be twenty 
percent (25%) and provided, further, that the Contractor shall not be entitled to 
the markup referred to in item (iii) on changes unless such changes exceed, either 
individually or in the aggregate, five percent (5%) of the Lump Sum Price. 
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 .3 When both additions and credits are involved in any one change in the 
Work, the Contractor’s Change Order and markup shall be figured on the basis of 
the net increase, if any. 

 
 .4 Fee will not be paid by Department for overtime or weekend work unless 

overtime is requested in writing and approved in writing by Department. 
 

 .5 The amount of credit to be allowed by Contractor to Department for a 
deletion or change which results in a net decrease in the Lump Sum Price shall be 
the Cost avoided as confirmed by Department plus fifteen percent (15%) for profit 
on the deleted work.   

  
 Section 8.7 Failure to Agree.  If the Contractor claims entitlement to a change in the 
Contract, and the Department does not agree that any action or event has occurred to justify any 
change in time or compensation, or if the Parties fail to agree upon the appropriate amount of the 
adjustment in time or compensation, the Department will unilaterally make such changes, if any, 
to the Contract, as it determines are appropriate pursuant to the Contract. The Contractor shall 
proceed with the Work and the Department's directives, without interruption or delay, and shall 
make a claim as provided in Article 12. Failure to proceed due to a dispute over a change request 
shall constitute a material breach of the Contract and entitle the Department to all available 
remedies for such breach, including, without limitation, termination for default. 
 

Section 8.8 Department’s Designated Representative.  The Department designates 
Brian J. Hanlon, Director, Department of General Services, as its representative with express 
authority to bind the Department with respect to all matters requiring the Department’s approval 
or authorization; provided, however, the Department’s Associate Director, Contracts & 
Procurement Division, JW Lanum, shall have the express authority to bind the Department for 
matters that are administrative in nature or of a value no greater than One Hundred Thousand 
Dollars ($100,000).  These representatives shall have the exclusive authority to make decisions 
on behalf of the Department concerning estimates and schedules, construction budgets, changes 
in the Work, and execution of Change Orders or Change Directives, and shall render such 
decisions promptly and furnish information expeditiously, so as to avoid unreasonable delay in 
the services or Work of the Contractor.  In order for the Department to effectively manage the 
Project and assure that the Contractor does not receive conflicting instructions regarding the 
Work, the Contractor shall promptly notify the Department’s representative upon receiving any 
instructions or other communication in connection with the Contractor’s Work from any 
employee of the Department or other purported agent of the Department other than the 
Department’s representative. 
 
SECTION 9 LIQUIDATED DAMAGES 
  
 Section 9.1 If the Contractor fails to achieve Substantial Completion by the 
Substantial Completion Date, the Parties acknowledge and agree that the actual damage to the 
Department for the delay will be impossible to determine, and in lieu thereof, the Contractor 
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shall pay to the Department, as fixed, agreed and liquidated delay damages in the amount of set 
forth in the Project Information Section of this Agreement per day for each calendar day of delay 
for failure to meet the Substantial Completion Date. The Contractor and the Department agree 
that the liquidated damages do not constitute, and shall not be deemed, a penalty but represent a 
reasonable approximation of the damages to the Department associated with a delay in the 
Project.   

 
SECTION 10 INSURANCE AND BONDS 
 
 Section 10.1 The Contractor will be required to maintain the following types of 
insurance throughout the life of the Contract.  In the event that a claim for or related to the 
Project is made on any such policy or any other policy, the Contractor shall be responsible for 
the payment of any applicable deductible and shall not be entitled to an increase in Lump Sum 
for the costs of paying such deductible. 
 

.1 Commercial general public liability insurance (“Liability Insurance”) against 
liability for bodily injury and death and property damage, such Liability Insurance 
to be in an amount not less than Five Million Dollars ($5,000,000) for liability for 
bodily injury, death and property damage arising from any one occurrence and 
Five Million Dollars ($5,000,000) from the aggregate of all occurrences within 
each policy year.  The policy should include completed operations coverage.  
Such coverage shall be must be maintained for the duration of the Project as well 
as three (3) years after Substantial Completion of the Project is achieved. 

 
.2 Workers’ compensation and Employers Liability coverage providing statutory 

benefits for all persons employed by the Contractor, or its contractors and 
subcontractors at or in connection with the Work. 

 
.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the 

amount of at least One Million Dollars ($1,000,000) for each occurrence for 
bodily injury and property damage. 

 
.4 Builder’s risk insurance written on an “all risk” basis and covering the value of 

the improvements being constructed.  This coverage does not need to be 
maintained until such time as construction operations begin. 

 
.5 Excess umbrella liability coverage (on at least a follow form basis) and when 

combined with the general liability policy has an aggregate limit of at least Ten 
Million Dollars ($10,000,000). 

 
.6 Contractor’s Pollution Liability coverage in the amount of at least Two Million 

Dollars ($2,000,000) for each occurrence.  Such coverage shall be maintain for 
the duration of the Project as well as three (3) years after Substantial Completion 
of the Project is achieved. 
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Section 10.2 Each insurance policy shall be issued in the name of the Contractor and 

shall name as additional insured parties the Department and the District of Columbia, and the 
officers, agents and employees of each.  Such insurance policies shall not be cancelable or 
reduced without thirty (30) days prior written notice to the Department. 

 
Section 10.3 All such insurance policies shall contain a waiver of subrogation against 

the Department and the District of Columbia, and their respective agents. 
 
Section 10.4 All such insurance policies shall be written by a company that is rated at 

least A- by A.M. Best and having a surplus size rating of at least XV and is licensed/approved to 
do business in the District of Columbia. 
   

Section 10.5 Performance Bond and Payment Bond.  The Contractor shall, before 
commencing the Construction Phase, provide to the Department a payment bond and 
performance bond, each with a penal sum equal to the Lump Sum Price.  Such bond shall remain 
in full force and effect until Final Completion is achieved and the Department shall be able to 
draw upon such bond regardless of the amount paid by the Department to the Contractor, even if 
such amount exceeds the penal value of such bond.  All bonding companies must be included on 
the United States Department of Treasury’s Listing of Approved Sureties.   
 
SECTION 11 ECONOMIC INCLUSION REQUIREMENTS 

 
 Section 11.1 LSDBE Utilization. The Contractor shall ensure that Local, Small and 
Disadvantaged Business Enterprises (“LSDBE”) will participate in at least Fifty Percent (50%) 
of the Contract Work.  Thirty Five Percent (35%) of the Contract Work must be awarded to 
entities that are certified as either Small or Disadvantaged Business Enterprises by the District of 
Columbia Department of Small and Local Business Development and Twenty Percent (20%) of 
the Contract Work must be awarded to entities that are certified as Disadvantaged Business 
Enterprises.  The LSDBE certification shall be, in each case, as of the effective date of the 
subcontract.  Supply agreements with material suppliers shall be counted toward meeting this 
goal.  The Contractor has developed an LSDBE Utilization Plan that is attached hereto as 
Exhibit C.  The Contractor shall comply with the terms of the LSDBE Utilization Plan in 
making purchases and administering its Subcontracts and Supply Agreements.   
 
 Section 11.2 First Source Employment Act.  The Contractor shall comply with 
subchapter X of Chapter II of Title 2 of the D.C. Code, and all successor acts thereto, including 
but not limited to the Workforce Intermediary Establishment and Reform of First Source 
Amendment Act of 2011, and all successor acts thereto and the rules and regulations promulgated 
thereunder. The Contractor and all member firms and Subcontractors shall execute a First Source 
Agreement with the District of Columbia Department of Employment Services (“DOES”) prior 
to beginning Work at the Project site. 
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 Section 11.3 Compliance with the Apprenticeship Act.  The Contractor agrees to 
comply with the requirements of the Apprenticeship Act of 1946, D.C. Code §§ 32-1401, et seq.  
It is understood and agreed that thirty five percent (35%) of all apprentice hours for the Project 
must be District residents.  If the Contractor or any of its subcontractors fail to use its best efforts 
to meet this goal, the Contractor or the subcontractor shall be subject to a penalty of five percent 
(5%) of the labor costs associated with the Contract, in accordance with D.C. Code § 32-1431 
and implementing regulations.   
 
 Section 11.4 Workforce Utilization Plan. The Contractor shall comply with the 
requirements of the approved Workforce Utilization Plan attached as Exhibit H. At least Thirty 
Five Percent (35%) of the percentage labor hours for the Project must be performed by District 
of Columbia residents (such requirement, the “Workforce Utilization Requirement”). If the 
Department determines that the Contractor has achieved the Workforce Utilization Requirement, 
the Contractor shall be entitled to an incentive payment equal to one half of one percent (½%) of 
the Lump Sum Price. 
 
SECTION 12 ALTERNATIVE DISPUTE RESOLUTION 

 
 Section 12.1  Notice of Claim.  If the Contractor has complied with all provisions in 
Section 8.4 regarding changes, and the Department has denied the changes requested in a written 
Change Proposal, or has failed to respond to a written Change Proposal within thirty (30) days, 
and the Contractor wishes to pursue a claim over the disputed item, or if the Contractor wishes to 
assert a claim over a contract dispute not arising from matters related to a Change Event, Change 
Order or Change Directive, then the written notice of the claim must be submitted to the 
Department pursuant to procedures set forth in section 4733 of the Department’s procurement 
rules and section 908 of the District’s Procurement Practices Reform Act of 2010 (PPRA).   
   
 Section 12.2 Contents of Notice of Contractor’s Claim.  The notice of claim shall 
state the nature of the claim, the events or circumstances giving rise to the claim, the type of 
relief requested, and the amount of time or additional compensation, or other damages sought.  If 
the amount of time, compensation, or other damages sought is not reasonably ascertainable at the 
time, the Contractor shall so state, explain why, and provide whatever estimates it can reasonably 
provide.  The notice shall state clearly that the Contractor intends to assert a claim against the 
Department. 
 
 Section 12.3 Appeal Procedures.  All claims arising under or in connection with the 
Agreement or its breach, or relating to the Project, whether framed in contract, tort or otherwise, 
and which are not resolved via the claims process may be resolved by filing an appeal with the 
District of Columbia Board of Contract Appeals in accordance with Title X of the PPRA.  
However, if a third party brings any claim against the Department, including, without limitation, 
claims of infringement of patents, copyrights or other intellectual property rights, the Department 
may bring an action for defense or indemnification against the Contractor in the court in which 
such claim is being litigated   
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SECTION 13 MISCELLANEOUS PROVISIONS 
 
 Section 13.1 Extent of Contract.  The Contract, which includes this Agreement and 
the other documents incorporated herein by reference, including, but not limited to the Exhibits 
attached hereto, represents the entire and integrated agreement between the Department and 
Contractor and supersedes all prior negotiations representations or agreements, either written or 
oral. The Contract may be amended only by written instrument signed by both the Department 
and Contractor. If anything in any document incorporated into this Agreement is inconsistent 
with this Agreement, this Agreement shall govern. 
 
 Section 13.2 Ownership And Use of Documents.  The Drawings, Specifications and 
other documents prepared by the Contractor’s Architect/Engineer, and copies thereof furnished 
to the Contractor, are for use solely with respect to this Project and shall become property of the 
Department. They are not to be used by the Contractor, Subcontractors, Sub-subcontractors or 
suppliers on other projects, or for additions to this Project outside the scope of the Work, without 
the specific written consent of the Department and the Architect/Engineer. 
 
 Section 13.3 Governing Law.  The Contract shall be governed by and construed in 
accordance with the laws of the District of Columbia, without regard to its conflict of laws 
principles. 
 
 Section 13.4 Buy American Act Provision.  The Contractor shall comply with the 
provisions of the Buy American Act (41 U.S.C. § 10a), including, but not limited to, the 
purchase of steel. 
 
 Section 13.5 Davis-Bacon Act Provision.  The Contractor agrees that the construction 
work performed under this Contract shall be subject to the Davis-Bacon Act (40 U.S.C. §§ 276a-
276a-7).  The wage rates applicable to this Project are attached as Exhibit F. The Contractor 
further agrees that it and all of its subcontractors shall comply with the regulations implementing 
the Davis-Bacon Act and such regulations are hereby incorporated by reference. 
 
 Section 13.6 False Claims Act.  Contractor shall be governed by all laws and 
regulations prohibiting false or fraudulent statements and claims made to the government, 
including the prescriptions set forth in District of Columbia Code § 2-381.02. 
  
 Section 13.7 No Third-Party Beneficiary Rights.  Nothing in this Agreement shall be 
construed as creating third-party beneficiary rights in any person or entity, except as otherwise 
expressly provided in this Agreement. 
 
 Section 13.8 Limitations.  The Contractor agrees that any statute of limitations 
applicable to any claim or suit by the Department arising from this Contract or its breach shall 
not begin to run, or shall be deemed to be tolled, until Final Completion or, with respect to latent 
defects or nonconformities, such later time as the Department knew or should have known of the 
defect or nonconformity. 
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 Section 13.9 Binding Effect; Assignment.  The Contract shall inure to the benefit of, 
and be binding upon and enforceable by, the Parties and their respective successors and 
permitted assigns. The Contractor shall not assign its rights under the Contract, including the 
right to all or a portion of its compensation, without the Department's prior written consent. Any 
delegation or assignment made contrary to the provisions of this Paragraph shall be null and 
void. 
 
 Section 13.10 Survival.  All agreements warranties, and representations of the 
Contractor contained in the Contract or in any certificate or document furnished pursuant to the 
Contract shall survive termination or expiration of the Contract. 
 
 Section 13.11 No Waiver.  If the Department waives any power, right, or remedy arising 
from the Contract or any applicable law, the waiver shall not be deemed to be a waiver of the 
power, right, or remedy on the later recurrence of any similar events. No act, delay, or course of 
conduct by the Department shall be deemed to constitute the Department's waiver, which may be 
effected only by an express written waiver signed by the Department. 
 
 Section 13.12 Remedies Cumulative.  Unless specifically provided to the contrary in 
the Contract, all remedies set forth in the Contract are cumulative and not exclusive of any other 
remedy the Department may have, including, without limitation, at law or in equity. The 
Department's rights and remedies will be exercised at its sole discretion, and shall not be 
regarded as conferring any obligation on the Department's to exercise those rights or remedies 
for the benefit of the Contractor or any other person or entity. 
 
 Section 13.13 Entire Agreement; Modification.  The Contract supersedes all 
contemporaneous or prior negotiations, representations, course of dealing, or agreements, either 
written or oral. No modifications to the Contract shall be effective unless made in writing signed 
by both the Department and the Contractor, unless otherwise expressly provided to the contrary 
in the Contract. 
 
 Section 13.14 Severability.  In the event any one or more of the provisions contained in 
this Agreement shall for any reason be held to be invalid, illegal or unenforceable in any respect, 
such invalidity, illegality or unenforceability shall not affect any other provision of this 
Agreement, and in lieu of each such invalid, illegal or unenforceable provision, there shall be 
added automatically as a part of this Agreement a provision as similar in terms to such invalid, 
illegal or unenforceable provision as may be possible and be valid, legal and enforceable; each 
part of this Agreement is intended to be severable. 
 
 Section 13.15 Anti-Deficiency Act.  The Department's obligations and responsibilities 
under the terms of the Contract and the Contract Documents are and shall remain subject to the 
provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1350, 1351, (ii) 
the D.C. Code 47-105, (iii) the District of Columbia Anti-Deficiency Act, D.C. Code §§ 47-
355.01 - 355.08, as the foregoing statutes may be amended from time to time, and (iv) Section 
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446 of the District of Columbia Home Rule Act.   Neither the Contract nor any of the Contract 
Documents shall constitute an indebtedness of the Department, nor shall it constitute an 
obligation for which the Department is obligated to levy or pledge any form of taxation, or for 
which the Department has levied or pledged any form of taxation.  IN ACCORDANCE WITH 
§ 446 OF THE HOME RULE ACT, D.C. CODE § 1-204.46, NO DISTRICT OF 
COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR EXPEND ANY 
AMOUNT UNDER THE CONTRACT OR CONTRACT DOCUMENTS UNLESS SUCH 
AMOUNT HAS BEEN APPROVED, IS LAWFULLY AVAILABLE AND 
APPROPRIATED BY ACT OF CONGRESS. 

 
 Section 13.16 Termination for Default.  The Department may terminate the Contract 
for default if the Contractor fails materially to perform any of its duties or obligations under the 
Contract.  The Department must provide the Contractor with written notice of its intent to 
terminate the Contract under this provision seven (7) days before actually putting the termination 
into effect.  If the Contractor has begun its curative action and has made progress satisfactory to 
the Department within the seven days, the Department may so notify the Contractor and the 
termination will not take effect. Otherwise, the termination shall take effect after seven days 
without further notice or opportunity to cure. 

 
 Section 13.17 Termination for Convenience  The Department may, upon seven (7) 
days written notice to the Contractor, terminate the Contract in whole or specified part, for its 
convenience, whether the Contractor is in breach of Contract or not.  The notice of termination 
shall state the effective date of termination, the extent of the termination, and any specific 
instructions.  The Contractor shall be entitled to receive only the following with respect to the 
terminated portion of the Project: (1) Cost of Work performed up to the date of termination; (2) 
reasonable costs of terminating outstanding subcontracts and supply agreements and other 
similar wind-up costs in a reasonable amount; (3) a fair and reasonable portion of the overhead 
and profit attributable to the Work performed on the terminated portion of the Project, up to the 
time of termination.  In the event of a termination for convenience, the Contractor shall not be 
entitled to profit on unperformed elements of the Work.  
 

Section 13.18 Anti-Competitive Practices and Anti-Kickback Provisions.             
 

Section 13.18.1 The Contractor recognizes the need for markets to operate competitively 
and shall observe and shall comply with all applicable law, rules, and regulations prohibiting 
anti-competitive practices.  The Contractor shall not engage, directly or indirectly, in collusion or 
other anti-competitive practices that reduces or eliminates competition or restrains trade.  The 
Department shall report to the appropriate authority any activity that evidences a violation of the 
antitrust laws, and take such other further action to which it is entitled or obligated under the law.  
 

Section 13.18.2 The Contractor shall observe and comply with all applicable law, rules, 
and regulations prohibiting kickbacks and, without limiting the foregoing, Contractor shall not (i) 
provide or attempt to provide or offer to provide any kickback; (ii) solicit, accept, or attempt to 
accept any kickback; or (iii) include, directly or indirectly, the amount of any kickback in the 
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contract price charged by Contractor or a Subcontractor of the Contractor to the Department.  
The Contractor shall have in place and follow reasonable procedures designed to prevent and 
detect possible violations described in this subsection in its own operations and direct business 
relationships.  The Department may take any recourse available to it under the law for violations 
of this anti-kickback provision.  
 

Section 13.18.3 The Contractor represents and warrants that it did not, directly or 
indirectly, engage in any collusive or other anti-competitive behavior in connection with the bid, 
negotiation or award of the Contract. 
 

Section 13.19 Ethical Standards for the Department’s Employees and Former 
Employees. 

 
Section 13.19.1 The Department expects the Contractor to observe the highest ethical 

standards and to comply with all applicable law, rules, and regulations governing ethical conduct 
or conflicts of interest.  Neither the Contractor, nor any person associated with the Contractor, 
shall provide (or seek reimbursement for) any gift, gratuity, favor, entertainment, loan or other 
thing of value to any employee of the District or the Department not in conformity with 
applicable law, rules or regulations.  The Contractor shall not engage the services of any person 
or persons in the employment of the Department or the District for any Work required, 
contemplated or performed under the Contract.  The Contractor may not assign to any former 
Department or District employee or agent who has joined the Contractor’s firm any matter on 
which the former employee, while in the employ of the Department, had material or substantial 
involvement in the matter.  The Contractor may request a waiver to permit the assignment of 
such matters to former Department personnel on a case-by-case basis.  The Contractor shall 
include in every subcontract a provision substantially similar to this section so that such 
provisions shall be binding upon each Subcontractor or vendor. 
 

Section 13.20 Gratuities and Officers Not To Benefit Provisions. 
 
Section 13.20.1 If it is found, after notice and hearing, by the Department that gratuities 

(in the form of entertainment, gifts, payment, offers of employment or otherwise) were offered or 
given by the Contractor, or any agent or representative of the Contractor, to any official, 
employee or agent of the Department or the District with a view toward securing the Contract or 
any other contract or securing favorable treatment with respect to the awarding or amending, or 
the making of any determinations with respect to the performance of the Contract, the 
Department may, by written notice to the Contractor, terminate the right of the Contractor to 
proceed under the Contract and may pursue such other rights and remedies provided by law and 
under the Contract. 
 

Section 13.20.2 In the event the Contract is terminated as provided in Section 13.20.1, 
the Department shall be entitled: 
 

.1 to pursue the same remedies against the Contractor as it could pursue in the event 
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of a breach of the Contract by the Contractor; and 
 
.2 as a penalty in addition to any other damages to which it may be entitled by law, 

to exemplary damages in an amount (as determined by the Department) which 
shall be not less than ten times the costs incurred by the Contractor in providing 
any such gratuities to any such officer or employee. 

 
Section 13.20.3 No member of, nor delegate to Congress, Mayor or City Council 

Member, nor officer nor employee of the District, nor officer nor employee of the Department 
shall be admitted to any share or part of the Contract or to any benefit that may arise therefrom, 
and all agreements entered into by the authorized representative of the Department in which he 
or any officer or employee of the Department shall be personally interested as well as all 
agreements made by the Department in which the Mayor or City Council Member or officer or 
employee of the District shall be personally interested shall be void and no payments shall be 
made on any such contracts by the Department or by any officer thereof; but this provision shall 
not be construed or extend to the agreement if the share of or benefit to the member of, or 
delegate to Congress, Mayor or City Council Member, or officer or employee of the District is de 
minimus. 

 
Section 13.21 Covenant Against Contingent Fees Provisions. 
 
Section 13.21.1 The Contractor warrants that no person or selling agency has been 

employed or retained to solicit or secure the Contract upon an agreement or understanding for a 
Commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona 
fide established commercial or selling agencies maintained by the Contractor for the purpose of 
securing business.  For breach or violation of this warranty, the Department shall have the right 
to terminate the Contract without liability or in its discretion to deduct from the contract price or 
consideration, or otherwise recover, the full amount of the Department, percentage, brokerage of 
contingent fee. 
 

Section 13.22 Conformance with Laws.  It shall be the responsibility of the Contractor 
to perform the Contract in conformance with the Department’s Procurement Regulations (27 
DCMR § 4700 et seq.) and all statutes, laws, codes, ordinances, regulations, rules, requirements 
and orders of governmental bodies, including, without limitation, the U.S. Government and the 
District of Columbia government; and it is the sole responsibility of the Contractor to determine 
the Procurement Regulations, statutes, laws, codes, ordinances, regulations, rules, requirements 
and orders that apply and their effect on the Contractor’s obligations thereunder.  This Section 
13.22 shall apply during both the Preconstruction Phase and the Construction Phase. 

 
 Section 13.23 Warranties and Representations    
 
 Section 13.23.1 All disclosures, representations, warranties, and certifications the 
Contractor makes in its proposal in response to the RFP shall remain binding and in effect 
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throughout the term of the Contract. The Contractor reaffirms that all such disclosures, 
representations, warranties, and certifications are true and correct.   
 
 Section 13.23.2 If any disclosure, representation, warranty or certification the 
Contractor has made or makes pursuant to the RFP or the Contract, including, without limitation, 
representations concerning the Contractor’s construction or design experience and qualifications, 
claims or litigation history or financial condition, is materially inaccurate, that shall constitute a 
material breach of the Contract, entitling the Department to all available remedies. 
 

Section 13.23.3 The terms and conditions of Section 13.22 shall apply throughout 
the term of this Agreement. 
 
 Section 13.24 Responsibility for Agents and Contractors.  At all times and during 
both the Preconstruction and Construction Phases, the Contractor shall be responsible to the 
Department for any and all acts and omissions of the Contractor’s agents, employees, 
Subcontractors, Sub-Subcontractors, material suppliers, and laborers, and the agents and 
employees of the Subcontractors, Sub-Subcontractors, material suppliers, and laborers 
performing or supplying Work in connection with the Project. This Section 13.23 shall apply 
throughout the term of this Agreement. 
 

Section 13.25 Independent Contractor.  In carrying out all its obligations under the 
Agreement, the Contractor shall be acting as an independent contractor, and not as an employee 
or agent of the Department, or joint venturer or partner with the Department.  The Contractor 
shall have exclusive authority to manage, direct, and control the Work, and shall be responsible 
for all construction means, methods, techniques, sequences, and procedures, as well as for 
Project safety. 
  

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date first 
written above. 

 
DEPARTMENT OF GENERAL SERVICES, an 
agency within the executive branch of the 
Government of the District of Columbia 

 
 
 

By:       
Name:       
Title:       
Date:            

 
 

[CONTRACTOR] 
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By:       
Name:       
Its:       

 Date:       
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