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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

 
 
 
The District of Columbia (“District”) Department of General Services (“DGS” or “Department”) 
is issuing this Request for Proposals (“RFP”) to engage a design firm to serve as the 
Architect/Engineer (the “A/E”) to provide a full range of Planning, Architectural and 
Engineering services associated with the design of the Ward 8 Senior Wellness Center (SWC) 
building to be located at 1700 Q Street SE, Washington, DC 20020. The proposed SWC building 
will be located within the campus of Kramer Middle School. Selected A/E shall evaluate the site 
constraints and condition of the utility infrastructures. A/E shall explore different potential 
design solutions.  
 
SCOPE OF WORK FOR ARCHITECT/ENGINEER SERVICES: 
The Architect/Engineer (A/E) shall perform all the professional architectural and engineering 
services necessary for the Work, which is comprised of Planning, Pre-design, Design, 
Construction Administration, and/or Other Supplemental Services in accordance with the 
Contract and as described in the Scope of Work.   
 
The Project shall be designed to meet or exceed all applicable codes. The building shall be 
designed energy-efficient and be designed with and constructed for durability and long-term 
viability. The architectural character and details shall be developed and reviewed in coordination 
with the overall architectural concept envisioned for the area. The Project shall include, but not 
be limited to, architectural, structural, mechanical, electrical, plumbing, and civil design services. 
Services shall include ALL aspects of site and architectural planning and design. The planning 
phase shall include series of meetings with the stakeholders which includes all but not limited to 
Department of Aging and Community Living (DACL), DGS, District of Columbia Public 
Schools (DCPS), Kramer Middle School, and the Community with assistance from DGS 
Communications Team. 
 
The A/E shall be responsible for the professional quality, technical accuracy, and the 
coordination of the Work; construction documents shall be signed and “sealed” by the 
responsible registered professional architect(s) and engineer(s). 
 
The Work shall conform to the established Project budget and scope throughout planning, 
design, and construction.   
 
The A/E shall make site visits, attend meetings, produce meeting minutes, make presentations, 
utilize the services of consultants, and submit required deliverables as necessary to execute 
specific parts of the work described herein and in the Contract and the Scope of Work (SOW) for 
the Project. 
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Design phase services shall include the submission of deliverables in the following sequence:  
Planning, Programming, Schematic Design, 35% Design Development, 65% Construction 
Documents (or other interim submission, if required in the SOW), 95% Construction Documents, 
and 100% Final Documents.  Any deviation from these design phase submissions will be noted 
in the SOW. 
 
Title I Schedule:  
 
The A/E shall commence the design work immediately upon the date of approval of the Letter 
Contract or Contract, and Notice to Proceed (NTP).  The A/E shall continue working on the Project 
until the Project is fully (100%) completed.   The following deliverable durations shall comprise 
the Project schedule. (It should be noted that any delay in receipt of review comments from the 
Client/User shall result in a corresponding delay to the final submission date, sliding accordingly 
relative to the delay.) 
 

a) NTP and kick-off meeting – Milestone 
b) Site Survey verification/validation of attached Report.  Two (2) weeks 
c) Design Analysis Report providing options with recommendations:  Four (4) weeks 
d) DGS/DACL/DCPS Review:  Two (2) week 
e) Conceptual Design/ Schematic Design  (35% Drawings and Specifications):  Four 

(4) weeks 
f) DGS Review – One (1) Week 
g) Design Development Documents (65% Drawings and Specifications):  Four (4) 

weeks 
h) DGS/ Review:  One (1) week 
i) Permit/Bid Documents (95%) Drawings and Specifications):  six (6) weeks 
j) DGS/ Review:  Two (2) week 
k) Final Documents (100% Drawings and Specifications, Construction Cost 

Estimate):  Two(2) week 
 

Title II - Construction Administration & Project Closeout Phase: The A/E shall be a 
representative of and shall advise and consult with the District during construction until the final 
payment to the Contractor is due and during the correction period described in the Contract for 
Construction. 

a. Plan Approvals: The A/E is responsible for obtaining ALL plan approvals from the 
DCRA for the building including, but not limited to, Civil, Environmental, 
Architectural, Mechanical, Electrical, Plumbing and/or Fire Protection and building 
permit. 

b. DCRA Building Permit: The A/E shall be responsible for the building permit fees 
through the permit allowance that shall be provided by DGS. 

c. Construction Related Services: The A/E will provide on the owner’s behalf, 
construction administration and inspection services. At a minimum, services to be 
provided consist of coordinating regular progress meetings, review of shop drawings, 
assist owner in color and finish material selection, undertake construction 
observation, and facilitate preparation of final record drawings, warranty follow-up 
and Project closeout. 
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SECTION I. PROJECT DESCRIPTION 
 
 

RECONFIGURATION OF 

OUTDOOR REACREATION AND PARKING SPACE at KRAMER 
MIDDLE SCHOOL 

OCTOBER 2020 
 
 

Kramer Middle School located at 1700 Q Street, SE in the historic Anacostia 
neighborhood and currently has an enrollment of 208 students.  The Kramer 
Middle School lot is 221,121 square feet which includes 124,799 square feet of 
outdoor recreation and parking space.   

The Department of General Services, in conjunction with the Department of 
Aging and Community Living is investigating the potential of relocating the Ward 
8 Senior Wellness Center, currently located 3500 Martin Luther King Jr Ave SE, 
Washington, DC 20032 to the Kramer Middle School outdoor recreation and 
parking space. 

AreaProbe, LLC was retained to prepare a Site Survey of the school to 
reconfigure the outdoor recreation and parking space to include a 10,000 
square foot Senior Wellness Center with 45 parking spaces.  AreaProbe made 
on-site visits on October 22, 27, November 9, 2020 and December15 to evaluate 
the outdoor recreation and parking space. The following report summarizes 
AreaProbe’s observations and outlines recommended options. 
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SECTION II. AREAPROBE’S STATEMENT 
 
 

The purpose of this report is to provide an initial written opinion regarding the 
survey of various physical, functional, and environmental components of 
Kramer Middle School outdoor recreation and parking space. 

This report was prepared after two site visits, including a walk-through with 
representatives from Kramer Middle School and the Department of General 
Services.  Additional information was gathered through communication with 
representatives from DGS. 

This report includes our visual observations regarding the condition of the site.  
No site survey was conducted, and it was not possible or feasible to excavate 
any parts of the grounds to expose hidden conditions.   

This report, therefore, does not constitute a representation or warranty of any 
conditions and should not be viewed or construed in such a manner.  
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SECTION III. VICINITY MAP AND ZONING INFORMATION 
 

 

 

 

 

 

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

WARD: 08, SECTION: 801, BLOCK: 5568 
 

 
ZONING: R-3 
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SECTION IV. AERIAL VIEW 
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SECTION V. PHYSICAL INSPECTION REPORT - SITE DESCRIPTION 
 
 

 

PROJECT NAME: 

LOCATION: 

KRAMER MIDDLE SCHOOL 
 

1700 Q STREET, SE 
WASHINGTON, DC 20020 

 

 
NUMBER OF BUILDINGS:             1  

   
   

   
 

  
 

 
EXISTING ZONING          R-3 

 
SITE AREA 221,121 SF  (5.08 Acres) 

 
SITE PARKING AREA 83,896 SF  
 
SITE RECREATION SPACE 40,903 SF  

GENERAL PROJECT INFORMATION 

SITE AND PARKING INFORMATION 
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SECTION VI. CAPACITY AND UTILIZATION 
 
The current area is underutilized but has the space requirements to accommodate the requests of 
both the Kramer Middle School and the Senior Wellness Center. The square footage of the Kramer 
Middle School outdoor recreation and parking space can provide sufficient space to 
accommodate simultaneous utilization, meet current requests, and in the future create a synergistic 
environment between the school and the senior wellness center. 
 
Capacity and Utilization 
 

Kramer Middle School located at 1700 Q Street, SE in the historic Anacostia 
neighborhood and currently has an enrollment of 208 students.  The site has 221,121 
square feet which includes 124,799 square feet of outdoor recreation and parking 
space.   
 
Ward 8 Senior Wellness Center facility in Washington DC.  The outdoor recreation and parking space 
at Kramer Middle School would meet all of the necessary space requirements by the Department of 
Aging and Community Living.   
 

Overall Existing Design Capabilities and Deficiencies 

A design capability and/or deficiency exists when a building and/or outdoor space, regardless of its 
condition, is able or unable to meet the space requirements or operational standards without 
modifying or adding space.  

Design Capabilities include the following: 

• lot size - the school has plenty of outdoor recreation and parking space to accommodate all 
entities. 

• adequate land to maintain recreation request by Kramer Middle School 
• has the ability to accommodate staff parking for the school, a 10,000 square foot building for 

the Senior Wellness Center, and parking requirements by the Department of Aging and 
Community Living. 

Design Deficiencies include the following: 

• gate entrance to parking area is limited in width preventing for two-way traffic pattern 
• inadequate lighting in the parking lot 

External Site condition deficiencies are outdoor parking space is in poor condition. 

Strengths Opportunities and Weaknesses 
 
Strengths 

• Kramer Middle School outdoor recreation and parking spaces has the square footage to 
accommodate the Senior Wellness Center 

• No additional structures would need to be demolished in order to build the wellness center 
• Existing parking 
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Opportunities 

• Kramer Middle School would have two new basketball courts 
• Combined programming that could benefit Kramer Middle School and the Senior Wellness 

Center. 

 
Weaknesses 

• Hours of operation 
• Safeguarding Children  
• Location of the Senior Wellness Center (No bus stop within adequate walking distance) 
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SECTION VII. POTENTIAL SPACE RECONFIGURATION SCENARIO 

AreaProbe has identified three potential scenarios for the reconfiguration of the 
outdoor recreation and parking space.  Each scenario allows for 90 parking 
spaces (45 KMS and 45 SWC) 

 

Current Layout 
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Recommendation One 

Moves the basketball courts in space between the fence and green space.  The 
outdoor recreation space would lose about 10 x 172 feet of green space to 
accommodate both basketball courts.  A fence or wall would create a 
separation and added security between the school and Senior Wellness Center. 

All visitors to the senior wellness center can enter through the main entrance 
located on Fairlawn street.  An additional entrance to the building will be 
accessible from the parking area. A curb cut on Fairlawn Street will provide 
access to the senior wellness center parking area. 

The school will have a combination of forty-three (43) angle parking spaces with 
an additional two (2) handicap perpendicular spaces. The Senior Wellness 
Center will have a combination of forty (40) angle and perpendicular parking 
spaces with an additional five (5) handicap perpendicular spaces.  The Senior 
Wellness Center may have enough space to add outdoor recreation or garden 
space. 
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Recommendation Two: 

Recommendation two has the same layout as recommendation one except for 
the angle parking spaces at the back of the Senior Wellness Center and the 
wall/fence is only a barrier for the basketball courts.  The parking area is open 
parking. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



KRAMER MIDDLE SCHOOL 
1700 Q STREET, SE | WASHINGTON, DC 20020 

AREAPROBE, LLC | NOVEMBER 2020 | Page 14 

 

 

 
 

 
 
 
 
 
 
 
 



KRAMER MIDDLE SCHOOL 
1700 Q STREET, SE | WASHINGTON, DC 20020 

AREAPROBE, LLC | NOVEMBER 2020 | Page 15 

 

 

Recommendation Three: 

Recommendation three changes the size of the senior wellness center and 
location of the parking spaces on the senior wellness center side. 
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This report has been prepared for the sole use and information of Department of General 

Services. The information, observations, and recommendations contained herein have 
been developed as a result of visual observations of the property on the dates noted. 

AreaProbe, LLC did not perform physical tests of any equipment or building 
systems nor investigate for hazardous materials. AreaProbe, LLC is not a 

warrantor or guarantor of the structure or its systems. 
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Attachment B 
 

[Offeror’s Letterhead] 
 
[Insert Date] 
 
 
District of Columbia Department of General Services 
2000 14th Street, NW 
Washington, D.C. 20009 
 
Attention: Pamela Ford Dickerson 
  Contracting Officer 
 
Reference:   Request for Proposals (“RFP”) – DCAM-21-AE-0005 

Architectural/Engineering Services – Ward 8 Senior Wellness Center 
 

Dear Pamela Ford Dickerson: 
 
On behalf of [INSERT NAME OF Offeror] (the “Offeror”), I am pleased to submit this Proposal 
in response to the Department of General Services’ (the “Department” or “DGS”) “RFP” to 
provide Architectural/Engineering Services for the Ward 8 Senior Wellness Center (SWC) 
building to be located at 1700 Q Street SE, Washington, DC 20020. The Offeror has reviewed the 
RFP and the attachments thereto, any addenda thereto, and the proposed Form of Contract 
(collectively, the “Bid Documents”) and has conducted such due diligence and analysis as the 
Offeror, in its sole judgment, has deemed necessary in order to submit its Proposal in response to 
the RFP.  
 
The Offeror’s Proposal including the Title 1 Design Fee (as describe in Section B of the RFP) are 
based on the Bid Documents as issued and assume no material alteration of the terms of the Bid 
Documents (collectively, the Proposal, the Design Fee and the Hourly Rates are referred to as the 
“Offeror’s Bid”). Upon completion of Phase 1 design and selection of a preferred scheme the 
Department and Offeror will negotiate a Final Design Fee to complete the Work.  As such, Offerors 
shall provide hourly rates for the personnel identified in paragraph B below.  
 
The Offeror’s Bid is as follows: 
 

A. Title I Design Fee: 
 
Preliminary Assessment and Refinement                         $________    
Three (3) Concept Designs/Schemes   $ ________ 
Total Phase 1 Design Fee                $ ________ 
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B. Hourly Rates (Title II and Construction Administration):    
    

 
Position      Hourly Rate 
Design Principal     $ ________/hour 
Project Architect (Project Manager)   $ ________/hour 
Project Designer     $ ________/hour 
MEP Engineer     $ __________/hour 
Key Structural Engineer    $ ________/hour 
      

Upon selection of a preferred scheme, the Department and A/E shall negotiate a Final Design Fee 
to complete the Work for all of the A/E’s fees, using the hourly rates identified in paragraph B 
above, including costs associated with: a) the preparation of the schematic design; b) design 
development documents; c) a permit set of construction documents; d) a set of issued for 
construction documents, and e) construction administration services cost. The Final Design Fee 
shall be determined by the Department to be fair and reasonable and subject to the Independent 
Government cost estimate. Such Final Design Fee will be added as a Modification to the Contract 
with the Selected A/E. 
 
 
The Offeror’s Bid is based on and subject to the following conditions: 
 
The Offeror agrees to hold its proposal open for a period of at least one hundred twenty (120) days 
after the date of the proposal. 
 

1. Assuming the Offeror is selected by the Department and subject only to the changes 
requested in paragraph 5, the Offeror agrees to enter into a contract with the Department 
on the terms and conditions described in the Bid Documents within ten (10) days of the 
notice of the award.   

 
2. Both the Offeror and the undersigned represent and warrant that the undersigned has the 

full legal authority to submit this bid form and bind the Offeror to the terms of the Offeror’s 
Bid. 

 
3. The Offeror further represents and warrants that no further action or approval must be 

obtained by the Offeror in order to authorize the terms of the Offeror’s Bid. 
 

4. The Offeror and its principal team members hereby represent and warrant that they have 
not: (i) colluded with any other group or person that is submitting a proposal in response 
to the RFP in order to fix or set prices; (ii) acted in such a manner so as to discourage any 
other group or person from submitting a proposal in response to the RFP; or (iii) otherwise 
engaged in conduct that would violate applicable anti-trust law. 

 
5. The Offeror’s Proposal is subject to the following requested changes to the Form of 
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Contract: [INSERT REQUESTED CHANGES. OFFERORS ARE ADVISED THAT 
THE CHANGES SO IDENTIFIED SHOULD BE SPECIFIC SO AS TO PERMIT 
THE DEPARTMENT TO EVALUATE THE IMPACT OF THE REQUESTED 
CHANGES IN ITS REVIEW PROCESS. GENERIC STATEMENTS, SUCH AS “A 
MUTUALLY ACCEPTABLE CONTRACT” ARE NOT ACCEPTABLE. 
OFFERORS ARE FURTHER ADVISED THAT THE DEPARTMENT WILL 
CONSIDER THE REQUESTED CHANGES AS PART OF THE EVALUATION 
PROCESS.] 

 
6. The Offeror hereby certifies that neither it nor any of its team members have entered into 

any agreement (written or oral) that would prohibit any contractor, subcontractor or sub-
consultant that is certified by the District of Columbia Office of Department of Small and 
Local Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business 
Enterprise (collectively, “LSDBE Certified Companies”) from participating in the work if 
another company is awarded the contract. 

 
7. This bid form and the Offeror’s Bid are being submitted on behalf of [INSERT FULL 

LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR 
THE OFFEROR]. 

 
Sincerely, 
 
 
By:  ____________________ 
Name:  ____________________ 
Title:  ____________________ 
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Attachment D 



Telephone # and ext.: Fax #:

Name: EIN: Status:

The person(s) completing this form must be knowledgeable about the Bidder's/Offeror's business and operations.  

GENERAL INSTRUCTIONS
This form contains five (5) sections.  Section I concerns the bidder's/offeror's responsibility; Section II includes additional required certifications; Section III relates to 
the Buy American Act (if applicable); Section IV relates to the Walsh-Healey Act; and Section V requires the bidder's/offeror's signature. Please note, a determination 
that a prospective contract is found to be "not responsible" is final and not appealable.

RESPONSES
Every question must be answered.  Each response must provide all relevant information that can be obtained within the limits of the law.  Individuals and sole 
proprietors may use a Social Security number but are encouraged to obtain and use a federal Employer Identification Number (EIN).  Provide any explanation at the end 
of the section or attach additional sheets with numbered responses.  Include the Bidder's/Offeror's name at the top of each attached page.

Additional Legal Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity and EIN used in the last five (5) years and the 
status (active or inactive).
Type:

Email Address:

1.1  Business Type (Please check the appropriate box and provide additional information if necessary.):

        Limited Liability Company (LLC or PLLC)

        Partnership (including LLP, LP or General)

        Corporation (including PC)

Date of Organization:

If "No" to Subpart 1.2, provide the jurisdiction where the bidder's/offeror's business was formed or incorporated.  Attach a Certificate or Letter of Good Standing from 
the applicable jurisdiction and a certified Application for Authority from the District, or provide an explanation if the documents are not available.

How many years in business?:

        Nonprofit Organization

Date of Organization:

Date of Registration or Establishment:

        Other Date established?:

  State _____________________________________                                                    Country  __________________________________

If "Other," please explain:  

1.2  Was the bidder's/offeror's business formed or incorporated in the District of Columbia?

(a)  Certify its intent to obtain the necessary license, registration or certification prior to contract award; or
(b)  Explain its exemption from the requirement.

1.3  Please provide a copy of each District of Columbia license, registration or certification that the Bidder/Offeror is required by law to obtain (other than those 
provided in Subpart 1.2).  If the Bidder/Offeror is not providing a copy of its license, registration or certification to transact business in the District of Columbia, it shall 
either:  

BIDDER/OFFEROR CERTIFICATION FORM

Legal Business Entity Name: Solicitation #:

Address of the Principal Place of Business (street, city, state, zip code)

Website:

        Sole Proprietor

        Joint Venture Date of Organization:

PART 1:  BIDDER/OFFEROR INFORMATION

Date of Incorporation:

COMPLETION 

Instructions for Section I:  Section I contains eight (8) parts.  Part 1 requests information concerning the Bidder's/Offeror's business entity.  Part 2 inquires about 
current or former owners, partners, directors, officers or principals.  Part 3 relates to the responsibility of the Bidder's/Offeror's business.  Part 4 concerns the 
Bidder's/Offeror's business certificates and licenses.  Part 5 inquires about legal proceedings.  Part 6 relates to the Bidder's/Offeror's financial and organizational 
status.  Part 7 requires the Bidder/Offeror to agree to update the information provided.  Part 8 relates to disclosures under the District of Columbia Freedom of 
Information Act (FOIA).  

SECTION I.  BIDDER/OFFEROR RESPONSIBILITY CERTIFICATION

Yes      No
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2.2  Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes? 

Within the past five (5) years, has any current or former owner, partner, director, officer, principal or any person in a position involved in the administration of funds, or 
currently or formerly having the authority to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the bidder/offeror with any 
government entity:
2.1  Been sanctioned or proposed for sanction relative to any business or professional permit or license?

Additional Instructions for Section I, Parts 2 through 8:  Provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or 
corrective action(s) taken and the current status of the issue(s).  

3.2  Been proposed for suspension or debarment?

Within the past five (5) years, has the Bidder/Offeror:

2.4  Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any 
business-related conduct?

2.6  Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to 
complete an awarded contract?

PART 2:  INDIVIDUAL RESPONSIBILITY

2.5  Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or a 
plea bargain for:
(a)  Any business-related activity; or

(b)  Any crime the underlying conduct of which was related to truthfulness?

1.4   If your company, its principals, shareholders, directors, or employees own an interest or have a position in another entity in the same or similar line of business as 
the Bidder/Offeror, please describe the affiliation in detail.

1.5  If any officer, director, shareholder or anyone holding a financial interest in the Bidder/Offeror has a relationship with an employee of the Department or any 
District agency for whom the Department is procuring goods or services, please describe the nature of the relationship in detail.

2.8  In the past ten (10) years has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary damages 
under a contract? If so, describe each such assessment in detail.

2.7  In the past ten (10) years has the Bidder/Offeror had a contract terminated, in whole or in part, for any reason? If so, describe each such termination in detail.

3.4  Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or 
plea bargain for:

4.1  Had a denial, decertification, revocation or forfeiture of District of Columbia certification of any Certified Business Enterprise 
or federal certification of Disadvantaged Business Enterprise status for other than a change of ownership?

Please provide an explanation for each "Yes" in Part 2 above.    

Within the past five (5) years, has the Bidder/Offeror:

3.6  Been denied a contract award (in whole or in part, for any reason) or had a bid or proposal rejected based upon a non-
responsibility finding by a government entity? If so, describe each such occurrence in detail. 
3.7 Had a low bid or proposal rejected on a government contract for failing to make good faith efforts on any Certified Business 
Enterprise goal or statutory affirmative action requirements on a previously held contract?
3.8  Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to 
complete an awarded contract?

3.5  Been disqualified or proposed for disqualification on any government permit or license?

PART 3:  BUSINESS RESPONSIBILITY 

PART 4:  CERTIFICATES AND LICENSES

3.1   Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes?

2.3  Been proposed for suspension or debarment?

Please provide an explanation for each "Yes" in Part 3. 

(b)  Any crime the underlying conduct of which was related to truthfulness?

3.3  Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any 
business-related conduct?

(a)  Any business-related activity; or

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No
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If "Yes" to Subpart 5.1, provide an explanation of the issue(s), relevant dates, the Lien Holder or Claimant's name, the amount of the lien(s) and the current status of the 
issue(s).  

If "Yes" to Subpart 6.5, provide the years the Bidder/Offeror failed to file the return or pay the insurance, explain the situation and any remedial or corrective action(s) 
taken and the current status of the issue(s).  

6.5  During the past three (3) years, has the Bidder/Offeror failed to file a District of Columbia unemployment insurance return or 
failed to pay District of Columbia unemployment insurance?

PART 6:  FINANCIAL AND ORGANIZATIONAL INFORMATION

5.4  Engaged in any litigation with any government entity? If so, please identify and/or describe all threatened and pending 
litigation and/or claims, including but not limited to matters pending before any Boards of Contracts Appeals.

4.2  Please provide a copy of the bidder's/offeror's District of Columbia Office of Tax and Revenue Tax Certification Affidavit.

5.1  Had any liens or judgments (not including UCC filings) filed against it which remain undischarged?

5.2  Had a government entity find a willful violation of District of Columbia compensation or prevailing wage laws, the Service 
Contract Act or the Davis-Bacon Act?

Within the past five (5) years, has the Bidder/Offeror:
PART 5:  LEGAL PROCEEDINGS

Please provide an explanation for "Yes" in Subpart 4.1.   

6.6  During the past three (3) years, has the Bidder/Offeror failed to comply with any payment agreement with the Internal 
Revenue Service, the District of Columbia Office of Tax and Revenue and the Department of Employment Services?

If "Yes" to Subpart 6.7, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current 
status of the issue(s). 

6.8  During the past three (3) years, has the Bidder/Offeror been audited by any government entity?

If "Yes" to Subpart 6.1, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current 
status of the issue(s).  

If "Yes" to Subpart 6.2, provide an explanation of the issue(s), relevant dates, the government entity involved, the amount assessed and the current status of the issue(s).  

If "Yes" to Subpart 6.3, provide the bankruptcy chapter number, the court name and the docket number.  Indicate the current status of the proceedings as "initiated," 
"pending" or "closed".  

5.3  Received any OSHA citation and Notification of Penalty containing a violation classified as serious or willful?

If "Yes" to Subpart 6.4, provide the taxing jurisdiction, the type of tax, the liability year(s), the tax liability amount the bidder/offeror failed to file/pay and the current 
status of the tax liability.  

If "Yes" to Subpart 6.6, provide the years the Bidder/Offeror failed to comply with the payment agreement, explain the situation and any remedial or corrective action(s) 
taken and the current status of the issue(s).  

(a)  If "Yes" to Subpart 6.8, did any audit of the Bidder/Offeror identify any significant deficiencies in internal controls, fraud or 
illegal acts; significant violations of provisions of contract or grant agreements; significant abuse; or any material disallowance?

6.1  Within the past five (5) years, has the Bidder/Offeror received any formal unsatisfactory performance assessment(s) from any 
government entity on any contract?

6.2 Within the past five (5) years, has the bidder/offeror had any liquidated damages assessed by a government entity over 
$25,000?

6.4  During the past three (3) years, has the Bidder/Offeror failed to file a tax return or pay taxes required by federal, state, District 
of Columbia or local laws?

6.3  Within the last seven (7) years, has the Bidder/Offeror initiated or been the subject of any bankruptcy proceedings, whether or 
not closed, or is any bankruptcy proceeding pending?

Please provide an explanation for each "Yes" in Part 5. 

6.7  Indicate whether the Bidder/Offeror owes any outstanding debt to any state, federal or District of Columbia government.

Yes No

Yes No

Yes No

Yes No

Yes No

Yes No

Yes No

No

Yes No

Yes No

Yes No

Yes No

Yes No

Yes No
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Contract Number Labor Hours Allocated

             (a)  The contract prices have been arrived at independently without, for the purpose of restricting competition, any consultation, communication or agreement 
with any bidder/offeror or competitor related to:  

The Bidder/Offeror certifies that:

PART 7:  CONTRACTOR PROCUREMENT ACTIVITY WITHIN THE DEPARTMENT

7.1  What is your organization's Design Capacity (total labor hours) to conduct or purse business with the Department of General Services (DGS) in the current fiscal 
year? Design capacity is calculated by multiplying the total number of company employees dedicated to a particular line of business by no more than 12 hours per day. 
Person’s completing this form may be required to provide supporting documentation to substantiate allocable labor hours presented.

                  (a) Construction:_____________________________________labor hours

                  (b) Non-Construction:________________________________ labor hours

7.2 In the table below, please list:

                  (1) The active contracts your organization currently holds with the Department of General Services, please include the contract number(s) as a part of your
                  response; and

                  (2) The number of labor hours your organization has allocated to each active contract within the current fiscal year. (Note, if more entries are required, please
                  list an  attached addendum to this document).

SECTION II.  ADDITIONAL REQUIRED BIDDER/OFFEROR CERTIFICATIONS

1.1  The bidder/offeror certifies that no officer or employee of the District of Columbia will benefit from this contract.  List the name(s) of any officer or employee of 
the District of Columbia that may benefit from this contract in section 1.2 below.

2.1  The signature of the Bidder/Offeror is considered to be a certification by the signatory that:

Instructions for Section II:  Section II contains four (4) parts.  Part 1 requests information concerning District of Columbia employees.  Part 2 applies to the 
Bidder/Offeror's pricing.  Part 3 relates to equal employment opportunity requirements.  Part 4 relates to First Source requirements.

PART 1.  DISTRICT EMPLOYEES NOT TO BENEFIT

(a)  Within sixty (60) days of a material change to a response; and
(b)  Prior to the exercise of an option year contract.

PART 8:  RESPONSE UPDATE REQUIREMENT
8.1  In accordance with the requirement of Section 302(c) of the Procurement Practices Reform Act of 2010 (D.C. Official Code  § 2-353.02), the Bidder/Offeror shall 

d    id d i  S i  I f hi  f  d i  h   f hi  

PART 2:  INDEPENDENT PRICE DETERMINATION REQUIREMENTS 

                    (i)  Those prices; 
                    (ii)  The intention to submit a bid/proposal; or

                    (iii)  The methods or factors used to calculate the prices in the contract.

(b)  If "Yes" to Subpart 6.8(a), provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the 
current status of the issue(s).  

             (b)  ____________________________________________________________________________________

              (b)  The prices in this contract have not been and will not be knowingly disclosed by the Bidder/Offeror, directly or  indirectly, to any other bidder/offeror or 
competitor before bid/proposal opening unless otherwise required by law;  and

1.2  The following officer or employee of the District of Columbia may benefit from this contract.  

             (a)  ____________________________________________________________________________________

PART 9:  FREEDOM OF INFORMATION ACT (FOIA)
9.1  Indicate whether the Bidder/Offeror asserts that any information provided in response to a question in Section I is exempt 
from disclosure under the District of Columbia Freedom of Information Act (FOIA), effective March 25, 1977 (D.C. Law 1-96; 
D.C. Official Code §§ 2-531, et seq.).  Include the question number(s) and explain the basis for the claim.  (The District will 
determine whether such information is, in fact, exempt from FOIA at the time of request for disclosure under FOIA.) 

              (c)  No attempt has been made or will be made by the Bidder/Offeror to induce any other concern to submit or not to submit a contract for the purpose of 
restricting competition.

Yes      No
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 [Insert full name of person(s) in the organization responsible for determining the prices offered
in this contract and the title of his or her position in the bidder's/offeror’s organization]

                    (i)   As an authorized agent, certifies that the principals named in subparagraph 2.2(b) above have not participated, and will not participate, in any action 
contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; and
                    (ii)  As an agent, has not participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above.

2.3  If the Bidder/Offeror deletes or modifies subparagraph 2.1(b) above, the bidder/offeror must furnish with its bid a signed statement setting forth in detail the 
circumstances of the disclosure.

4.2  I certify that the Initial Employment Plan submitted with my bid or proposal is true and accurate.

PART 4:  FIRST SOURCE OBLIGATIONS

4.1  I hereby certify that I am fully aware of the requirements of the Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 2011 
(D.C. Law 19-84), and agree to enter into a First Source Employment Agreement with the Department of Employment Services if awarded any contract valued at 
$300,000 or more which receives funds or resources from the District, or funds or resources which, in accordance with a federal grant or otherwise, is administered by 
the District government.

With regards to 2.4 (b), if the Bidder/Offeror has knowledge of such a financial interest, please provide a detailed explanation.

2.4  The Bidder/Offeror certifies that:

(a) there are no other entities related to it that are responding to or bidding on the subject solicitation or invitation to bid.  Related entities include, but are not limited to, 
any entity that shares management positions, board positions, shareholders, or persons with a financial interest in the Bidder/Offeror.  

              (b)  Has been authorized, in writing, to act as an agent for the following principal in certifying that the principal has not participated, and will not participate, in 
any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above:

SECTION III.  DOMESTIC PREFERENCE CERTIFICATIONS

Instructions for Section III:  Section III contains one (1) part which should only be completed if goods are being provided that are subject to the requirements of the 
Buy American Act.  

PART 3:  EQUAL OPPORTUNITY AND HUMAN RIGHTS OBLIGATIONS

3.1  I hereby certify that I am fully aware of the contents of Mayor's Order 85-85, Mayor's Order 2017-313 and the Office of Human Rights' regulations in Chapter 11 of 
the DCMR, and agree to comply with them while performing this contract.

PART 1:  BUY AMERICAN ACT COMPLIANCE (Applies if the bidder/offeror will provide goods to the District that are subject to the requirements of the 
Buy American Act)  

PART 6:  LANGUAGE ACCESS OBLIGATIONS

6.1  For contracts where the contracting agency is a "covered entity" or "covered entity with major public contact" as defined in Sections 2(2) and 2(3) of the Language 
Access Act of 2004 (D.C. Official Code § 2-1931(2) and § 2-1931(3)), I hereby certify that I will comply with Language Access compliance requirements of the 
contracting agency while performing this contract.

1.1  In accordance with 41 USC 8301 et. seq . and implementing regulations, the bidder/offeror certifies that each end product, 
except the end products listed below, is a domestic end product.

              (a)  Is the person in the Bidder's/Offeror’s organization responsible for determining the prices being offered in this contract, and that the signatory has not 
participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; or

________________________________________________________________________________________________

2.2  The signature on the bid/proposal is considered to be a certification by the signatory that the signatory:

PART 7: CONFLICTS OF INTEREST

7.1  The bidder/offeror certifies that it presently has no interest and shall not acquire any interest, direct or indirect, which would conflict in any manner or degree with 
the performance of its obligations under the contract.  

8.1  The bidder/offeror certifies that it has verified with the Department of Small and Local Business Development (DSLBD) the current certifications of its proposed 
certified business enterprise (CBE) subcontractors.
8.2  The bidder/offeror certifies that it has verified with the Department of Consumer and Regulatory Affairs (DCRA), and any other licensing authority, that its 
proposed subcontractors possess all applicable licenses and permits required to perform the work.  

PART 8: SUBCONTRACTING OBLIGATIONS

(b) there are no current or former owners, partners, officers, directors, principals, managers, employees or any persons with a financial interest in the Bidder/Offeror 
who have a financial interest in the request for proposal or invitation for bid or any asset, tangible or intangible, arising out of any contract or scope of work related to 
the request for proposal or invitation for bid.

PART 5:  EMPLOYMENT ELIGIBILITY OBLIGATIONS
5.1  I hereby certify that the Bidder/Offeror has verified the identity and employment eligibility of all its employees.

Yes      No
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Telephone #: Fax #:

Date: Contract No: 

The District of Columbia is  authorized to verify the above information with appropriate government authorities. Penalty for making false statements is a fine of 
not more than $1,000.00, imprisonment for not more than 180 days, or both, as prescribed in D.C. Official Code § 22-2405. Penalty for false swearing is a fine of 
not more than $2,500.00, imprisonment for not more than three (3) years, or both, as prescribed in D.C. Official Code § 22-2404. 

Name [Print and sign]:
Title: Email Address:

Instruction for Section V:  This section must be completed by all bidder/offerors. 

(b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued by the Secretary of Labor (41 CFR 
50-202.2) (41 U.S.C. §40). Learners, student learners, apprentices, and handicapped workers may be employed at less than the prescribed minimum wage (see 41 CFR 
50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair Labor Standards Act (29 U.S.C. §214).

SECTION V.  CERTIFICATION

______________________________________________________  EXCLUDED END PRODUCTS

______________________________________________________  COUNTRY OF ORIGIN

I, [                                                                                        ], as the person authorized to sign these certifications, hereby certify that the information provided in this form 
is true and accurate. In accordance with the requirements of section 302(c) of the Procurement Practices Reform Act of 2010 (D.C. Official Code  § 2-353.02(c)), I shall 
update any response provided in this form within 60 days of a material change to a response and prior to the exercise of an option period.

2.1  In accordance with 23 CFR 635.410(b), the bidder/offeror certifies that only steel or iron materials manufactured in the 
United States will be used for permanent incorporation on the project. 

3.1  In accordance with 41 USC 8301 et. seq . and implementing regulations, the bidder/offeror certifies that only construction 
materials manufactured in the United States will be used on the project. 

PART 2:  FHWA BUY AMERICA ACT COMPLIANCE (Applies to FHWA-funded construction contracts)  

If this contract is for the manufacture or furnishing of materials, supplies, articles or equipment in an amount that exceeds or may exceed $10,000, and is subject to the 
Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 35-45) (the “Act”, as used in this section), the following terms and conditions apply:

(a) All representations and stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR 50-201.3) are incorporated by reference. These 
representations and stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may hereafter, be in effect.

PART 3:  BUY AMERICAN ACT COMPLIANCE (Applies to locally-funded construction contracts)   

SECTION IV.  WALSH-HEALEY ACT
Instructions for Section IV:  Walsh-Healey Act.  

Yes No

Yes No
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District of Columbia District of General Services  

Released October 2018 
 

Standard Contract Provisions 

General Provisions 
(Architectural & Engineering Services Contract) 
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ARTICLE 1. DEFINITIONS 
 

A. “Architect-Engineer” means the individual, individuals, and or firm identified as the “Architect- 
Engineer” in the preamble of Contract executed by and between the District and the Architect-
Engineer for the Project. 

 
B. “Change Order” means a document signed by the District and the Architect-Engineer to 

authorize an addition, deletion or revision in the services, the Architect-Engineer’s cost of, or the 
time required for, the performance of any part of the services under the Contract, issued on or 
after the Effective Date of the Contract. 

 
C. “Contract” means the written contract for professional services between the District and the 

Architect-Engineer, including all exhibits, Standard Contract Provisions, and any duly 
executed amendments.  

 
D. “Contracting Officer” means the District official authorized to execute and administrate the Contract 

on behalf of the District. Within DGS, the Director is the Chief Contracting Officer. The Director may 
make delegations of procurement authority to additional contracting officers within DGS. 
 

E. “District” means the District of Columbia, Department of General Services, (the “Department” or 
“DGS”), a party to the Contract. 
 

F. “Project” means the District’s project identified in the Contract, of which Architect-Engineer's 
services under the Contract as a party. 

 
G. “Scope of Services” means any and all work done in any and all phases of the Project, pursuant 

to and as set forth by the Department in the Contract. 
 

H. “Day or Days” All references to day or days  in these Standard Contract Provisions will be counted 
based on calendar days not business days. 

 
ARTICLE 2. GENERAL 

 
A. The Contracting Officer shall have authority to take any action provided for herein on behalf of 

the District, including approval, certifications, vouchers, acceptance and changes within the 
Scope of Services. 

 
B. The Architect-Engineer’s period of performance shall commence on the effective date as agreed 

and as specified in the Scope of Services or in each task order issued by the Contracting Officer 
and ends on the date all required services are satisfactorily completed in accordance with the 
terms of the Contract and Project close-out documents and all deliverables are delivered to the 
District. 

 
C. All services shall be prosecuted under the direction of a principal officer or responsible 

representative of the Architect-Engineer, approved by the Contracting Officer. The design of 
architectural, civil, structural, mechanical, plumbing, electrical, or other engineering features of 
the Project shall be accomplished in accordance with the terms of the Contract and reviewed and 
certified in accordance with applicable District of Columbia regulations by architects or engineers 
registered to practice in the District of Columbia in the particular professional field involved. 

 
D. The Architect-Engineer shall furnish sufficient technical, supervisory and administrative personnel 
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to ensure the efficient prosecution of the services in accordance with the approved Project 
Schedule. 

 
E. The Architect-Engineer agrees that duly authorized representatives of the District shall have 

access at all reasonable times to inspect and make copies of all notes, designs, drawings, 
specifications or other technical or non-technical data, including but not limited to payroll of 
company personnel, pertaining to the services performed under the Contract. 
 

F. The standard of care. The Architect-Engineer, its consultants and subcontractors shall 
perform the services consistent with the professional skill and care ordinarily provided by 
members of the same profession currently practicing under similar or same circumstances in 
the same or similar locality of the Project. The standard of care shall not be altered by the 
application, interpretation, or construction of this or any other provision of these Standard 
Contract Provisions or the Contract. 

 
ARTICLE 3. PROGRESS SCHEDULES AND REPORTS 

 
A. Generally. In addition to the requirements set forth in the Scope of Services and the requirements 

set forth elsewhere in the Contract, the Architect-Engineer shall furnish progress reports monthly, 
biweekly and with each payment request, describing accomplishments, decisions and overall 
progress made during the period covered by the report and including the most recent Project 
Schedule and as set forth in more detail in this Article 3. 

 
B. Monthly Reports. The Architect-Engineer shall provide written reports to the District, at a 

minimum on a monthly basis on the progress of the Project, including, but not limited to, a 
baseline schedule and schedule updates with narrative demonstrating the critical path of the 
services in Primavera format in the latest available version or as designated by the Contracting 
Officer. The monthly written reports shall also include, at a minimum, the services accomplished, 
problems encountered, cost updates, an economic inclusion report, cash flow updates, quality 
assurance reports and other similar relevant data as the District may reasonably require. 

 
C. Biweekly Updates. The Architect-Engineer shall also provide written update reports to the District 

on a biweekly basis, which shall reflect actual conditions of Project progress as of the date of the 
update. The update shall reflect the actual progress of designs or construction, as the case may 
be, identify developing delays, regardless of their cause, and reflect the Architect-Engineer's best 
projection of the actual date by which Substantial Completion and Final Completion of the Project 
will be achieved. Via a narrative statement (not merely a critical path method schedule), the 
Architect-Engineer shall identify the causes of any potential delay and state what, in the Architect-
Engineer’s judgment, must be done to avoid or reduce that delay.  The Architect-Engineer shall 
point out, in its narrative, changes that have occurred since the last update, including those related 
to major changes in the Scope of Services, activities modified since the last update, revised 
projections of durations, progress and completion, revisions to the schedule logic or assumptions, 
and other relevant changes. Any significant variance from the previous schedule or update shall 
also be identified in a narrative, together with the reasons for the variance and its impact on Project 
completion. All schedule updates shall be in the latest version of Primavera format and reasonably 
acceptable to the District. The District may make reasonable requests during the Project for 
changes to the format or for further explanation of information provided. Submission of updates 
showing that Substantial Completion or Final Completion of the Project will be achieved later than 
the applicable scheduled completion date shall not constitute requests for extension of time and 
shall not operate to change the scheduled completion date. The District’s receipt of, and lack of 
objection to, any schedule update showing Substantial Completion or Final Completion later than 
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the dates agreed upon shall not be regarded as the District’s agreement that the Architect-
Engineer may have an extension of time, or as a waiver of any of the District’s rights, but merely 
as the Architect-Engineer’s representation that, in the Architect-Engineer's best projection, 
Substantial Completion or Final Completion of the Project may not be completed by the agreed 
upon date. Changes to the scheduled completion dates may be made only in the circumstances 
and only by the methods set forth in the Contract. 

D. Condition Precedent to Payment. All payments to Architect-Engineer are contingent upon 
satisfactory performance of the terms and conditions set forth in the Contract as determined by 
the Contracting Officer. Requisitions for payment shall be accompanied by a Project Progress 
Report which shall include the information set forth in this Article 3 and a statement indicating 
the percentage of completion of all required services for the Project. 

ARTICLE 4. RESPONSIBILITY OF THE ARCHITECT-ENGINEER 

A. Quality. The Architect-Engineer shall be responsible for the professional quality, technical 
accuracy and the coordination of all designs, drawing, specifications, and other services furnished. 
The Architect-Engineer shall, without additional compensation correct or revise any errors or 
deficiencies in its designs, drawings, specification and other services. 

B. Scope of Services. The Architect-Engineer shall accomplish the design services required pursuant 
to the Scope of Services or under each task order. The services, as set forth in the Contract, shall 
include but are not limited to the services required to enable the District to award the related 
construction contract pursuant to standard District procedures, for the construction of the facilities 
designed at a price that does not exceed the estimated construction contract price set forth in the 
Contract. 

1. If bids or proposals are not solicited within 180 days following the District’s acceptance of the
services to be provided under the Scope of Services or task order, the Architect-Engineer shall,
prepare an estimate of constructing the design submitted and such estimate will be used in lieu
of bids or proposals to determine compliance with the funding limitation.

2. If the bids or proposals for the construction contract received exceed such estimated price, the
Architect-Engineer shall perform such redesign and other services as are necessary to permit
contract award within such funding limitation. Such redesign services shall be performed at no
increase in the price of the Contract. However, the Architect-Engineer shall not be required to
perform such additional services at no cost to the District if the unfavorable bids or proposals
are the results of unforeseeable causes beyond the control and without the fault and negligence
of the Architect-Engineer.

C. Designing to Budget. The Architect-Engineer shall promptly advise the Contracting Officer if the 
Architect-Engineer finds that the Project design will exceed or is likely to exceed the funding limitations 
and the Architect-Engineer is unable to design a usable facility within these limitations. Upon receipt 
of such information, the Contracting Officer will review the Architect- Engineer’s revised estimate of 
construction cost. The Contracting Officer may, if he determines that the estimated construction 
contract price set forth in the Scope of Services or task order is so low that award of a construction 
contract not in excess of such estimate is improbable, authorize a change in the scope, quality or type 
of materials, or both, as required to reduce the estimated construction cost to an amount within the 
estimated construction contract price set forth elsewhere in the Contract or he may adjust such 
estimated construction contract price. 
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D. Project Management and Inspection Entity. In the event the Contract requires the Architect- 
Engineer to provide construction period services, the Architect-Engineer shall also, at intervals of no 
less than once per week or as set forth in the Scope of Services, be responsible for: 

 
1. Visits to Site and Observation of Construction. An Architect-Engineer representative who is 

knowledgeable of the Project and competent in each discipline that has trade activities and 
stages of construction being performed shall visit the site at the agreed-to intervals to observe as 
an experienced and qualified design professional the progress and quality of the various aspects 
of the contractor’s work. Based on information obtained during such visits and on such 
observations, the Architect-Engineer shall endeavor to determine whether such work is 
proceeding in accordance with the Contract Documents and shall keep the District informed of 
the general progress of the work in relation to the overall schedule. The Architect-Engineer shall 
document the site visit in writing and shall submit his findings in accordance with the report 
requirements set forth in Article 3 herein. 

 
2. Inspections of Work in Progress by the Architect-Engineer. During his periodic visits to the site 

to observe the work in progress, the Architect-Engineer shall, as a minimum, spot check the 
work installed and in progress to determine compliance with the requirements of the Contract 
Documents and the codes and installation/workmanship standards listed therein. Defective and 
noncompliant work observed during such visits shall be noted in the Architect-Engineer’s reports 
and pointed out to the Contracting Officer and Program Manager.  The Architect-Engineer shall 
identify for the Project Manager any specific checks or inspections to be made. The results of 
these inspections shall be made a part of the Project’s daily log and reports. The Architect-
Engineer shall document the inspection in writing. 

 
3. Supplemental Inspections and Tests. For work not in compliance with the Contract Documents, 

the Architect-Engineer shall, with the District’s approval, require additional or supplemental 
inspection or testing. The Architect-Engineer shall receive and review all certificates of 
inspections, tests and approvals required by laws, rules, regulations, ordinances, codes, orders 
or the Contract Documents and shall determine whether, in its opinion as an Architect-Engineer, 
their content complies with the requirements of each. The Architect-Engineer shall also 
determine whether the results certified indicate compliance with the Contract Documents. The 
Architect-Engineer shall document the inspection in writing. 

 
4. Defective Work. During its site visits and based on its observation during such visits, the Architect-

Engineer may disapprove the contractor’s work, or any portion thereof, while the work is in 
progress if Architect-Engineer believes that such work does not conform to the Contract 
Documents or the approved shop drawings or other submittals. The Architect-Engineer may also 
recommend that the District reject any work that the Architect-Engineer believes will not result in 
a completed Project that conforms generally to the Contract Documents or that it believes will 
prejudice the integrity of the design as reflected in the Contract Documents. The Architect-
Engineer shall document the defective work in writing. 

 
E. Code and Regulatory Compliance. The Architect-Engineer is responsible for designing the project 

and administering the construction phase of the Project in accordance with applicable District of 
Columbia Codes and other regulatory requirements applicable to the Project. Nothing contained herein 
shall be construed as relieving the Architect-Engineer, any other professional design consultant, or any 
contractor, supplier or other participant from any professional or legal responsibility for performance. 
Reviews, comments and approvals by the Department of General Services and its divisions, or any 
employee or official of the District, in no way absolve any other person, firm or corporation involved in 
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the Project from their full responsibilities under the applicable laws, codes and professional practice 
as required in projects for the District of Columbia. Lack of comment by a District of Columbia reviewer 
does not relieve the Architect-Engineer from designing to meet the applicable code or Architect-
Engineer Manual requirements or applicable regulations related to water, sewer, fire department 
service, and other utilities. 

 
1. Additional Costs. If the correction of a code or regulatory violation results in a Change Order 

during construction, any additional costs incurred shall be borne by the party responsible for 
the violation. The District shall bear only the costs attributable to the actual code or regulation-
required enhancement of the Project. 

 
2. Code Interpretation. If the Architect-Engineer believes that a code or a regulation is unclear as 

to meaning, the Architect-Engineer shall request a written opinion as to the applicable 
interpretation from the applicable regulatory agency, as appropriate. The Architect-Engineer 
shall be entitled to rely on the written opinion, if any, received from such agency. 

 
F. As-Built Drawings. At completion of the Project, the Architect-Engineer shall prepare a full set of 

record drawings showing the "as-built" condition of the Project and including the locations of all 
utilities based on his own records and upon information supplied by the Construction Manager, 
Contractor or Design-Builder, as applicable, on which the Architect-Engineer may rely. These 
drawings will consist of the original working drawings and the original of supplemental drawings 
and details modified to show the "as built" conditions both in paper, tracings, and electronic media. 
"As-built" drawings shall be turned over to the District as a condition precedent to Substantial 
Completion; final payment of the Architect-Engineer's fees shall not be due until the building is 
accepted by the District, the final Application for Payment is made, in acceptable form, to and 
accepted by the District, and record drawings and "as-built" drawings in the form of paper, tracings, 
and electronic media in the form of Compact Discs in latest version of AutoCAD. The District 
reserves the right to occupy the building, or portions thereof, prior to final acceptance. 

 
G. No Waiver.  Neither the District’s review, approval or acceptance of, nor payment for, any of the 

services required under the Contract shall be construed to operate as a waiver or any rights under 
the Contract or of any cause of action arising out of the performance of the Contract, and the 
Architect-Engineer shall be and remain liable to the District in accordance with applicable law for 
all damages to the District caused by the Architect-Engineer’s negligent or intentionally wrongful 
act, omission or default while performing any of the services under the Contract. 

 
H. Remedies Inclusive. The rights and remedies of the District and the Architect-Engineer provided 

for under the Contract are in addition to any other rights and remedies provided by law. 
 
ARTICLE 5. PAYMENTS 

 
A. Invoices. The Architect-Engineer shall submit an invoice to the District, along with District- 

required documentation. The invoice shall generally itemize the various phases or parts of the 
Total Contract Amount, the value of the various phases or parts, the previously invoiced and 
approved amounts for payment, and the amount of the current invoice. The invoice shall also 
include a certification statement signed by the Architect-Engineer stating that the Architect- 
Engineer has paid its consultants, subcontractors and suppliers their individual proportional share 
of all previous payments, including interest if applicable, received from the District in accordance 
with the terms of the Architect-Engineer’s subcontract with such persons or companies and these 
Standard Contract Provisions. Invoices for reimbursables shall include documentation of costs for 
which reimbursement is sought. Invoices for Architect-Engineer Services being performed on an 
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hourly rate basis shall show the technical classifications, names of the persons performing the 
Architect-Engineer services, man hours expended, marked up hourly rates for the classification, 
and the extended cost amount. 

 
B. Invoice Disputes. Unless there is a dispute about the compensation due the Architect-Engineer, 

including, but not limited to, claims by the District against the Architect-Engineer, then within thirty 
(30) days after receipt by the District of the Architect-Engineer's acceptable invoice, which shall 
be considered the invoice receipt date, the District shall pay to the Architect-Engineer the amount 
approved less any retainage and less any prior payments or advances made to Architect-Engineer. 
The date on which payment is due shall be referred to as the “payment date.” 

 
C. Frequency. Invoices prepared the Architect-Engineer relating to the amount and value of work 

and services performed by the Architect-Engineer under the Contract shall be made periodically 
(not more often than monthly) and sent to the District for payment, accompanied by such 
documentation and supporting data as may be required by the Contracting Officer. 

 
D. Retainage. Upon approval of such invoice amounts by the Contracting Officer and presentation of 

proper documentation by the Architect-Engineer, payment of the invoice amount as determined 
above less agreed upon retainage and all previous payments shall be made in accordance with 
the Quick Payment Act, D.C. Official Code §2-221.01 et seq. Unless otherwise provided for in the 
Contract, the retained payment percentage shall be 5%, provided, however, that if the Contracting 
Officer determines that the work is Substantially Complete and that the amount of retained 
percentages is in excess of the amount considered by him to be adequate for the protection of 
the District, he may in his discretion release to the Architect-Engineer such excess amount. 

 
E. Final Payment. Upon the satisfactory completion of the Architect-Engineer’s services and formal 

notification of its final acceptance by the Contracting Officer, the Architect-Engineer shall be paid 
the unpaid balance of any money due hereunder, including retained percentages. Prior to such 
final payment under the Contract or prior to settlement upon termination of the Contract and as a 
condition precedent thereto, the Architect-Engineer shall execute and deliver to the Contracting 
Officer a release of all claims against the District arising under or by virtue of the Contract other 
than such claims, if any, as may be specifically excepted by the Architect-Engineer from the 
operation of the release in stated amounts to be set forth therein. 

 
F. Document Ownership. All drawings, designs, specifications and other Architect-Engineer 

deliverables first produced solely for the District in the performance of the Contract, or in 
contemplation thereof, and all as-built drawings produced after completion of the work shall be 
and remain the sole property of the District and may be used on any other work without additional 
cost to the District. With respect thereto, the Architect-Engineer agrees not to assert any rights or 
to establish any claim under the design patent or copyright laws and not to publish or reproduce 
such matter in whole or in part or in any manner or form or authorize others so to do without the 
written consent of the District, until such time as the District may have released such matter to the 
public. Further, with respect to any architectural design which the District desires to protect by 
applying for and prosecuting a design patent application or otherwise, the Architect-Engineer 
agrees to furnish the Contracting Officer such duly executed instruments and other papers 
(prepared by the District) as are deemed necessary to vest in the District the rights granted it 
under this clause. The Architect-Engineer agrees to furnish and provide access to the originals 
or copies of all such materials on the request of the Contracting Officer for a period of three (3) 
years after completion for the project. 
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G. Corrections of Work Post-Payment.  Notwithstanding the acceptance and approval by the District 

of any services performed or provided by the Architect-Engineer, the Architect-Engineer shall be 
responsible for the professional quality, technical accuracy and the coordination of all services 
furnished by the Architect-Engineer under the Contract. The Architect-Engineer shall, without 
additional compensation, correct or revise any errors or deficiencies or omissions in the Architect-
Engineer’s services. 

 
H. Payment Not Waiver. The District’s review, approval or acceptance of, or payment for, any of the 

Materials and Services required under the Contract shall not constitute any representation, 
warranty or guaranty by the District as to the substance or quality of the matter reviewed, approved 
or accepted and shall not be construed to operate as a waiver or estoppel of any of the District's 
rights or privileges under the Contract or of any cause of action arising out of the performance of 
the Contract. No person or firm shall rely in any way on such review, approval or acceptance by 
the District. The Architect-Engineer shall be and remain liable in accordance with Applicable Law 
for all damages to the District caused by the Architect-Engineer. Review, approval or acceptance 
by the District or the Contracting Officer under the Contract shall not constitute approval otherwise 
required by any of the District departments, boards, commissions, or other regulatory agencies in 
the exercise of their independent regulatory authority. 

 
I. Errors and Omissions. Without limiting the Architect-Engineer’s responsibility set forth above, 

such responsibility, by way of illustration shall include the following: If any error or omission in the 
Construction Documents submitted by the Architect-Engineer requires a change in the Scope of 
Services or any portion thereof, the Architect-Engineer shall promptly complete such change at no 
additional cost to the District. 

 
J. Compensation Disputes. Disputes regarding the compensation due the Architect-Engineer may 

include, but are not limited to, the amount due, the value or percentage of the Architect- Engineer 
Services completed, defects or deficiencies in the Architect-Engineer Services, quality of the 
Architect-Engineer Services, compliance with the Contract Documents, completion itself, or 
negligent performance of professional services on the part of the Architect-Engineer. In the event 
of disputes, payment shall be mailed on or before the Payment Date for amounts and Architect-
Engineer Services not in dispute, subject to any setoffs claimed by the District. 

 
K. Adjustments. All prior payments, whether based on estimates or otherwise, may be corrected 

and adjusted in any payment and shall be corrected and adjusted in the final payment. In the event 
that any invoice by the Architect-Engineer contains a defect or impropriety which would prevent 
payment by the Payment Date, the District shall notify the Architect-Engineer in writing of such 
defect or impropriety within ten (10) days after the invoice receipt date. Any disputed amounts 
determined by the District to be payable to the Architect-Engineer shall be due thirty (30) days from 
the date the dispute is resolved.  Interest shall be paid by the District in accordance with the Quick 
Payment Act, D.C. Official Code §2-221.01 et seq. 

 
L. Payments to Subcontractors.  The Architect-Engineer shall make a payment to each of its 

Consultants and Subcontractors, not later than seven (7) calendar days after receipt of amounts 
paid to the Architect-Engineer by the District, in an amount equal to the proportionate share of the 
total payment, including any interest, received from the District attributable to the Architect-
Engineer Services performed by Consultants and Subcontractors less a retainage of not more than 
five percent (5%) if provided for in the applicable subcontract, said retainage being the same 
money, not additional money, retained by the District from the payment to the Architect-Engineer. 
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ARTICLE 6. CHANGES 

 
A. Generally. The Contracting Officer may at any time by written order make changes within the 
general scope of the Contract to the Scope of Services to be performed under each task order. If 
such changes cause an increase or decrease in the Architect-Engineer’s cost of or time required for 
performance of any service under the Contract, or both, upon approval of the Contracting Officer, 
an equitable adjustment shall be made and the Contract shall be modified in writing by the 
Contracting Officer accordingly. Any claim of the Architect-Engineer for adjustment under this clause 
must be made in writing to the Contracting Officer within ten (10) days from the date of receipt by 
the Architect-Engineer of the notification of change unless the Contracting Officer grants a further 
period of time before the date of final payment under this Contract. If the Architect-Engineer requests 
changes to the Scope of Services, the Architect-Engineer must demonstrate to the satisfaction of 
the District that the changes are necessary and not due to the acts or omissions of the Architect-
Engineer. Generally, the time of performance of the Contract and/or any task order may be extended 
for the administrative convenience of the District or for other purposes whenever the Contracting 
Officer determines such action will not be a cause for additional fee or other related cost. 

 
B. Additional Compensation. Compensation to the Architect-Engineer beyond the monetary limits set 

forth in the Contract shall only be made if and when a Change Order to the Contract is duly executed 
by the Parties. Nothing herein shall limit the District’s ability to make changes to the Contract 
unilaterally. 

 
C. Designated Change Orders.  The Contracting Officer may, at any time, by written order designated 

or indicated to be a change order, make any changes in the work within the general scope of the 
Contract, including but not limited to changes: 

 
1. In the Contract drawings and specifications; 

 
2. In the method or manner of performance of the services; 

 
3. In the District furnished facilities, equipment, materials or services; or 

 
4. Directing acceleration in the performance of the services. 

 
Nothing provided in this Article shall excuse the Architect-Engineer from proceeding with the 
prosecution of the services so changed. 

 
D. Other Change Orders. Any other written order or an oral order (which term as used in this 

Section shall include direction, instruction, interpretation, or determination) from the Contracting 
Officer which causes any such change, shall be treated as a Change Order under this Article, 
provided that the Architect-Engineer gives the Contracting Officer written notice stating the date, 
circumstances and sources of the order and that the Architect-Engineer regards the order as a 
Change Order. 

 
E. General Requirements. Except as herein provided, no order, statement or conduct of the 

Contracting Officer shall be treated as a change under this Article or entitle the Architect- 
Engineer to an equitable adjustment hereunder. If any change under this Article causes an 
increase or decrease in the Architect-Engineer’s cost of, or the time required for, the performance 
of any part of the services under the Contract whether or not changed by any order, an equitable 
adjustment shall be made and the Contract modified in writing accordingly; provided, however, that 
except for claims based on defective specifications, no claim for any change under (B) above shall 
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be allowed for any cost incurred more than thirty (30) days before the Architect-Engineer gives 
written notice as therein required unless this thirty (30) day period is extended by the Contracting 
Officer and provided further, that in case of defective drawings and specifications, the equitable 
adjustment shall include any increased cost reasonably incurred by the Architect- Engineer in 
attempting to comply with such defective drawings and specifications. 

 
1. If the Architect-Engineer intends to assert a claim for an equitable adjustment under this 

Article, the Architect-Engineer must, within thirty (30) days after receipt of a written Change 
Order under (A) above or the furnishing of a written notice under (D) above, submit to the 
Contracting Officer a written statement setting forth the general nature and monetary extent 
of such claim, unless this period is extended by the Contracting Officer. The statement of 
claim hereunder may be included in the notice under (D) above. 

 
2.  With respect to the notification obligations of the Architect-Engineer hereunder, time is of 

the essence. A failure to provide timely notice constitutes waiver of the claim. No claim by 
the Architect-Engineer for an equitable adjustment hereunder shall be allowed if asserted 
after final payment under the Contract. 

 
F. Change Order Breakdown.  Contract prices shall be used for Change Order work where the 

services, as changed, are of similar nature; no other costs, overhead or profit will be allowed. 
 

1. Where Contract prices are not appropriate and the nature of the change is known in 
advance of construction, the parties shall attempt to agree on a fully justifiable adjustment of the 
Architect-Engineer’s compensation and time for performance. 

 
2. When Contract prices are not appropriate, or the parties fail to agree on equitable adjustment, 

or in processing claims, equitable adjustment for Change Order work shall be per this Article 
and Article 7 and shall be based upon the breakdown shown in following subsections a) 
through g). The Architect-Engineer shall assemble a complete cost breakdown that lists and 
substantiates each item of work and each item of cost. 

 
a) Labor—Payment will be made for direct labor cost plus indirect labor cost such as 

insurance, taxes, fringe benefits and welfare provided such costs are considered 
reasonable by the District. Indirect costs shall be itemized and verified by receipted 
invoices. If verification is not possible, up to 18 percent of direct labor costs may be 
allowed. In addition, up to 20 percent of direct plus indirect labor costs may be allowed for 
overhead and profit. 

 
b) Rented Equipment—Payment for required equipment rented from a third party company 

that is neither an affiliate of, nor a subsidiary of, the Architect-Engineer will be based on 
receipted invoices, which shall not exceed rates given in the current edition of the 
Rental Rate Blue Book for Construction Equipment published by Data Quest. If actual 
rental rates exceed manual rates, written justification shall be furnished to the Contracting 
Officer for consideration. No additional allowance will be made for overhead and profit. 
The Architect-Engineer shall submit written certification to the Contracting Officer that any 
required rented equipment is neither owned by nor rented from the Architect-Engineer or 
an affiliate of or subsidiary of the Architect- Engineer. 

 
c) Architect-Engineer’s Equipment—Payment for required equipment owned by the Architect-

Engineer or an affiliate of the Architect-Engineer will be based solely on an hourly rate 
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derived by dividing the current appropriate monthly rate by 176 hours. No payment will be 
made under any circumstances for repair costs, freight and transportation charges, fuel, 
lubricants, insurance, any other costs and expenses, or overhead and profit. Payment for 
such equipment made idle by delays attributable to the District will be based on one-half 
the derived hourly rate under this subsection. 

 
d) Miscellaneous—No additional allowance will be made for general superintendence, use 

of small tools and other costs for which no specific allowance is herein provided. 
 
e) Subcontract Work—Payment for additional necessary subcontract work will be based on 

applicable procedures in a) through f), to which total additional subcontract work, up to 
an additional 10 percent, may be allowed for the Architect-Engineer’s overhead and profit. 

 
G. Significant Changes in Character of Services. 

 
1. The Contracting Officer reserves the right to make, in writing, at any time during the performance 

of services, such changes in quantities and such alterations in the services as are necessary to 
satisfactorily complete the Project. Such changes in quantities and alterations shall not invalidate 
the Contract, and the Architect-Engineer agrees to perform the services as altered. 

 
2. If the alterations or changes in quantities significantly change the character of the services under 

the Contract, whether or not changed by any such different quantities or alterations, an adjustment, 
excluding loss of anticipated profits, will be made to the Contract. The basis for the adjustment 
shall be agreed upon prior to the performance of the services. If a basis cannot be agreed upon, 
then an adjustment will be made either for or against the Architect-Engineer in such amount as the 
Contracting Officer may determine to be fair and reasonable. 

 
3. If the alterations or changes in quantities significantly change the character of the services to be 

performed under the Contract, the altered services will be paid for as provided elsewhere in the 
Contract. 

 
4. The term “significant change” shall be construed to apply only to the following circumstances: 

 
a. When the character of the services as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or 
 

b. When an item of work is increased in excess of 125 percent or decreased below 75 percent 
of the original Contract quantity.  Any allowance for an increase in quantity shall apply only 
to that portion in excess of 125 percent of original Contract item quantity, or in the case of 
a decrease below 75 percent, to the actual amount of services performed. 

 
5. If the parties fall to agree upon the adjustment to be made, the dispute shall be processed as provided 

in Article 10 hereof entitled “Disputes”. Nothing provided in this section shall excuse the Architect-
Engineer from proceeding with the prosecution of services so changed. 

 
 

ARTICLE 7. EQUITABLE ADJUSTMENT OF CONTRACT TERMS 
 

The Architect-Engineer is entitled to an equitable adjustment of the contract terms whenever the following 
situations develop: 

 
A. Differing Site Conditions. 

 
1. During the progress of the work, if subsurface or latent physical conditions are encountered 

at the site differing materially from those indicated in the Contract or if unknown physical 
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conditions of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in the work provided for in the Contract, are encountered at 
the site, the Architect-Engineer, upon discovering such conditions, shall promptly notify the 
Contracting Officer in writing of the specific differing conditions before they are disturbed and 
before the affected work is performed. 

 
2. Upon written notification, the Contracting Officer will investigate the conditions, and if he/she 

determines that the conditions materially differ and cause an increase or decrease in the cost 
or time required for the performance of any work under the contract, or both, an adjustment, 
excluding loss of anticipated profits, will be made and the Contract modified in writing 
accordingly. The Contracting Officer will notify the Architect-Engineer of his/her determination 
whether or not an adjustment of the Contract is warranted. 

 
3. No contract adjustment which results in a benefit to the Architect-Engineer will be allowed 

unless the Architect-Engineer has provided the required written notice; a failure to notify the 
Contracting Officer of the changed conditions prior to work being disturbed by said conditions 
shall constitute a permanent waiver of all right to compensation related to the changed 
conditions by the Architect-Engineer. 

 
4. No contract adjustment will be allowed under this clause for any effects caused on 

unchanged work. 
 

B. Suspension of Work Ordered by Contracting Officer. 
 

1. If the performance of all or any portion of the work is suspended or delayed by the Contracting 
Officer in writing for an unreasonable period of time (not originally anticipated, customary, or 
inherent to the nature of the services) and the Architect-Engineer believes that additional 
compensation or contract time, or both, is due as a result of such suspension or delay, the 
Architect-Engineer shall submit to the Contracting Officer in writing a request for equitable 
adjustment within ten (10) days of receipt of the notice to resume work. The request shall set 
forth the reasons and support for such adjustment. 

 
2. Upon receipt, the Contracting Officer will evaluate the Architect-Engineer’s request. If the 

Contracting Officer agrees that the cost or time required for the performance of the Contract, 
or both, has increased as a result of such suspension and the suspension was caused by 
conditions beyond the control or and not the fault of the Architect-Engineer or its consultants 
or subcontractors at any approved tier, and not caused by weather, the Contracting Officer 
will make an adjustment (excluding profit) and modify the contract in writing accordingly. The 
Contracting Officer will notify the Architect-Engineer of his/her determination whether or not 
an adjustment of the Contract is warranted. 

 
3. No contract adjustment will be allowed unless the Architect-Engineer has submitted the 

request for adjustment within the time prescribed; a failure to submit a request for adjustment 
in the time prescribed shall constitute waiver of all right to compensation related to the 
suspension of work by the Architect-Engineer. 

 
ARTICLE 8. TERMINATION 

 
A. Termination for Default. Termination, whether for default or convenience is not a Government 

claim. The Contracting Officer may terminate the Contract, or any task order issued thereunder 
by the Contracting Officer, for default, in whole or in part, if the termination is in the best interests 
of the Government, and the Architect-Engineer does any of the following: 

 
1. Fails to complete the Services within the time specified in the Contract or any modification 

(including task orders); 
 

2. Fails to make sufficient progress on contract performance so as to endanger performance 
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of the Contract (including any task order) within the time specified or in the manner specified 
in the Contract; 

 
3. Fails or refuses to go forward with the services in accordance with the direction of the 

Contracting Officer; 
 

4. Expresses through word or conduct an intention not to complete the services in accordance 
with the directions of the Contracting Officer; 

 
5. Fails to perform any of the other provisions of the Contract (or any task order); 

 
6. Materially deviates from the representations and capabilities set forth in the Architect- 

Engineer’s response to the solicitation. 
 

B. Final Decision of Contracting Officer. A termination for default is a final decision of the 
Contracting Officer. In order to contest a termination for default, the Architect-Engineer must 
submit a certified request to convert the termination for default to a termination for convenience 
with all documents supporting such conversion and comply with all Contract provisions and laws 
relating to terminations for convenience, including the submission of a certified termination for 
convenience settlement proposal. The submission of the certified request for conversion to a 
termination for convenience and certified termination settlement proposal to the Contracting 
Officer must occur prior to ninety (90) days from the date of the Contracting Officer’s final decision. 

 
C. Delays.  If the Architect-Engineer refuses or fails to prosecute the services, or any separable part 

thereof, with such diligence as will provide for its completion within the time specified in the 
Contract, or any extension thereof, or fails to complete said services within the specified time, the 
District may, by written notice to the Architect-Engineer, terminate its right to proceed with the 
services or such part of the services involving the delay. In such event, the District may take over 
the services and prosecute the same to completion, by contract or otherwise, and may take 
possession of and utilize in completing the services such materials as may have been paid for by 
the District. Whether or not the Architect- Engineer’s right to proceed with the services are 
terminated, the Architect-Engineer shall be liable for any liability to the District resulting from the 
Architect-Engineer’s refusal or failure to complete the services within the specified time. 

 
1. If fixed and agreed liquidated damages are provided in the Contract and if the District does 

not so terminate the Architect-Engineer’s right to proceed, the resulting damage will consist 
of such liquidated damages until the services are completed and accepted. 

 
2. The Architect-Engineer’s right to proceed shall not be so terminated nor the Architect- 

Engineer charged with resulting damage if: 
 

a) The delay in the completion the services arises from unforeseeable causes beyond the 
control and without the fault or negligence of the Architect-Engineer, including but not 
restricted to acts of God, acts of the public enemy, acts of the District in either its sovereign 
or contractual capacity, acts of another contractor in the performance of a contract with the 
District, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, climatic 
conditions beyond the normal which could be anticipated, or delays of subcontractors or 
suppliers arising from unforeseeable causes beyond the control and without the fault or 
negligence of both the Architect-Engineer and such consultants or subcontractors  at any 
tier; and 

 
b) The Architect-Engineer, within 72 hours from the beginning of any such delay, (unless the 
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Contracting Officer grants a further period of time before the date of final payment under 
the Contract) notifies the Contracting Officer in writing of the causes of delay. 

 
3. The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time 

for completing the services when, in his/her judgment, the findings of fact justify such an 
extension, and his/her findings of fact shall be final and conclusive on the parties, subject only to 
appeal as provided in Article 7 herein. 

 
4. If, after notice of termination of the Architect-Engineer’s right to proceed under the provisions of 

this Article, it is determined for any reason that the Architect-Engineer was not in default under 
the provisions of this Article, or that the delay was excusable under the provisions of this Article, 
the rights and obligations of the parties shall be in accordance with Article 6 herein. Failure to 
agree to any such adjustment shall be a dispute concerning a question of fact within the meaning 
of Article 7 herein. 

 
5. The rights and remedies of the District provided in this Article are in addition to any other rights 

and remedies provided by law or under the Contract. 
 

6. The District may, by written notice, terminate the Contract or a portion thereof as a result of an 
Executive Order of the President of the United States with respect to the prosecution of war or in 
the interest of national defense. When the Contract is so terminated, no claim for loss of 
anticipated profits will be permitted. 

 
D. Opportunity to Cure.  Notwithstanding the foregoing sections A and C, the Contract will not terminate 

as a result of the failure to perform if the Architect-Engineer begins, immediately upon receipt of such 
notice, to correct its failure to perform and proceeds diligently to cure such failure with no more than ten 
(10) days of receipt thereof. The Contracting Officer in its sole discretion, but is not obligated to, may 
extend the period to cure if the Department finds a legitimate reason for the extension. 
 

E. Termination for Convenience of the District Government 
 

1. The performance of services under the Contract, or any task order issued thereunder by the 
Contracting Officer, may be terminated by the District in accordance with this Article, in whole 
or in part, whenever the Contracting Officer shall determine that such termination is in the 
best interest of the District. Any such termination shall be effected by delivery to the Architect-
Engineer of a Notice of Termination specifying the extent to which performance of services 
under the Contract (or task order) is terminated, and the date upon which such termination 
becomes effective. 

 
2. After receipt of a Notice of Termination, and except as otherwise directed by the 

Contracting Officer, the Architect-Engineer shall: 
 

a) Stop work under the Contract (or task order) on the date and to the extent specified in the 
Notice of Termination. 

 
b) Place no further orders or subcontracts for materials, services, or facilities except as may 

be necessary for completion of such portion of the services under the Contract (or task 
order) as is not terminated. 

 
c) Terminate all orders and subcontracts to the extent that they relate to the performance of 

the services terminated by the Notice of Termination. 
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d) Assign to the District, in the manner, at the times, and to the extent directed by the 
Contracting Officer, all of the right, title and interest of the Architect-Engineer under the 
orders and subcontracts so terminated, in which case the District shall have the right, in its 
discretion, to settle or pay any or all claims arising out of the termination of such orders and 
subcontracts. 

 
e) Settle all outstanding liabilities and all claims arising out of such termination of orders or 

subcontracts, with the approval or ratification of the Contracting Officer to the extent he/she 
may require, which approval or ratification shall be final for all purposes of this Article. 

 
f) Transfer title to the District and deliver in the manner, at the times, and to the extent, if any, 

directed by the Contracting Officer completed, or partially completed plans, drawings, 
information and other property which, if the Contract (or task order) had been completed, 
would have been required to be furnished to the District. 

 
g) Complete performance of such part of the services as shall not have been terminated by 

the Notice of Termination. 
 

h) Take such action as may be necessary, or as the Contracting Officer may direct, for the 
protection and preservation of the property related to the Contract that is in the possession 
of the Architect-Engineer and in which the District has or may acquire an interest. 

 
i) The Architect-Engineer shall proceed immediately with the performance of the above 

obligations notwithstanding any delay in determining or adjusting the cost, or any item of 
reimbursable cost, under this Article. 

 
3. After receipt of a Notice of Termination, the Architect-Engineer shall submit to the Contracting 

Officer its termination claim, in the form with the certification prescribed by the Contracting Officer. 
Such claim shall be submitted promptly but in no event later than ninety (90) days from the 
effective date of termination, unless one or more extensions in writing are granted by the 
Contracting Officer upon request of the Architect-Engineer made in writing within such ninety 
(90)-day period or authorized extension thereof. In the event the Architect- Engineer was 
terminated for default and it asserts that it is entitled to a termination for convenience, its 
certified request for the conversion of the default termination to one for convenience and its 
certified termination settlement proposal must be submitted to the Contracting Officer prior to 
the expiration of ninety (90) days from the date of the default termination. With respect to a 
termination for convenience, if the Contracting Officer determines that the facts justify such action, 
he/she may receive and act upon any such termination claim at any time after such ninety 
(90)-day period or extension thereof. Nothing herein shall be construed to extend the time for 
the submission of a claim hereunder for a defaulted Architect-Engineer beyond ninety (90) days 
from the date of the default termination. Upon failure of the Architect- Engineer to submit his 
termination claim within the time allowed, the Contracting Officer may, subject to any review 
required by the District’s procedures in effect as of the date of execution of the Contract, 
determine, on the basis of information available to him/her, the amount, if any, due to the 
Architect-Engineer by reason of the termination and shall thereupon pay to the Architect-Engineer 
the amount so determined. 

 
4. Subject to the provisions of Section 3 above, and subject to any review required by the 

District’s procedures in effect as of the date of execution of the Contract, the Architect- 
Engineer and Contracting Officer may agree upon the whole or any part of the amount or 
amounts to be paid to the Architect-Engineer by reason of the total or partial termination of 
services pursuant to this Article, which amount or amounts may include a reasonable allowance 
for profit on services completed; provided, that such agreed amount or amounts, exclusive of 
settlement costs, shall not exceed the total Contract price as reduced by the amount of 
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payments otherwise made and as further reduced by the Contract price of any services not 
terminated. The Contract shall be amended accordingly, and the Architect-Engineer shall be 
paid the agreed amount. Nothing in Section 5 below prescribing the amount to be paid to the 
Architect-Engineer in the event of failure of the Architect-Engineer and the Contracting Officer 
to agree upon the whole amount to be paid to the Architect-Engineer by reason of the 
termination of services pursuant to this Article, shall be deemed to limit, restrict or otherwise 
determine or effect the amount or amounts which may be agreed upon to be paid to the 
Architect-Engineer pursuant to this paragraph. 

 
5. In the event of the failure of the Architect-Engineer and the Contracting Officer to agree as 

provided in Section 4 above upon the whole amount to be paid to the Architect-Engineer by 
reason of the termination of services pursuant to this Article, the Contracting Officer shall, 
subject to any review required by the District’s procedures in effect as of the date of 
execution of the Contract, determine, on the basis of information available to him/her, the 
amount, if any, due the Architect-Engineer by reason of the termination and shall pay to the 
Architect-Engineer the amounts determined by the Contracting Officer, as follows, but without 
duplication of any amounts agreed upon in accordance with Section 4 above: 

 
a) With respect to all Contract work performed prior to the effective date of the Notice of 

Termination, the total (without duplication of any items) of: 
 

i) The cost of such services; 
 

ii) The cost of settling and paying claims arising out of the termination of services 
under subcontracts or orders as provided in Section 2(e) above, exclusive of the 
amounts paid or payable on account of supplies or materials delivered or services 
furnished by the subcontractor prior to the effective date of the Notice of 
Termination of work under the Contract, which amounts shall be included in the 
cost on account of which payment is made under on Section 5(a)(i) above; and 

 
iii) A sum, as profit on Section 5(a)(i) above, determined by the Contracting Officer to 

be fair and reasonable; provided however, that if it appears that the Architect- 
Engineer would have sustained a loss on the entire Contract had it been completed, 
no profit shall be included or allowed under this subparagraph and an appropriate 
adjustment shall be made reducing the amount of the settlement to reflect the 
indicated rate of loss; and provided further that profit shall be allowed only on 
preparations made and services performed by the Architect-Engineer for the 
terminated portion of the Contract (or task order) but may not be allowed on the 
Architect-Engineer’s settlement expenses. Anticipatory profits and consequential 
damages shall not be allowed. Any reasonable method may be used to arrive at a 
fair profit, separately or as part of the whole settlement. 

 
b) The reasonable cost of the preservation and protection of property incurred pursuant to 

Section 2(i); and any other reasonable cost incidental to termination of services under 
the Contract including expense incidental to the determination of amount due to the 
Architect-Engineer as the result of the termination of work under the Contract. 

 
6. The total sum to be paid to the Architect-Engineer under Section 5(a) above shall not exceed 

the total Contract price as reduced by the amount of payments otherwise made and as 
further reduced by the Contract price of services not terminated. Except for normal spoilage, 
and except to the extent that the District shall have otherwise expressly assumed the risk of 
loss, there shall be excluded from the amounts payable to the Architect-Engineer under 
Section 5(a) above, the fair value, as determined by the Contracting Officer, of property which 
is destroyed, lost, stolen or damaged so as to become undeliverable to the District 

 
7. The Architect-Engineer shall have the right of appeal, under Article 9 herein, from any 

determination made by the Contracting Officer under Sections 3 or 5, above, except that, if 
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the Architect-Engineer has failed to submit its claim within the time provided in Section 3 
above and has failed to request extension of such time, the Architect-Engineer shall have 
no such right of appeal. In any case where the Contracting Officer has made a determination 
of the amount due under Sections 3 or 5, above, the District shall pay to the Architect-Engineer 
the following: 

 
a) If there is no right of appeal hereunder or if no timely appeal has been taken, the 

amount so determined by the Contracting Officer, or 
 

b) If an appeal had been taken, the amount finally determined on such appeal. 
 

8. In arriving at the amount due the Architect-Engineer under this Article there shall be deducted: 
 

a) all unliquidated advance or other payments on account theretofore made to the Architect-
Engineer, applicable to the terminated portion of the Contract (or task order);  

 
b) any claim which the District may have against the Architect-Engineer in connection 

with the Contract; and 
    

c) the agreed price for, or the proceeds of sale of, any materials, supplies or other things 
kept by the Architect-Engineer or sold, pursuant to the provisions of this Article and not 
otherwise recovered by or credited to the District.  

 
9. If the termination hereunder be partial, prior to the settlement of the terminated portion of 

the Contract (or task order), the Architect-Engineer may file with the Contracting Officer a 
request in writing for an equitable adjustment of the price or prices specified in the Contract 
relating to the continued portion of the Contract (the portion not terminated by the Notice 
of Termination), and such equitable adjustment as may be agreed upon shall be made at 
such price or prices; however, nothing contained herein shall limit the right of the District 
and the Architect-Engineer to agree upon the amount or amounts to be paid to the 
Architect-Engineer for the completion of the continued portion of the Contract when said 
Contract does not contain an established Contract price for such continued portion. 

 
10. The District may from time to time, under such terms and conditions as it may prescribe, 

make partial payments against costs incurred by the Architect-Engineer in connection with 
the terminated portion of the Contract (or task order) whenever in the opinion of the 
Contracting Officer the aggregate of such payments shall be within the amount to which the 
Architect-Engineer will be entitled hereunder. If the total of such payments is in excess of 
the amount finally agreed or determined to be due under this Article, such excess shall be 
payable by the Architect-Engineer to the District upon demand, together with interest in 
accordance with the Quick Payment Act, D.C. Official Code §2-221.01 et seq. 

 
11. Unless otherwise provided in the Contract or by applicable statute, the Architect-Engineer, 

from the effective date of termination and for a period of three (3 )  years after final 
settlement under the Contract, shall preserve and make available to the District at all 
reasonable times at the office of the Architect-Engineer, but without direct charge to the 
District, all its books, records, documents and other evidence bearing on the costs and 
expenses of the Architect-Engineer under the Contract and relating to the services 
terminated hereunder, or, to the extent approved by the Contracting Officer, photographs and 
other authentic reproductions thereof. 

 
12. By virtue of a Termination for Convenience, the Architect-Engineer shall not become entitled 

to payment for defective services, deficient services, rejected services,  or services not in 
accordance with the plans or specifications set forth in the Contract. 

 
ARTICLE 9. DISPUTES 
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A. Generally. All disputes arising under or relating to the Contract shall be resolved as provided 
herein. 

 
B. Claims by the Architect-Engineer against the District. 

 
1. Claim, as used in this Section B of Article 9, means a written assertion by the Architect- Engineer 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or 
interpretation of contract terms, or other relief arising under or relating to the Contract. A claim 
arising under a contract, unlike a claim relating to that contract, is a claim that can be resolved 
under a contract clause that provides for the relief sought by the claimant. 

 
a) All claims by the Architect-Engineer against the District arising under or relating to the 

Contract shall be in writing and shall be submitted to the Contracting Officer for a 
decision. 

 
b) Within 120 days after receipt of a claim, the Contracting Officer shall issue a decision, 

whenever possible taking into account factors such as the size and complexity of the 
claim and the adequacy of the information in support of the claim provided by the 
Architect-Engineer. 

 
c) Any failure by the Contracting Officer to issue a decision on a Contract claim within the 

required time period shall be deemed to be a denial of the claim and shall authorize the 
commencement of an appeal on the claim as otherwise provided. 

 
i) If the Architect-Engineer is unable to support any part of its claim and it is 

determined that the inability is attributable to a material misrepresentation of fact 
or fraud on the part of the Architect-Engineer, the Architect-Engineer shall be 
liable to the District for an amount equal to the unsupported part of the claim in 
addition to all costs to the District attributable to the cost of reviewing that part of 
the Architect-Engineer’s claim. 

 
ii) Liability under this section shall be determined within six (6) years of the 

commission of the misrepresentation of fact or fraud. 
 

d) All cost data, pricing data, and task data of claims hereunder must be certified as 
accurate, complete, required, and necessary to the best of the Architect-Engineer’s 
knowledge and belief. Further, all task or work data in the claim must be described 
therein to the smallest unit of work or task. The Contracting Officer may require any 
additional certifications, descriptions or explanations of the claim. 

 
e) The parties agree that time is of the essence and all claims hereunder must be presented 

to the Contracting Officer for a final decision within thirty (30) days of the occurrence of the 
circumstances giving rise to such claim or within thirty (30) days of when the Architect-
Engineer knew or should have known of the circumstances giving rise to such claim, 
otherwise compensation for that claim is waived. 

 
f) The parties agree that there shall be no claims for unabsorbed home office overhead. 

 
2. The Architect-Engineer’s claim shall contain at least the following: 

 
a) A description of the claim and the amount in dispute; 

 



19 	

b) Any data or other information in support of the claim; 
 

c) A brief description of the Architect-Engineer’s efforts to resolve the dispute prior to filing 
the claim; and 

 
d) The Architect-Engineer’s request for relief or other action by the Contracting Officer. 

 
e) The certification of the accuracy, completeness, requirement, and necessity of all 

aspects of the claim. 
 

3. The decision of the Contracting Officer shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the Architect- 
Engineer. 

 
4. Pending final decision of an appeal, action, or final settlement, the Architect-Engineer shall 

proceed diligently with performance of the contract in accordance with the decision of the 
Contracting Officer. 

 
C. Claims by the District Against the Architect-Engineer. 

 
1. Claim as used in this Section C of Article 9, means a written demand or written assertion by the 

District, including the Contracting Officer, seeking, as a matter of right, the payment of money in 
a sum certain, the adjustment of contract terms, or other relief arising under or relating to the 
Contract. A claim arising under a contract, unlike a claim relating to that contract, is a claim that 
can be resolved under a contract clause that provides for the relief sought by the claimant. 
Nothing herein shall be construed to require the District to notify the Architect-Engineer prior to 
the issuance of the Contracting Officer’s final decision. 

 
2. 

 
a) All claims by the District against the Architect-Engineer arising under or relating to a 

contract shall be decided by the Contracting Officer, who shall issue a decision in writing 
and furnish a copy of the decision to the Architect-Engineer. 

 
b) The decision shall be supported by reasons and shall inform the Architect-Engineer of its 

rights. Specific findings of fact shall not be required. 
 

3. This clause shall not authorize the Contracting Officer to settle, compromise, pay, or 
otherwise adjust any claim involving fraud. 

 
4. The decision of the Contracting Officer shall be final and not subject to review unless an 

administrative appeal or action for judicial review is timely commenced by the Architect- 
Engineer. 

 
5. Pending final decision of an appeal, action, or final settlement, the Architect-Engineer shall 

proceed diligently with performance of the contract in accordance with the decision of the 
Contracting Officer. 

 
6. The Contracting Officer may enter into a voluntary exclusion agreement with the Architect- 

Engineer in order to settle any claim or dispute between the parties. 
 
ARTICLE 10. RETENTION AND EXAMINATION OF RECORDS 
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Unless otherwise provided in the Contract, or by applicable statute, the Architect-Engineer, from the 
effective date of Contract completion and for a period of three (3) years after final settlement under the 
Contract, shall preserve and make available to the District at all reasonable times at the office of the 
Architect-Engineer but without direct charge to the District, all its books, records, documents, and other 
evidence bearing on the costs and expenses of the Architect-Engineer under the Contract. 

 
ARTICLE 11. COVENANT AGAINST CONTINGENT FEES 

 
The Architect-Engineer warrants that no person or selling agency has been employed or retained to solicit 
or secure the Contract upon an agreement or understanding for a commission, percentage, brokerage or 
contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies 
maintained by the Architect-Engineer for the purpose of securing business. For breach or violation of this 
warranty, the District shall have the right to terminate the Contract without liability or in its discretion to 
deduct from the Contract price or consideration, or otherwise recover, the full amount of such 
commission, percentage, brokerage or contingent fee. 

 
ARTICLE 12. OFFICIALS NOT TO BENEFIT 

 
A. District Employees Not To Benefit. Unless a determination is made as provided herein, no 

officer or employee of the District will be admitted to any share or part of the Contract or to any 
benefit that may arise therefrom, and any contract made by the Contracting Officer or any District 
employee authorized to execute contracts in which they or an employee of the District will be 
personally interested shall be void, and no payment shall be made thereon by the District or any 
officer thereof, but this provision shall not be construed to extend to the Contract if made with a 
corporation for its general benefit. A District employee shall not be a party to a contract with the 
District and will not knowingly cause or allow a business concern or other organization owned or 
substantially owned or controlled by the employee to be a party to such a contract, unless a written 
determination has been made by the head of the procuring agency that there is a compelling 
reason for contracting with the employee, such as when the District’s needs cannot reasonably 
otherwise be met in accordance with DC Procurement Practices Act of l985, D.C. Law 6-85, D.C. 
Official Code, section 2-310.01, and Chapter 18 of the DC Personnel Regulations. The Architect-
Engineer represents and covenants that it presently has no interest and shall not acquire any 
interest, direct or indirect, which would conflict in any manner or degree with the performance of 
its services hereunder. The Architect-Engineer further covenants not to employ any person having 
such known interests in the performance of the Contract. 

 
B. Anti-Competitive Practices and Anti-Kickback Provisions. 

 
1. The Architect-Engineer recognizes the need for markets to operate competitively and shall 

observe and shall comply with all applicable law, rules, and regulations prohibiting anti- 
competitive practices. The Architect-Engineer shall not engage, directly or indirectly, in 
collusion or other anti-competitive practices that reduces or eliminates competition or 
restrains trade. The District shall report to the appropriate authority any activity that 
evidences a violation of the antitrust laws, and take such other further action to which it is 
entitled or obligated under the law. 

 
2. The Architect-Engineer shall observe and comply with all applicable law, rules, and 

regulations prohibiting kickbacks and, without limiting the foregoing, Architect-Engineer shall 
not (i) provide or attempt to provide or offer to provide any kickback; (ii) solicit, accept, or 
attempt to accept any kickback; or (iii) include, directly or indirectly, the amount of any 
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kickback in the contract price charged by Architect-Engineer or a Subcontractor of the 
Architect-Engineer to the District. The Architect-Engineer shall have in place and follow 
reasonable procedures designed to prevent and detect possible violations described in this 
subparagraph in its own operations and direct business relationships. The District may take 
any recourse available to it under the law for violations of this anti-kickback provision. 

 
ARTICLE 13. CONFLICT OF INTEREST AND ETHICS 

 
A. Former Employees Generally. Pursuant to Public Law 95-521, as amended, no former 

employee of the United States District or the District of Columbia: 
 

1. Shall knowingly represent the Architect-Engineer before any District agency through 
personal appearance or communication in connection with a matter involving specific 
parties to the Contract where the former District employee participated personally and 
substantially in this matter while employed with the District. 

 
2. Shall within two (2) years after terminating District employment knowingly represent the 

Architect-Engineer before any District agency through personal appearance or 
communication in connection with a matter involving specific parties to the Contract were 
the matter was pending under the official responsibility of the former employee within one 
(1) year prior to termination of District service. 

 
B. Former Senior Employees. Pursuant to Public Law 95-591, as amended, no former senior 

level officer or former senior level employee of the United States District or the District of 
Columbia District named in or designated by the Contracting Officer of the Office of District 
Ethics under Section 207(d) of Title 18 USC: 

 
1. Shall, within two (2) years after terminating District employment knowingly represent or aid 

counsel, advise, consult or assist in representing any other person by personal presence at 
any formal or informal appearance before any District agency in connection with a matter 
involving specific parties where the former employee participated personally aid 
substantially in that matter while employed with the District. 

 
2. Shall, within one (1) year after terminating District employment knowingly act as an agent or 

attorney for or otherwise represent anyone in any formal or informal appearance before or 
with the intent to influence make any written or oral communication on behalf of anyone to 
his or her former District or agency or any of its officers or employees or (2) in connection 
with any particular District matter, whether or not involving a specific party which is pending 
before such District or agency or in which it has a direct and substantial interest. 

 
C. Conflict of Interest. The Architect-Engineer represents and warrants that neither it nor any of its 

directors, officers, members, partners or employees, has any interest nor shall they acquire any 
interest, directly or indirectly, which would or may conflict in any manner or degree with the 
performance or rendering of the services herein provided. The Architect-Engineer represents and 
warrants that, in the performance of the Contract, no person having such interest or possible 
interest shall be employed by it. No elected official or other officer or employee of the District, nor 
any person whose salary is payable, in whole or in part, from the District Treasury, shall participate 
in any decision relating to the Contract which affects his/her personal interest or the interest of 
any corporation, partnership or association in which he/she is, directly or indirectly, interested; nor 
shall any such person have any interest, direct or indirect, in the Contract or in the proceeds 
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thereof. 
 

D. No Kick-Backs. The Architect-Engineer shall not offer or receive any kickbacks or inducements 
from any other offeror, supplier, manufacturer or subcontractor in connection with the Contract. 
The Architect-Engineer shall not confer on any public employee having official responsibility for 
the Contract any payment, loan, subscription, advance, deposit of money, services or anything of 
more than nominal value. 

 
E. No Contractor Employment. No official or employee of the District of Columbia whose duties 

as such official or employee include matters relating to or affecting the subject matter of the 
Contract shall, during the pendency and term of the Contract and/while serving as an official or 
employee of the District of Columbia, become or be an employee of the Architect-Engineer or 
any entity that is a subcontractor on the Contract. 

 
ARTICLE 14. DISMISSALS AND REPLACEMENT OF KEY PERSONNEL 

 
A. Dismissals by the District. Should the continued employment of any person or persons in the 

Architect-Engineer’s organization under the Contract be deemed by the Contracting Officer to be 
prejudicial to the interests of the District, such person or persona shall be immediately removed 
from the work hereunder. The Architect-Engineer shall make every effort in the selection of its 
employees and in the prosecution of the work under the Contract to safeguard all drawings and 
specifications and to prevent the theft conversion or unauthorized use of the same. 

 
B. Replacement of Key Personnel. No substitutions for Key Personnel shall be permitted unless 

approved by the Contracting Officer. Any proposed replacement for Key Personnel must possess 
qualifications substantially similar to those of the Key Personnel being replaced and are subject to 
the prior written approval of the Contracting Officer. In addition, at the Contracting Officer's request 
at any time, the Architect-Engineer shall remove any Key Personnel or other personnel and 
substitute another employee of the Architect-Engineer or its subcontractors reasonably 
satisfactory to the Contracting Officer. The Contracting Officer may request such substitution at 
any time, in his/her sole discretion. 

 
C. Liquidated Damages. In order to maintain project continuity the District expects that the Architect-

Engineer will assign the same project managers to all phases of the Project and that such 
personnel will be available to oversee and coordinate the services throughout the Project. 
Accordingly, the Architect-Engineer’s designated Key Personnel shall be subject to liquidated 
damages for their removal or reassignment by the Architect-Engineer. In each instance where the 
Architect-Engineer removes or reassigns one of its Key Personnel (but excluding instances where 
such personnel become unavailable due to death, disability, or separation from the employment 
of the Architect-Engineer or any affiliate of the Architect-Engineer) without the prior written consent 
of the Contracting Officer, the Architect-Engineer shall pay to the District an amount set forth in 
the Contract as liquidated damages and not a penalty, to reimburse the District for its administrative 
costs arising from the Architect-Engineer’s failure to provide the Key Personnel. The foregoing 
liquidated damage amount shall not bar recovery of any other damages, costs or expenses other 
than the District’s internal administrative costs. In addition, the District shall have the right, to be 
exercised in its sole discretion, to remove, replace or to reduce the Scope of Services of the 
Architect-Engineer in the event that a member of the Key Personnel has been removed or replaced 
by the Architect-Engineer without the consent of the District. In the event the District exercises 
the right to remove, replace or to reduce the Scope of Services of the Architect-Engineer, the 
District shall have the right to enforce the terms of the Contract and to keep-in-place those 
members of the Architect-Engineer’s team not removed or replaced and the remaining members 
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shall complete the services required under the Contract in conjunction with the new members of 
the Architect-Engineer’s team approved by the District. 

 
ARTICLE 15. COMPLIANCE WITH FEDERAL AND DISTRICT OF COLUMBIA LAWS AND 

REGULATIONS 
 

A. Generally. The Architect-Engineer shall at all times exercise the professional skill and care 
required by Section 2.F of these Standard Contract Provisions in observing and complying with all 
laws, codes, regulations, orders and decree set forth by any department, agency or branch of the 
United States District, and the District of Columbia applicable to the services. 

 
B. Equal Opportunity: Non-Discrimination in Employment. During the performance of t h e  

Contract the Architect-Engineer shall comply with the provisions of Mayor’s Order 85-85 as 
implemented by Title 4, Chapter 11 – Equal Employment Opportunity Requirements in 
Contracts, 33 DCR 4952 (August 15, 1986). 

 
C. Buy American Act. 

 
1. Agreement—In accordance with the Buy American Act (41 USC l0a-l0d), and Executive 

Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended by 
Executive Order 11051, September 27,1962 (3 CFR, l059—63 Comp., p. 635), the 
Architect-Engineer agrees that only domestic construction material will be used by the 
Architect-Engineer, subcontractors, material men and suppliers in the performance of the 
Contract, except for non-domestic material listed in the Contract. 

 
2. Domestic Construction Material—”Construction material” means any article, material or 

supply brought to the construction site for incorporation in the building or work. An 
unmanufactured construction material is a “domestic construction material” if it has been 
mined or produced in the United States. A manufactured construction material is a “domestic 
construction material” if it has been manufactured in the United States and if the cost of its 
components which have been mined, produced, or manufactured in the United States 
exceeds 50 percent of the cost of all its components. “Component” means any article, 
material, or supply directly incorporated in a construction material. 

 
3. Domestic Component—A component shall be considered to have been “mined, produced, or 

manufactured in the United States” regardless of its source, in fact, if the article, material or 
supply in which it is incorporated was manufactured in the United States and the component 
is of a class or kind determined by the District to be not mined, produced or manufactured in 
the United States in sufficient and reasonably available commercial quantities and of a 
satisfactory quality. 

 
4. Foreign Material – When steel materials are used in a project a minimal use of foreign steel 

is permitted. The cost of such materials cannot exceed on-tenth of one percent of the total 
project cost, or $2,500,000, whichever is greater. 

 
D. Service Contract Act. The Architect-Engineer agrees that the work performed under this 

Contract shall be subject to the Service Contract Act (41 U.S.C. 351 et seq.). The wage rates 
applicable to this Project shall be attached as an exhibit to the Contract. The Architect-Engineer 
further agrees that it and all of its subcontractors shall comply with the regulations implementing 
the Service Contract Act and such regulations are hereby incorporated by reference. 
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E. False Claims Act. The Architect-Engineer shall be governed by all laws and regulations 
prohibiting false or fraudulent statements and claims made to the government, including the 
prescriptions set forth in District of Columbia Code §22-2405 and §§2-381.01 et seq. 

 
ARTICLE 16. APPOINTMENT OF ATTORNEY 

 
The Architect-Engineer does hereby irrevocably designate and appoint the Clerk of the Superior Court of 
the District and his successors in office as the true and lawful attorney of the Architect-Engineer for the 
purpose of receiving service of all notices and processes issued by any court in the District, as well as 
service of all pleadings and other papers, in relation to any action or legal proceeding arising out of or 
pertaining to the Contract or the work required or performed hereunder. 

 
The Architect-Engineer expressly agrees that the validity of any service upon the said Clerk as herein 
authorized shall not be affected either by the fact that the Architect-Engineer was personally within the 
District of Columbia and otherwise subject to personal service at the time of such service upon the said 
Clerk or by the fact that the Architect-Engineer failed to receive a copy of such process, notice, pleading 
or other paper so served upon the said Clerk, provided that said Clerk shall have deposited in the United 
States mail, certified and postage prepaid, a copy of such process, notice, pleading or other papers 
addressed to the Architect-Engineer at the address stated in the Contract. 

 
ARTICLE 17. INDEMNIFICATION 

 
A. Violation of Laws, Regulations, Specifications, and Breach of Contract. If the Architect- 

Engineer violates any laws, regulations, codes or industry standards relating to the Project, the 
Architect-Engineer shall take prompt action to correct or abate such violation and shall indemnify 
and hold the District of Columbia and its officials, officers, agents, and employees, the Department 
and its consultants, representatives, agents, servants and employees harmless against any and 
all claims or liability, damages, fines, penalties, third party claims, suits, awards, actions, causes of 
action or judgments, including but not limited to reasonable attorney's fees and costs incurred 
thereunder, arising from or based on the violation of any such law, code, regulation, codes or 
industry standards, order or decree in performance of the Contract services whether by the 
Architect-Engineer, an employee or agent of the Architect-Engineer, any person, firm or 
corporation employee engaged by the Architect-Engineer or contractually associated with the 
Architect-Engineer in the performance of or in connection with the Services contemplated or 
performed under the Contract.. If the Architect-Engineer breaches the terms of this Contract, 
including the solicitation, letter contract, standard contract provisions, directives, specifications, 
manufacturer’s specifications, and the RFP, the Architect-Engineer shall indemnify and hold the 
Department and its consultants, representatives, agents, servants and employees harmless 
against any damages, fines, penalties, claims, suits,  awards, actions, causes of action or 
judgments, including but not limited to reasonable attorney's fees and costs incurred thereunder, 
that result from such breach. 

 
B. Professional Services. To the fullest extent permitted by law, the Architect-Engineer shall defend, 

indemnify and hold harmless the Department and the Department’s consultants and agents and 
employees from and against claims, damages, losses and expenses, including but not limited to 
reasonable attorneys’ fees, arising out of or resulting from performance of the services, provided 
that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent 
caused by the negligent acts or omissions of the Architect-Engineer, a consultant or subcontractor, 
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
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indemnified hereunder. 
 

C. Non-Professional Services. In addition, other than claims arising out of the performance of 
professional services, the Architect-Engineer shall defend, indemnify and hold harmless the 
Department, its representatives, consultants, officers, agents, servants and employees, from and 
against claims, liabilities, demands, losses, damages, judgments, costs, or expenses, including 
reasonable attorneys’ fees and expenses recoverable under applicable law, to the extent such 
claims are caused by acts or omissions of the Architect-Engineer, a consultant or subcontractor, 
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder or arising out of the Contract services, provided that, such claims arise out 
of non-professional services required under the Contract. 

 
D. Third Party Disputes. Disputes between the Architect-Engineer and any subcontractors, 

material suppliers, or any other third parties over payments allegedly owed by the Architect- 
Engineer to a third party shall be resolved exclusively between the Architect-Engineer and the 
third party; the Architect-Engineer shall permit no pass-through suits to be brought against the 
District by a third party in the Architect-Engineer’s name. However, nothing herein shall be 
construed to prevent the Architect-Engineer from paying a subcontractor’s claim and seeking a 
timely equitable adjustment hereunder. 

 
ARTICLE 18. SUBCONTRACTORS AND/OR OUTSIDE ASSOCIATES AND CONSULTANTS 

 
A. Prior Consent Required. Except as otherwise provided in this Section 18 (A), the Architect-Engineer 

shall not delegate or enter into any Subcontracts for the performance of its obligations under the 
Contract, in whole or in part, without on each occasion obtaining the prior written consent of the 
Contracting Officer. Any subcontractors and/or outside associates or consultants required by the 
Architect-Engineer in connection with the Services covered by the Contract shall be limited to such 
individuals or firms as were specifically identified in the Architect-Engineer’s written proposal and 
approved by the District during negotiations. Any proposed changes in such subcontractors, 
associates, or consultants shall be subject to the prior written approval of the Contracting Officer. 

 
B. Requests. The Architect-Engineer shall submit to the Contracting Officer copies of all proposed 

subcontract(s) to be entered into by the Architect-Engineer, along with the Architect-Engineer’s written 
request for the District’s consent. All such subcontracts must specify that: 

 
1. work performed by the subcontractor shall be in accordance with the terms of the Contract; 

 
2. nothing contained in such subcontract shall be construed to impair the rights of the District under 

the Contract; 
 

3. the District’s consent to or approval of any subcontract shall not create any obligation of the 
District to any subcontractor; 

 
4. nothing contained in such subcontract, or under the Contract, shall create any obligation of the 

District to any subcontractor; 
 

5. the District shall be expressly designated a third party beneficiary of the subcontract; 
 

6. upon request by the District (at the District’s sole option) and upon receipt of written notice from 
the District stating that the Contract between the District and the Architect-Engineer has been 
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terminated, the subcontractor agrees that it will continue to perform its obligations under the 
subcontract for the benefit of the District in accordance with the terms and conditions of the 
Contract, provided the District pays the subcontractor for the services rendered and materials 
provided by the subcontractor from and after the date of the termination of the Contract between 
the District and the Architect-Engineer at the same rate or in the same amount as set forth in the 
subcontract for services and materials after such date of termination; 

 
7. the subcontractor shall be bound by the same requirements as the Architect-Engineer including 

confidentiality, maintenance and preservation of records, and audit by government 
representatives, under the Contract; and 

 
8. the subcontractor agrees (i) to assign and transfer to the District all of its rights to sales and use 

tax which may be refunded as a result of a claim for refund for any materials purchased in 
connection with the subcontract or the Contract, (ii) that, other than as directed by the District, it 
will not file a claim for refund for any sales or use tax which is the subject of this assignment; and 
(iii) that the District, in its own name or in the name of subcontractor, may file a claim for a refund 
of any sales or use tax covered by the assignment. 

 
C. No Relief of Obligations. No permitted subcontract shall relieve the Architect-Engineer of any 

obligation under the Contract. The Architect-Engineer shall be as fully responsible for the acts and 
omissions of its subcontractors or persons either directly or indirectly employed by them, as it is for the 
acts and omissions of the Architect-Engineer or persons directly or indirectly employed by the 
Architect-Engineer. 
 

D. No Effect. Any purported subcontract in violation of this Section or of any other section in the 
Contract shall be of no force and effect. 
 

E. Right to Reject.  The District may, in its sole discretion, reject any or all bids and proposals received 
by the Architect-Engineer from any subcontractor for any portion of the services, and may require the 
Architect-Engineer to obtain new or revised bids or proposals or subcontractors. 
 

F. Incorporation by Reference.  Any agreement the Architect-Engineer makes with a 
subcontractor, outside associate or consultant shall incorporate specifically or by reference 
thereto, each and every provision of the Contract, these Standard Contract Provisions, the 
Attachment(s) and Appendices hereto, and if applicable, the District’s Standard Contract 
Provisions for Construction Contracts. 

 
ARTICLE 19. WAIVER 

 
No waiver by the District or the Architect-Engineer of any breach of any provision of the Contract 
shall operate as a waiver of such provision or of the Contract or as a waiver of subsequent or other 
breaches of the same or any other provision of the Contract; nor shall any action or non-action by 
the Contracting Officer or by the District  or the Architect-Engineer be construed as a waiver of 
any provision of the Contract or of any breach thereof unless the same has been expressly 
declared or recognized as a waiver by the Contracting Officer or the District or the Architect-
Engineer, as applicable, in writing. 

 
ARTICLE 20. PATENTED AND PROPRIETARY ITEMS 

 
A. Prior Approval Required. The Architect-Engineer shall not, without the prior written approval of 

the Contracting Officer, specify for the Project, or necessarily imply the required use of any article, 
product, material, fixture or form of construction, the use of which is covered by a patent, or which 
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is otherwise exclusively controlled by a particular firm or group of firms. 
 

B. Indemnity.  The Architect-Engineer shall be liable to and hereby agrees to defend, indemnify and 
hold harmless the District against any claim, action cost or judgment against the District for patent 
infringement, trademark violation, copyright violation or infringement of rights in technical data, in 
any systems, graphs, charts, designs, drawings or specifications furnished by the Architect-
Engineer in the performance of the Contract. 

 
ARTICLE 21. TRANSFER OR ASSIGNMENT OF CONTRACT 

 
A. Prior Consent Required. Unless otherwise provided by law, neither the Contract nor any interest 

therein may be transferred or assigned by the Architect-Engineer to any other party without the 
written consent of the Contracting Officer; and any attempted transfer or assignment not 
authorized by this Article shall constitute a breach of the Contract and the District may for such 
cause terminate the Contract for default and terminate the right of the Architect-Engineer to 
proceed in the same manner as provided in Article 8.B. herein, and the Architect-Engineer shall be 
liable to the District for any excess cost occasioned the District thereby. 

 
B. Monies. The Architect-Engineer shall not assign any right to any monies to be paid under the 

Contract, without on each occasion obtaining the prior written consent of the Contracting Officer. 
In no case shall approval by the District of the assignment of any monies to be paid under the 
Contract relieve the Architect-Engineer from its obligations hereunder or change the remaining 
terms of the Contract. Any purported assignment in violation of this Article shall be of no effect. 

 
C. Applicability in Case of Bankruptcy or Insolvency. A receiver or trustee in any federal or state 

bankruptcy, insolvency or other proceedings shall comply with the requirements set forth in the 
Standard Contract Provisions. 

 
D. Obligation of Architect-Engineer. The Architect-Engineer acknowledges that the Services are 

the obligation of the Architect-Engineer and the District shall have no obligation to accept 
performance by a third party without the Contracting Officer’s prior and express written consent. 

 
E. Failure to Obtain Consent. Failure to obtain the previous written consent of the Contracting 

Officer to such an assignment, transfer or conveyance, shall justify, at the option of the Contracting 
Officer, the revocation and annulment of the Contract. The District shall thereupon be relieved 
and discharged from any further liability and obligation to the Architect-Engineer, his assignees 
or transfers, and the Architect-Engineer and his assignees shall forfeit and lose all monies 
theretofore earned under the Contract, except so much as may be required to pay the Architect-
Engineer’s employees. 

 
F. Assignment by the District. This Contract may be assigned by the District to any corporation, 

agency or instrumentality of the District having authority to accept such assignment. 
 

ARTICLE 22. QUALIFICATIONS 
 

A. Signatory Authority and Qualifications. The Architect-Engineer hereby warrants that the 
signature or signatures herein before affixed are duly authorized further the Architect-Engineer 
warrants as a true statement any and all statements of qualification with respect to but not limited 
to professional status premises, employees experience and financial standing such as may be 
set forth in documents furnished by the Architect-Engineer or required by the District for the 
purpose of securing the District’s consent to enter into the Contract. Misrepresentation shall be 
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cause for termination for default of the Contract and such other action as may be appropriate 
including with limitation suspension and debarment and civil or criminal penalties. 

 
B. Good Standing. If the Architect-Engineer is an entity, the Architect-Engineer is either: (1) a not- 

for-profit corporation or other entity determined to be tax exempt pursuant to section 501(c) of the 
Internal Revenue Code by the Internal Revenue Service; or (2) a business corporation, partnership 
or other business entity duly organized, validly existing and in good standing under the laws of the 
state of its incorporation or organization. The Architect-Engineer shall also be duly licensed, 
qualified and in good standing in the District of Columbia. The Architect-Engineer’s loss of good 
standing is grounds for Termination for Default without liability upon the Department. 

 
C. Authority to Act. The Architect-Engineer has full legal power and authority to enter and perform 

the Contract and provide the Services without resulting in a default under or a breach or violation 
of (1) the Architect-Engineer’s certificate or articles of incorporation or bylaws or other 
organizational documents, if applicable; (2) any applicable law, or any license, permit or other 
instrument or obligation to which the Architect-Engineer is now a party or by which the Architect-
Engineer may be bound or affected; and (3) the Architect-Engineer’s tax exempt status, if 
applicable. 

 
D. Legal Obligation. The Contract has been duly authorized, executed and delivered by the District 

and the Architect-Engineer, by and through persons authorized to execute the Contract on their 
respective behalf, and constitutes the legal, valid and binding obligation of the District and the 
Architect-Engineer, enforceable against the District and the Architect-Engineer in accordance with 
its terms. 

 
E. No Litigation Preventing Performance. There is no litigation, claim, consent order, settlement 

agreement, investigation, challenge or other proceeding pending or threatened against the 
Architect-Engineer, its properties or business, or any individuals acting on the Architect-Engineer's 
behalf, including, without limitation, subcontractors, which seek to enjoin or prohibit the Architect-
Engineer from entering into or performing its obligations under the Contract. 

 
F. Requisite Licensure and Qualifications. The Architect-Engineer and all of the entities and 

individuals acting on the Architect-Engineer’s behalf, including, without limitation, consultants and 
subcontractors, in connection with the Services under the Contract, possess and, at all times 
during the term of the Contract, shall possess all licenses, certifications, qualifications, or other 
credentials as required in accordance with all applicable laws, regulations and the terms of the 
Contract, to perform the Services. The Architect- Engineer shall provide the District with copies 
of all licenses, credentials, and/or certifications specified in this Section within five (5) days of 
request by the District. 

 
ARTICLE 23. ARCHITECT-ENGINEER’S WARRANTY AGAINST DEBARMENT 

 
The Architect-Engineer certifies that it is not currently (i) debarred, suspended or excluded, (ii) a party to 
a voluntary exclusion agreement, or (iii) otherwise enjoined from submitting bids or proposals on contracts 
for the type of services covered by the Contract, nor is the Architect-Engineer an agent of any person or 
entity that is currently so debarred, suspended, excluded or otherwise enjoined. 

 
ARTICLE 24. RECOVERY OF DEBTS OWED THE GOVERNMENT 

 
The Architect-Engineer hereby agrees that the Department may use all or any portion of any payment, 
consideration or refund due the Architect-Engineer under the Contract to satisfy, in whole or part, any 
debt due the District. 
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ARTICLE 25. ADMINISTRATIVE LIQUIDATED DAMAGES 

 
In addition to any other liquidated damages provided for in the Contract, the Architect-Engineer hereby 
agrees that the Government may assess administrative liquidated damages for the Architect-Engineer’s 
failure to submit when due any deliverable required by the Contract. Unless otherwise prescribed by the 
Contracting Officer, the rate of the administrative liquidated damages shall be $250 per day until the 
required deliverable is received and accepted by the Department. The Department’s remedies for failure 
to comply with the Contract terms and conditions are cumulative and not exclusive. Nothing herein shall be 
construed to limit the Department’s ability to terminate the Architect-Engineer for the failure to submit 
Contract deliverables when due. 

 
ARTICLE 26. FORCE MAJEURE 

 
If the Architect-Engineer, because of Force Majeure, is rendered wholly or partly unable to perform its 
obligations when due under this Contract, the Architect-Engineer may be excused from whatever 
performance is affected by the Force Majeure to the extent so affected. In order to be excused from its 
performance obligations under this Contract by reason of Force Majeure, within 72 hours of the occurrence 
or event, the Architect-Engineer must provide the Contracting Officer written notice of its inability to perform 
as well as a description of the Force Majeure and its effect on Contract performance. The Contracting Officer 
will have the right to cause the inspection of the work site to determine the validity of the Architect-Engineer’s 
assertion of its inability to perform. If the Contracting Officer agrees that the Architect-Engineer is wholly or 
partly unable to perform its obligations under the Contract a decision will be issued indicating the extent to 
which the Architect-Engineer is excused from its performance obligations. In no event will the Contractor 
be entitled to money damages from the Department due to Force Majeure. 
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CONTRACTOR’S LETTERHEAD 

EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY STATEMENT

______________________SHALL NOT DISCRIMINATE AGAINST ANY EMPLOYEE OR
APPLICANT FOR EMPLOYMENT BECAUSE OF ACTUAL OR PERCEIVED: RACE, COLOR,
RELIGION, NATIONAL ORIGIN, SEX, AGE, MARITAL STATUS, PERSONAL APPEARANCE,
SEXUAL ORIENTATION, GENDER IDENTITY OR EXPRESSION, FAMILIA L STATUS, FAMILY
RESPONSIBILITIES, MATRICULATION, POLITICAL AFFILIATION, GENETIC INFORMATION,
DISABILITY, SOURCE OF INCOME, OR PLACE OF RESIDENCE OR BUSINESS.

______________________AGREES TO AFFIRMATIVE ACT ION TO ENSURE THAT APPLICANTS
ARE EMPLOYED, AND THAT EMPLOYEES ARE TREATED DURING EMPLOYMENT WITHOUT
REGARD TO THEIR ACTUAL OR PERCEIVED: RACE, COLOR, RELIGION, NATIONAL ORIGIN,
SEX, AGE, MARITAL STATUS, PERSONAL APPEARANCE, SEXUAL ORIENTATION, GENDER
IDENTITY OR EXPRESSION, FAMILIAL STATUS, FAMILY RESPONSIBILITIES,
MATRICULATION, POLITICAL AFFILIATION, GENETIC INFORMATION, DISABILITY, SOURCE
OF INCOME, OR PLACE OF RESIDENCE OR BUSINESS. THE AFFIRMATIVE ACTION SHALL
INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING: (A) EMPLOYMENT, UPGRADING, OR
TRANSFER; (B) RECRUITMENT OR RECRUITMENT ADVERTISING; (C) DEMOTION, LAYOFF,
OR TERMINATION; (D) RATES OF PAY, OR OTHER FORMS OR COMPENSATION; AND (E)
SELECTION FOR TRAINING AND APPRENTICESHIP.

______________________AGREES TO POST IN CONSPICUOUS PLACES THE PROVISIONS
CONCERNING NON-DISCRIMINATION AND AFFIRMATIVE ACTION.

______________________SHALL STATE THAT ALL QUALIFIED APPLICANTS WILL RECEIVE
CONSIDERATION FOR EMPLOYMENT PURSUANT TO SUBSECTION 1103.2 THROUGH 1103.10
OF MAYOR’S ORDER 85-85; “EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS IN
CONTRACTS.”

______________________AGREES TO PERMIT ACCESS TO ALL BOOKS PERTAINING TO ITS
EMPLOYMENT PRACTICES , AND TO REQUIRE EACH SUBCONTRACTOR TO PERMIT ACCESS
TO BOOKS AND RECORDS.

______________________AGREES TO COMPLY WITH ALL GUIDELINES FOR EQUAL
EMPLOYMENT OPPORTUNITY APPLICABLE IN THE DISTRICT OF COLUMBIA.

______________________SHALL INCLUDE IN EVERY SUBCONTRACT THE EQUAL
OPPORTUNITY CLAUSES, SUBSECTION 1103.2 THROUGH 1103.10 SO THAT SUCH
PROVISIONS SHALL BE BINDING UPON EACH SUBCONTRACTOR OR VENDOR.

_________________________________ __________________________ 
AUTHORIZED OFFICIAL AND TITLE DATE

________________________________ ___________________________ 
AUTHORIZED SIGNATURE NAME  FIRM/ORGANIZATION



CONTRACTOR’S LETTERHEAD

ASSURANCE OF COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
MAYOR’S ORDER 85-85, EFFECTIVE JUNE 10, 1985, AND THE RULES IMPLEMENTING MAYORS
ORDER 85-85, 33 DCR 4952, (PUBLISHED AUGUST 15, 1986), “ON COMPLIANCE WITH EQUAL
OPPORTUNITY REQUIREMENTS IN DISTRICT GOVERNMENT CONTRACTS,” ARE HEREBY INCLUDED AS 
PART OF THIS BID/PROPOSAL. THEREFORE, EACH BIDDER/OFFEROR SHALL INDICATE BELOW THEIR 
WRITTEN COMMITMENT TO ASSURE COMPLIANCE WITH MAYOR’S ORDER 85-85 AND THE 
IMPLEMENTING RULES. FAILURE TO COMPLY WITH THE SUBJECT MAYOR’S ORDER AND THE 
IMPLEMENTING RULES SHALL RESULT IN REJECTION OF THE RESPECTIVE BID/PROPOSAL.

I, ______________________________________________, THE AUTHORIZED REPRESENTATIVE OF
___________________________________________, HEREINAFTER REFERRED TO AS “THE
CONTRACTOR,” CERTIFY THT THE CONTRATOR IS FULLY AWARE OF ALL OF THE PROVISIONS OF
MAYOR’S ORDER 85-85, EFFECTIVE JUNE 10, 1985, AND OF THE RULES IMPLEMENTING MAYOR’S
ORDER 85-85, 33 DCR 4952. I FURTHER CERTIFY AND ASSURE THAT THE CONTRACTOR WILL FULLY 
COMPLY WITH ALL APPLICABLE PROVISIONS OF THE MAYOR’S ORDER AND IMPLEMENTING RULES IF 
AWARDED THE D.C. GOVERNMENT REFERENCED BY THE CONTRACT NUMBER ENTERED BELOW. 
FURTHER, THE CONTRACTOR ACKNOWLEDGES AND UNDERSTANDS THAT THE AWARD OF SAID 
CONTRACT AND ITS CONTINUATION ARE SPECIFICALLY CONDITIONED UPON THE CONTRACTOR’S 
COMPLIANCE WITH THE ABOVE-CITED ORDER AND RULES.

____________________________________________
CONTRACTOR

____________________________________________
NAME

____________________________________________
SIGNATURE

____________________________________________
TITLE

____________________________________________
CONTRACT NUMBER

____________________________________________
DATE 



EQUAL EMPLOYMENT OPPORTUNITY
EMPLOYER INFORMATION REPORT

GOVERNMENT OF THE DISTRICT OF COLUMBIA
DC Office of Contracting and Procurement

Employer Information Report (EEO)

Reply to:
Office of Contracting and Procurement
441 4th Street, NW, Suite 700 South
Washington, DC 20001 Washington, DC 20001

Instructions:
                    Two (2) copies of DAS 84-404 or Federal Form EEO-1 shall be submitted to the Office of Contracting and Procurement.
                    One copy shall be retained by the Contractor.

Section A – TYPE OF REPORT
1. Indicate by marking in the appropriate box the type of reporting unit for which this copy of the form is submitted (MARK ONLY ONE BOX)
                 Single Establishment Employer                                                              Multi-establishment Employer:
                   (1) Single-establishment Employer Report                                           (2) � Consolidated Report
                                                                                                                                    (3) � Headquarters Report
                                                                                                                                    (4) � Individual Establishment Report (submit one              
                                                                                                                                             for each establishment with 25 or more employees)
                                                                                                                                    (5) � Special Report
1. Total number of reports being filed by this Company. _______________________

Section B – COMPANY IDENTIFICATION (To be answered by all employers) OFFICIAL OFFICIAL
USE
ONLY

1. Name of Company which owns or controls the establishment for which this report is filed a.

Address (Number and street)  City or Town  Country 
 

State Zip Code b.

b. Employer
Identification No.

2. Establishment for which this report is filed. OFFICIAL
USE
ONLY

a. Name of establishment c.
Address (Number and street)  City or Town  Country 

 
State Zip Code d.

b. Employer
Identification No.
3. Parent of affiliated Company

a. Name of parent or affiliated Company 
 

b. Employer Identification No. 

Address (Number and street)  City or Town  Country 
 

State Zip Code

Section C - ESTABLISHMENT INFORMATION
1. Is the location of the establishment the same as that reported last year?            2. Is the major business activity at this establishment the same
       Yes  No         Did not report                   Report on combined                          as that reported last year?            Yes            No
                                      last year                           basis No report last year Reported on combined 
basis

OFFICIAL
USE
ONLY

2. What is the major activity of this establishment? (Be specific, i.e., manufacturing steel castings, retail grocer, wholesale plumbing 
supplies, title insurance, etc. Include the specific type of product or service provided, as well as the principal business or industrial 
activity.

e.

3. MINORITY GROUP MEMBERS: Indicate if you are a minority business enterprise (50% owned or 51% controlled by minority members).
                                                                                                        Yes                No
DAS 84-404                                               (Replaces D.C. Form 2640.9 Sept. 74 which is Obsolete)                                                               84-2P891



INFORMATION CITED HEREIN SHALL BE HELD IN CONFIDENCE.

SECTION D – EMPLOYMENT DATA

Employment at this establishment – Report all permanent, temporary, or part-time employees including apprentices and on-the-job trainees 
unless specifically excluded as set forth in the instructions. Enter the appropriate figures on all lines and in all columns. Blank spaces will be 

considered as zero. In columns 1, 2, and 3, include ALL employees in the establishment  Including those in minority groups
JOB

CATEGORIES
TOTAL EMPLOYEES IN 
ESTABLISHMENT

MINORITY GROUP EMPLOYEES
MALE FEMALE

Total
Employees
Including
Minorities

(1)

Total
Male

Including
Minorities

(2)

Total
Female

Including
Minorities

(3)

Black

(4)

Asian

(5)

American
Indian

(6)

Hispanic

(7)

Black

(8)

Asian

(9)

American
Indian

(10)

Hispanic

(11)
Officials and
Managers

Professionals

Technicians

Sales Workers

Office and 
Clerical

Craftsman 
(Skilled)

Operative (Semi-
Skilled)

Laborers 
(Unskilled)

Service Workers

TOTAL

Total employ 
reported
in previous report

(The trainee below should also be included in the figures for the appropriate occupation categories above)
Formal
On-
The-Job
Trainee

White
collar

(1) (2) (3) (4)) (5) (6) (7) (8) (9) (10) (11

Production
1. How was information as to race or ethnic group in Section D obtained?                         2. Dates of payroll period used
     a. Visual Survey                         c. Other Specify ________________                          3. Pay period of last report submitted for this
      b. Employment Record   ______________________________                                         establishment.____________________________
Section E – REMARKS Use this Item to give any identification data appearing on last report which differs from that given above,                    explain 
major changes in composition or reporting units, and other pertinent information.

Section F - CERTIFICATION
Check 1. › All reports are accurate and were prepared in accordance with the instructions (check on consolidated only)
One 2. › This report is accurate and was prepared in accordance with the instructions.

____________________________________________________________________________________________________
Name of Authorized Official                                       Title                                      Signature                                                            Date
Name of person contact regarding                             Address
This report (Type of print)                                         (Number and street)

Title                                                                            City and State                        Zip Code            Telephone           Number             Extension



DEPARTMENT OF SMALL AND LOCAL BUSINESS DEVELOPMENT 
CONTRACT COMPLIANCE DIVISION

SUBCONTRACT SUMMARY FORM

This SUMMARY form is to be completed by the PRIME contractor.
BID NO.                                                                    CCB NUMBER:                                         _________of _________ pages
NOTE: the standard for minority subcontracting is 25% or the TOTAL 
contract dollar amount to be subcontracted.

AMOUNT OF PRIME CONTRACT $______________________
AMOUNT OF ALL SUBCONTRACTS: $______________ equals
__________ % OF THE PRIME CONTRACT.

NAME OF PRIME CONTRACTOR: 

TELEPHONE NO.

ADDRESS:

PROJECT NAME:
ADDRESS:

________ WARD NO:______

PROJECT DESCRIPTIONS:

SECTION II       LIST ALL SUBCONTRACTORS THAT WILL BE UTILIZED OH THE ABOVE PROJECT
1. NAME OF SUBCONTRACTOR 
2. ADDRESS
3. CONTACT PERSON
4. MBOC CERT. NO.                                          5. PHONE NO.

1. IS THIS A MINORITY SUB? 
_______YES    _______NO
2. TRADE OR BUSINESS PRODUCT 
THAT SUB WILL PROVIDE.

1.  $ AMOUNT OF-SUBCONTRACT
                     equals (=)
2. ________ % (percent) OF TOTAL
PRIME CONTRACT. 

1. 
2. 
3. 
4.                                                                             5. 

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%
1. 
2. 
3. 
4.                                                                             5.

1. MINORITY SUBCONTRACTOR
_______YES    _______NO

2.

1. _________________________
                     equals (=)

2. _________________%

TOTAL DOLLAR AMOUNT SUBCONTRACTED TO 'MINORITY BUSINESS ENTERPRISES $______________________________

PERCENT OF PRIME CONTRACT. _________________%
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SOLICITATION NO:___________________________

PROJECTED GOALS AND TIMETABLES FOR FUTURE HIRING

MINORITY GROUP EMLOYES GOALS          TIMETABLES

JOB
CATEGORIES

MALE FEMALE

Black Asian
American

Indian Hispanic Black Asian
American

Indian Hispanic
Officials and
Managers

Professionals

Technicians

Sales Workers

Office and Clerical

Craftsman (Skilled)

Operative (Semi-
Skilled)

Laborers (Unskilled)

Service Workers

TOTAL

NAME OF AUTHORIZED OFFICIAL: TITLE: SIGNATURE: 

FIRM NAME: TELEHONE NO: DATE: 

INDICATE IF THE PRIME UTILIZES A “MINORITY FINANCIAL ISTITUTION”

_____ Yes     _____ No

NAME:

ADDRESS:

TYPE OF ACCOUNT/S:



 

 

 

 

Attachment I 
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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
FIRST SOURCE EMPLOYMENT AGREEMENT FOR 

NON CONSTRUCTION CONTRACTS ONLY 

GOVERNMENT-ASSISTED CONTRACT INFORMATION 
CONTRACT/SOLICITATION NUMBER: _______________________________________________ 
DISTRICT CONTRACTING AGENCY: _________________________________________________ 
CONTRACTING OFFICER: __________________________________________________________ 
TELEPHONE NUMBER:     Email:___________________________ 
TOTAL CONTRACT AMOUNT 
EMPLOYER CONTRACT AMOUNT:     ________________________________ 
CONTRACT NAME: ________________________________________________________________ 
CONTRACT ADDRESS: _____________________________________________________________ 
CITY: ___________________________ STATE: ________________ ZIP CODE: _______________ 
CONTRACT START DATE:   CONTRACT END DATE:   
EMPLOYER START DATE:  EMPLOYER END DATE:  _________________ 

TOTAL GOVERNMENT ASSISTED FUNDED AMOUNT: DATE 
CONTRACT  GRANT  LOAN TAX ABATEMENT OR  EXEMPTION LAND 

TRANSFER LAND DISPOSITION DEVELOPMENT AGREEMENT TAX INCREMENT 
FINANCING  ANY ADDITIONAL LEGISLATION, IF YES 

D.C. CODE#
BASE YEAR  OPTION YEAR: 1  2  3  4  5  (SELECT CONTRACT YEAR) 
DESCRIPTION OF WORK: 

EMPLOYER INFORMATION 
EMPLOYER NAME:   
EMPLOYER ADDRESS: ____________________________________________________________ 
CITY: ___________________________ STATE: ________________ ZIP CODE: ______________ 
TELEPHONE NUMBER: FEDERAL IDENTIFICATION NO.:  
CONTACT PERSON: _______________________________________________________________ 
TITLE:   
E-MAIL:____________________________________TELEPHONE NUMBER: ________________ 
CERTIFIED BUSINESS ENTERPRISE CERTIFICATION NUMBER: _______________________ 
D.C. APPRENTICESHIP COUNCIL REGISTRATION NUMBER: ________________________ 
ARE YOU A SUBCONTRACTOR YES NO IF YES, NAME OF PRIME
CONTRACTOR: ___________________________________________________________________ 
NONPROFIT ORGANIZATION WITH 50 EMPLOYEES OR LESS:       YES           No

This First Source Employment Agreement (Agreement), in accordance with Workforce Intermediary 
Establishment and Reform of the First Source Amendment Act of 2011 (D.C. Official Code §§ 2- 
219.01 – 2-219.05) and relevant provisions of the Apprenticeship Requirements Amendment Act of 
2004 (D.C. Official Code § 2-219.03 and § 32-1431 is between the District of Columbia Department 
of Employment Services (DOES) and EMPLOYER. 

Pursuant to this Agreement, the EMPLOYER, which includes all contractors and subcontractors, 
shall meet the following requirements: 

Employer shall hire 51% District of Columbia residents (DC residents) for all new jobs created by the 
Contract and 35% of all apprenticeship hours worked in connection with the Contract shall be worked 
by DC residents registered in programs approved by the District of Columbia Apprenticeship 
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Council. 
 
EMPLOYER shall use DOES as its first source for recruitment, referral, and placement of new hires 
for all new jobs created by the Government Assisted Project or Contract (Contract). 

 
The Parties agree to the terms and conditions of the Agreement as follows: 
I. DEFINITIONS 

 
The following definitions shall govern the terms used in this Agreement. 

 
A. Apprentice means a worker who is employed to learn an apprenticeable occupation under the 

terms and conditions of approved apprenticeship standards. 
 

B. Beneficiary means: 
1. The signatory to a contract executed by the Mayor which involves any District of 

Columbia government funds or funds which, in accordance with a federal grant or 
otherwise, the District government administers and which details the number and 
description of all jobs created by a government-assisted Contract for which the 
beneficiary is required to use the First Source Register. 

 
2. A recipient of a District government economic development action, including 

contracts, grants, loans, tax abatements, land transfers for redevelopment, or tax 
increment financing that results in a financial benefit of $300,000 or more from an 
agency, commission, instrumentality, or other entity of the District government, 
including a financial or banking institution which serves as the repository for $1 
million or more of District of Columbia funds. 

 
3. A retail or commercial tenant that is a direct recipient of a District government 

economic development action, including contracts, grants, loans, tax abatements, 
land transfers for public redevelopment, or tax increment financing in excess of 
$300,000. 

 
C. Contracting Agency means any District of Columbia agency that is awarded a government- 

assisted Contract totaling $300,000 or more. 
 

D. Direct labor costs means all costs, including wages and benefits, associated with the hiring 
and employment of personnel assigned to a process in which payroll expenses are traced to 
the units of output and are included in the cost of goods sold. 

 
E. EMPLOYER means any entity awarded a government-assisted Project or Contract totaling 

$300,000.00 or more, including all individual contractor and subcontractor entities at any 
tier, who performed work on the Project or Contract. 

 
F. First Source Employer Portal means the website consisting of a connected group of static 

and dynamic (functional) pages and forms on the World Wide Web accessible by Uniform 
Resource Locator (URL) and maintained by DOES to provide information and reporting 
functionality to EMPLOYERS. 

 
G. First Source Register means the DOES Automated Applicant Files, which consists of the 

names of District of Columbia residents registered with DOES. 
 
H. Good faith effort means an EMPLOYER has exhausted all reasonable means to comply with 

any affirmative action, hiring, or contractual goal(s) pursuant to the First Source law and 
Agreement. 
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I. Government-assisted Project or Contract (Contract) means any construction or non-
construction Project or Contract receiving funds or resources, valued at $300,00 or more, 
from the District of Columbia or funds or resources which, in accordance with a federal grant 
or otherwise, the District of Columbia government administers, including contracts, grants, 
loans, tax abatements or exemptions, land transfers, land disposition and development 
agreements, tax increment financing, or any combination of the aforementioned. 

J. Hard to employ means a District of Columbia resident who is confirmed by DOES as: 

1. An ex-offender who has been released from prison within the last 10 years;

2. A participant of the Temporary Assistance for Needy Families program;

3. A participant of the Supplemental Nutrition Assistance Program;

4. Living with a permanent disability verified by the Social Security Administration or
District vocational rehabilitation program;

5. Unemployed for six (6) months or more in the last 12-month period;

6. Homeless;

7. A participant or graduate of the Transitional Employment Program established by §
32-1331; or

8. An individual who qualified for inclusion in the Work Opportunity Tax Credit
Program as certified by DOES.

K. Indirect labor costs means all costs, including wages and benefits, that are part of operating 
expenses and are associated with the hiring and employment of personnel assigned to tasks 
other than producing products. 

L. Jobs means any union and non-union managerial, non-managerial, professional, 
nonprofessional, technical or nontechnical position, including: clerical and sales occupations; 
service occupations; processing occupations; machine trade occupations; bench work 
occupations; structural work occupations; agricultural, fishery, forestry, and related 
occupations; and any other occupations as DOES may identify in the Dictionary of 
Occupational Titles, United States Department of Labor. 

M. New Hire: New employee hired by EMPLOYER to work on the government assisted 
Contract or Project for the new job created. 

N. Transfer: Existing employees EMPLOYER who has already worked for company and has 
been moved from one contract to another contract. 

O. Revised Employment Plan means a document prepared and submitted by the EMPLOYER 
that includes the following: 

1. A projection of the total number of new positions that will be created as a result of
the contract, including the job title, number of positions available, indication of part-
time or full-time status, salary range, union affiliation (if applicable), and the
contracted hire dates;
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2. A roster of all current employees to include the name, affirmation of DC residence 
(check mark), and Ward, including apprentices, trainees, and transfers from other 
projects or contracts, who will be employed on the Contract; 

 
3. A projection of the total number of full-time and part-time salaried employees on an 

annual basis that will be utilized on the Contract and the total number of full-time 
and part-time salaried employees that will be District residents; 

 
4. A projection of the total number of hours to be worked on the Contract by full-time 

and part-time hourly wage employees on an annual basis and a projection of the total 
number of hours to be worked on the Contract by full-time and part-time hourly 
wage employees who are District residents; 

 
5. A timetable outlining the total number of hours to be worked on the Contract by full-

time and part-time hourly wage employees by job category and the total number of 
full-time and part-time salaried employees by job category over the duration of the 
life of the hiring requirements set forth by DOES and an associated hiring schedule 
which predicts when specific job openings will be available; 

 
6. Descriptions of the skill requirements by job title or position, including industry- 

recognized certifications required for the different positions; 
 

7. A strategy to fulfill DC resident hiring percentage pursuant to this Agreement, 
including a component on communicating these requirements to contractors and 
subcontractors and a component on potential community outreach partnerships with 
the University of the District of Columbia, the University of the District of Columbia 
Community College, DOES, Jointly Funded Apprenticeship Programs, the District of 
Columbia Workforce Intermediary, or other government-approved, community-based 
job training providers; 

 
8. A remediation strategy to ameliorate any problems associated with meeting these 

hiring requirements, including any problems encountered with contractors and 
subcontractors; 

 
9. The designation of a senior official from the EMPLOYER who will be responsible 

for implementing the hiring and reporting requirements; 
 

10. Descriptions of the health and retirement benefits that will be provided to DC 
residents working on the Contract or Project; 

 
11. A strategy to ensure that DC residents who work on the Contract or Project receive 

ongoing employment and training opportunities after they complete work on the job 
for which they were initially hired and a review of past practices in continuing to 
employ DC residents from one Contract or Project to the next; 

 
12. A strategy to hire graduates of District of Columbia Public Schools, District of 

Columbia Public Charter Schools, and community-based job training providers, and 
hard-to-employ DC residents; and 

 
13. A disclosure of past compliance with the Workforce Act and the Davis-Bacon Act, 

where applicable, and the EMPLOYER’S general DC resident hiring practices on 
projects or contracts completed within the last 2 years. 
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P. Tier Subcontractor means any contractor selected by the primary subcontractor to perform 

portion(s) or all work related to the trade or occupation area(s) on a contract or project subject 
to this First Source Agreement. 

 
Q. Washington Metropolitan Statistical Area means the District of Columbia; Virginia Cities 

of Alexandria, Fairfax, Falls Church, Fredericksburg, Manassas, and Manassas Park; the 
Virginia Counties of Arlington, Clarke, Fairfax, Fauquier, Loudon, Prince William, 
Spotsylvania, Stafford, and Warren; the Maryland Counties of Calvert, Charles, 
Frederick, Montgomery, and Prince Georges; and the West Virginia County of Jefferson. 

 
R. Workforce Intermediary Pilot Program means the intermediary between employers and 

training providers to provide employers with qualified DC resident job applicants. See DC 
Official Code § 2-219.04b. 

 
II. GENERAL TERMS 

 
A. Subject to the terms and conditions set forth herein, DOES will receive the Agreement from 

the Contracting Agency no less than seven (7) calendar days in advance of the Contract start 
date.  No work associated with the relevant Contract can begin until the Agreement has been 
accepted by DOES.  
 

 
B. The EMPLOYER shall require all contract Employers with contracts or subcontracts, under a 

contract receiving government assistance or benefits valued at $300,000 or more, to enter 
into an Agreement with DOES. 

 
C. DOES will provide recruitment, referral, and placement services to the EMPLOYER, subject 

to the limitations in this Agreement. 
 

D. Agreement will take affect once beneficiary/Employer been awarded a contract and has 
started work on the government assisted contract and no work can begin prior to execution of 
the Agreement and will be fully effective through the duration, any extension or 
modifications of the contract and until such as construction is complete and a certificate of 
occupancy is issued. 
 

E. If an EMPLOYER began work prior to the execution of a First Source Employment 
Agreement, the EMPLOYER shall cease work on the contract and sign a revised First Source 
Employment Agreement to be bound by the applicable First Source Employment Agreement 
requirements, retroactively, from the start of work throughout the duration of the contract. 

 
F.  DOES and the EMPLOYER agree that, for purposes of this Agreement, new hires and jobs 

created for the Contract (both union and nonunion) include all of EMPLOYER'S job 
openings and vacancies in the Washington Metropolitan Statistical Area created for the 
Contract as a result of internal promotions, terminations, and expansions of the 
EMPLOYER'S workforce. 

 
G. This Agreement includes apprentices as defined in D.C. Official Code §§ 32-1401- 1431. 

 
H. DOES will make every effort to work within the terms of all collective bargaining 

agreements to which the EMPLOYER is a party. The EMPLOYER will provide DOES with 
written documentation that the EMPLOYER has provided the representative of any collective 
bargaining unit involved with this Contract a copy of this Agreement and has requested 
comments or objections. If the representative has any comments or objections, the 
EMPLOYER will promptly provide them to DOES. 



First Source Employment Agreement, Revised February 15, 2018 Page 6 of 11  

 
I. EMPLOYER with a contract with the District of Columbia government to perform 

construction, renovation work, or information technology work with a single contract, or 
cumulative contracts, of at least $500,000, within a 12-month period will be required to 
register an apprenticeship program with the District of Columbia Apprenticeship Council as 
required by DC Code 32-1431. 

 
J. If, during the term of this Agreement, the EMPLOYER should transfer possession of all or a 

portion of its business concerns affected by this Agreement to any other party by lease, sale, 
assignment, merger, or otherwise this First Source Agreement shall remain in full force and 
effect and transferee shall remain subject to all provisions herein. In addition, the 
EMPLOYER as a condition of transfer shall: 

 
1. Notify the party taking possession of the existence of this EMPLOYER'S First 

Source Employment Agreement. 
 

2. Notify DOES within seven (7) business days of the transfer. This notice will 
include the name of the party taking possession and the name and telephone of 
that party's representative. 

 
K. The EMPLOYER and DOES may mutually agree to modify this Agreement. Any 

modification shall be in writing, signed by the EMPLOYER and DOES, and attached to the 
original Agreement. 

 
L. To the extent that this Agreement is in conflict with any federal labor laws or governmental 

regulations, the federal laws or regulations shall prevail. 
 

III. TRAINING 
 

A. DOES and the EMPLOYER may agree to develop skills training and on-the-job training 
programs as approved by DOES; the training specifications and cost for such training will be 
mutually agreed upon by the EMPLOYER and DOES and will be set forth in a separate 
Training Agreement. 

 
IV. RECRUITMENT 

 
A. The Employer shall complete a Revised Employment Plan that will include the information 

outlined in Section I.O. 
 

B. The EMPLOYER shall register and post all job vacancies with the Job Bank Services of 
DOES at www.dcnetworks.org for a minimum of 10 calendar days. Should Employer need 
assistance posting job vacancies, Employer may contact Job Bank Services at (202) 698- 
6001. 

 
C. The EMPLOYER shall notify DOES of all new jobs created for the Contract within at least 

seven (7) business days (Monday - Friday) of the EMPLOYER’S identification/creation of 
the new jobs. The Notice of New Job Creation shall include the number of employees needed 
by job title, qualifications and specific skills required to perform the job, hiring date, rate of 
pay, hours of work, duration of employment, and a description of the work to be performed. 
This must be done before using any other referral source. 
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D. Job openings to be filled by internal promotion from the EMPLOYER'S current workforce 
shall be reported to DOES for placement and referral, if the job is newly created. 
EMPLOYER shall provide DOES a Notice of New Job Creation that details such promotions 
in accordance with Section IV.C. 

 
 

E. The EMPLOYER shall submit to DOES, prior to commencing work on the Contract, a list of 
current employees that includes the name, Social Security Number, and residency status of 
all current employees, including apprentices, trainees, and laid-off workers who will be 
employed on the Contract. All EMPLOYER information reviewed or gathered, including 
Social Security Numbers, as a result of DOES’ monitoring and enforcement activities will be 
held confidential in accordance with all District and federal confidentiality and privacy laws 
and used only for the purposes that it was reviewed or gathered. 

 
V. REFERRAL 

 
A. DOES will screen applicants through carefully planned recruitment and training events and 

provide the EMPLOYER with a list of qualified applicants according to the number of 
employees needed by job title, qualifications and specific skills required to perform the job, 
hiring date, rate of pay, hours of work, duration of employment, and a description of the work 
to be performed as supplied by the EMPLOYER in its Notice of New Job Creation set 
forth above in Section IV.C. 

 
B. DOES will notify the EMPLOYER of the number of applicants DOES will refer, prior to the 

anticipated hiring dates. 
 

VI. PLACEMENT 
 

A. The EMPLOYER shall in good faith, use reasonable efforts to select its new hires or 
employees from among the qualified applicants referred by DOES. All hiring decisions are 
made by the EMPLOYER. 

 
B. In the event that DOES is unable to refer qualified applicants meeting the EMPLOYER’S 

established qualifications, within seven (7) business days (Monday - Friday) from the date of 
notification from the EMPLOYER, the EMPLOYER will be free to directly fill remaining 
positions for which no qualified applicants have been referred. However, EMPLOYER shall 
still be required to meet the First Source hiring requirements for all new jobs created by the 
Contract. 

 
C. After the EMPLOYER has selected its employees, DOES is not responsible for the 

employees' actions and the EMPLOYER hereby releases DOES, and the Government of the 
District of Columbia, the District of Columbia Municipal Corporation, and the officers and 
employees of the District of Columbia from any liability for employees' actions. 

 
VII. REPORTING REQUIREMENTS 

 
A. EMPLOYER with Contracts receiving government assistance valued at $300,000 or more 

shall hire DC residents for at least 51% of all new jobs created by the contract and 35% of all 
apprenticeship hours worked in connection with the Contract shall be worked by DC 
residents registered in programs approved by the District of Columbia Apprenticeship 
Council. 

 
B. EMPLOYER shall register in the First Source Online Registration and Reporting System for 

electronic submission of all monthly Contract Compliance data, payroll records and any other 
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documents required by DOES for reporting and monitoring. 
 

C. EMPLOYER shall submit to the Department of Employment Services each month from the 
start of the contract a hiring compliance report for the contract that includes the following 
Contract Compliance data: 

1. Number of new job openings created/available; 
2. Number of new job openings listed with DOES, or any other District Agency; 
3. Number of DC residents hired for new jobs; 
4. Number of employees transferred to the Contract; 
5. Number of DC residents transferred to the Contract; 
6. Direct or indirect labor cost associated with the Contract; 
7. Each employee’s name, job title, Social Security Number, hire date, residence, 

and referral source; 
8. Number of apprenticeship hours worked; 
9. Number of apprenticeship hours worked by DC residents; and 
10. Workforce statistics throughout the entire Contract tenure. 

 
 

D. Monthly, EMPLOYER must electronically submit the Contract Compliance data to DOES. 
EMPLOYER is also required to make payroll and employment records available to DOES as 
a part of compliance monitoring, upon request. 

 
VIII. FINAL REPORT AND GOOD FAITH EFFORTS 

 
A. With  the  submission  of  the  final  request  for  payment  from  the  Contracting  Agency, 

the EMPLOYER shall: 
 

1. Document in a report to DOES its compliance with the hiring percentage 
requirements for all new jobs created by the Contract and the percentages of DC 
residents employed in all Job Classifications, for each area of the Contract; or 

 
2. Submit to DOES a request for a waiver of the hiring percentage requirements for 

all new jobs created by the Contract that will include the following 
documentation: 

 
a. Documentation supporting EMPLOYER’S good faith effort to comply; 
b. Referrals provided by DOES and other referral sources; and 
c. Advertisement of job openings listed with DOES and other referral sources. 

 
B. DOES may waive the hiring percentage requirements for all new jobs created by the 

Contract, and/or the required percentages of DC residents in all Job Classifications areas on 
the Contract, if DOES finds that: 

 
1. DOES certified that Beneficiary or EMPLOYER demonstrated a good faith effort to 

comply, as set forth in Section VIII.C.; or 
 

2. EMPLOYER is located outside the Washington Metropolitan Statistical Area and none 
of the contract work is performed inside the Washington Metropolitan Statistical Area; 
or 

 
3. The beneficiary published each job opening or part-time work needed for 7 calendar days in 

a District newspaper of city-wide circulation; and 
 

4. DOES certified that there are insufficient numbers of DC residents in the labor market 
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possessing the skills required by the EMPLOYER for the positions created as a result 
of the Contract.  

 
5. EMPLOYER entered into a special workforce development training or placement 

arrangement with DOES or with the District of Columbia Workforce Intermediary. 
 

 
C. DOES shall consider documentation of the following when making a determination of a 

good-faith effort to comply: 
 

1. DOES has certified that there are insufficient number of District residents in the labor 
market possessing the skills required by the Employer for the positions created as a result 
of the Project;   

 
2. Whether the EMPLOYER posted the jobs on the DOES job website for a minimum 

of ten (10) calendar days; 
 

3. Whether the EMPLOYER advertised each job opening in a District newspaper with 
city-wide circulation for a minimum of seven (7) calendar days; 

 
4. Whether the EMPLOYER advertised each job opening in special interest publications 

and on special interest media for a minimum of seven (7) calendar days; 
 

5. Whether the EMPLOYER hosted informational/recruiting or hiring fairs; 
 

6. Whether the EMPLOYER contacted churches, unions, and/or additional Workforce 
Development Organizations; 

7. Whether the EMPLOYER interviewed employable candidates; 
 

8. Whether the EMPLOYER created or participated in a workforce development 
program approved by DOES; 

 
9. Whether the EMPLOYER created or participated in a workforce development 

program approved by the District of Columbia Workforce Intermediary; 
 

10. Whether the EMPLOYER substantially complied with the relevant monthly reporting 
requirements set forth in this section; 

 
11. Whether the EMPLOYER has submitted and substantially complied with its most 

recent employment plan that has been approved by DOES; and 
 

12. Any additional documented efforts. 
 

IX. MONITORING 
 

A. DOES is the District agency authorized to monitor and enforce the requirements of the 
Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 
2011 (D.C. Official Code §§ 2-219.01 – 2.219.), and relevant provisions of the 
Apprenticeship Requirements Amendment Act of 2004 (D.C. Official Code § 2-219.03 and § 
32-1431). As a part of monitoring and enforcement, DOES may require and EMPLOYER 
shall grant access to Contract sites, employees, and documents. 

 
B. EMPLOYER’S noncompliance with the provisions of this Agreement may result in the 

imposition of penalties. 
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C. All EMPLOYER information reviewed or gathered, including Social Security Numbers, as a
result of DOES’ monitoring and enforcement activities will be held confidential in
accordance with all District and federal confidentiality and privacy laws and used only for the
purposes that it was reviewed or gathered.

D. DOES shall monitor all Contracts as authorized by law. DOES will:

1. Review all contract controls to determine if the Beneficiary or EMPLOYER, including
any Contractors or Subcontractors, are subject to the Workforce Intermediary
Establishment and Reform of the First Source Amendment Act of 2011.

2. Notify stakeholders and company officials and establish meetings to provide technical
assistance involving the First Source process.

3. Make regular site visits to determine if the EMPLOYER or Subcontractor’s workforce is
in concurrence with the submitted Agreement and Monthly Compliance Reports.

4. Inspect and copy payroll, personnel records and any other records or information
necessary to ensure the required workforce utilization is in compliance with the First
Source Law.

5. Conduct desk reviews of Monthly Compliance Reports.

6. Educate EMPLOYERS about additional services offered by DOES, such as On-the-Job
Training programs and tax incentives for EMPLOYERS who hire from certain
categories.

7. Monitor and complete statistical reports that identify the overall Contract, Employer,
contractor, and subcontractors’ hiring.

8. Provide formal notification of non-compliance with the required hiring or any alleged
breach of the First Source Law to all contracting agencies, and stakeholders.

X. PENALTIES

A. Willful Breach of the Agreement by the EMPLOYER, failure to submit the contract 
compliance reports, deliberate submission of falsified data may result in DOES imposing a 
fine of 5% of the total amount of the direct and indirect labor costs of the contract, in addition 
to other penalties provided by law. Failure to meet the required hiring requirements or failure 
to receive good faith waiver may result in the Department of Employment Services 
imposing a penalty equal to 1/8 of 1% of the total amount of the direct and indirect labor 
costs of the contract for each percentage by which the beneficiary fail to meet the hiring 
requirements.

B. EMPLOYERS who have been found in violation two (2) times or more over a 10-year period 
may be debarred and/or deemed ineligible for consideration for Contracts for a period of five
(5) years.

C. Appeals of violations or fines will be filed with the Contract Appeals Board. 
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I hereby certify that I have the authority to bind the EMPLOYER to this Agreement from the start of 
work on the Contract throughout the duration of the Contract. 

By: 
______________________________________ 
EMPLOYER Senior Official (Print) Date 

______________________________________ 
EMPLOYER Senior Official (Signature) 

______________________________________ 
Name of Company 

______________________________________ 

______________________________________ 
Address 

______________________________________ 
Telephone 

______________________________________ 
Email 

______________________________________ ___________________ 
Signature Department of Employment Services Date 

 
Date 
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PAST PERFORMANCE EVALUATION FORM 
DCAM-21-AE-0005 - (RFP)

Ward 8 Senior Wellness center

(Check appropriate box) 

OFFEROR   __ __________________ 

Performance 

Elements 
Excellent Good Acceptable Poor Unacceptable 

Quality of Services/ 

Work 

Timeliness of 

Performance 

Cost Control 

Business 

Relations 

Customer 

Satisfaction 

1. Name and Title of Evaluator:

2. Signature of Evaluator:

3. Name of Organization:

4. Telephone Number of Evaluator:_

E-mail address of Evaluator: __________________________ 

5. State type of service received:

6. State Contract Number, Amount and Period of Performance

7. Remarks on Excellent Performance: Provide data supporting this
observation.  Continue on separate sheet if needed)

8. Remarks on unacceptable performance: Provide data supporting this observation.  (Continue on
separate sheet if needed)

Please submit completed evaluation to Ivan Thomas at,ivan.thomas@dc.gov

mailto:cp.contract-spec7@dc.gov
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RATING GUIDELINES 

Summarize Contractor performance in each of the rating areas. Assign each area a rating of 0 (Unacceptable), 1 (Poor), 2 
(Acceptable), 3 (Good), 4(Excellent), or ++ (Plus). Use the following instructions a guidance in making these evaluations. 

Quality Timeless Business 
Product/Service Cost Control of Performance Relations 

-Compliance with 
contract requirements 

-Within budget (over/ 
under target costs) 

-Meet Interim milestones 
-Reliable 

-Effective management 
-Businesslike correspondence 

-Accuracy of reports 
-Appropriateness of 

-Current, accurate, and 
complete billings 

-Responsive to technical 
directions 

-Responsive to contract 
requirements 

personnel 
-Technical excellence 

-Relationship of negated 
costs to actual 

-Cost efficiencies 

-Completed on time, 
including wrap-up and 

-contract administration 

-Prompt notification of contract 
problems 

-Reasonable/cooperative 
-Change order issue -No liquidated damages 

assessed 
-Flexible 
-Pro-active 
-effective contractor 

recommended solutions 
-Effective snail/small disadvantaged 
business 

Subcontracting program 

0. Zero Nonconformances are comprises 
the achievement of contract 
requirements, despite use of 

Cost issues are comprising 
performance of contract 
requirements. 

Delays are comprising 
the achievement of contract 
requirements, Despite use 

Response to inquiries, technical/ 
service/administrative issues is 
not effective and responsive. 

Agency resources of Agency resources. 

1, Unacceptable Nonconformances require major Cost issues require major Delays require major response to inquiries, technical/ 
Agency resources to ensure 
achievement of contract 
requirements. 

Agency resources to ensure 
achievement of contract 
requirements. 

Agency resources to ensure 
achievement of contract 
requirements. 

service/administrative issues is 
marginally effective and 
responsive. 

2. Poor Nonconformances require minor 
Agency resources to ensure 
achievement of contract 

Costs issues require minor 
Agency resources to ensure 
achievement of contract 

Delays require minor 
Agency resources to ensure 
achievement of contract 

Responses to inquiries, technical/ 
service/administrative issues is 
somewhat effective and 

requirements. requirements. requirements. responsive. 

3. Acceptable Nonconformances do not impact Cost issues do not impact Delays do not impact Responses to inquires, technical/ 
achievement of contract 
requirements. 

achievement of contract 
requirements. 

achievement of contract 
requirements. 

service/administrative issues is 
usually effective and responsive. 

4. Good There are no quality problems. There are no cost issues. There are not delays. Responses to inquiries, technical/ 
service/administrative issues is 
effective and responsive, 

5. Excellent The contractor has demonstrated an exceptional performance level in some or all of the above categories. 
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SBE Subcontracting Plan – Revised October 2014 

SBE SUBCONTRACTING PLAN 
 

INSTRUCTIONS:  All construction & non-construction contracts for government-assisted projects (agency 
contracts & private project with District subsidy) over $250,000, shall require at least 35% of the amount of the 
contract (total amount of agency contract or total private project development costs) be subcontracted to Small 
Business Enterprises (SBE), if insufficient qualified SBEs to Certified Business Enterprises (CBE).  The SBE 
Subcontracting Plan must list all SBE and CBE subcontracts at every tier.  Once the SBE Subcontracting Plan is 
submitted for agency contracts, options & extensions, it can only be amended with DSLBD’s consent. 
SUBMISSION OF SBE SUBCONTRACTING PLAN:   
For agency solicitations - submit to agency with bid/proposal.   
For agency options & extensions - submit to agency before option or extension exercised.   
For private projects - submit to DSLBD, agency project manager and District of Columbia Auditor, with each 
quarterly report.  As private projects may not have awarded all contracts at the time the District subsidy is granted, the 
SBE Subcontracting Plan may be submitted simultaneously with each quarterly report and list all SBE/CBE 
subcontracts executed by the time of submission.   
CREDIT:  For each subcontract listed on the SBE Subcontracting Plan, credit will only be given for the portion of the 
subcontract performed, at every tier, by a SBE/CBE using its own organization and resources.  COPIES OF EACH 
FULLY EXECUTED SUBCONTRACT WITH SBEs and CBEs (AT EVERY TIER) MUST BE PROVIDED TO RECEIVE 
CREDIT. 
EXEMPTION:  If the Beneficiary (Prime Contractor or Developer) is a CBE and will perform the ENTIRE 
government-assisted project with its own organization and resources and will NOT subcontract any portion of the 
services and goods, then the CBE is not required to subcontract 35% to SBEs.   
 
   BENEFICIARY ( which applies  Prime Contractor or   Developer) INFORMATION: 
 
Company:               Contact #                      Email address:       
 
Street Address:       
 
all that applies, Company is: 
           a SBE         a CBE           CBE Certification Number:       
            WILL perform the ENTIRE agency contract or private project with its own organization and resources 
            WILL subcontract a portion of the agency contract or private project  
Company’s point of contact for agency contract or private project: 
 
Point of Contact:                                                     Title:        
 
Contact #                                                                Email address:       
 
Street Address:        
 
 

 
GOVERNMENT-ASSISTED PROJECT ( which applies  Agency Contract or   Private Project) INFORMATION: 

AGENCY SOLICITATION 
 
Solicitation Number        
Solicitation Due Date:       
Agency :        
Total Dollar Amount of Contract: $       
 
*Design-Build must include total contract amount for both design and 
build phase of project. 
 
35% of Total Dollar Amount of Contract: $      
 
Total Amount of All SBE/CBE subcontracts: $       
(include every lower tier) 

PRIVATE PROJECT  
 
District Subsidy:        
Agency Providing Subsidy:       
Amount of District Subsidy:       
Date District Subsidy Provided:       
 
Project Name:       
 
Project Address:       
 
Total Development Project Budget: $       
(include pre-construction and construction costs) 
 
35% of Total Development Project Budget: $       
 
Total Amount of All SBE/CBE subcontracts: $       
(include every lower tier) 
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SBE/ CBE SUBCONTRACTORS (FOR EACH TIER):  
 

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be 
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design 
and build costs) is required to be submitted before entering into a guaranteed maximum price or contract authorizing construction.) 
SBE/ CBE Company Address/Telephone No./ 

Email 
Subcontractor Tier 
(1st, 2nd, 3rd, etc.)  

Description of Subcontract scope of work to be PERFORMED 
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES  

            Select Tier       
 

 
Period of subcontract:        
 
Price to be paid to the SBE/CBE Subcontractor: $         
 
all that applies, Subcontractor is: 

    a SBE         a CBE           CBE Certification #:      
    SBE/CBE will perform the ENTIRE subcontract with its own  

        organization and resources 
    SBE/CBE will subcontract a portion of the subcontract (MUST LIST 

        EACH LOWER TIER SBE/ CBE SUBCONTRACTS) 
 

 
SBE/ CBE Point of Contact 
 
Name:        
 
Title:         
          
Telephone Number:      
 

Email Address:      
 

 
 

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be 
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design 
and build costs) is required be to submitted before entering into a guaranteed maximum price or contract authorizing construction.) 
SBE/ CBE Company Address/Telephone No./ 

Email 
Subcontractor Tier 
(1st, 2nd, 3rd, etc.)  

Description of Subcontract scope of work to be PERFORMED 
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES  

            Select Tier       
 

 
Period of subcontract:       
 
Price to be paid to the SBE/CBE Subcontractor: $       
 
all that applies, Subcontractor is: 

    a SBE         a CBE           CBE Certification #      
    SBE/CBE will perform the ENTIRE subcontract with its own  

        organization and resources 
    SBE/CBE will subcontract a portion of the subcontract (MUST LIST 

        EACH LOWER TIER SBE/ CBE SUBCONTRACTS) 
 

 
SBE/ CBE Point of Contact 
 
Name:        
 
Title:         
          
Telephone Number:      
 

Email Address:      
 

 
 
 
I      ,       of      ,    swear or affirm the above is true and accurate 
 (Name)   (Title)      (Prime Contractor/ Developer) 
 
 
                    
(Signature)                               (Date) 

 
 
 

Complete additional copies as needed. 
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 AGENCY CONTRACTING OFFICER’S USE ONLY  OR   AGENCY PROJECT MANAGER’S USE ONLY  

( which applies. Only one option should be selected.) 
 

AGENCY CONTRACT AWARD 
 
Agency:       
Prime Contractor:       
Contract Number:        
Date SBE Subcontracting Plan Accepted:       
Date agency contract signed:       
 
Anticipated Start Date of Contract:       
Anticipated End Date of Contract:       
 
Total Dollar Amount of Contract: $       
 
*Design-Build must include total contract amount for both design and 
build phase of project. 
 
35% of Total Contract Amount: $      
 
Total Amount of All SBE/CBE subcontracts: $       
(include every tier) 
 
( if applies) 

 Base Period Contract -- Option/Extension Period:        
 Multi-year Contract  

               First year (period) of Contract:       
               Current year (period) of Contract:        

 Design-Build --Date of Guaranteed Contract:       
 

Check if prime contractor is a CBE and will perform the ENTIRE 
government-assisted project (agency contract) with its own 
organization and resources and NOT subcontract any portion of 
services or goods. 
 
 

PRIVATE PROJECT SUBSIDY AWARD  
 
Agency Providing Subsidy:       
District Subsidy:        
Developer:       
Amount of District Subsidy:       
Date District Subsidy Provided/ contract signed:       
 
Anticipated Start Date of Project:       
Anticipated End Date of Project:       
 
Project Name:       
Project Address:       
 
Total Development Project Budget: $       
(include pre-construction and construction costs) 
 
35% of Total Development Project Budget: $       
 
Total Amount of All  SBE/CBE subcontracts: $       
(include every lower tier) 
 

Check if developer is a CBE and will perform the ENTIRE government-assisted 
project (private project) with its own organization and resources and NOT 
subcontract any portion of services or goods. 
 

       
 AGENCY CONTRACTING OFFICER’S  AFFIRMATION OR   AGENCY PROJECT MANAGER’S AFFIRMATION 

( which applies) 
 
The Below Agency Contracting Officer or Agency Project Manager Affirms the following ( to affirm):  
 

 If the Beneficiary is a CBE, DSLBD was contacted to confirm Beneficiary’s CBE certification;  
 

 The fully executed Contract (Base or Option or Extension or Multi-Year) or subsidy document, between the Beneficiary and Agency, was 
emailed to DSLBD @ Compliance.Enforcement@dc.gov within five (5) days of signing;  

 
 FOR AGENCY CONTRACT the SBE Subcontracting Plan, submitted by Beneficiary, was emailed to DSLBD @   

     Compliance.Enforcement@dc.gov within five (5) days of signing the contract between the Beneficiary and Agency. 
 

       
Name of Agency Contracting Officer or Agency Project Manager 
 

 
       
Title of Agency Contracting Officer or Agency Project Manager 
 
 
 
     ________________________                      
Signature                                                           Date 
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