



**GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES**



Addendum No. 4

To

REQUEST FOR PROPOSAL NO. DCAM-19-AE-RFP-0024

**ENGINE 26
ARCHITECTURAL/ENGINEERING SERVICES FOR FIRE AND EMERGENCY
MEDICAL SERVICES (“FEMS”) NEW ENGINE COMPANY 26 FIREHOUSE
FACILITY**

Issue: March 4, 2020

This Addendum No. 4 is issued and hereby published on the DGS website on **March 4, 2020**. Except as modified hereby, the Request for Proposal (“RFP”) remains unmodified.

Item #1. Attachment F, Form of Contract is attached.

Item #2. Attachment L, Form of Notice to Proceed and Letter Contract is attached.

Item#3. Section B.10, Time is of the Essence and Substantial Completion Date, is revised as follows:

Time is of the essence with respect to the proposed Contract. The Project must be substantially complete by 895 days from NTP (“Substantial Completion Date”). Total project Phase I (SD/DD) design must be completed by 285 days from NTP. The Title I Services are deemed complete when the A/E obtains the required building permits. Total project Phase II must be completed by 610 day from Total project Phase I completion.

By: 

Franklin Austin
Contracting Officer

Date: 03/03/2020

- End of Addendum No. 4 -