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DETERMINATION AND FINDINGS 

FOR 

CLASS EMERGENCY PROCUREMENT 

 

Agency:    Department of General Services (the “Department” or “DGS”) 
 

Contract(s):  DCAM-23-CS-EM-0006 

 
Caption:   Emergency Construction Services to Fix a Sinkhole in DMV HQ Parking 

Lot 
 

Contractor(s):   Thiha, Inc. (the “Contractor”) 

   

FINDINGS 

 
1. AUTHORIZATION: 
 

Chapter 47 of title 27 of the DCMR Section 4719 and PPRA Sec. 405 (d); Emergency 

Procurements. 

 
2. MINIMUM NEED: 

 
The Department of General Services (DGS) has an immediate need for the Contractor to 

repair a sinkhole on an emergency basis in the parking lot of the DC Department of 

Motor Vehicles (DMV) Headquarters located at 95 M Street, SW, Washington DC.  
 

3. ESTIMATED FAIR AND REASONABLE PRICE: 
 

The estimated fair and reasonable price for the project is $99,500.00 and Thiha, Inc.’s 
proposed price is $91,906.00. 

 

4. FACTS WHICH JUSTIFY AN EMERGENCY PROCUREMENT: 
 

In accordance with the D.C. Official Code §2-354.05 and 27 DCMR 4719, the purpose of 
this emergency contract is to ensure an immediate construction work to repair the 

sinkhole at the parking lot of the DC DMV HQ. It is the mission and the responsibility of 
the Department of General Services to provide safe and healthy environments across all 

District owned and or operated facilities, including D.C. Department of Motor Vehicles 
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Department of General Services 3924 Minnesota Ave NE, Washington D.C. 20019 

as ordered under D.C. Code § 10-551.01(b) (4), The Department of General Services 
Establishment Act of 2011.  

 

The Contractor will be required to provide the emergency construction of the damaged 
parking lot – a sinkhole – caused by the subgrade soil wash.  

 
The sinkhole was created by excessive rain that washed the soil from the subgrade and 

initial review by a professional registered Geotechnical Engineer suggests that the 

condition of the soil washout might have been happening for a long time. Based on a 
visual inspection it shows that the soil erosion expanded from the location of the sinkhole 

to the middle of the parking lot. The presence of various cracks on the parking lot might 
be an indication that the soil wash created a void stretching a substantial distance from 

the location of the sinkhole. Although the majorly affected area was cordoned off with 

cones and tapes (blocking any vehicle from parking in that area) there is a substantial 
concern that it might cause damage and/or injury if a driver accidentally drives on the 

weakened locations, where subgrade soil was displaced. This may cause sinking vehicles 
and injury to persons. Therefore, it is an imminent threat to public health and safety.  

 

 
5. CERTIFICATION BY THE DEPUTY DIRECTOR OF CAPITAL 

CONSTRUCTION DVISION: 

 

I hereby certify all of my statements herein are true, correct, and complete and that the 

information given herein is accurate to the best of my knowledge and belief.   
 

 _____________________________________ 
Date Gbolahan Williams  

 Interim Deputy Director DGS-CCSD 

 
 

6. CERTIFICATION BY THE CONTRACTING OFFICER: 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of 

the emergency procurement method to award the captioned contract to the 
aforementioned Contractor.  In addition, please be advised that the Department’s notice 

of the captioned emergency contracts must be posted on the Department’s website no 
more than seven (7) days after the contract is awarded.  Given the foregoing, I 

recommend that the Department of General Services’ Chief Contracting Officer approve 

the use of the class emergency procurement method for this proposed procurement 
action. 

 
 

 ___________________________________ 

Date Obaidullah Ranjbar 
 Contracting Officer 
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Department of General Services 3924 Minnesota Ave NE, Washington D.C. 20019 

 
 

 

 
DETERMINATION 

 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of the 

emergency procurement method under the cited authority. I certify that the class emergency 
procurement notice of contract awards will be published in accordance with Section 405(f) of the 

District of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code §2-354.05).  
In conclusion, as the Department of General Services (“DGS”), Chief Procurement Officer, I 

hereby approve the use of the Emergency Procurement method as the only viable method of 

procurement to provide necessary construction services to repair the sinkhole at the DC DMV 
HQs Parking Lot. 

 
 

 

 ________________________________ 
Date George G. Lewis, CPPO 

 Chief of Contracts & Procurement 
 Chief Procurement Officer 


