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DETERMINATION AND 
FINDINGS FOR SOLE 

SOURCE PROCUREMENT 
 
 

Contracting Agency: Department of General Services 
 
Client Agency: Department of Corrections  

 
Proposed Contract No.: DCAM-26-CS-SS-0007 

 
Caption: Department of Corrections (“DOC”) Central 

Training Facilities (“CTF”) Window Glazing 
and Wall Restoration Upgrades  

 
Contractor(s): Chiaramonte Construction Company (“CCC”) 

 
 

FINDINGS 
 

1. AUTHORIZATION: 
 

D.C. Code Section 2-354.04 and 27 DCMR § 4718 
 

2. MINIMUM NEED: 
 

The Department of General Services (the “Department” or “DGS”) on behalf of the 
Department of Corrections (“DOC”) has an immediate need to engage the services of 
Chiaramonte Construction Company for architectural and engineering services including the 
design and renovation of the exterior precast structural system to address structure defects 
and weather seals located at 1901 E St SE Washington, DC 20003. 

 
3. ESTIMATED FAIR AND REASONABLE PRICE: 

 
The estimated fair and reasonable price to complete the project is approximately 
$169,582.00. 
 

4. FACTS THAT JUSTIFY A SOLE SOURCE PROCUREMENT: 
 

This requirement stems from essential upgrades identified during Chiaramonte Construction 
Company’s performance on DCAM-20-CS-RFQ-0001 Task Order 17. Although capital 
reprogramming delays caused the original agreement to lapse, CCC remains the only firm capable of 
executing this scope without compromising project integrity. 



 

 
Retaining CCC, a DSLBD Certified Business Enterprise (CBE) is in the District’s best interest based  
on the following critical factors: 
 
• Institutional Knowledge & Technical Continuity: As the incumbent involved since project 

inception, CCC possesses exclusive knowledge of existing structural conditions, sequencing 
constraints, and operational requirements. A new contractor would require a significant learning 
curve, risking damage to previously completed work and disrupting active DOC operations. 

• Cost & Schedule Efficiency: CCC’s existing mobilization and familiarity with the site allow for 
immediate execution and accurate pricing. Introducing a new vendor at this stage would trigger 
avoidable mobilization costs, administrative delays, and potential price premiums due to 
fragmented project responsibility. 

• Design & Regulatory Integrity: CCC’s continued engagement ensures seamless continuity in 
design delivery and regulatory compliance. Their proven performance on the parent project 
minimizes the District’s exposure to technical errors and schedule slippage. 

 
To avoid substantial delays and increased fiscal expenditure, the District seeks to leverage CCC’s unique positioning. 
Their retention ensures the highest level of safety, design consistency, and cost-effectiveness for the completion of the 
CTF restoration project. 

 
 

5. CERTIFICATION BY THE DEPUTY DIRECTOR FOR CAPITAL 
CONSTRUCTION SERVICES: 

 
I hereby certify, to the best of my knowledge and belief, that all my statements regarding 
the conditions, service needs, and urgency are true, correct, and complete. Furthermore, I 
affirm that the information provided herein is accurate. I understand that making a false 
statement is punishable by criminal penalties pursuant to D.C. Official Code § 22-2405 et 
sq. (2001). I understand that any information I give may be investigated as allowed by law 
or regulation. 

 

                                                         
Date Osei Headley 

Deputy Director 
Capital Construction Services 

 
 

6. CERTIFICATION BY CONTRACTING OFFICER: 
 

I have reviewed the above findings and certify that they are sufficient to justify the use of 
the single available source method of procurement under the cited authority. I certify that 
the notice of intent to award a sole source procurement action was published in accordance 
with 27 DCMR 4718 and that no response was received. I recommend that the Department 



 

of General Services, Associate Director/ Chief Contracting Officer approve using the sole 
source procurement method for this proposed procurement action. 

 
     

 

 

Date Kianna Shepherd 
Contracting Officer, 
Contracts & Procurement Division 

 
 

DETERMINATION 
 

Based on the above findings and in accordance with the cited authority, I hereby determine 
that it is not feasible or practical to invoke the competitive solicitation process under either 
Section 402 or 403 of the District of Columbia Procurement Practices Reform Act of 2010, 
D.C. Law 18-371; D.C. Official Code § 2-354.02 or 2-354.03. Accordingly, I determine 
that the District is justified in using the sole source method of procurement. 

 
 
 
 

    
Date 

                
 Dr. Jacque McDonald, NIGP-CPP, CPPO, CPPB   

Associate Director 
Chief Procurement Officer 
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