

Contracts & Procurement

DETERMINATION AND FINDINGS FOR SOLE SOURCE PROCUREMENT

Agency: Department of General Services

Proposed Contract No.: DCAM-25-CS-SS-0005

Caption: Architectural and Engineering Services for the OSNE

Building

Contractor(s): Emotive Architecture PLLC

FINDINGS

1. AUTHORIZATION:

D.C. Code Section 2-354.04 and 27 DCMR § 4718

2. MINIMUM NEED:

The Department of General Services (the "Department" or "DGS") on behalf of the Office of Neighborhood Safety and Engagement (OSNE) has an immediate need to engage the services of Emotive Architecture PLLC ("Emotive") for Architectural and Engineering Services for the ONSE building located at 100 42nd St NE, Washington, DC 20019.

3. ESTIMATED FAIR AND REASONABLE PRICE:

The estimated fair and reasonable price for providing Architectural and Engineering Services for the ONSE building is approximately \$235,982.00.

4. FACTS THAT JUSTIFY A SOLE SOURCE PROCUREMENT:

A contract number DCAM-21-CS-SP-0050 was awarded to Emotive to provide all labor, material, and equipment to perform Architectural and Engineering services for the Office of Neighborhood Safety and Engagement (OSNE). Due to budget limitations, several design changes were requested by the OSNE team and DGS. The design and engineering work was not completed. In addition, the scope was increased to include design for a new





generator and wiring. Thus, the costs now exceed the small purchase threshold. The additional/expanded scope of work for the project includes the following:

- 1. Locate and prepare drawings for a new Elevator lift.
- 2. Prepare the design for a replacement Generator.
- 3. Prepare drawings for an electrical upgrade for the entire building.
- 4. Other design changes requested in the Cellblock area.

The following reasons support the recommendation of Emotive as the firm best suited to complete the existing design, along with the expanded scope:

- Introducing a new contractor at this stage could compromise the timely completion
 of the project and potentially lead to substantial, avoidable cost increases and
 delays.
- Emotive has been involved in the design process since the project's inception, giving them a thorough understanding of its technical requirements and operational dynamics. This experience enables them to deliver the project with the necessary expertise, confidence, and accurate pricing, ensuring its successful and timely completion.
- Engaging Emotive ensures continuity in the design delivery, a critical element for ensuring the project's successful completion.

Retaining Emotive for the OSNE project is in the District's best interest due to their unique project knowledge, design experience, and established continuity. Their continued involvement supports cost savings, design compatibility, and regulatory compliance while avoiding delays and added expenses associated with changing contractors.

5. CERTIFICATION BY THE DEPUTY DIRECTOR FOR CAPITAL CONSTRUCTION SERVICES:

I hereby certify, to the best of my knowledge and belief, that all my statements regarding the conditions, service needs, and urgency are true, correct, and complete. Furthermore, I affirm that the information provided herein is accurate. I understand that making a false statement is punishable by criminal penalties pursuant to D.C. Official Code § 22-2405 et sq. (2001). I understand that any information I give may be investigated as allowed by law or regulation.





r action Services to justify the use o
to justify the use o
to justify the use of
thority. I certify the lished in accordance that the Department prove using the so
e rd icer,
curement Division
r, I hereby determine process under eithe Reform Act of 201 ordingly, I determinent.



