

**GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES**



**Addendum No.1
To
MPD Daly & OJS Swing RFP DCAM-20-AE-0019
Issued: September 10, 2020**

This Addendum No. 1 is hereby issued and published on DGS’ website on September 10, 2020. Except as modified hereby, the Request for Proposal (“RFP”) remains unmodified.

Item # 1: The following dates have been revised;

- Pre Bid Conference call – 9/14/20 11:00 am

- Site Visit Henry DALY Building JOCC - 9/16/20 10:00 am
 - Address – 300 Indiana Ave NW

- Site Visit 501 NY Ave – 9/16/20 2:00 pm
 - Address – 501 NY Ave

- Site Visit OJS - 9/18/20 10:00 am
 - Address - One Judiciary Square

		Start Date	End Date
Concept design	1M	12/1/2020	1/1/2021
Design Development	1M	1/1/2020	2/1/2021
Construction Documents	2M	2/1/2021	4/1/2021
Permitting	1M	3/1/2021	4/1/2021
Construction begin	9M	4/1/2021	12/1/2021
Substantial Completion		TBD	

- Bids Due – 9/28/20 3:00 pm

Item # 2: Activity Duration

By: *Franklin Austin*
Franklin Austin, CPPB, CPM
Contracting Officer

Date: 9.10.2020

- End of Addendum No. 1