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This Addendum No. 2 is being issued and is effective as of the date shown above. Except as modified 

hereby, the Request for Proposal (RFP) remains unmodified. 

 

Item #1: Section A.4 Design Fees: Section A.4 Design Fees has been revised in its entirety and replaced with 

the following: 

 

A.4  Design Fees  

 

As will be more fully described in the Form of Contract, the selected A/E will be paid a fixed price for all 

design phase services through construction administration services.  Offerors will be required to bid a Design 

Fee that covers all of the Offeror’s costs associated with the preparation or provision of the (i) pre-design 

services; (ii) a set of design development documents; (iii) complete construction documents; and (iv) 

construction administration services.  Offerors will also be required to submit a schedule of hourly rates for any 

additional work that is required. 

 

A schedule of values should be provided that allocates the Design Fee among the various design phases (i.e. 

pre-design services, design development, construction documents, and construction administration).  

 

Offerors shall submit, on the Offeror’s letterhead, an Offer Letter in substantially the form of Attachment C of 

this RFP that includes the proposed Design Fee, and hourly rates. The Department desires to have the A/E 

develop a phasing plan to accommodate the Project, as necessary. The cost of developing a phasing plan shall 

be included in the Offeror’s Design Fee. 

 

Item #2: Section B. Scope of Work – B.1 Title I: Section B.1 of Title I has been revised in its entirety and 

replaced with the following: 

 

B.1  Title I Services 

Title I Services shall include Pre-Design Services (including existing conditions), Design Development 

(including preliminary construction cost estimate, full delineation of design decisions, including equipment and 

controls, summary specifications), Construction Documents (including acquiring building permit from DCRA, 

full specifications, final cost estimate, and bid documents sufficient to obtain general construction services), and 




















