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Addendum No. 3

Issued: June 5. 2017
This Addendum No. 3 is issued and hereby published on the DGS website on June 5, 2017. Except as

modified hereby, the Invitation for Bid (“IFB”) remains unmodified.

Item #1 Cover Page

Delete: This IFB is designated only for certified business enterprises (CBE) Contractors under the
provisions of the “Small and Certified Business Enterprise Development and Assistance Act of 2014”,
D.C. Official Code § 2-218.01 et seq., as amended. ONLY Contractors that are certified by the
District of Columbia Department of Small and Local Business Development (DSLBD) as a CBE are
eligible.

Insert: This IFB is designated as Open Market

By: dzuoé M Date: QZS //7

Brenda Allen
Chief Contracting Officer

- End of Addendum No. 3 -
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The District of Columbia Department of General Services (“Department” or “DGS”), Contracts
and Procurement Division, is issuing an Invitation for Bid (“IFB”) to engage a Contractor to
provide construction services at Department of Corrections (DOC) Command Center, located
1901 D Street SE, Washington, DC 20003. The DOC Command Center is a twenty-four (24)
hour operation that will evacuated during the construction period. Department of Corrections
has agreed to provide a work around during the duration of the project. The General Contractor
shall work with DOC, DGS, the Architect, and Security Consultant to accommodate DOC’s

EXECUTIVE SUMMARY

operation needs.

Al

A2

A3

Contract Type
The contract awarded pursuant to this IFB will be a fixed price type of contract.

Form of Contract
The Contract resulting from this IFB will include the following:

(@) The Award/Signature Page (Attachment M)

(b) Acknowledgement of Amendments (See Award/Signature Page Section 13)
(c) The IFB pages 2 — 60

(d) Drawings and Specifications (Attachment A)

(e) The Contractor’s Offer Letter and Bid Form (Attachment B)

(f) Bidder/Offeror Certification Form (Attachment C)

(9) Subcontracting Plan Form (Attachment E)

(h) 2017 Living Wage Act Notice and Fact Sheet (Attachment F)

(i) First Source Employment Agreement Form (Attachment G)

(J) Davis Bacon Wage Determination (Attachment H)

(k) Standard Contract Provisions (Construction Contract) (Attachment N)
() Applicable exhibits provided as attachments or incorporated by reference

Contractor’'s Compensation

Contractors shall provide an Offer Letter and Bid Form (Attachment B) to include their
lump sum fixed price to complete the work. The lump sum price shall be the Contractor’s
sole method of compensation and as such shall be sufficient funding to cover all of the
costs necessary to fully complete the Project, including, but not limited to, labor,
materials, trade, subcontractor costs, insurance and bonding, home office overhead, travel
and profit. The lump sum price shall also include sufficient funding for items that are not
specifically identified in the Scope of Work but which are reasonably inferable

therefrom.

Page 2 of 60



A4

Procurement Schedule

The schedule for this procurement is as follows:

Issue IFB

Pre-bid Conference
Site Visit

Last Day for Questions
Bids Due

Bid Opening

May 16, 2017

May 25, 2017 at 11:00 am
TBD

May 30, 2017

June 5, 2017 at 2:00 pm
June 5, 2017 at 2:30 pm
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Attachments: The following documents are attached to the IFB:

Attachment A

DOC Command Center Drawings and Specifications
Construction Services for DOC Command Center

Attachment B

Form of Offer Letter and Bid Form

Attachment C

Bidder/Offeror Certification Form

Attachment D

Tax Affidavit

Attachment E

Subcontracting Plan Form

Attachment F

2017 Living Wage Act Notice and Fact Sheet

Attachment G First Source Employment Agreement Form
Attachment H Davis Bacon Wage Determination
Attachment | Bid Bond Form

Attachment J Bid Guaranty Certification

Attachment K

EEO Policy Form

Attachment L

Bond Guaranty Form

Attachment M

Award/Signature Page

Attachment N

Standard Contract Provisions (Construction Contract)
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https://drive.google.com/drive/folders/0B-ZH01mNDH48ZVhYeUVxY1ZLcUE?usp=sharing_eil&ts=5919be3e

SECTION B
SCOPE OF WORK

B.1 Contractor’s Scope of Work. In general, the selected Contractor shall be required to
provide all of the labor, tools, equipment, and materials necessary to provide upgrade the
existing mechanical, electrical, and plumbing systems, integrate innovate corrections security
camera technology and door controls per the Department of Corrections Master Plan
Specifications, and centralize all corrections operations. The command center shall be designed
to monitor all closed caption television cameras (CCTV) throughout the jail, controls all security
doors throughout the jail, provide system redundancy, and establish a central viewing station for
the Warden, as described in the Drawings and Specifications attached as Attachment A. To the
extent there is an inconsistency between the Drawings and the Specifications and the
Construction Design Documents, the Contractor shall be required to provide the more expensive
requirement. Prior to submitting its proposal, each Offeror shall carefully review the Drawings
and Specifications and shall bring any inconsistency or error in the drawings and specifications
to the attention of the Department in writing. To the extent that a competent contractor could
have identified any such inconsistency or error, such inconsistency or error shall not serve as the
basis for a change order and the Contractor shall assume the risk of such inconsistency or error.

B.2 Preconstruction Activities

Prior to mobilizing to the Project site and commencing work, the Contractor shall be required to
complete those activities set forth in this Section B.2. Unless a delay in completing the
preconstruction activities is the result of a delay by the Department or the Program Manager
beyond the timeframes set forth herein or an event of force majeure, delays in completing the
preconstruction activities shall not be considered excusable and shall not justify an extension of
the substantial completion date.

B.2.1 Baseline Schedule. Within fourteen (14) days after the Preconstruction NTP is issued,
the Contractor shall prepare and submit a baseline schedule for the Project (the “Baseline
Schedule”). The Baseline Schedule shall be subject to review and approval by the Department
and the Contractor shall incorporate such adjustments to the Baseline Schedule as may be
reasonably requested by the Department.

B.2.1.1 The Baseline Schedule shall be prepared in a CPM method and be developed in a
sufficient level of detail so as to permit the affected parties (i.e. the Department, the Contractor,
and the Architect) to properly plan the Project, and shall show: (i) key milestones and bid
packages; (ii) release dates for long lead items; (iii) release dates for key subcontractors; and (iv)
substantial and final completion dates.

B.2.1.2 The preliminary schedule must also be submitted in Primavera 6 native format or
Microsoft Project format and shall be updated by the Contractor, at a minimum, on a bi-weekly
basis.

B.2.2 Safety Plan. Prior to the start of construction activities, the Contractor shall prepare a
safety plan for the construction phase conforming to OSHA 29 CFR 1926 (such plan, the “Safety
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Plan”). The Safety Plan shall be submitted to the Department, and the Contractor shall
incorporate such comments as the Department may reasonably request.

B.2.2.1 Safety Barriers/Fences. As part of its responsibility for Project safety, the Contractor
shall install such fences and barriers as may be necessary. The Contractor shall develop a plan
that describes the proposed separation and the specific nature of the fences and barriers that will
be used. This plan will be submitted to the Department and DOC for their review and approval
prior to the commencement of construction. Once such plan has been approved, the Contractor
shall comply with it at all times during construction. The Contractor shall be required to revise
the plan as may be reasonably requested by the Department or DOC. The cost of revising and
complying with the plan shall not entitle the Contractor to an increase in the Lump Sum Price.

B.2.2.2 Site Security. The Contractor shall be responsible for site security and shall be required
to provide such watchman as are necessary to protect the site from unwanted intrusion.

B.2.2.3 Exculpation. The right of the Department and DOC to comment on the Safety Plan and
the nature and location of the required fences and barriers shall in no way absolve the Contractor
from the obligation to maintain a safe site.

B.2.3 Site Logistics Plan. Prior to the start of construction activities, the Contractor shall
prepare a Site Logistics Plan. The Site Logistics Plan shall address: (i) the manner in which the
Contractor intends to organize the site; (ii) the location and description of site fences and other
safety barricades intended to prevent the public from entering the site; (iii) the location of
construction entrances; and (iv) parking restrictions and procedures that will apply to the
employees of Contractor and its Subcontractors. Coordination will be required with DOC the site
and will remain in operation throughout construction.

B.2.4 Permits. The Contractor shall be required to secure and pay for any other permits,
governmental fees, licenses and inspections necessary for the execution and completion of the
Work. The Department shall cooperate with the Contractor in securing such permits, licenses
and inspections; provided however, the Department shall not be required to pay the fees for such
permits, licenses and inspections unless otherwise noted herein. The costs of any such fees or
inspections are included in the Lump Sum Price.

B.2.5 DOC Background Requirements. The Contractor shall be responsible for obtaining
employee background documents in accordance with DOC requirements.

B.3 Construction Phase.

B.3.1 General. The Construction Phase shall commence when the Department issues a written
Notice to Proceed for Construction. The Contractor shall construct the work described on the
Construction Documents including any work that is not specifically shown thereon but is
reasonably inferable therefrom or necessary for a fully functioning Project. The Work shall be
carried out in a good and workmanlike, first-class manner, and in timely fashion. All materials
and equipment to be incorporated into the Project shall be new and previously unused, unless
otherwise specified, and shall be free of manufacturing or other defects.
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During the Construction Phase, the selected constructor shall carry out such activities as are
necessary to complete the construction described in the approved documents and submittals.

B.3.2 Substantial Completion Date. The construction of the Project shall be Substantially
Complete Two Hundred Forty (240) Calendar Days from the date of execution of the Notice to
Proceed (NTP). For purposes of this requirement, the term “Substantially Complete” shall mean
that all of the following have occurred: (1) the construction and installation work have been
completed with only minor punch list items remaining to be completed; (2) a temporary
certificate of occupancy and all other required permits or approvals have been obtained; (3) draft
copies of all operating and maintenance manuals, training videotapes and warranties required by
the contract have been delivered to the Department; (4) any supplemental training session
required by the contract for operating or maintenance personnel have been scheduled; (5) all
clean-up required by the contract has been completed; (6) the Project is ready for the Department
to use it for its intended purpose; and (7) all equipment, supplies, materials and items to be
installed have been installed in accordance with the manufacturer’s specifications and industry
standards and have undergone and passed the requisite testing and inspections. "Minor punch
list items™ are defined for this purpose as items that, in the aggregate, can be completed within
thirty (30) days without interfering with the Department's normal use of the Project.

B.3.3 Supervision & Coordination. The Contractor will be required to properly supervise and
coordinate its work. At a minimum, it is envisioned that the Contractor will be required to
undertake the following tasks:

1. Participate and assist in Project/Planning meetings

2. Maintain full-time on-site construction supervision and provide daily inspections,
quality control, monitoring, coordination of various trades, record drawings, and
daily work log

3. Conduct periodic progress meetings following a Contractor generated agenda
with the Program Manager

4. Provide general safety and signage and posting for the project and see that each
subcontractor prepares and submits adequate safety program and monitoring
throughout the project

5. Prepare payment requests, verify accuracy and forward to the Department for
approval and payment

6. Assemble close-out documents required

7. Provide assistance to the Department through any applicable warranty periods

B.3.5 CBE Subcontractors. The Contractor shall not substitute or replace any Subcontractor
or supplier certified by the District of Columbia Department of Small and Local Business
Development without the Department's prior written consent.

B.3.6 Site Observations. The Contractor will be required to visit the site, become familiar

with local conditions under which the work is to be performed and correlate personal
observations with requirements of the Drawings and Specifications. The Contractor shall
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carefully study and compare the Drawings and Specifications with information furnished by the
Department. Before commencing activities, the Contractor shall (1) take field measurements and
verify field conditions; (2) carefully compare this and other information known to the Contractor
with the Drawings and Specifications; and (3) promptly report errors, inconsistencies or
omissions discovered to the Department. Once work is started, the Contractor assumes the
responsibility and costs for the work and the cost of correcting work previously installed.

B.3.7 Warranty of the Construction Work. The Contractor warrants to the Department that
materials and equipment furnished under the Contract will be of good quality and new unless
otherwise expressly permitted in writing, that for the one (1) year period following the
Substantial Completion Date the construction work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform to the Construction Documents
and/or any approved design documents. The Contractor’s warranty excludes remedy for damage
or defect caused by abuse, modifications not executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. The Contractor
and a representative of the Department shall walk the Project together eleven (11) months after
the Substantial Completion Date to identify any necessary warranty work. In the event the
Contractor fails to schedule such a walk, the Warranty period shall be extended until such time
as the Contractor schedules such a walk.

B.3.8 Extent of Responsibility and Site Conditions. The Contractor shall be entitled to
submit a Change Request for differing site conditions only to the extent that such conditions
could not have been discovered by a competent visual inspection of the site and are of unusual
nature and differ materially from those ordinarily encountered and generally recognized as
inhering to work of the character provided for in the Contract (such circumstances, “Differing
Site Conditions”). The term Differing Site Conditions shall mean subsurface conditions on or
adjacent to the Project site which differ materially from those indicated in the geotechnical
reports prepared by the Contractor. The term Differing Site Conditions shall also include
unknown physical conditions at the site of an unusual nature which differ materially from those
ordinarily encountered and generally recognized as inhering to work of the character provided
for in this Contract. Prior to commencing construction, the Contractor shall be required to
conduct a thorough review of the Project site and the surrounding area and shall document its
findings. In the event the Contractor fails to undertake and document such a thorough review,
the Contractor shall be deemed to have known of those conditions which a thorough review
would have detected. Any Change Request related to Differing Site Conditions shall be made
pursuant to the Standard Contract Provisions.

B.3.9 Progress Meetings. The Contractor shall schedule and conduct at a minimum bi-weekly
progress meetings at which the Department, the Program Manager, the Contractor and
appropriate Subcontractors can discuss the status of the Work. The Contractor shall prepare and
promptly distribute meeting minutes. If required, the Contractor shall also attend and participate
in community meeting(s) to update the community regarding the Project.

B.3.10 Written Reports. The Contractor shall provide written reports to the Program Manager

on the progress of the entire Work in accordance at least every other week, including, but not
limited to, a baseline schedule and schedule updates with narrative demonstrating the critical

Page 8 of 60



path of the Project in Primavera format or Microsoft Project format. The Contractor shall also
maintain a daily log containing a record of weather, Subcontractors working on the site, number
of workers, major equipment on the site, Work accomplished, problems encountered and other
similar relevant data as the Department may reasonably require, as well as progress photos. The
log shall be available to the Department and the Program Manager and on a weekly basis a copy
of the log, including progress photos, shall be submitted to the Department.

B.3.11 Work by Separate Contractors. The Department reserves the right to perform
construction or operations related to the Project with the Department’s own forces, and to award
separate contracts in connection with other portions of the Project or other construction or
operations on the site.

B.3.12 Site Safety and Clean-Up. The Contractor will be required to: (i) provide a safe and
efficient site, with controlled access, including the installation and provision of such safety
barricades, enclosures and overhead protection as may reasonably be required by the Department
and as may be necessary to ensure a safe workplace or as may be required by OSHA or other
applicable law, and to remove such at the end of the Work and leave the site in broom clean
condition; and (ii) be responsible for the security of its tools, equipment and materials that are
stored at the site.

B.3.13 Close-out. The Contractor shall be required to prepare and submit at close-out a
complete set of product manuals, warranties, as-built drawings, operation manuals, etc. The
Contractor shall also provide the Department with any shop drawings prepared by the Contractor
or its subcontractors along with any other documentation that may reasonably be requested by
the Department or its Program Manager. Closeout must be completed within forty-five (45)
calendar days following the Substantial Completion Date. Submission of two (2) bound hard
copies and one PDF copy on a USB drive shall be required.

B.3.14 Salvaged and Stored Items. The Contractor shall be responsible for salvaging and
storing all items identified by the Department. The salvage value of any piece of equipment or
material found within the buildings to be demolished that has a value in excess of Ten Thousand
Dollars ($10,000) shall accrue to the benefit of the Department. The value of the salvaged
materials (i.e. copper pipping, etc.) under the aforementioned threshold shall accrue to the
benefit of the Contractor.

B.3.15 Cutting and Patching. The Contractor shall be responsible for cutting, fitting or
patching required to complete the Work or to make its parts fit together properly. All areas
requiring cutting, fitting and patching shall be restored to the condition existing prior to the
cutting, fitting and patching. The Contractor shall not damage or endanger a portion of the Work
or fully or partially completed construction of the Department or separate contractors by cutting,
patching or otherwise altering such construction, or by excavation.

B.3.16 Correction of Work

B.3.16.1 The Department reserves the right to object and to require the Contractor to
remove forthwith from the Project site and the Work and to promptly replace the Superintendent,
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any foreman, technical assistant, laborer, agent, representative, or other person used by the
Contractor in or about the execution or maintenance of the Work, who in the sole opinion of the
Department is misconducting himself or herself, or is incompetent or negligent in the proper
performance of his or her duties, or whose performance in the Work is otherwise considered by
the Department to be undesirable or unsatisfactory, and such person shall not be again employed
upon the Project without the written permission of the Department.

B.3.16.2 The Contractor shall promptly correct Work rejected by Department for failing to
conform to the requirements of the Construction Documents or any approved design document
or applicable law or regulations whether observed before or after the Project’s completion and
whether or not fabricated, installed or completed, and shall correct any Work found to be not in
accordance with the requirements within a period of one (1) year from the date of completion or
by terms of an applicable special warranty required by the Contract.

B.3.16.3 If during the guarantee or warranty period, any material, equipment or system
requires corrective Work because of defects in materials or workmanship, the Contractor shall
commence corrective Work within forty-eight (48) hours after receiving the notice and work
diligently until corrective Work is completed; provided, however, if such notice is received on
the day before a weekend or a holiday, the Contractor will commence corrective Work on the
next business day. If the Contractor does not, in accordance with the terms and provisions of the
Contract Documents, commence all corrective Work within forty-eight (48) hours or if the
Contractor commences such Work but does not pursue it in an expeditious manner, Department
may either notify the bonding company (if any) to have such Work and/or obligations performed
at no additional cost to Department or may perform such Work and/or obligations and charge the
costs thereof to Contractor.

B.3.17 Manufacturers’ Warranties

B.3.17.1 The Contractor warrants that all manufacturers or other warranties on all labor,
materials and equipment furnished by the Contractor or a Subcontractor or supplier shall run
directly to or will be specifically assigned to Department on demand or upon Project completion
without demand. In the event any issue or defect which would be covered by any warranty arises
but is not addressed by the grantor of the warranty, the Contractor shall be required to act as the
guarantor of the obligations under the warranty and to perform under the terms of the warranty.

B.3.17.2 The Contractor warrants that the installation of all materials and equipment shall
be in strict accordance with the manufacturers’ requirements or specifications.

B.3.18 Schedule Update. The Contractor shall submit bi-weekly schedule updates which shall
reflect actual conditions of Project progress as of the date of the update. The update shall reflect
the actual progress of construction, identify developing delays, regardless of their cause, and
reflect the Contractor's best projection of the actual date by which Substantial Completion and
Final Completion of the Project will be achieved. Via a narrative statement (not merely a critical
path method schedule), the Contractor shall identify the causes of any potential delay and state
what, in the Contractor's judgment, must be done to avoid or reduce that delay. The Contractor
shall point out, in its narrative, changes that have occurred since the last update, including those
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related to major changes in the scope of work, activities modified since the last update, revised
projections of durations, progress and completion, revisions to the schedule logic or assumptions,
and other relevant changes. Any significant variance from the previous schedule or update shall
also be identified in a narrative, together with the reasons for the variance and its impact on
Project completion. All schedule updates shall be in the same format as the accepted baseline
schedule. The Department may make reasonable requests during the Project for changes to the
format or for further explanation of information provided. Submission of updates showing that
Substantial Completion or Final Completion of the Project will be achieved later than the
applicable scheduled completion date shall not constitute requests for extension of time and shall
not operate to change the scheduled completion date. The Department’s receipt of, and lack of
objection to, any schedule update showing Substantial Completion or Final Completion later
than the dates agreed upon in the Project Schedule shall not be regarded as the Department’s
agreement that the Contractor may have an extension of time, or as a waiver of any of the
Department’s rights, but merely as the Contractor’s representation that, as a matter of fact,
Substantial Completion or Final Completion of the Project may not be completed by the agreed
upon date in the Project Schedule. Changes to the scheduled completion dates may be made only
in the circumstances and only by the methods set forth in the Contract.

B.3.19 Acceleration. Subject to the terms of this Section, the Department reserves the right to
direct the Contractor to accelerate the Work if, in the reasonable judgment of Department, the
Contractor fails to: (i) supply a sufficiency of workers or to deliver the materials or equipment
with such promptness as to prevent the delay in the progress of the Work; or (ii) the progress of
the Work materially falls behind the projections contained in the then currently approved Project
Schedule. In the event that the Department or its Program Manager determine that either of the
events specified in the preceding sentence have occurred, the Department shall provide the
Contractor with written notice of such event and the Contractor shall be required to provide the
Department with a corrective action plan that is reasonably designed to address the concerns
raised in such notice within three (3) days after receipt of such notice. If the Department and the
Contractor are unable to agree on the terms of such corrective action plan within five (5) days
after the issuance of the notice (i.e. with forty eight (48) hours after the receipt of the proposed
corrective action plan), the Department shall have the right to direct such acceleration as the
Department, in its reasonable judgment, deems necessary. Provided the notice provisions of this
Section are complied with, the cost of any acceleration directed under this Section shall not
justify an adjustment to the Lump Sum Price or the Substantial Completion Date. The Contractor
hereby acknowledges that this provision is a material inducement upon which the Department
has relied in entering into the Contract; and represents and warrants that it has included sufficient
funding in its Lump Sum Price in order to comply with the requirements of this Section.

B.4  Administrative Matters
B.4.1 Use of Prolog. The Contractor shall utilize the Department’s Prolog system to submit
any and all documentation required to be provided by the Contractor for the Project, including,

but not limited to, (i) requests for information; (ii) submittals; (iii) meeting minutes; (iv)
proposed Changes; and (v) applications for payment.
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B.4.2 Liquidated Damages. If the Contractor fails to achieve Substantial Completion by the
Substantial Completion Date, the Parties acknowledge and agree that the actual damage to the
Department for the delay will be impossible to determine, and in lieu thereof, the Contractor
shall pay to the Department, as fixed, agreed and liquidated delay damages in the amount of Two
Thousand Five Hundred Dollars ($2,500) per day for each calendar day of delay for failure to
meet the Substantial Completion Date. The Contractor and the Department agree that the
liquidated damages do not constitute, and shall not be deemed, a penalty but represent a
reasonable approximation of the damages to the Department associated with a delay in the
Project. In the event the Contractor fails to meet the Substantial Completion Date for more than
fifty (50) days, the Contractor consents to a termination for default

B.4.3 Risks Assumed by Contractor. By submitting a bid, the Bidder shall be deemed to have
thoroughly examined the terms of this IFB, the Drawings and Specifications and shall constitute
its acknowledgement that it has been provided with an opportunity to visit the Project site and
that such Bidder has had the opportunity to become familiar with local conditions under which
the work is to be performed. Further, in submitting any such bid, the Bidder shall be deemed to
represent that it has satisfied itself that it can undertake the work for the stated cost. Among
other things, by submitting a bid, the Bidder assumes the following risks: (1) the nature of the
land and subsoil unless such conditions constitute a Differing Site Condition under Article 4.A of
the Standard Contract Provisions; (2) the form and nature of the site and surrounding areas; (3)
details and levels of existing pipe lines, conduits, sewers, drains, cables or other existing
services; (4) the quantities, nature and availability of the materials, tools, equipment and labor
necessary for the completion of the work; (5) the means of access to the site and any
accommodation that may be required; (6) uncertainties of weather and physical conditions at the
site; and in general to have itself obtained all necessary information as to risk contingencies,
climatic, hydrological and natural conditions and other circumstances which may influence or
affect his performance of the work.

B.4.4 Compensation. The Contractor shall be paid its compensation in a series of progress
payments and a final payment. Progress payments shall be based on a Schedule of Values that is
agreed upon by the Parties as well as the Program Manager’s good faith estimate of the level of
completion for each component of the Schedule of Values. Contractor shall prepare the Schedule
of Values which breaks down the Lump Sum Price for the various parts of the Work. The
Schedule of Values shall be maintained in such a manner to provide a breakdown of the Lump
Sum Price in enough detail to facilitate continued evaluation of applications for payment and
progress reports. Large subcontracts shall be broken into several line items where, in the opinion
of the Program Manager, such detail is necessary to properly track the progress of the Work.
The proposed schedule of values shall also include separate line items for each part of the Work
if so required by the Program Manager. The Contractor and the Program Manager shall meet as
necessary to maintain the schedule of values for the Project in a manner acceptable to the
Program Manager. No progress payments shall be made unless the then current Schedule of
Values is acceptable to the Program Manager.

B.5 Key Personnel
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The Bidder’s personnel should have the necessary experience and licenses to perform the
required work. Bidders shall include within the bid a description of the staff available to perform
this work and their qualifications.

B.6  Deliverable List
The Contractor shall be required to prepare and submit the following:
B.6.1 Preconstruction Phase Deliverables

1. Baseline Schedule (B.2.1).
2. Safety Plan (B.2.2).
3. Site Logistics Plan (B.2.3).

B.6.2 Construction Phase Deliverables
1. Minutes of Progress Meetings (B.3.9).
2. Bi-Weekly Reports and Weekly Submission of Daily Logs & Progress Photos
(B.3.10)
3. Warranties and Manuals (B.3.13).
4, Bi-Weekly Schedule Updates (B.3.18).

B.7  General Conditions

The Contractor shall provide the required services in accordance with the following General
Conditions, as applicable:

B.7.1 The Contractor shall be responsible for determining existing conditions on project site by
examination, whether indicated in the Scope of Work or not.

B.7.2 The Contractor shall substantially complete the project as specified in Sections B.2. As
such, the Contractor shall dedicate such personnel and other resources as necessary to ensure that
the Project is completed on-time and in a diligent, skilled, and professional manner.

B.7.3 The work shall be performed during normal business hours; however, the Contractor may
be required to work after hours or on weekends and holidays as to not adversely impact the work
of the District of Columbia employees/and or Contractors. The Contractor shall be required to
develop work plans that are coordinated with, and acceptable to the Project Manager.

B.7.4 The Contractor shall perform all of the work in a first class and workmanlike manner.
Any equipment or materials called for in the Scope of Work shall be new unless otherwise
approved by the Department in advance and in writing.

B.7.5 With the exception of the building permit, the Contractor shall be responsible for
obtaining all job permits and approvals from the Department of Consumer and Regulatory
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Affairs that are required to perform and complete the installation at no additional cost to the
Department.

B.7.6  All materials, equipment and installations provided shall have a warranty period of one
(1) year from Final Completion.

B.7.7  The Contractor shall obtain required approvals from authorities having jurisdiction.

B.7.8  Use of tobacco products and other controlled substances shall not be permitted on the
construction site.

B.7.9  District may appoint other entities to manage day-to-day activities for the execution of
the Project.

B.7.10 The Contractor shall coordinate with the PM for work scheduling; including, but not
limited to: availability of work areas, security planning, storage and coordination with all
agencies and utility providers, including Miss Utility.

B.7.11 The Contractor shall effectively utilize the existing conditions when and where reuse is
called for in the Scope of Work. Changes to the cost of work will not be authorized for reuse
items. If modifications to the existing conditions must be made for new installations, it is the
Contractor’s responsibility to perform them as required, the cost of which is included in the
Lump Sum Bid.

B.7.12 The Contractor shall provide such safety barricades, enclosures and overhead
protection as may reasonably be required by the Department and as may be necessary to safely
implement the project(s) and to remove such at the end of the project(s) and shall leave the site in
broom clean condition.

B.7.13  Prior to submitting its Bid, each Offeror shall carefully review the Scope of Work and
shall bring any inconsistency or error in the Scope of Work to the attention of the Department in
writing. To the extent that a competent Contractor could have identified any such inconsistency
or error, such inconsistency or error shall not serve as the basis for a change order and the
Contractor shall assume the risk of such inconsistency or error.

B.7.14 The Drawings, Specifications, etc. are considered complimentary Contract Documents.
What is required and shown in one document is to be considered required and shown by all
documents. Greater quantity and greater quality is required if there is a conflict in information
provided.

B.7.15 Provide Final Cleaning of all spaces where construction occurs, including construction
entry and exit pathways.

B.8  Staff and Supervision:
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The Contractor shall provide all supervision, labor, material, equipment to perform the scope of
work including daily Project Management/Project Supervision.

B.9 Conformance with Laws:

It shall be the responsibility of the Contractor to perform the Agreement in conformance with the
Department’s Procurement Regulations (27 DCMR § 4700 et seq.) and all statutes, laws, codes,
ordinances, regulations, rules, requirements and orders of governmental bodies, including,
without limitation, the U.S. Government and the District of Columbia government; and it is the
sole responsibility of the Contractor to determine the Department’s procurement regulations,
statutes, laws, codes, ordinances, regulations, rules, requirements and orders that apply and their
effect on the Contractor’s obligations thereunder.

B.9.1 Living Wage Act

The Living Wage Act is applicable to this Contract. As such, the Contractor and its
subcontractors shall comply with the wage and reporting requirements imposed by that Act
(Attachment F).

B.9.2 Davis-Bacon Act

The Davis-Bacon Act is applicable to this Project. As such, the Contractor and its trade
subcontractors shall comply with the wage and reporting requirements imposed by this Act.
Applicable wage determination rates are attached hereto as Attachment H.

B.9.3 Apprenticeship Act

The Apprenticeship Act shall comply with this contract and the Contractor and all of its trade
subcontractors shall be required to comply with that act. In addition, thirty-five percent (35%) of
all apprentice hours worked on the Project shall be worked by District residents.

B.10 Licensing, Accreditation and Registration:

The Contractor and all of its subcontractors shall comply with all applicable District of
Columbia, state and federal licensing, accreditation, and registration requirements and standards
necessary for the performance of the contract.

B.11 Standard Contract Provisions:

The Standard Contract Provisions for use with Specifications for District of Columbia

Government Construction Projects (Revised April 2016) is incorporated into this IFB
(Attachment N).
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C.1

SECTIONC
ECONOMIC INCLUSION

Preference for Small, Local and Disadvantaged Business Enterprises

Under the provisions of the “Small and Certified Business Enterprise Development and
Assistance Act of 2014”, D.C. Official Code 8§ 2-218.01 et seq., as amended (“Act”, as
used in this Section C), the District shall apply preferences in evaluating bids from
businesses that are certified by the Department of Small and Local Business
Development (DSLBD) pursuant to Part D of the Act.

Cl1

Clz2

C.13

Cl4

Application of Preferences

Under the provisions of the Act, preferences shall be given to Contractors that are
certified by the Department of Small and Local Business Development as being a
small business enterprise, having resident business ownership, having a longtime
resident business, being a local business enterprise, being a disadvantaged
business enterprise, or being a local business enterprise with its principal office
located in an enterprise zone. (A copy of the certification acknowledgment letter
must be submitted with the Contractor’s Bid.) A percentage reduction in price
shall be granted to each bidder as follows:

(@) Three (3) percent reduction for a small business enterprise (SBE);

(b) Five (5) percent for a resident-owned business (RBO);

(c) Ten (10) percent for a longtime resident business (LRB);

(d) Two (2) percent for a local business enterprise (LBE);

(e) Two (2) percent for a local business enterprise with its principal office located
in an enterprise zone (DZE);

(F) Two (2) percent for a disadvantaged business enterprise (DBE);

(g) Two (2) percent for veteran-owned business (VOB); and

(h) Two (2) percent for local manufacturing business enterprise (LMBE).

Maximum Preference Points Awarded

Notwithstanding the availability of the preceding preferences, the maximum total
preference to which a certified business enterprise (CBE) is entitled under the Act
is twelve per cent (12%) for Bids submitted in response to this IFB. There will be
no preference awarded for subcontracting by the prime contractor with CBEs.

Preferences for Certified Joint Ventures
A certified joint venture will receive preferences as determined by DSLBD in
accordance with D.C. Official Code § 2-218.39a (h).

Verification of Contractor’s Certification as a Certified Business Enterprise

Any bidder seeking to receive preferences on this solicitation must be certified at
the time of submission of its Bid. The CO will verify the Contractor’s
certification with DSLBD, and the Contractor should not submit with its bid any
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C.2

additional documentation regarding its certification as a certified business
enterprise.
(a) Any vendor seeking certification in order to receive preferences under this
solicitation should contact the:
Department of Small and Local Business Development
ATTN: CBE Certification Program
441 Fourth Street, NW, Suite 850N
Washington DC 20001
(b) All vendors are encouraged to contact DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

LSDBE Utilization
C.2.1 The mandatory subcontracting requirements are as follows:

(@) Unless the Director of the Department of Small and Local Business Development
(DSLBD) has approved a waiver in writing in accordance with D.C. Official Code §
2-218.51, for all contracts in excess of $250,000, at least 35% of the dollar volume of
the contract shall be subcontracted to qualified small business enterprises (SBES).

(b) If there are insufficient SBEs to completely fulfill the requirement of paragraph
(@)(2), then the subcontracting may be satisfied by subcontracting 35% of the dollar
volume to any qualified certified business enterprises (CBES); provided, however,
that all reasonable efforts shall be made to ensure that SBEs are significant
participants in the overall subcontracting work.

(c) A prime contractor that is certified by DSLBD as a small, local or disadvantaged
business enterprise shall not be required to comply with the provisions of sections
C.2.1 (a) and C.2.1 (b) of this clause.

(d) Except as provided in C.2.1 (e) and C.2.1 (f), a prime contractor that is a CBE and has
been granted a bid preference pursuant to D.C. Official Code § 2-218.43, or is
selected through a set-aside program, shall perform at least 35% of the contracting
effort with its own organization and resources and, if it subcontracts, 35% of the
subcontracting effort shall be with CBEs. A CBE prime contractor that performs less
than 35% of the contracting effort shall be subject to enforcement actions under D.C.
Official Code § 2-218.63.

(e) A prime contractor that is a certified joint venture and has been granted a bid
preference pursuant to D.C. Official Code § 2-218.43, or is selected through a set-
aside program, shall perform at least 50% of the contracting effort with its own
organization and resources and, if it subcontracts, 35% of the subcontracting effort
shall be with CBEs. A certified joint venture prime contractor that performs less than
50% of the contracting effort shall be subject to enforcement actions under D.C.
Official Code § 2-218.63.

(f) Each CBE utilized to meet these subcontracting requirements shall perform at least
35% of its contracting effort with its own organization and resources.

(9) A prime contractor that is a CBE and has been granted a bid preference pursuant to
D.C. Official Code § 2-218.43, or is selected through a set-aside program, shall
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perform at least 50% of the on-site work with its own organization and resources if
the contract is $1 million or less.

(h) A list of Certified Business Enterprises can be found on the District of Columbia,
Department of Small and Local Business Development website at http://dslbd.dc.gov/
DC/DSLBD, click on “Doing Business in the District”, click on “Find CBE Certified
Contractors.”

C22

C.23

C.24

C.25

Subcontracting Plan

If a bidder is required by law to subcontract under this Contract, it must submit a
subcontracting plan in accordance with D.C. Official Code § 2-218.46 (d). The
plan shall be submitted as part of the bid and may only be amended with the prior
written approval of the Contracting Officer (CO) and Director of DSLBD. Any
reduction in the dollar volume of the subcontracted portion resulting from an
amendment of the plan shall inure to the benefit of the District. Each
subcontracting plan shall include the following:

(@) The name and address of each subcontractor;

(b) A current certification number of the small or certified business enterprise;
(c) The scope of work to be performed by each subcontractor; and

(d) The price that the prime contractor will pay each subcontractor.

Copies of Subcontracts

Within twenty-one (21) days of the date of award, the Contractor shall provide
fully executed copies of all subcontracts identified in the subcontracting plan to
the CO, Project Manager, District of Columbia Auditor and the Director of
DSLBD.

Subcontracting Plan Compliance Reporting

If the Contractor has a subcontracting plan required by law for this contract, the
Contractor shall submit a quarterly report to the CO, City Administrator (CA),
District of Columbia Auditor and the Director of DSLBD. The quarterly report
shall include the following information for each subcontract identified in the
subcontracting plan:

(@) The price that the prime contractor will pay each subcontractor under the
subcontract;

(b) A description of the goods procured or the services subcontracted for;

(c) The amount paid by the prime contractor under the subcontract; and

(d) A copy of the fully executed subcontract, if it was not provided with an earlier
quarterly report.

C.2.4.1 If the fully executed subcontract is not provided with the quarterly report,
the prime contractor will not receive credit toward its subcontracting requirements
for that subcontract.

Annual Meetings
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Upon at least 30-days written notice provided by DSLBD, the Contractor shall
meet annually with the CO, Project Manager, District of Columbia Auditor and
the Director of DSLBD to provide an update on its subcontracting plan.

C.2.6 Notices
The Contractor shall provide written notice to the DSLBD and the District of
Columbia Auditor upon commencement of the contract and when the contract is
completed.

C.2.7 Enforcement and Penalties for Breach of Subcontracting Plan.

C.2.7.1  Contractor shall be deemed to have breached a subcontracting plan
required by law, if the contractor (i) fails to submit subcontracting plan
monitoring or compliance reports or other required subcontracting
information in a reasonably timely manner; (ii) submits a monitoring
or compliance report or other required subcontracting information
containing a materially false statement; or (iii) fails to meet its
subcontracting requirements.

C.2.7.2 A contractor that is found to have breached its subcontracting plan for
utilization of CBEs in the performance of a contract shall be subject to
the imposition of penalties, including monetary fines in accordance
with D.C. Official Code § 2-218.63.

C.2.7.3  If the CO determines the Contractor’s failure to be a material breach of
the contract, the CO shall have cause to terminate the Contract for
default pursuant to the terms set forth in the Standard Contract
Provisions.

C.3  Residency Hiring Requirements for Contractors & Subcontractors.

C.3.1 At least fifty-one percent (51%) of the Contractor’s team and every sub-
consultant’s employees hired after the Contractor enters into a contract with the
Department, or after such sub-consultant enters into a contract with the
Contractor, to provide the required goods or services, shall be residents of the
District of Columbia. In addition, the Contractor shall use commercially
reasonable best efforts to comply with the workforce percentage requirements
established by the adopted amendments to the First Source Employment
Agreement Act of 1984 (D.C. Code 88 2-219.01 et seq.) and any implementing
regulations, including, but not limited to, the following requirements for contracts
in excess of Five Million Dollars:

I. At least 20% of journey worker hours by trade shall be performed by
District residents;
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C4

ii. At least 60% of apprentice hours by trade shall be performed by District
residents;

ii. At least 51% of skilled laborer hours by trade shall be performed by
District residents; and

iv. At least 70% of common laborer hours by trade shall be performed by
District residents.

C.3.2 Upon execution of the contract, the Contractor and all of its member firms, if any,
and each of its subcontractors and sub-consultants shall submit to the Department
a list of current employees that will be assigned to work under the contract, the
date that they were hired and whether or not they live in the District of Columbia.

C.3.3 The Contractor shall comply with subchapter X of Chapter Il of Title 2, and all
successor acts thereto, including by not limited to the Workforce Intermediary
Establishment and Reform of the First Source Amendment Act of 2011, and the
rules and regulations promulgated thereunder. The Contractor and all member
firms, subcontractors, tier subcontractors, sub-consultants, and suppliers with
contracts in the amount of $300,000 or more shall be required to comply with the
following: (i) enter into a First Source Employment Agreement (Attachment G)
with the D.C. Department of Employment Services (“DOES”) upon execution of
the contract; (ii) submit an executed First Source Agreement to DOES prior to
beginning work; (iii) make best efforts to hire at least 51% District residents for
all new jobs created under the contract; (iv) list all employment vacancies with
DOES; (v) submit monthly compliance reports to DOES by the 10th of each
month; (vi) at least 51% apprentices and trainees employed must be residents of
the District registered in a program approved by the D.C. Apprenticeship Council;
and (vii) trade contractors and subcontractors with contracts in the amount of
$500,000 or more must register an apprenticeship program with the D.C.
Apprenticeship Council.

Subcontracting Administration

The Contractor shall, through Subcontractors or its own forces, perform all of the Work
necessary to construct the Project so that it is complete, safe, and properly built in strict
accordance with the Contract Documents. Without limitation, the Contractor shall
provide all of the labor, materials, tools, equipment, temporary services, and facilities
necessary to complete the construction and installation of the Project. The Work shall be
carried out in a good and workmanlike, first-class manner, and in timely fashion. All
materials and equipment to be incorporated into the Project shall be new and previously
unused, unless otherwise specified, and shall be free of manufacturing or other defects.
The Contractor further warrants that the Work will conform to the requirements of the
Contract Documents and will be free from defects, except for those inherent in the quality
of the Work the Contract Documents require or permit. Work, materials, or equipment
not conforming to these requirements may be considered defective. If required by the
Department, the Contractor shall furnish satisfactory evidence as to the kind and quality
of materials and equipment.
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C41

It is understood that the Contractor may, subject to the terms of this Contract,

including but not limited to Sections C.2. and C.3 of this IFB, subcontract a portion of the
work to a Subcontractor pursuant to written contract with the Contractor; provided,
however, that the Contractor shall not be permitted to subcontract all or substantially all
of the Work to a single Subcontractor.

C4.2

C43

C44

C45

The Department may at any time direct the Contractor to terminate any
Subcontractor or supplier performing services or providing goods on the Project
and may require the Contractor to replace such Subcontractor or supplier.

The Department may elect to review the form of any such subcontract or
agreement with a material supplier to insure that such contract incorporates the
contractual provisions required by this Agreement.

The Contractor shall solidify all services and materials for the Project over
$25,000 (other than Self-Performed Work) via written subcontracts or, for
contracts requiring provision of materials or equipment only, and not labor, via
written supply agreements. All subcontracts and supply agreements shall include
the following provisions:

The Contractor agrees that all of its subcontracts and supply agreements for Work
to be performed within the scope of this Agreement shall include the following
provisions:

C.45.1 that, to the extent of the Work or supply within the Contract’s scope,
the Subcontractor or supplier is bound to the Contractor for the
performance of all obligations which the Contractor owes the
Department under the Contract;

C.45.2 that the Subcontractor or supplier is not in privity with the Department
and shall not seek compensation directly from the Department on any
third-party beneficiary, quantum meruit, or unjust enrichment claim, or
otherwise, except as may be permitted by any applicable mechanic's
lien law;

C.45.3 that the Department is a third-party beneficiary of the subcontract or
supply agreement, entitled to enforce any rights thereunder for its
benefit;

C.454 that the Subcontractor or supplier consents to assignment of its

agreement to the Department, at the Department's sole option, if the
Contractor is terminated for default;
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C.455

C.456

C45.7

C.4538

C.459

C.45.10

C45.11

C.45.12

that the Subcontractor or supplier shall comply immediately with a
written order from the Department to the Contractor to suspend or stop
work;

that the Subcontractor or supplier shall maintain records of all Work it
is requested or authorized to do on a time and material or cost-plus
basis, or with respect to claims that it has asserted on a time and
materials or cost-plus basis, during the Project and for a period of time
specified in the General Conditions and requiring the Subcontractor or
supplier to make those records available for review or audit by the
Department during that time;

that the Subcontractor shall obtain and maintain, throughout the
Project, workers' compensation insurance in accordance with the laws
of the District of Columbia (This provision is not applicable to supply
agreements.);

that, if the Department terminates the Contract for convenience, the
Contractor may similarly terminate the subcontract or supply
agreement for convenience, upon seven (7) days' written notice to the
Subcontractor or supplier, and that the Subcontractor or supplier shall,
in such a case, be entitled only to the costs set forth in the Standard
Contract Provisions;

that the Department shall have the right to enter into a contract with
the Subcontractor or supplier for the same price as its subcontract or
supply agreement price less amounts already paid, if the Contractor
files a voluntary petition in bankruptcy or has an involuntary petition
in bankruptcy filed against it;

that the Subcontractor or supplier shall not be entitled to payment for
defective or non-conforming work, materials or equipment, and shall
be obligated promptly to repair or replace non-conforming work,
materials or equipment at its own cost;

that Subcontractors and suppliers promptly pay Subcontractors and
suppliers at lower tiers, imposing upon the Subcontractors and
suppliers a duty to pay interest on late payments, and barring
reimbursement for interest paid to lower tier Subcontractors or
suppliers due to a Subcontractor’s or supplier’s failure to pay them in
timely fashion;

that all Subcontractors at all tiers comply with the provisions of
Sections C.2 and C.3 (LSDBE Utilization and Residency Hiring
Requirements, respectively); provided, however, that the Contractor
may, in its reasonable discretion impose a different LSDBE
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C.45.13

C.45.14

C.45.15

C.45.16

C.45.17

C.45.18

subcontracting goal on some or all of its Subcontractors; provided,
further, however, that nothing in this provision shall be deemed to
excuse the Contractor from using its best efforts to achieve the LSDBE
subcontracting goal on an aggregate basis for the Project;

that allows the Contractor to withhold payment from the Subcontractor
if the Subcontractor does not meet the requirements of the
Subcontract;

that requires a lien and claim release as well as waiver provisions
substantially identical to those in this Contract.

Within seven (7) days of receiving any payment from the Department
including amounts attributable to Work performed, or materials or
equipment supplied, by a Subcontractor or supplier, the Contractor
shall either pay the Subcontractor or supplier for its proportionate
share of the amount paid to the Contractor for the Subcontractor’s or
supplier’s Work or materials or equipment, or notify the Department
and the Subcontractor or supplier, in writing, of the Contractor’s
intention to withhold all or part of the payment and state the reason for
the withholding. All monies paid to the Contractor under the Contract
shall be used first to pay amounts due to Subcontractors or suppliers
supplying labor or materials for the Project and only money remaining
after such payments are made may be retained by the Contractor.

Monies paid to the Contractor for work performed or goods provided
by a Subcontractor or supplier shall be deemed to have been fully paid
to the Subcontractor or supplier. Any interest paid to Subcontractors
or suppliers because the Contractor has failed to pay them in timely
fashion shall not entitle the Contractor to a Change Order.

The Contractor shall not substitute or replace any Subcontractor or
supplier certified by DSBLD without the Department's prior written
consent.

The Department has the right to contact Subcontractors or suppliers at
all tiers or material or equipment suppliers directly to confirm amounts
due and owing to them or amounts paid to them for Work on the
Project, and to ascertain from the Subcontractors or suppliers at all
tiers their projections of the cost to complete their Work or to supply
their material or equipment, or the existence of any claims or disputes.
In doing so the Department shall not issue any directions to
Subcontractors or suppliers at any tier.
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D41

D.4.2

D.4.3

SECTIOND
LUMP SUM PRICE

Lump Sum Price
The Contractor shall be paid a lump sum price to Fully Complete the Project.

Certain Work Included in the Lump Sum Price

The Contractor acknowledges and understands that the Lump Sum Price is based
on the Scope of Work (Section B), including the Department of Corrections
Command (DOC) Center and Specifications (Attachment A), which are
incorporated into this Contract. It is understood and agreed that the Lump Sum
Price represents the Contractor’s offer to Fully Complete the Project. The Parties
acknowledge and agree that it is their intent to have the Contractor provide all
labor, materials, and equipment to fully complete the project as contemplated in
the Contract Documents, for the Lump Sum Price and consistent with the Project
Schedule. In furtherance of such intent, the Contractor hereby assumes the risks
associated with and shall be responsible for (i) any changes in market conditions
that affect the cost of labor or materials; (ii) coordination issues between the
drawings; (iii) elements of work not shown on the Contract Documents, but which
are reasonably inferable from the Contract Documents; (iv) cost associated with
acceleration of the work and expediting of materials necessary to meet the Project
Schedule which are the result of anything other than an Excusable Delay; and (v)
the risk of subcontractor default or non-performance. It is understood and agreed
by the parties that items (i) through (v) listed in the preceding sentence are not
intended to be an exclusive list of the risks assumed by the Contractor and that
such items represent a partial list of the risks assumed by the Contractor.

Review of Contract Documents

The Department has selected the Contractor because of its special expertise in
constructing similar projects. Before agreeing to the Lump Sum Price, the
Contractor reviewed the Bid Set for accuracy, constructability, and completeness
and was required to bring such deficiencies to the attention of the Department and
its Architect/Engineer to address any such deficiencies. The Contractor
acknowledges that any additional deficiencies identified after agreement upon the
Lump Sum Price shall not be the basis for a change in the Lump Sum Price or
delaying the Project Schedule to the extent that any such deficiencies in the
Drawings and Specifications could have been identified by such review by a
competent Contractor.

D.4.3.1 During the course of the Work, should any errors, omissions,
ambiguities or discrepancies be found on the Contract Documents,
or should there be found any discrepancies between the Contract
Documents to which Contractor has failed to call attention before
agreeing to the Lump Sum Price, the Contractor shall bring any
such errors, omissions, ambiguities or discrepancies to the attention
of Department, and the Department will interpret the intent of the
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D.4.3.2

D.4.3.3

Contract Documents. Contractor hereby agrees to abide by and to
carry out the Work in accordance with the decision of the
Department. Wherever the intent of the Contract Documents is not
indicated clearly or there is a conflict between the Contract
Documents, the Contractor will be held to have included in the
Lump Sum Price the more expensive material or method of
construction and the quantity of material.

If any item or material shown on the Drawings is omitted from the
Specifications, or vice versa (except when the Drawings and
Specifications clearly exclude such omitted item), and such item or
material is required to complete the detail shown or specified, and if
additional details or instructions are required to complete the Work,
then the Contractor is deemed to have made an allowance in the Lump
Sum Price for the completion of the Work, consistent with adjoining or
similar details and the best accepted practices of the trade for projects
of this type and quality, whichever is more expensive, unless such
additional information was not reasonably inferable from the Contract
Documents. Without limiting the Contractor’s other duties, in the case
of a difference among the Contract Documents as to the Contractor’s
obligations, or an inconsistency in the Contract Documents, the
Department will decide which requirement governs; however, the
Contractor shall assume that the more expensive material or method of
construction and the quantity of material shall be required without a
change to the Lump Sum Price.

Execution of the Contract by the Contractor is a representation that the
Contractor has thoroughly examined all Contract Documents,
including all details, plans, elevations, sections, schedules and
diagrams, has visited the site, has become familiar with local
conditions under which the Work is to be performed, has correlated
personal observations with the requirements of the Contract
Documents, and has satisfied himself before executing the Contract as
to all matters that can affect the Work and its cost, including: (1) the
nature of the land and subsoil; (2) the form and nature of the site and
surrounding areas; (3) details and levels of existing pipe lines,
conduits, sewers, drains, cables or other existing services; (4) the
quantities, nature and availability of the materials, tools, equipment
and labor necessary for the completion of the Work; (5) the means of
access to the site and any accommodation he may require; (6)
uncertainties of weather and physical conditions at the site; and in
general to have himself obtained all necessary information as to risk
contingencies, climatic, hydrological and natural conditions and other
circumstances which may influence or affect his performance of the
Work. The Contractor waives any and all claims against the
Department arising from or relating to such contingencies and
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conditions that are reasonably inferable from the Contract Documents,
in light of the required preconstruction review and inspection and the
Contractor’s expertise in the field of construction.

D.4.4 Basis of Lump Sum Price
The Lump Sum Price is based on the following documents that have been
incorporated into the Contract:

D.4.4.1 Attachment A — Department of Corrections Command (DOC)
Center Drawings and Specifications

D.4.4.2 Attachment B:
Offer Letter and Bid Form

D4.43  AttachmentE:
Subcontracting Plan and Subcontracting Agreements

D.44.4 Attachment F:
Living Wage Act Notice and Fact Sheet

D.445  Attachment H:
Davis Bacon Wage Rates
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E.l

SECTION E
EVALUATION AND AWARD CRITERIA

CONTRACT AWARD.

E.1.1 This procurement is being conducted in accordance with the provisions of 84720
of the Department’s Procurement Regulations (27 DCMR, Chapter 47).

E.1.2 The Department reserves the right to accept or reject bids resulting from this
solicitation. The Chief Contracting Officer may reject all bids or waive any minor
informality or irregularity in bids received whenever it is determined that such
action is in the best interest of the District.

E.1.3 The Department intends, but is not obligated to, make an award to the qualified
Contractor whose bid is responsible and who is responsive to the IFB and is most
advantageous to the Department considering price and the price-related evaluation
factors identified in the IFB and as submitted in the Offer Letter and Bid Form
(Attachment B).



SECTION F
BID ORGANIZATION AND SUBMISSION

This section outlines specific information necessary for the proper organization and manner in
which Contractor’s bid submissions shall be proffered. References are made to other sections in
this IFB for further explanation.

F.1

F.2

F.3

F.4

F.5

F.6

F.7

Bid Identification

Bids shall be proffered with one (1) original, one (1) hard copy and one (1) electronic
copy on a flash drive. The Contractor’s submission shall be placed in a sealed envelope
conspicuously marked: “Solicitation Number: DCAM-17-CS-0082 — Construction
Services for Department of Corrections Command (DOC) Center”

Delivery or Mailing of Bids:
Submissions shall be delivered or mailed to:

Department of General Services
Attn: Brenda Allen

Chief Contracting Officer

2000 14™ Street, NW, 8" Floor
Washington, D.C. 20009
Phone: (202) 727-4400

Pre-Bid Conference and Site Visit
The pre-bid conference will take place May 25, 2017 at 11:30 a.m. at 1250 U Street,
NW, 4™ Floor Capitol Hill Conference Room. The site visit is TBD.

Questions about the Solicitation
Questions about the solicitation shall be submitted via email to Courtney Washington,
Contract Specialist at Courtney.washington@dc.gov no later than May 30, 2017.

Date and Time for Receiving Bids
Submissions shall be received no later than 2:00 p.m. local time on June 5, 2017. The
Contractor assumes the sole responsibility for timely delivery of its submission,
regardless of the method of delivery.

Bid Opening
A public Bid Opening will be held at 2:30 p.m. on June 5, 2017 at 1250 U Street, NW,
4™ Floor Capitol Hill Conference Room.

Attachments and Other Bid Documents
The Contractor shall complete and include the following attachments with their Bid:

(a) Award/Signature Page (Attachment M)
(b) Acknowledgement of Amendments (Award/Signature Page Section 13)
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(c) The IFB pages 2 - 60

(d) Form of Offer Letter and Bid Form - Each Contractor shall submit a Form of Offer
Letter and Bid Form (Attachment B);

(e) Bidder/Offeror Certification Form — Each Contractor shall submit a Bidder/Offeror
Certification Form (Attachment C);

(F) Tax Affidavit - Each Contractor shall submit a tax affidavit provided as (Attachment
D). In order to be eligible for this procurement, Contractors must be in full
compliance with their tax obligations to the District of Columbia government;

(9) Subcontracting Plan Form - Each Contractor shall submit a Subcontracting Plan Form
provided as (Attachment E);

(h) First Source Employment - Each Contractor shall submit the First Source
Employment Agreement provided as (Attachment G);

(i) Bid Bond or Bid Guaranty Certification - Each Contractor shall submit a Bid Bond
((Attachment I) or Bid Guaranty Certification substantially in the form of or
(Attachment J)

(1) EEO Policy Form — Each Contractor shall submit an EEO Policy Form provided as
(Attachment K)

(k) Bond Guaranty Form — Each Contractor shall submit a Bond Guaranty Form provided
as (Attachment L)

(I) LSDBE Certification Letter.
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G.1

G.2

G.3

G4

G.5

SECTION G
BIDDING PROCEDURES & PROTESTS

Contact Person. The contact person for this IFB is:

Courtney Washington

Contract Specialist

Department of General Services
Contracts and Procurement Division
1250 U Street, NW, 3rd Floor
Washington, DC 20009

Phone: (202) 724-3986

Email: Courtney.washington@dc.gov

Protests
Protests shall be governed by D.C. Official Code 8 2-360.08 and Section 4734 of the
Department’s Procurement Regulations (27 DCMR).

Retention of Submissions

All submissions will be retained by the Department and therefore will not be returned to
the Contractors. With the exception of proprietary financial information, the submissions
will become the property of the Department, and the Department has the right to
distribute or use such information as it determines.

Examination of Bids

Contractors are expected to examine the requirements of all instructions (including all
amendments, addenda, attachments and exhibits) in this IFB. Failure to do so shall be at
the sole risk of the Contractor, and may result in disqualification.

Late Bids and Modifications:

(@) Any bid or best and final offer received at the address designated in this IFB after the
exact time specified for receipt shall not be considered.

(b) Any modification of a bid, including a modification resulting from the CO’s requests
for best and final offers, is subject to the same conditions as in G.5.(a) stated above.

(c) The only acceptable evidence to establish the time of receipt at the Department’s
office is the time-date stamp of such installation on the Bid wrapper or other
documentary evidence of receipt maintained by the installation.

(d) Notwithstanding any other provisions of this Invitation for Bids to the contrary, a late

modification of an otherwise successful bid which makes its terms more favorable to
the Department may be considered at any time it is received and may be accepted.
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G.6

G.7

G.8

G.9

(e) Bids shall be irrevocable and remain in full force and effect for a period not less than
120 days after receipt of bids.

No Compensation for Preparation of Bids

The Department will not bear or assume any financial obligations or liabilities regarding
the preparation of any Bids submitted in response to this IFB, or prepared in connection
therewith, including, but not limited to, any Bids, statements, reports, data, information,
materials or other documents or items.

Rejection of Bids
The Department reserves the right, in its sole discretion:

(a) To cancel this solicitation or reject all bids;

(b) To reject Bids that fail to prove the Contractor’s responsibility;

(c) To reject Bids that contain conditions and/or contingencies that in the Department’s
sole judgment, make the Bid indefinite, incomplete, otherwise non-responsive, or
otherwise unacceptable for award;

(d) To waive minor irregularities in any bid provided such waiver does not result in an
unfair advantage to any Contractor;

(e) To take any other action within the applicable Procurement Regulations or law;

(F) To reject the Bid of any Contractor that has submitted a false or misleading statement,
affidavit or certification in connection with such Bid or this Request for Bids.

(9) To reject as non-responsive any Bid that fails to include a subcontracting plan that is
required by law.

(h) To reject submissions that indicate a lack of understanding of any aspect of the
Project(s).

(i) To reject submissions that are too costly, financially or otherwise, to the Department
relative to other submissions and the Project budget.

(1) To reject submissions where the bidder has altered any pricing element or line item
by Thirty Percent (30%) from the initial offer or median price for that pricing element
or line item in response to a Request for a Best and Final Offer (“BAFQO”).

(K) To reject submissions that are deemed non-responsive.

Limitation of Authority

Only a contracting officer with prior written authority from the CCO shall have the
express, implied, or apparent authority to alter, amend, modify, or waive any clauses or
conditions of the contract. Furthermore, any alteration, amendment, modification, or
waiver of any clause or condition of this IFB is not effective or binding unless made in
writing and signed by the CCO or its authorized representative.

Non-Responsive Bids

@ Pricing. In general, the Department will consider a bid non-responsive if any
pricing element of the bidder’s price is Thirty Percent (30%) higher than the median price
submitted by other bidders. If there are no more than two (2) bidders, the independent
government estimate shall be used to establish a median price. The Department reserves
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the right to deem a bid non-responsive if any pricing element of the bidder’s price is
Thirty Percent (30%) higher than the median price.

(b) Certification. The Department may consider a bid non-responsive if the bidder
fails to properly complete or provides inaccurate information on the Bidder/Offeror
Certification Form.

(©) Exceptions. The Department may consider a bid non-responsive if the bidder
identifies any changes or exceptions to the Standard Contract Provisions, the Contract or
attachments hereto.

(d) Core Competency. The Department may consider a bid non-responsive if the

bidder, whether by inclusion or omission, fails, in the Department’s sole judgment, to
demonstrate an understanding and competence in every aspect of the Project.
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H.1

H.2

SECTIONH
INSURANCE AND BOND REQUIREMENTS

Required Insurance. The Contractor shall maintain the following types of insurance
throughout the life of the contract.

H.1.1 Commercial general public liability insurance (“Liability Insurance”) against

H.1.2

H.1.3

H.14

H.1.5

H.1.6

H.1.7

liability for bodily injury and death and property damage, such Liability Insurance
to be in an amount not less than One Million Dollars ($1,000,000) for liability for
bodily injury, death and property damage arising from any one occurrence and
One Million Dollars ($1,000,000) from the aggregate of all occurrences within
each policy year. The policy should include completed operations coverage. The
Contractor shall be required to maintain this coverage in force for a period of at
least two years after substantial completion.

Workers’ compensation and Employers Liability coverage providing statutory
benefits for all persons employed by the contractor, or its contractors and
subcontractors at or in connection with the Work.

Automobile Liability, including Hired and Non-Owned Auto Liability in the
amount of at least One Million Dollars ($1,000,000) for each occurrence for
bodily injury and property damage.

Excess umbrella liability coverage (on at least a follow form basis) and when
combined with the general liability policy has an aggregate limit of at least Two
Million Dollars ($2,000,000).

Additional Insureds

Each insurance policy shall be issued in the name of the contractor and shall name
as additional insured parties the Department and the District of Columbia, and
shall not be cancelable or reduced without thirty (30) days prior written notice to
the Department.

All such insurance shall contain a waiver of subrogation against the Department
and the District of Columbia, and their respective agents.

Strength of Insurer

All insurance shall be placed with insurers that are reasonably acceptable to the
Department and with an A.M. Best’s rating of not less than A- (Excellent) and a
surplus size of not less than XV. All such insurers shall be licensed/approved to
do business in the District of Columbia.

Bid Bond.

H.2.1

Contractors shall submit with their bid a Bid Bond in the amount of 5% of the
Contractor’s lump sum price. The Contractor’s Bid Bond shall be submitted in
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H.2.2

H.2.3

H.2.4

substantially the form provided as Attachment 1. All bonding companies shall be
licensed to conduct business in the District of Columbia and be included on the
United States Department of Treasury’s website Listing of Approved Sureties.

Alternatively, Contractors may submit a cashier’s check of credit in lieu of a Bid
Bond. If the Contractor chooses to submit a cashier’s check in lieu of a bid bond,
the Contractor shall complete the form included as Attachment J and return,
notarized, with the Contractor’s bid.

Payment and Performance Bond

The Contractor shall be required to provide payment and performance bonds, each
having a penal value equal to 100% of the Contract amount prior to performing
any work on the contract. All bonding companies must be licensed to conduct
business in the District of Columbia and be included on the Department of
Treasury’s Listing of Approved Sureties website.

In the event a Contractor who is awarded this Contract fails to post a payment and
performance bond for the full value of the Contract, the Contractor shall there by
forfeit the full amount of the cashier’s check or the Bid Bond, and the Department
will collect such funds as liquidated damages.
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Information and Services.

SECTION |

DEPARTMENT’S RESPONSIBILITIES

The Department will provide full information in a timely

manner regarding the requirements of the Project.

Department’s Designated Representatives.

1.2.1  Chief Contracting Officer (CCO). In accordance with 27 DCMR, Chapter 47,
Section 4704, this Contract may be entered into and signed on behalf of the
District Government only by CCO or, under circumstances, the CCO’s Delegate.
The address and telephone number of the CCO is:

1.2.11

George G. Lewis

Associate Director — Contracts and Procurement

Department of General Services
2000 14th Street, N.W. — 8th Floor
Washington, D.C. 20009
Telephone: (202) 727-2800
E-mail: george.lewis@dc.gov

Authorized Changes by the Contracting Officer (CO) and the

CCO:

1.21.1.1

1.2.1.1.2

1.2.1.1.3

The CCO, the CCO’s Delegate and the CO are the only
persons authorized to approve changes to any of the
requirements of the Contract.

The Contractor shall not comply with any order, directive
or request that changes or modifies the requirements of this
Contract, unless issued in writing and signed in accordance
with Section 1.2.1.1.1.

In the event the Contractor effects any change at any
instruction or request not in compliance with this Section,
the change will be considered to have been made without
authority and no adjustment will be made in the Contract
price to cover any cost increase incurred as a result thereof.

1.2.2 Contracting Officer Technical Representative (COTR):

1.2.2.1

The COTR is responsible for general administration of the Contract
and advising the CO and CCO as to the Contractor’s compliance or
noncompliance with the Contract. The COTR has the responsibility for
the day-to-day monitoring and supervision of the Contract, of ensuring
the Work conforms to the requirements of the Contract and such other
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responsibilities and authorities as may be specified in writing by the
CCO and/or in the Contract. These include:

1.22.1.1

1.2.2.1.2

1.2.2.1.3

1.2.2.1.4

1.2.2.1.5

1.2.2.1.6

Keeping the CO and CCO fully informed of any technical
or contractual difficulties encountered during the
performance period and advising the CO and CCO of any
potential problem areas under the Contract;

Coordinating site entry for Contractor personnel, if
applicable;

Reviewing invoices for completed work and recommending
approval by the CCO if the Contractor’s prices and costs
are consistent with the Contract and progress is satisfactory
and commensurate with the rate of expenditure;

Reviewing and approving invoices for deliverables to
ensure receipt of goods and services. This includes the
timely processing of invoices and vouchers in accordance
with the District’s payment provisions and the Contract;
and

Maintaining a file that includes all contract correspondence,
modifications, records of inspections (site, data, equipment)
and invoice or vouchers.

The address and telephone number of the COTR is:

William Wessel

Program Manager

Department of General Services - Capital
Construction

1250 U Street, N.W. 4" Floor

Washington, DC 20009

Office: (202) 727-7463Mobile: Cell: (202) 503-
6833

E-mail: William Wessel@dc.gov

1.2.2.2 The COTR Shall NOT Have the Authority to:

1.22.2.1

Award, agrees to, or sign any Contract document, change
order, change directive, delivery order or task order.
Subject to Section 1.2.1.1.1, only the CCO shall make
contractual agreements, commitments or modifications;
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1.2.2.2.2

1.2.2.2.3

1.2.2.2.4
1.2.2.2.5

1.2.2.2.6

1.2.2.2.7

1.3 Payments.

1.3.1 Invoicing

Grant deviations from or waive any of the terms and
conditions of the Contract;

Increase the dollar limit of the Contract or authorize work
beyond the scope and dollar limit of the Contract,

Authorize the expenditure of funds by the Contractor;
Change the period of performance; or

Authorize the use of District property, except as specified
under the Contract.

The Contractor shall be held fully responsible for any
changes not authorized in advance, in writing, by the CCO
or as otherwise provided in Section 1.2.1.1.1, and may be
denied compensation or other relief for any additional work
performed that is not so authorized. In addition, Contractor
may also be required at no additional cost to the District, to
take all corrective action necessitated by reason of any
unauthorized changes.

The Contractor shall submit invoices to the Department on a monthly basis. Each
such invoice shall itemize all goods and services provided during the previous
month and must be submitted electronically to the COTR and upload the
document into Prolog by the 25th of each month. The Department’s reference
address to use on invoices is as follows:

Department of General Services
Office of the Chief Financial Officer
2000 14™ Street N.W. | 5™ Floor
Washington, D.C. 20001

For assistance with the registration process, technical difficulties and/or additional
information on Prolog, please contact the Portal Help Desk at (202) 671-0571.

1.3.2 Retention

The Department shall withhold from each progress payment an amount equal to ten
percent (10%) of each progress payment until such time as fifty percent (50%) of the
Work has been competed at which point the Department may cease retaining against such
item. Once Substantial Completion has occurred, the Department will reduce the
retention being withheld to an amount that is equal to Two Hundred percent (200%) of
the Project Manager’s good faith estimate of the remaining Work.
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1.3.3 Documents Required with Application for Payment

Each Application for Payment shall be accompanied by the Contractor's job cost
ledgers in a form satisfactory to the Department, the Subcontractors’ and
Suppliers’ Applications for Payment on AIA Documents G702 and G703 or other
form acceptable to the Department, and such other supporting documentation as
the Department may reasonably request. Each Application for Payment shall
include detailed documentation of costs as a condition to approving progress
payments, but the Contractor shall nevertheless maintain complete documentation
of the costs. The Contracting Officer may require the submission of any
documentation necessary to support the Contractor’s Application for Payment and
the Application for Payment shall not be deemed complete until such
documentation is produced and submitted to the Department.

1.3.3.1 Contractor's Certification

Each Application for Payment shall be accompanied by the
Contractor's signed certification that all amounts paid to the Contractor
on the previous Application for Payment that were attributable to
Subcontractor Work or to materials or equipment being supplied by
any supplier has been paid over to the appropriate Subcontractors and
suppliers; that all amounts currently sought for Subcontractor Work or
supply of materials or equipment are currently due and owing to the
Subcontractors and material or equipment suppliers; and that all Work,
materials or equipment for which payment is sought is, to the best of
the Contractor's knowledge, free from defect and meets all of the
Contract requirements. The Contractor shall not include in an
Application Payment amounts for Work for which the Contractor does
not intend to pay.

1.3.3.2 Lien Waivers

Each Application for Payment shall be accompanied by written
waivers of the right to file a mechanic's lien and all other claims for
the Contractor and all Subcontractors and material suppliers at all tiers
who have supplied labor or material or both for which payment is
requested, subject only to receipt of payment. If the Department so
requests, the Contractor shall also submit unconditional waivers of
liens for itself and all Subcontractors and material suppliers at all tiers
with respect to Work or materials or equipment for which payment has
been previously made, and additional forms of waiver acknowledging
receipt of final payment under the Contract, and providing final release
of such liens.

1.3.3.3 Warranty of Title
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1.3.3.4

1.3.3.5

By submitting an Application for Payment, the Contractor warrants to
the Department that title to all Work for which payment is sought will
pass to the Department, without liens, claims, or other encumbrances,
upon the receipt of payment by the Contractor. The Department may
require execution of appropriate documents to confirm passage of
clear title. Passage of title shall not operate to pass the risk of loss
with respect to the Work in question. Risk of loss remains with the
Contractor until Substantial Completion, unless otherwise agreed by
the Department, in writing.

Submission

On the twenty-fifth (25™) day of each month the Contractor shall
submit to the Department (with a copy to the Project Manager) an
Application for Payment, which Application for Payment shall cover
the entire month during which the Application for Payment is
submitted.  All amounts formally submitted via Application for
Payment and not disputed by the Department shall be due and payable
on the last day of the month following submission or, if that is not a
business day, on the following business day.

Right to Withhold Payments

The Department will notify the Contractor within fifteen (15) days
after receiving any Application for Payment of any defect in the
Application for Payment or the Contractor’s performance which may
result in the Department’s declining to pay all or a part of the
requested amount. The Department may withhold payment from the
Contractor, in whole or part, as appropriate, if:

1.3.3.5.1 the Work is deficient, defective or otherwise not
conforming to the Contract, and such deficiencies, defects
or nonconformities have not been remedied; or

1.3.3.5.2 the Department has determined that the Contractor's
progress has fallen behind the Project Schedule, and the
Contractor fails, within ten (10) calendar days of the
Department's written demand, to provide the Department
with a realistic and acceptable plan to recover the delays; or

1.3.3.5.3 the Contractor's monthly schedule update reflects that the
Contractor has fallen behind the Project Schedule, and the
Contractor fails to include, in the same monthly report, a
realistic and acceptable plan to recover the delays; or

1.3.3.5.4 the Contractor has failed to provide the monthly report in

full compliance with this Section 1.3.3.5 of this Agreement;
or
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1.3.3.6

1.3.3.7

1.3.3.8

1.3.3.5.5

1.3.3.5.6

1.3.3.5.7

1.3.3.5.8

1.3.3.5.9

1.3.3.5.10

the Contractor has failed to pay Subcontractors or suppliers
promptly or has made false or inaccurate certifications that
payments to Subcontractors or suppliers are due or have
been made; or

any mechanic's lien has been filed against the Department,
the site or any portion thereof or interest therein, or any
improvements on the site, even though the Department has
paid all undisputed amounts due to the Contractor, and the
Contractor, upon notice, has failed to remove the lien, by
bonding it off or otherwise, within ten (10) calendar days;
or

the Department has reasonable evidence that the Work will
not be completed by the Substantial Completion Dates, as
required, that the unpaid balance of the Lump Sum Price
would not be adequate to cover actual or liquidated
damages arising from the anticipated delay; or

the Department has reasonable evidence that the Work
cannot be completed for the unpaid balance of the Lump
Sum Price; or

the Contractor is otherwise in substantial breach of this
Contract (including, without limitation, failures to comply
with LSDBE or CBE Utilization requirements in Section
C).

the Application for Payment is incomplete, unsubstantiated
and/or does not contain sufficient documentation for
evaluation by the Contracting Officer.

Payment Not Acceptance

Payment of any progress payment or final payment shall not constitute
acceptance of Work that is defective or otherwise fails to conform to
the Contract, or a waiver of any rights or remedies the Department
may have with respect to defective or nonconforming Work.

Department Not Obligated to Others

The Department shall have no obligation to pay or be responsible in
any way for payments to a consultant or subcontractor performing
portions of the Work.

Final Payment
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1.3.3.9

1.3.3.10

Final payment shall be made by the Department to the Contractor
when (i) Final Completion has been achieved; (ii) certification by the
Contractor that except for requested final payment, all subcontractors
and suppliers have been paid in full and that appropriate partial lien
releases have been obtained from such subcontractors and suppliers
documenting such payments; and (iii) the Contractor submits a
complete and final Application for Payment, acceptable to the
Department. The Department may, if it so elects, require that copies
of all such lien releases be provided as a condition to making final
payment.

No Diversion of Funds

Contractor agrees that the funds it receives for the performance of this
Agreement shall be held in trust by Contractor for the benefit of all its
Subcontractors, Suppliers, laborers and materialmen, and Contractor
shall not itself have any interest in such funds until all these
obligations have been satisfied in full. Contractor further agrees that
any funds received shall be used exclusively for the prosecution of the
Work, and none will be diverted to satisfy other obligations of
Contractor. The Department has the right to request written evidence
from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers’ amounts paid by
the Department to the Contractor for subcontracted Work. If the
Contractor fails to furnish such evidence within seven days, the
Department shall have the right to contact Subcontractors to ascertain
whether they have been properly paid.

Interest on Payments

Payments are due and payable in accordance with Section 1.3 of this
Agreement and not more than thirty (30) days after the Department
receives documents set forth in Section 1.3.3.8 and verifies the
information contained therein. Amounts unpaid after the date of
which payments due shall bear interest in accordance with the Quick
Payment Act.
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J.1

J.2

SECTIONJ
CONTRACT CHANGES

Changes Authorized

The Department may, without invalidating the contract, and without notice to or approval
of any surety, order changes in the Work, including additions, deletions or modifications.
Any such change must be conveyed by the Department to the Contractor via written
Change Directive, Modification or Change Order. The CO is the only person authorized
to approve changes in any of the requirements of this Contract. The Contractor shall not
comply with any order, directive or request that changes or modifies the requirements of
this Contract, unless issued in writing and signed by the Contracting Officer.
Notwithstanding the foregoing, nothing herein shall be construed to limit the
Department’s ability to unilaterally modify the Contract.

Changes to the Lump Sum Price

Subject to the condition precedent that the Contractor has complied with the notice and
documentation provisions set forth in the Standard Contract Provisions, and subject to the
limitations stated in this Agreement, the Contractor may be entitled to an equitable
adjustment to the Lump Sum Price in the following cases:

J.2.1 If the Department issues a Change Directive or Change Order that directs the
Contractor to proceed with work which is beyond the scope of Work included
within the Lump Sum; or

J.2.2  The Contractor encounters Differing Soil Conditions or Hazardous Materials not
identified in the Preconstruction Phase.

J.2.3 For Changes to the Lump Sum Price, the following conditions shall apply:

J.2.3.1  For increases in the Work which the Contractor is permitted to
perform by Contractor’s own forces, the Lump Sum Price shall be
increased by the sum of: (i) the Direct Cost of the Work; and (ii) a fee
(covering home office overhead, field supervision, general conditions
and profit) of fifteen percent (15%) of the sum due under (i);

J.2.3.2  For increases in the Work performed by Subcontractors, the Lump
Sum Price shall be increased by the sum of: (i) the Direct Cost of the
Work incurred by the Subcontractor for the changed Work; (ii) a fee
(covering home office overhead and profit) equal to fifteen percent
(15%) of the sum due under (i) above for the Subcontractor
performing such Work; and (iii) a fee (covering the Contractor’s home
office overhead, field supervision, general conditions and profit) of
five percent (5%) of the sum of items (i) and (ii). Intervening tier
Subcontractors shall be entitled to a mark-up of five percent (5%)
(covering home office overhead, field supervision, general conditions
and profit); provided, however, that in all situations and regardless of
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J.2.3.3

J.23.4

J.2.3.5

J.2.3.6

(@)

()

(©)

the number of tier Subcontractors involved, the maximum mark-up on
the Direct Cost of the Work shall be twenty five percent (25%) and
provided, further, that the Contractor shall not be entitled to the
markup referred to in item (iii) on changes unless such changes
exceed, either individually or in the aggregate, five percent (5%) of the
Lump Sum Price.

When both additions and credits are involved in any one change in the
Work, the Contractor’s Change Order and markup shall be figured on
the basis of the net increase, if any.

Fee will not be paid by Department for overtime or weekend work
unless overtime is requested in writing and approved in writing by
Department.

The amount of credit to be allowed by Contractor to Department for a
deletion or change which results in a net decrease in the Lump Sum
Price shall be the Cost avoided as confirmed by Department plus
fifteen percent (15%) for profit on the deleted work.

Direct Cost of the Work shall mean labor, material and other costs
reasonably and necessarily incurred in the proper performance of the
Work as approved by the Department, and shall include, but is not
limited to:

Labor. Payment will be made for direct labor cost plus indirect labor cost
such as insurance, taxes, fringe benefits and welfare provided such costs
are considered reasonable. Indirect costs shall be itemized and verified by
receipted invoices. If verification is not possible, up to eighteen percent
(18%) of direct labor costs may be allowed.

Rented Equipment. Payment for required equipment rented from an
outside company that is neither an affiliate of, nor a subsidiary of, the
Contractor will be based on receipted invoices which shall not exceed
rates given in the current edition of the Rental Rate Blue Book for
Construction Equipment published by Data Quest. If actual rental rates
exceed manual rates, written justification shall be furnished to the
Contracting Officer for consideration. No additional allowance will be
made for overhead and profit. The Contractor shall submit written
certification to the Contracting Officer that any required rented equipment
is neither owned by nor rented from the Contractor or an affiliate of or
subsidiary of the Contractor.

Contractor’s Equipment. Payment for required equipment owned by the

Contractor or an affiliate of the Contractor will be based solely on an
hourly rate derived by dividing the current appropriate monthly rate by
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J.3

J.4

J.5

176 hours. No payment will be made under any circumstances for repair
costs, freight and transportation charges, fuel, lubricants, insurance, any
other costs and expenses, or overhead and profit. Payment for such
equipment made idle by delays attributable to the Government will be
based on one-half the derived hourly rate under this subsection.

Such costs, however, do not include home office overhead, field supervision,
general conditions or profit of either the Subcontractor or the Contractor. No
personnel above the level of a working foreman shall be considered a Direct Cost
of the Work.

J.2.4 If the cost to Department of changed Work is determined by the lump sum
method, Contractor warrants that the charge to Department shall not exceed the
sum of: (a) any Subcontractor’s charge to Contractor for such work; and (b)
Contractor’s best estimate of the actual cost of Contractor’s work plus the
permitted markup. If the cost to Department of changed Work is determined on a
time and materials basis, Contractor warrants that the cost of any addition
represents the true and actual cost, including Contractor’s permitted markup, of
such addition to Contractor, Subcontractor or Sub-subcontractor or other entity
involved in such addition. If the changed Work will result in a reduction in the
cost to Department, Contractor warrants that the amount of any deduction shall
represent the amount of deduction to Contractor by the appropriate Subcontractor
or the amount of Contractor’s best estimate where the deduction involves Work,
which Contractor will perform.

Executed Change Directive/Order Required
Changes to the Contract may be made only by a written Change Directive, Modification
or Change Order executed by the Department.

Prompt Notice

In the event the Contractor encounters a situation which the Contractor believes to be a
change to this Contract, the Contractor shall provide the Department with prompt written
notice of such event and the possible impact such event could have on cost and schedule.
All such notices shall be given promptly, considering the then applicable situations, but
in no event more than ten (10) calendar days after encountering the situation. The
Contractor acknowledges that the failure to provide such notice in a timely manner could
limit or eliminate the Department's ability to mitigate such events, and thus, the
Contractor shall not be entitled to an adjustment in the event it fails to provide prompt
notice. The Contractor shall include provisions similar to this provision in all of its
subcontracts.

Deductive Change Orders

The Department is likewise entitled to issue deduct Change Orders (reducing the Lump
Sum Price) when changes are effected, by Change Directive or otherwise, which will
decrease the cost of completing the Work or the time within which it can be completed.
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J.6

J.7

Executed Change Orders Final

The Contractor agrees that any Change Order executed by the Department and the
Contractor constitutes its full and final adjustment for all costs, delays, disruptions,
inefficiencies, cumulative impact, accelerations, schedule impacts, or other consequences
arising from the change in question, whether a Change Directive, or a Change Event, or
from any claimed cumulative effect of changes made to the date of the Change Order,
and that no further adjustments in compensation or time shall be sought or made with
respect to the Change Directive or the Change Event giving rise to the Change Order.

Failure to Agree

If the Contractor claims entitlement to a change in the Contract, and the Department does
not agree that any action or event has occurred to justify any change in time or
compensation, or if the parties fail to agree upon the appropriate amount of the
adjustment in time or compensation, the Department will unilaterally make such changes,
if any, to the Agreement, as it determines are appropriate pursuant to the terms of this
Agreement. The Contractor shall proceed with the Work and the Department's directives,
without interruption or delay, and may make a claim pursuant to the terms set forth in the
Standard Contract Provisions. Failure to proceed due to a dispute over a change request
shall constitute a material breach of the Contract and entitle the Department to all
available remedies for such breach, including, without limitation, termination for default.
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K.2

K.3

K.4

K.5

SECTION K
MISCELLANEOUS PROVISIONS

Reserved

Extent of Contract

The Contract, which includes the terms set forth in this IFB, the Attachments hereto, and
other documents incorporated herein by reference, represents the entire and integrated
agreement between the Department and Contractor and supersedes all prior negotiations
representations or agreements, either written or oral. No modifications to the Contract
shall be effective against the Department unless made by written instrument signed by
both the Department and Contractor.

Governing Law
The Contract shall be governed by and construed in accordance with the laws of the
District of Columbia, without regard to its conflict of laws principles.

[Intentionally Omitted].

Retention of Records and Inspections and Audits.

K.5.1

K.5.2

K.5.3

K.5.4

The Contractor shall maintain books, records, documents and other evidence
directly pertinent to performance under the Contract in accordance with generally
accepted professional practice and appropriate accounting procedures and
practices consistently applied in effect on the date of execution of the Contract.

The Contractor shall also maintain the financial information and data used in the
preparation and support of the costing and cost summary submitted to the
Department and the required cost submissions in effect on the date of execution of
the Department.

The Department, the District of Columbia government, the District of Columbia
Financial Responsibility and Management Assistance Office, the Comptroller
General of the United States, the U.S. Department of Labor and any of their
authorized representatives shall have access to the books, records, documents and
other evidence held, owned or maintained by the Contractor for the purpose of
inspection, audit and copying during normal business hours and upon advance
written notice to the Contractor. The Contractor shall provide proper facilities for
such access and inspection.

The Contractor agrees to include the wording of this Section in all its subcontracts

in excess of five thousand dollars ($5,000) that directly relate to Project
performance.
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K.7

K.5.5

K.5.6

K.5.7

Audits conducted pursuant to this Section will be in accordance with generally
acceptable auditing principles and established procedures and guidelines of the
applicable reviewing or audit agency.

The Contractor agrees to the disclosure of all information and reports, resulting
from access to records, to any authorized representative of the Department.
Where the audit concerns the Contractor, the auditing agency will afford the
Contractor an opportunity for an audit exit conference and an opportunity to
comment on the pertinent portions of the draft audit report. The final audit report
will include the written comments, if any, of the audited parties.

The Contractor shall preserve all records described herein from the effective date
of the Contract completion and for a period of seven (7) years after a final
settlement. In addition, those records which relate to any dispute, appeal or
litigation, or the settlement of claims arising out of such performance, or costs or
items to which an audit exception has been taken, shall be maintained and made
available until seven (7) years after the date of resolution of such dispute, appeal,
litigation, claim or exception.

Inspection for Supplies and Services.

K.6.1

K.6.2

K.6.3

To the extent applicable or appropriate, the Department may, in its sole discretion,
enter the place of business of the Contractor or the place of business of any
Subcontractor in order to inspect or test supplies or services for acceptance by the
Department. If inspections and tests are performed at the place of business of the
Contractor or any Subcontractor, the inspections and tests shall be performed in a
manner so as to not unduly delay the Work. Inspections and tests by the
Department shall not relieve the Contractor or any Subcontractor of responsibility
for defects or other failures to meet Contract requirements, and shall not
constitute or imply acceptance.

Notwithstanding the Department's acceptance of or payment for any product or
service delivered by Contractor, the Contractor shall remain liable for deficient
work, defective work, latent defects, fraud, gross mistakes amounting to fraud and
the Department's rights under any warranty or guarantee and work otherwise not
in compliance with the Contract.

The Department shall have the right to enter the place of business of the
Contractor or the place of business of any Subcontractor in order to investigate
any contractor or Bidder with respect to a debarment or suspension of the
Contractor or any such Subcontractor.

Laws and Regulations Incorporated by Reference

All federal and District of Columbia laws and regulations, and all Department procedures
now or hereafter in effect, whether or not expressly provided for or referred to in the
Contract, are incorporated by reference herein and shall be binding upon the Contractor
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K.9

and the Department. It shall be the responsibility of the Contractor to perform the
Contract in conformance with the Department’s procurement regulations and all statutes,
laws, codes, ordinances, regulations, rules, requirements, and orders of governmental
bodies, including, without limitation, the U.S. Government and the District of Columbia
government; and it is the sole responsibility of the Contractor to determine the
procurement regulations, statutes, laws, codes, ordinances, regulations, rules,
requirements, and orders that apply and their effect on the Contractor’s obligations
thereunder. However, if the application of a future law or regulation requires the
Contractor to undertake additional work that is materially different in scope than that
presently contemplated or required, the Contractor shall be entitled to an equitable
adjustment for such additional work.

Tax Exemption Provision

Any tax exemptions applicable to the District of Columbia, including the gross receipts
sales tax exemption for the sale of tangible personal property to the District, codified in
D.C. Code § 47-2005, shall apply to the performance of the Contract.

Anti-Competitive Practices and Anti-Kickback Provisions

K.9.1 The Contractor recognizes the need for markets to operate competitively and shall
observe and shall comply with all applicable law, rules, and regulations
prohibiting anti-competitive practices. The Contractor shall not engage, directly
or indirectly, in collusion or other anti-competitive practices that reduces or
eliminates competition or restrains trade. The Department shall report to the
appropriate authority any activity that evidences a violation of the antitrust laws,
and take such other further action to which it is entitled or obligated under the
law.

K.9.2 The Contractor shall observe and comply with all applicable law, rules, and
regulations prohibiting kickbacks and, without limiting the foregoing, Contractor
shall not (i) provide or attempt to provide or offer to provide any kickback; (ii)
solicit, accept, or attempt to accept any kickback; or (iii) include, directly or
indirectly, the amount of any kickback in the contract price charged by Contractor
or a Subcontractor of the Contractor to the Department. The Contractor shall
have in place and follow reasonable procedures designed to prevent and detect
possible violations described in this subparagraph in its own operations and direct
business relationships. The Department may take any recourse available to it
under the law for violations of this anti-kickback provision.

K.9.3 The Contractor represents and warrants that it did not, directly or indirectly,
engage in any collusive or other anti-competitive behavior in connection with the
bid, negotiation or award of the Contract. In the event that it is discovered the
Contractor has engaged in such conduct, the Department may terminate this
Contract without liability.

K.10 Responsibility for Agents and Contractors
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K.12

At all times and during performance under this Contract, the Contractor shall be
responsible to the Department for any and all acts and omissions of the Contractor’s
agents, employees, Subcontractors, Sub-Subcontractors, material suppliers, and laborers,
and the agents and employees of the Subcontractors, Sub-Subcontractors, material
suppliers, and laborers performing or supplying Work in connection with the Project.

Ethical Standards for Department’s Employees and Former Employees

The Department expects the Contractor to observe the highest ethical standards and to
comply with all applicable law, rules, and regulations governing ethical conduct or
conflicts of interest. Neither the Contractor, nor any person associated with the
Contractor, shall provide (or seek reimbursement for) any gift, gratuity, favor,
entertainment, loan or other thing of value to any employee of the District or the
Department not in conformity with applicable law, rules or regulations. The Contractor
shall not engage the services of any person or persons in the employment of the
Department or the District for any Work required, contemplated or performed under the
Contract. The Contractor may not assign to any former Department or District employee
or agent who has joined the Contractor's firm any matter on which the former employee,
while in the employ of the Department, had material or substantial involvement in the
matter. The Contractor may request a waiver to permit the assignment of such matters to
former Department personnel on a case-by-case basis. The Contractor shall include in
every subcontract a provision substantially similar to this section so that such provisions
shall be binding upon each Subcontractor or vendor.

Gratuities and Officers Not to Benefit Provisions

K.12.1 If it is found, after notice and hearing, by the Department that gratuities (in the
form of entertainment, gifts, payment, offers of employment or otherwise) were
offered or given by the Contractor, or any agent or representative of the
Contractor, to any official, employee or agent of the Department or the District
with a view toward securing the Contract or any other contract or securing
favorable treatment with respect to the awarding or amending, or the making of
any determinations with respect to the performance of the Contract, the
Department may, by written notice to the Contractor, terminate the right of the
Contractor to proceed under the Contract and may pursue such other rights and
remedies provided by law and under the Contract.

K.12.2 In the event the Contract is terminated as provided in K.12.1, the Department
shall be entitled:

K.12.2.1 To pursue the same remedies against the Contractor as it could pursue
in the event of a breach of the Contract by the Contractor; and

K.12.2.2 As a penalty in addition to any other damages to which it may be

entitled by law, to exemplary damages in an amount (as determined by
the Department) which shall be not less than ten times the costs
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K.14

incurred by the Contractor in providing any such gratuities to any such
officer or employee.

K.12.3 No member of, nor delegate to Congress, Mayor or City Council Member, nor
officer nor employee of the District, nor officer nor employee of the Department
shall be admitted to any share or part of the Contract or to any benefit that may
arise therefrom, and all agreements entered into by the authorized representative
of the Department in which he or any officer or employee of the Department shall
be personally interested as well as all agreements made by the Department in
which the Mayor or City Council Member or officer or employee of the District
shall be personally interested shall be void and no payments shall be made on any
such contracts by the Department or by any officer thereof; but this provision
shall not be construed or extend to the agreement if the share of or benefit to the
member of, or delegate to Congress, Mayor or City Council Member, or officer or
employee of the District is de minimus.

Covenant Against Contingent Fees Provisions

The Contractor warrants that no person or selling agency has been employed or retained
to solicit or secure the Contract upon an agreement or understanding for a Commission,
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the Contractor for the purpose
of securing business. For breach or violation of this warranty, the Department shall have
the right to terminate the Contract without liability or in its discretion to deduct from the
contract price or consideration, or otherwise recover, the full amount of the Department,
percentage, brokerage of contingent fee.

Non-Discrimination in Employment Provisions

K.14.1 The Contractor agrees to take affirmative action to ensure that applicants are
employed and that employees are treated during employment, without regard to
their race, color, religion, national origin, sex, age, marital status, personal
appearance, sexual orientation, family responsibilities, matriculation, political
affiliation, or physical handicap. The affirmative action shall include, but not be
limited to, the following:
K.14.1.1 Employment, upgrading, or transfer;
K.14.1.2 Recruitment or recruitment advertising;
K.14.1.3 Demotion, layoff, or termination;

K.14.1.4 Rates of pay, or other forms of compensation; and

K.14.1.5 Selection for training and apprenticeship.
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K.14.2 Unless otherwise permitted by law and directed by the Department, the Contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the Department setting forth the
provisions of this Section concerning non-discrimination and affirmative action.

K.14.3 The Contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment pursuant to the non-discrimination requirements set
forth in this Section.

K.14.4 The Contractor agrees to send to each labor union or representative of workers
with which it has a collective bargaining agreement, or other contract or
understanding, a notice to be provided by the Department, advising each labor
union or workers' representative of the Contractor's commitments under this
Section, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

K.14.5 The Contractor agrees to permit access by the Department to all books, records
and accounts pertaining to its employment practices for purposes of investigation
to ascertain compliance with this Section, and shall post copies of the notices in
conspicuous places available to employees and applicants for employment.

K.14.6 The Contractor shall include in every subcontract the equal opportunity clauses of
this Section so that such provisions shall be binding upon each Subcontractor or
vendor.

K.14.7 The Contractor shall take such action with respect to any Subcontractor as the
Contracting Officer may direct as a means of enforcing these provisions,
including sanctions for non-compliance.

K.15 Buy American Act Provision
The Contractor shall comply with the provisions of the Buy American Act (41 U.S.C. 8§
10a - 10d), including, but not limited to, the purchase of steel.

K.15.1 In accordance with the Buy American Act (41 U.S.C. § 10a-10d), and Executive
Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended
by Executive Order 11051, September 27,1962 (3 CFR, 1059—63 Comp., p. 635),
the Contractor agrees that only domestic construction material will be used by the
Contractor, subcontractors, material men and suppliers in the performance of the
Contract, except for non-domestic material listed in the Contract.

K.15.2 Domestic Construction Material. “Construction material” means any article,
material or supply brought to the construction site for incorporation in the
building or work. An unmanufactured construction material is a “domestic
construction material” if it has been mined or produced in the United States. A
manufactured construction material is a “domestic construction material” if it has
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K.17

K.18

K.19

been manufactured in the United States and if the cost of its components which
have been mined, produced, or manufactured in the United States exceeds 50
percent of the cost of all its components. “Component” means any article,
material, or supply directly incorporated in a construction material.

K.15.3 Domestic Component. A component shall be considered to have been “mined,
produced, or manufactured in the United States” regardless of its source, in fact, if
the article, material or supply in which it is incorporated was manufactured in the
United States and the component is of a class or kind determined by the
Government to be not mined, produced or manufactured in the United States in
sufficient and reasonably available commercial quantities and of a satisfactory
quality.

K.15.4 Foreign Material. When steel materials are used in a project a minimal use of
foreign steel is permitted. The cost of such materials cannot exceed on-tenth of
one percent of the total project cost, or $2,500,000, whichever is greater.

Termination or Suspension
All terminations or suspensions arising out of or under this Contract shall be in
accordance with the terms of the Standard Contract Provisions, as amended.

False Claims Act

Contractor shall be governed by all laws and regulations prohibiting false or fraudulent
statements and claims made to the government, including the prescriptions set forth in
District of Columbia Code 88 22-2514 and 2-381.01 et seq. In the event that it is
discovered the Contractor has made a false, fraudulent or unsupported statement or claim
to the Department, the Department may terminate this Contract without liability.

Interpretation of Contract

All of the documents comprising the Contract should be read as complementary, so that
what is called for by one is called for by all. Ambiguities should be construed in favor of
a broader scope of work for the Contractor, as the intent of the Contract is, with specific
identified exceptions, to require the Contractor to assume entire responsibility for the
construction and installations of the Project(s). If there is any inconsistency among the
documents comprising the Contract, the order of precedence among them is as follows,
with the first listed document having the highest priority: this IFB, its Attachments, then
the Construction Documents released by the Department. Any Change Order issued and
executed by the Department shall supersede those portions of earlier dated Contract
Documents to which it pertains.

Independent Contractor

In carrying out all its obligations under the Contract, the Contractor shall be acting as an
independent Contractor, and not as an employee or agent of the Department, or joint
venture or partner with the Department. The Contractor shall have exclusive authority to
manage, direct, and control the Work, and shall be responsible for all methods,
techniques, sequences, and procedures, as well as for Project safety.
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K.22

K.23

K.24

Confidential Information

In the course of the Contractor's performance of the Work, the Department may make
available to the Contractor information that the Department designates as trade secrets or
other confidential engineering, technical and business information. As long as, and to the
extent that, such information remains confidential and available to others only with the
consent of the Department, or is not generally available to the public from other sources,
the Contractor shall maintain such information in strict confidence and shall not disclose
any such information to others (including its employees or Subcontractors), except to the
extent necessary to enable the Contractor to carry out the Project. The Contractor shall
similarly obligate any and all persons to whom such information is necessarily disclosed
to maintain the information in strict confidence. The Contractor agrees that, in the event
of any breach of this confidentiality obligation, the Department shall be entitled to
equitable relief, including injunctive relief or specific performance, in addition to all
other rights or remedies otherwise available.

No Third-Party Beneficiary Rights
Nothing in this Contract shall be construed as creating third-party beneficiary rights in
any person or entity, except as otherwise expressly provided in this Contract.

Media Releases

Neither the Contractor, its employees, agents or Subcontractors or material suppliers shall
make any press release or similar media release related to the Project unless such press
release have been discussed with the Department prior to its issuance.

Construction
This Contract shall be construed fairly as to all parties and not in favor of or against any
party, regardless of which party prepared the Contract.

Notices

All notices or communications required or permitted under the Contract shall be in
writing and shall be hand delivered or sent by telecopier or by recognized overnight
carrier to the intended recipient at the address stated below, or to such other address as
the recipient may have designated in writing. Any such notice or communication shall be
deemed delivered as follows: if hand delivered, on the day so delivered, if sent by
telecopier, on confirmation of successful transmission, and if sent by recognized
overnight carrier, the next business day.

If to the Department: If to the Contractor:

George G. Lewis

Associate Director/Contracting Officer
Department of General Services

2000 14th St, NW — 8" Floor
Washington, DC 20009
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K.26

K.27

K.28

K.29

K.30

This Paragraph shall be read as imposing minimum requirements for distribution of
required contractual notices, and not as displacing distribution requirements with respect
to periodic reports and other documents.

Limitations

The Contractor agrees that any statute of limitations applicable to any claim or suit by the
Department arising from this Contract or its breach shall be controlled by applicable
District of Columbia law.

Binding Effect; Assignment

The Contract shall inure to the benefit of, and be binding upon and enforceable by, the
parties and their respective successors and permitted assigns. The Contractor
acknowledges that, in entering into the Contract, the Department is relying on the
particular qualifications of the Contractor, and the Contractor therefore shall not delegate
or assign any of its duties or obligations under the Contract, except in accordance with
the Contract's provisions relating to subcontracting, or pursuant to the Department's prior
written consent. The Contractor shall not assign its rights under the Contract, including
the right to all or a portion of its compensation, without the Department's prior written
consent. Any delegation or assignment made contrary to the provisions of this Paragraph
shall be null and void.

Survival

All agreements warranties, and representations of the Contractor contained in the
Contract or in any certificate or document furnished pursuant to the Contract shall
survive termination or expiration of the Contract.

No Waiver

If the Department waives any power, right, or remedy arising from the Contract or any
applicable law, the waiver shall not be deemed to be a waiver of the power, right, or
remedy on the later recurrence of any similar events. No act, delay, or course of conduct
by the Department shall be deemed to constitute the Department's waiver, which may be
affected only by an express written waiver signed by the Department.

Remedies Cumulative

Unless specifically provided to the contrary in the Contract, all remedies set forth in the
Contract are cumulative and not exclusive of any other remedy the Department may have,
including, without limitation, at law or in equity. The Department's rights and remedies
will be exercised at its sole discretion, and shall not be regarded as conferring any
obligation on the Department's to exercise those rights or remedies for the benefit of the
Contractor or any other person or entity.

Headings/Captions

The headings or captions used in this Agreement or its table of contents are for
convenience only and shall not be deemed to constitute a part of the Contract, nor shall
they be used in interpreting the Contract.
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K.33

K.34

K.35

K.36

Entire Agreement; Modification

The Contract supersedes all contemporaneous or prior negotiations, representations,
course of dealing, or agreements, either written or oral. No modifications to the Contract
shall be effective against the Department unless made in writing signed by both the
Department and the Contractor, unless otherwise expressly provided to the contrary in the
Contract. Notwithstanding the foregoing, nothing herein shall be construed to limit the
Department’s ability to unilaterally modify the Contract.

Severability

In the event any one or more of the provisions contained in this Agreement shall for any
reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality or unenforceability shall not affect any other provision of this Agreement, and
in lieu of each such invalid, illegal or unenforceable provision, there shall be added
automatically as a part of this Agreement a provision as similar in terms to such invalid,
illegal or unenforceable provision as may be possible and be valid, legal and enforceable;
each part of this Agreement is intended to be severable.

Anti-Deficiency Act

The Department's obligations and responsibilities under the terms of the Contract and the
Contract Documents are and shall remain subject to the provisions of (i) the federal Anti-
Deficiency Act, 31 U.S.C. 881341, 1342, 1349, 1350, 1351, (ii) the D.C. Code 47-105,
(iii) the District of Columbia Anti-Deficiency Act, D.C. Code 8§88 47-355.01 - 355.08, as
the foregoing statutes may be amended from time to time, and (iv) Section 446 of the
District of Columbia Home Rule Act. Neither the Contract nor any of the Contract
Documents shall constitute an indebtedness of the Department, nor shall it constitute an
obligation for which the Department is obligated to levy or pledge any form of taxation,
or for which the Department has levied or pledged any form of taxation. IN
ACCORDANCE WITH § 446 OF THE HOME RULE ACT, D.C. CODE § 1-204.46,
NO DISTRICT OF COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR
EXPEND ANY AMOUNT UNDER THE CONTRACT OR CONTRACT
DOCUMENTS UNLESS SUCH AMOUNT HAS BEEN APPROVED, IS LAWFULLY
AVAILABLE AND APPROPRIATED BY ACT OF CONGRESS.

Indemnification

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless
the Department and Department’s consultants, agents, and employees from and against
claims, damages, losses and expenses, including, but not limited to, attorneys’ fees
arising out of or resulting from its performance of the Work.

Claims and Dispute Resolution.
All claims arising out of this Contract shall be governed by the terms of the Standard
Contract Provisions, as amended.

Claims for Additional Time.
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K.36.1 Time is of the essence for this Contract.

K.36.2 The Contractor shall perform the Work so that it achieves Full Completion no
later than Eight (8) months from the Notice To Proceed (NTP) by the Department.
Unless the failure to achieve Full Completion by the Full Completion Dates is a
result of an Excusable Delay, as defined in Section K.39, the delay shall be
deemed Non-Excusable and the Contractor shall not be entitled to an extension of
time. Without limiting the generality of the foregoing, delays for the following
reasons shall be regarded as Non-Excusable and shall not entitle the Contractor to
an extension of time:

K.36.2.1 Delays due to job site labor disputes, work stoppages, or suspensions of
work;

K.36.2.2 Delays due to adverse weather, unless the Contractor establishes that the
adverse weather was of a nature and duration in excess of averages
established by data from the U.S. Department of Commerce, National
Oceanic and Atmospheric Administration for the Project locale for the
ten (10) years preceding the effective date of the Contract;

K.36.3.3 Delays due to the failure of the Contractor or Subcontractors or material
suppliers at any tier to perform in timely or proper fashion, without
regard to concepts of negligence or fault; or

K.36.3.4 Delays due to Site conditions whether known or unknown as of the
effective date of the Contract, foreseeable or unforeseeable at that
time, naturally occurring or man-made; provided, however, that delays
due to Differing Site Conditions, as defined in the Standard Contract
Provisions, or Hazardous Materials Remediation shall be deemed an
Excusable Delay.

K.37 Excusable Delay
The Contractor shall be entitled to request an adjustment in the Substantial Completion Dates
due to an Excusable Delay. The term “Excusable Delay” shall mean:

K.37.1 Delays due to adverse weather other than those that are classified as a Non-
Excusable delay;

K.37.2 Delays due to acts of God, war, unavoidable casualties, civil unrest, and other
similar causes of delay that are beyond the control of the Contractor; provided,
however, that in no event shall a Non-Excusable delay or the action of the
Contractor, or any of its employees, agents, Subcontractors or material suppliers
be deemed an Excusable Delay; or

K.37.3 Delays caused by Differing Site Conditions, as defined in the Standard Contract
Provisions, or Hazardous Materials Remediation.
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K.37.4 In addition to the forgoing, a delay shall be deemed to be an Excusable Delay
only to the extent that such delay (i) warrants an extension in the Substantial or
Final Completion Dates; (ii) has not been caused by the Contractor or any of its
employees, agents, Subcontractors or material suppliers; (iii) is on Project’s
critical path; (iv) is in addition to a time contingency of twenty-one (21) calendar
days that is built into the critical path; and (v) is of a duration of not less than
three (3) days.

K.37.5 If the Contractor wishes to make a request for an increase in the Contract time,
written notice as provided herein shall be given. The Contractor’s written notice
and request shall include an estimate of the cost and of the probable effect of
delay on the progress of the Work. In the case of continuing delay, only one
request is necessary. The information set forth in the Contractor’s request,
including, but not limited to any additional costs, shall be for the Department’s
consideration in determining whether to grant the Contractor’s request for an
increase in the Contract time and shall not be construed to entitle the Contractor to
additional compensation or reimbursement of additional costs.

K.37.6 In no event shall the Contractor be entitled to an increase in the Lump Sum Price
a result of either an Excusable or Non-Excusable Delay.

Page 57 of 60



L1

L.2

L.3

L.4

L.5

L.6

L.7

L.8

L.9

SECTION L
DEFINITIONS

Agreement
The term Agreement shall mean this IFB, including the Standard Contract Provisions, as
amended and any document attached hereto and/or incorporated by reference.

Change Directive

A written direction signed and issued by the Department ordering the Contractor either to
provide pricing and schedule impact information for a described change to the Work or to
proceed with a described change and provide pricing and schedule impact information
after beginning the changed Work.

Change Event

Any condition, event, act, omission or breach, other than the issuance of a Change
Directive, which the Contractor believes entitles it to a change in the Lump Sum Price, or
the Substantial or Final Completion Date.

Change Order
A written document, executed by the Department and the Contractor, setting forth the
agreed terms upon which a change to the Contract has been made.

Construction Documents

The final Contract Documents, as prepared, sealed by the Architect/Engineer's design
professional in accordance with the law, and issued by the Contractor for the purpose of
obtaining bids from potential trade Subcontractors and material suppliers for use in
constructing the Project.

Contract

The entire, integrated agreement between the Department and the Contractor with respect
to the Project, consisting of this Agreement, the Attachments to the IFB, the Construction
Documents released for the Contractor’s use and any Change Directives or Change
Orders that have been executed by the Department.

Drawings

The Drawings are the graphic and pictorial portions of the Contract Documents, wherever
located and wherever issued, showing the design, locations and dimensions of the Work,
generally including plans, elevations, sections, details, schedules and diagrams.

Final Completion
The point at which Substantial Completion has been achieved, all punch list items noted

at Substantial Completion have been completed and all documents the Contractor is
required to deliver to the Department as a condition to receiving final payment.

Final Completion Date
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L.10

L.11

L.12

L.13

L.14

L.15

The date established herein by which the Contractor shall achieve Final Completion. The
Final Completion Date may be modified only by Change Order or Change Directive in
accordance with the Agreement.

Fully Complete

To undertake all of the Work necessary to fully construct and complete the Project and
execute all tasks necessary to obtain the final Certificate of Occupancy for the Project
from the District of Columbia; submit final lien releases from the Contractor and
Subcontractors and material suppliers; complete all punch list items to the Department’s
approval and sign-off; and cause all representations, warranties and guarantees to be
honored and otherwise fulfill all of the requirements set forth in the Contract.

Hazardous Material

Any toxic substance or hazardous chemical defined or regulated pursuant to federal, state
or local laws relating to pollution, treatment, storage or disposal of waste, or protection of
human health or the environment. Such laws include, without limitation, the
Comprehensive Environmental Response, Compensation and Liability Act, the Resource
Conservation and Recovery Act, the Clean Water Act, the Clean Air Act and laws
relating to emission, spills, leaks, discharges, releases or threatened releases of toxic
material. The term Hazardous Materials shall also include petroleum and petroleum bi-
products. Hazardous Material Remediation shall mean the work performed to remove,
treat and/or dispose of Hazardous Material.

Notice to Proceed
A written notice to proceed, signed by the Department, directing the Contractor to
proceed with the Project or any portion of the Project.

Project Schedule

The schedule for the project agreed to by the Department and the Contractor herein.
Such schedule shall not be changed except by a Change Order or Change Directive issued
by the Department. The schedule shall be in a form and contain such detail as may be
agreed upon by the Parties.

Specifications

The Specifications are that portion of the Contract Documents consisting of the written
requirements for materials, equipment, construction systems, standards and workmanship
for the Work, and performance of related services.

Subcontractor

Any person, natural or legal, to whom the Contractor delegates performance of any
portion of the Work required by the Contract. The term “Subcontractor,” used without a
qualifier, shall mean a subcontractor in direct privity with the Contractor.
“Subcontractors at all tiers” shall mean not only those Subcontractors in direct privity
with the Contractor, but also those performing Work pursuant to sub-subcontracts,
subsubsubcontracts, and so on. “Subcontractors” shall include both those who are
retained to perform labor only and those who are retained both to perform labor and to

Page 59 of 60



L.16

L.18

supply material or equipment. “Subcontractors” shall also include design professionals
who are not the Contractor’s employees and to whom the Contractor delegates any part of
its responsibilities under the Contract, except that references to “trade Subcontractors”
shall exclude design professionals.

Substantial Completion

Substantial Completion shall mean that all of the following have occurred: (1) the
construction and installation work have been completed with only minor punch list items
remaining to be completed; (2) a permanent certificate of occupancy and all other
required permits or approvals have been obtained; (3) all operating and maintenance
manuals, training videotapes and warranties required by the Contract have been delivered
to the Department; (4) any supplemental training session required by the Contract for
operating or maintenance personnel have been completed; (5) all clean-up required by the
Contract has been completed; (6) the Project is ready for the Department to use it for its
intended purpose; and (7) all equipment, supplies, materials and items to be installed
have been installed in accordance with the manufacturer’s specifications and industry
standards and have undergone and passed the requisite testing and inspections. "Minor
punch list items™ are defined for this purpose as items that, in the aggregate, can be
completed within thirty (30) days without interfering with the Department's normal use of
the Project.

Substantial Completion Dates

The dates established herein by which the Contractor shall achieve Substantial
Completion. The Substantial Completion Dates may be modified only by Change Order
or Change Directive in accordance with the Agreement.
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[Contractor’s Letterhead]
[Insert Date]

Ms. Brenda Allen

Chief Contracting Officer, C&P

District of Columbia Department of General Services
2000 14™ Street, NW, 8" Floor

Washington, DC 20009

Reference: Invitation for Bid DCAM-17-CS-0082
Construction Services for Department of Corrections Command (DOC) Center

Dear Ms. Allen:

On behalf of [INSERT NAME OF BIDDER] (the “Bidder”), | am pleased to submit this bid in
response to the Department of General Services’ (the “Department” or “DGS”) Invitation for Bid
(the “IFB”) for the Construction Services Construction Services for Department of Corrections
Command (DOC) Center. The Bidder has reviewed the IFB and the attachments thereto, any
addenda thereto, and the proposed Form of Contract (collectively, the “Bid Documents” or
“Contract Documents”) and has conducted such due diligence and analysis as the Bidder, in its
sole judgment, has deemed necessary in order to submit its bid in response to the IFB. The
Bidder’s bid and the Lump Sum Price are based on the Bid Documents as issued and assume no
material alteration of the terms of the Bid Documents. (Collectively, the bid and the Lump Sum
Price are referred to as the “Bidder’s Bid”.)

The Bidder’s Bid is as follows:

CLIN DESCRIPTION Lump Sum Price
Construction Services for Department of Corrections
001 Command (DOC) Center as described in the Scope of $
Work (Section B) and Project Drawings and Specifications
(Attachments A).
Lump Sum Price for CLIN 001 3

LUMP SUM PRICE IN WORDS for CLIN 001:
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When requested by the Contracting Officer, Offeror's shall add to the lump sum price CLIN 001
the price for the add alternates below:

ADD ALT DESCRIPTION

1 Custom Millwork Command Stations. Provide custom workstations in lieu of
premanufactured. $

The Bidder shall submit a completed Price Breakdown Form (Exhibit 1), providing the price for
each Division Component. The sum of all the prices for each Division Component must equal
the Lump Sum Price for CLIN 001. In the event of discrepancies between or among the Lump
Sum Price and the Price Breakdown of each Division Component, the Lump Sum Price shall
control.

The Bidder’s Bid is based on and subject to the following conditions:

1. The Bidder agrees to hold its bid open for a period of at least one hundred twenty (120)
days after the IFB closing date.

2. Assuming the Bidder is selected by the Department and subject only to the changes
requested in paragraph 5, the Bidder agrees to enter into a contract with the Department on the
terms and conditions described in the Bid Documents within ten (10) days of the notice of the
award.

3. Both the Bidder and the undersigned represent and warrant that the undersigned has the
full legal authority to submit this bid form and bind the Bidder to the terms of the Bidder’s bid.
The Bidder further represents and warrants that no further action or approval must be obtained
by the Bidder in order to authorize the terms of the Bidder’s bid.

4. The Bidder and its principal team members hereby represent and warrant that they have
not: (i) colluded with any other group or person that is submitting a bid in response to the IFB in
order to fix or set prices; (ii) acted in such a manner so as to discourage any other group or
person from submitting a bid in response to the IFB; or (iii) otherwise engaged in conduct that
would violate applicable anti-trust law.

5. The Bidder hereby certifies that neither it nor any of its team members have entered into
any agreement (written or oral) that would prohibit any contractor, subcontractor or
subconsultant that is certified by the District of Columbia Office of Department of Small and
Local Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business
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Enterprise (collectively, “LSDBE Certified Companies”) from participating in the work if
another company is awarded the contract.

6. This Form of Offer Letter and Bid Form are being submitted on behalf of [INSERT
FULL LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR
THE BIDDER].

Sincerely,

Company:
Name:
Title:
Date:
Signature:
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Exhibit 1 - Price Breakdown Form

CLIN 001 - Construction Services for Department of Corrections Command (DOC) Center

DIVISION NO. DESCRIPTION DIVISION COST
Div. 01 General Requirements
Div. 02 Existing Conditions (incl. abatement/demo)
Div. 03 Concrete
Div. 04 Masonry
Div. 05 Metals
Div. 06 Woods and Plastics
Div. 07 Thermal and Moisture Protection
Div. 08 Openings
Div. 09 Finishes
Div. 10 Specialties
Div. 11 Equipment
Div. 12 Furnishings
Div. 13 Special Construction
Div. 14 Conveying Systems
Div. 21 Fire Suppressions
Div. 22 Plumbing
Div. 23 Heating, Ventilation and Air Conditioning
Div. 26 Electrical
Div. 27 Communications
Div. 28 Electronic Safety and Security
Div. 31 Earthwork
Div. 32 Exterior Improvements
Div. 33 Utilities
Lump Sum Price CLIN 001: $
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BIDDER/OFFEROR CERTIFICATION FORM

COMPLETION

The person(s) completing this form must be knowledgeable about the bidder's/offeror's business and operations.

RESPONSES

Every question must be answered. Each response must provide all relevant information that can be obtained within the limits of the law. Individuals and sole
proprietors may use a Social Security number but are encouraged to obtain and use a federal Employer Identification Number (EIN). Provide any explanation at the end
of the section or attach additional sheets with numbered responses. Include the bidder's/offeror's name at the top of each attached page.

GENERAL INSTRUCTIONS

This form contains four (4) sections. Section | concerns the bidder's/offeror's responsibility; Section Il includes additional required certifications; Section 11 relates to
the Buy American Act (if applicable); and Section IV requires the bidder's/offeror's signature. Please note, a determination that a prospeactive contract is found to be
"not responsible is final and not appealable.

SECTION I. BIDDER/OFFEROR RESPONSIBILITY CERTIFICATION

Instructions for Section I: Section | contains eight (8) parts. Part 1 requests information concerning the bidder's/offeror's business entity. Part 2 inquires about
current or former owners, partners, directors, officers or principals. Part 3 relates to the responsibility of the bidder's/offeror’s business. Part 4 concerns the
bidder's/offeror's business certificates and licenses. Part 5 inquires about legal proceedings. Part 6 relates to the bidder's/offeror's financial and organizational
status. Part 7 requires the bidder/offeror to agree to update the information provided. Part 8 relates to disclosures under the District of Columbia Freedom of

Information Act (FOIA).

PART 1: BIDDER/OFFEROR INFORMATION

Legal Business Entity Name: Solicitation #:

Address of the Principal Place of Business (street, city, state, zip code) Telephone # and ext.: Fax #:
Email Address: Website:

Additional Legal Business Entity Identities: If applicable, list any other DBA, Trade Name, Former Name, Other Identity and EIN used in the last five (5) years and the
status (active or inactive).

Type: Name: EIN: Status:

1.1 Business Type (Please check the appropriate box and provide additional information if necessary.):

] Corporation (including PC) Date of Incorporation:

|:| Joint Venture Date of Organization:

| Limited Liability Company (LLC or PLLC) Date of Organization:

O Nonprofit Organization Date of Organization:

] Partnership (including LLP, LP or General) Date of Registration or Establishment:
[] Sole Proprietor How many years in business?:

[] Other Date established?:

If "Other," please explain:

1.2 Was the bidder's/offeror's business formed or incorporated in the District of Columbia?
[] ves[] No

If "No" to Subpart 1.2, provide the jurisdiction where the bidder's/offeror's business was formed or incorporated. Attach a Certificate or Letter of Good Standing from
the applicable jurisdiction and a certified Application for Authority from the District, or provide an explanation if the documents are not available.

State Country

1.3 Please provide a copy of each District of Columbia license, registration or certification that the bidder/offeror is required by law to obtain (other than those
provided in Subpart 1.2). If the bidder/offeror is not providing a copy of its license, registration or certification to transact business in the District of Columbia, it shall
either:

(a) Certify its intent to obtain the necessary license, registration or certification prior to contract award; or

(b) Explain its exemption from the requirement.
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1.4 If your company, its principals, shareholders, directors, or employees own an interest or have a position in another entity in the same or similar line of business as
the Bidder/Offeror, please describe the affiliation in detail.

1.5 If any officer, director, shareholder or anyone holding a financial interest in the Bidder/Offeror has a relationship with an employee of the Department or any
District agency for whom the Department is procuring goods or services, please describe the nature of the relationship in detail.

PART 2: INDIVIDUAL RESPONSIBILITY

Additional Instructions for Section I, Parts 2 through 8: Provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or
corrective action(s) taken and the current status of the issue(s).

Within the past five (5) years, has any current or former owner, partner, director, officer, principal or any person in a position involved in the administration of funds, or
currently or formerly having the authority to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the bidder/offeror with any
government entity:

2.1 Been sanctioned or proposed for sanction relative to any business or professional permit or license? [0 ves [] No
2.2 Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes? 0 ves [

es No
2.3 Been proposed for suspension or debarment? ] Yes ] No
2.4 Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any =
business-related conduct? Yes[] No
2.5 Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or a
plea bargain for: L] Yes[J No

(a) Any business-related activity; or
(b) Any crime the underlying conduct of which was related to truthfulness?

2.6 Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to
complete an awarded contract? [J ves[J nNo

Please provide an explanation for each "Yes" in Part 2.

2.7 In the past ten (10) years has the Bidder/Offeror had a contract terminated, in whole or in part, for any reason? If so, describe each such determination in detail.

2.8 In the past ten (10) years has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary damages under
a contract? If so, describe each such assessment in detail.

PART 3: BUSINESS RESPONSIBILITY

Within the past five (5) years, has the bidder/offeror:

3.1 Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes?

] Yes[] nNo
3.2 Been proposed for suspension or debarment?

prop p [] ves[] nNo

3.3 Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation forany| [] Yes [ ] No
3.4 Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or [0 Yes[J No
plea bargain for:
(a) Any business-related activity; or
(b) Any crime the underlying conduct of which was related to truthfulness?
3.5 Been disqualified or proposed for disqualification on any government permit or license?

] ves[] No
3.6 Been denied a contract award (in whole or in part, for any reason) or had a bid or proposal rejected based upon a non-
responsibility finding by a government entity? If so, describe each such occurenece in detail. L] ves[] No
3.7 Had a low bid or proposal rejected on a government contract for failing to make good faith efforts on any Certified Business
Enterprise goal or statutory affirmative action requirements on a previously held contract? L] ves [ o
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3.8 Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to
complete an awarded contract? [1 ves[] No

Please provide an explanation for each "Yes" in Part 3.

PART 4: CERTIFICATES AND LICENSES

Has the bidder/offeror:

4.1 Had a denial, decertification, revocation or forfeiture of District of Columbia certification of any Certified Business | [] Yes[] No

Please provide an explanation for "Yes" in Subpart 4.1.

4.2 Please provide a copy of the bidder's/offeror's District of Columbia Office of Tax and Revenue Tax Certification Affidavit.

PART 5: LEGAL PROCEEDINGS

Within the past five (5) years, has the bidder/offeror:

5.1 Had any liens or judgments (not including UCC filings) filed against it which remain undischarged?

[] Yes[] nNo

If "Yes" to Subpart 5.1, provide an explanation of the issue(s), relevant dates, the Lien Holder or Claimant's name, the amount of the lien(s) and the current status of the
issue(s).

5.2 Had a government entity find a willful violation of District of Columbia compensation or prevailing wage laws, the Service
Contract Act or the Davis-Bacon Act? [J Yes[J nNo

5.3 Received any OSHA citation and Notification of Penalty containing a violation classified as serious or willful? [1 Yes[] No

Please provide an explanation for each "Yes" in Part 5.

5.4 Engaged in litigation with any governmental entity. If so, please identify and/or describe all threatened and pending litigation and/or claims, including but not
limited to matters pending before any Boards of Contracts Appeals:

PART 6: FINANCIAL AND ORGANIZATIONAL INFORMATION

6.1 Within the past five (5) years, has the Bidder/Offeror received any formal unsatisfactory performance assessment(s) fromany [ [] vYes [ ] No
government entity on any contract?

If "Yes" to Subpart 6.1, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current
status of the issue(s).

6.2 Has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary
damages under a contract? If so, describe each such assessment in detail. L] yes[J No

If "Yes" to Subpart 6.2, provide an explanation of the issue(s), relevant dates, the government entity involved, the amount assessed and the current status of the issue(s).

6.3 Within the last seven (7) years, has the bidder/offeror initiated or been the subject of any bankruptcy proceedings, whether or
not closed, or is any bankruptcy proceeding pending? L] Yes[J No

If "Yes" to Subpart 6.3, provide the bankruptcy chapter number, the court name and the docket number. Indicate the current status of the proceedings as “initiated,"
"pending" or "closed".

6.4 During the past three (3) years, has the bidder/offeror failed to file a tax return or pay taxes required by federal, state, District
of Columbia or local laws? [1 Yes[] nNo

If "Yes" to Subpart 6.4, provide the taxing jurisdiction, the type of tax, the liability year(s), the tax liability amount the bidder/offeror failed to file/pay and the current
status of the tax liability.

6.5 During the past three (3) years, has the bidder/offeror failed to file a District of Columbia unemployment insurance return or
failed to pay District of Columbia unemployment insurance? L] Yes[J No

If "Yes" to Subpart 6.5, provide the years the bidder/offeror failed to file the return or pay the insurance, explain the situation and any remedial or corrective action(s)
taken and the current status of the issue(s).
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6.6 During the past three (3) years, has the bidder/offeror failed to comply with any payment agreement with the Internal Revenue
Service, the District of Columbia Office of Tax and Revenue and the Department of Employment Services? L] Yes [ No

If "Yes" to Subpart 6.6, provide the years the bidder/offeror failed to comply with the payment agreement, explain the situation and any remedial or corrective action(s)
taken and the current status of the issue(s).

6.7 Indicate whether the bidder/offeror owes any outstanding debt to any state, federal or District of Columbia government.

[ Yes[] No

If "Yes" to Subpart 6.7, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current
status of the issue(s).

6.8 During the past three (3) years, Has the bidder/offeror been audited by any government entity? ] Yes[ ] No

(a) If"Yes" to Subpart 6.8, did any audit of the bidder/offeror identify any significant deficiencies in internal controls, fraud or
illegal acts; significant violations of provisions of contract or grant agreements; significant abuse; or any material disallowance? L] yes[J nNo

(b) If "Yes" to Subpart 6.8(a), provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the
current status of the issue(s).

PART 7: CONTRACTOR PROCUREMENT ACTIVITY WITH THE DEPARTMENT

7.1 What is your organization's Design Capacity (total labor hours) to conduct or purse business with the Department of General Services (DGS) in the current fiscal
year? Design capacity is calculated by multiplying the total number of company employees dedicated to a particular line of business by no more than 12 hours per day.
Person’s completing this form may be required to provide supporting documentation to substantiate allocable labor hours presented.

(a) Construction: labor hours

(b) Non-Construction: labor hours

7.2 In the table below, please list:

(1) The active contracts your organization currently holds with the Department of General Services, please include the
contract number(s) as a part of your response; and

(2) The number of labor hours your organization has allocated to each active contract within the current fiscal year.
(Note, if more entries are required, please list an an attached addendum to this document).

Contract Number Labor Hours Allocated

PART 8: RESPONSE UPDATE REQUIREMENT

8.1 In accordance with the requirement of Section 302(c) of the Procurement Practices Reform Act of 2010 (D.C. Official Code § 2-353.02), the bidder/offeror shall
update any response provided in Section | of this form during the term of this contract:

(a) Within sixty (60) days of a material change to a response; and

(b) Prior to the exercise of an option year contract.

PART 9: FREEDOM OF INFORMATION ACT (FOIA)

9.1 Indicate whether the bidder/offeror asserts that any information provided in response to a question in Section I is exempt from
disclosure under the District of Columbia Freedom of Information Act (FOIA), effective March 25, 1977 (D.C. Law 1-96; D.C. [ ves[J No
Official Code §§ 2-531, et seq.). Include the question number(s) and explain the basis for the claim. (The District will determine
whether such information is, in fact, exempt from FOIA at the time of request for disclosure under FOIA.)

SECTION II. ADDITIONAL REQUIRED BIDDER/OFFEROR CERTIFICATIONS

Instructions for Section I1: Section Il contains four (4) parts. Part 1 requests information concerning District of Columbia employees. Part 2 applies to the
bidder/offeror's pricing. Part 3 relates to equal employment opportunity requirements. Part 4 relates to First Source requirements.

PART 1. DISTRICT EMPLOYEES NOT TO BENEFIT

The bidder/offeror certifies that:

1.2 No person listed in clause 13 of the Standard Contract Provisions, “District Employees Not To Benefit”, will benefit from this contract.

1.3 The following person(s) listed in clause 13 of the Standard Contract Provisions may benefit from this contract. (For each person listed, attach the affidavit required
by clause 13.)

@

(b)

PART 2: INDEPENDENT PRICE DETERMINATION REQUIREMENTS
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The bidder/offeror certifies that:
2.1 The signature of the bidder/offeror is considered to be a certification by the signatory that:
(a) The contract prices have been arrived at independently without, for the purpose of restricting competition, any consultation, communication or agreement
(i) Those prices;
(ii) The intention to submit a bid/proposal; or
(iii) The methods or factors used to calculate the prices in the contract.
(b) The prices in this contract have not been and will not be knowingly disclosed by the bidder/offeror, directly or indirectly, to any other bidder/offeror or
competitor before bid/proposal opening unless otherwise required by law; and
(c) No attempt has been made or will be made by the bidder/offeror to induce any other concern to submit or not to submit a contract for the purpose of
restricting competition.
2.2 The signature on the bid/proposal is considered to be a certification by the signatory that the signatory:
(a) Is the person in the bidder's/offeror’s organization responsible for determining the prices being offered in this contract, and that the signatory has not
participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; or
(b) Has been authorized, in writing, to act as an agent for the following principal in certifying that the principal has not participated, and will not participate, in
any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above:

[Insert full name of person(s) in the organization responsible for determining the prices offered
in this contract and the title of his or her position in the bidder's/offeror’s organization]
(i) Asan authorized agent, certifies that the principals named in subparagraph 2.2(b) above have not participated, and will not participate, in any action
contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; and
(ii) As an agent, has not participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above.
2.3 If the bidder/offeror deletes or modifies subparagraph 2.1(b) above, the bidder/offeror must furnish with its bid a signed statement setting forth in detail the
circumstances of the disclosure.

2.4 The Bidder/Offeror certifies that:

(a) There are no other entities related to it that are responding to or bidding on the subject solicitation or invitation to bid. Related entities include, but are not limited
to, any entity that shares management positions, board positions, shareholders, or persons with a financial interest in the Bidder/Offeror.

(b) There are no current or former owners, partners, officers, directors, principals, managers, employees or any persons with a financial interest in the Bidder/Offeror
who have a financial interest in the request for proposal or invitation for bid or any asset, tangible or intangible, arising out of any contract or scope of work related to
the request for proposal or invitation for bid.

With regards to 2.4 (b), if the Bidder/Offeror has knowledge of such a financial interest, please provide a detailed explanation.

PART 3: EQUAL OPPORTUNITY OBLIGATIONS

3.1 I hereby certify that I am fully aware of the contents of Mayor's Order 85-85 and the Office of Human Rights' regulations in Chapter 11 of the DCMR, and agree to
comply with them while performing this contract.

PART 4: FIRST SOURCE OBLIGATIONS

4.1 | hereby certify that | am fully aware of the requirements of the Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 2011
(D.C. Law 19-84), and agree to enter into a First Source Employment Agreement with the Department of Employment Services if awarded any contract valued at
$300,000 or more which receives funds or resources from the District, or funds or resources which, in accordance with a federal grant or otherwise, is administered by
the District government.

4.2 | certify that the Initial Employment Plan submitted with my bid or proposal is true and accurate.

SECTION Ill. BUY AMERICAN ACT CERTIFICATION

Instructions for Section I11: Section Il contains one (1) part which should only be completed if goods are being provided that are subject to the requirements of the
Buy American Act.

PART 1: BUY AMERICAN ACT COMPLIANCE

1.1 The bidder/offeror certifies that each end product, except the end products listed below, is a domestic end product (as defined in Paragraph 23 of the Standard
Contract Provisions, "Buy American Act"), and that components of unknown origin are considered to have been mined, produced or manufactured outside the United
States.
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EXCLUDED END PRODUCTS

COUNTRY OF ORIGIN

SECTION IV. WALSH-HEALEY ACT

Instruction for Section 1V: Walsh-Healey Act

If this contract is for the manufacture or furnishing of materials, supplies, articles or equipment in an amount that exceeds or may exceed $10,000, and is subject to the
Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 35-45) (the “Act”, as used in this section), the following terms and conditions apply:

(a) All representations and stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR 50-201.3) are incorporated by reference. These
representations and stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may hereafter, be in effect.

(b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued by the Secretary of Labor (41 CFR
50-202.2) (41 U.S.C. 840). Learners, student learners, apprentices, and handicapped workers may be employed at less than the prescribed minimum wage (see 41 CFR
50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair Labor Standards Act (29 U.S.C. §214).

SECTION V. CERTIFICATION

Instruction for Section IV: This section must be completed by all bidder/offerors.

I [ ], as the person authorized to sign these certifications, hereby certify that the information provided in this
form is true and accurate.

Name [Print and sign]: Telephone #: Fax #:

Title: Email Address:

DUNS Number (If Applicable):

Date:

The District of Columbia is hereby authorized to verify the above information with appropriate government authorities. Penalty for making false statements is a fine of
not more than $1,000.00, imprisonment for not more than 180 days, or both, as prescribed in D.C. Official Code § 22-2405. Penalty for false swearing is a fine of not
more than $2,500.00, imprisonment for not more than three (3) years, or both, as prescribed in D.C. Official Code § 22-2404.
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DEPT. OF SMALL £ LOCAL BUSINESS DEVELOPMENT

SBE SUBCONTRACTING PLAN

INSTRUCTIONS: All construction & non-construction contracts for government-assisted projects (agency
contracts & private project with District subsidy) over $250,000, shall require at least 35% of the amount of the
contract (total amount of agency contract or total private project development costs) be subcontracted to Small
Business Enterprises (SBE), if insufficient qualified SBEs to Certified Business Enterprises (CBE). The SBE
Subcontracting Plan must list all SBE and CBE subcontracts at every tier. Once the SBE Subcontracting Plan is
submitted for agency contracts, options & extensions, it can only be amended with DSLBD’s consent.

SUBMISSION OF SBE SUBCONTRACTING PLAN:

A For agency solicitations - submit to agency with bid/proposal.

AFor agency options & extensions - submit to agency before option or extension exercised.

A For private projects - submit to DSLBD, agency project manager and District of Columbia Auditor, with each
quarterly report. As private projects may not have awarded all contracts at the time the District subsidy is granted, the
SBE Subcontracting Plan may be submitted simultaneously with each quarterly report and list all SBE/CBE
subcontracts executed by the time of submission.

CREDIT: For each subcontract listed on the SBE Subcontracting Plan, credit will only be given for the portion of the
subcontract performed, at every tier, by a SBE/CBE using its own organization and resources. COPIES OF EACH
FULLY EXECUTED SUBCONTRACT WITH SBEs and CBEs (AT EVERY TIER) MUST BE PROVIDED TO RECEIVE
CREDIT.

EXEMPTION: If the Beneficiary (Prime Contractor or Developer) is a CBE and will perform the ENTIRE
government-assisted project with its own organization and resources and will NOT subcontract any portion of the
services and goods, then the CBE is not required to subcontract 35% to SBEs.

BENEFICIARY (¥ which applies [[] Prime Contractor or [] Developer) INFORMATION:

Company: Contact # Email address:
Street Address:

vall that applies, Company is:
[0J asBe [] aCBE [0 CBE Certification Number:
[ wiLL perform the ENTIRE agency contract or private project with its own organization and resources
[0 WILL subcontract a portion of the agency contract or private project

Company'’s point of contact for agency contract or private project:

Point of Contact: Title:
Contact # Email address:
Street Address:

GOVERNMENT-ASSISTED PROJECT (v which applies [ ] Agency Contract or [] Private Project) INFORMATION:

AGENCY SOLICITATION PRIVATE PROJECT
Solicitation Number District Subsidy:
Solicitation Due Date: Agency Providing Subsidy:
Agency : Amount of District Subsidy:
Total Dollar Amount of Contract: $ Date District Subsidy Provided:

*Design-Build must include total contract amount for both design and | Project Name:

build phase of project. )
Project Address:

35% of Total Dollar Amount of Contract: $ Total Development Project Budget: $

(include pre-construction and construction costs)
Total Amount of All SBE/CBE subcontracts: $

(include every lower tier) 35% of Total Development Project Budget: $

Total Amount of All SBE/CBE subcontracts: $
(include every lower tier)

SBE Subcontracting Plan — Revised October 2014
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DEPT. OF SMALL £ LOCAL BUSINESS DEVELOPMENT

SBE/ CBE SUBCONTRACTORS (FOR EACH TIER):

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design
and build costs) is required to be submitted before entering into a guaranteed maximum price or contract authorizing construction.)

Subcontractor Tier
(1%, 2™ 3" etc)

SBE/ CBE Company Address/Telephone No./

Email

Description of Subcontract scope of work to be PERFORMED
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES

Select Tier

Period of subcontract:
Price to be paid to the SBE/CBE Subcontractor: $

vall that applies, Subcontractor is:
a SBE [J acCBE [ CBE Certification #:

[ SBE/CBE will perform the ENTIRE subcontract with its own
organization and resources

[0 SBE/CBE will subcontract a portion of the subcontract (MUST LIST
EACH LOWER TIER SBE/ CBE SUBCONTRACTS)

SBE/ CBE Point of Contact
Name:
Title:

Telephone Number:

Email Address:

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design
and build costs) is required be to submitted before entering into a guaranteed maximum price or contract authorizing construction.)

SBE/ CBE Company Subcontractor Tier

(1Sl’ an’ srd’ etc.)

Address/Telephone No./
Email

Description of Subcontract scope of work to be PERFORMED
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES

Select Tier

Period of subcontract:
Price to be paid to the SBE/CBE Subcontractor: $

vall that applies, Subcontractor is:
aSBE [] aCBE [0 CBE Certification #

[0 SBE/CBE will perform the ENTIRE subcontract with its own
organization and resources

[0 SBE/CBE will subcontract a portion of the subcontract (MUST LIST
EACH LOWER TIER SBE/ CBE SUBCONTRACTS)

SBE/ CBE Point of Contact
Name:
Title:

Telephone Number:

Email Address:

| : of ,
(Name) (Title)  (Prime Contractor/ Developer)

(Signature) (Date)

Complete additional copies as needed.

swear or affirm the above is true and accurate

SBE Subcontracting Plan — Revised October 2014
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\,

[L] AGENCY CONTRACTING OFFICER'S USE ONLY OR [ | AGENCY PROJECT MANAGER'’S USE ONLY
(v which applies. Only one option should be selected.)

AGENCY CONTRACT AWARD

Agency:

Prime Contractor:

Contract Number:

Date SBE Subcontracting Plan Accepted:
Date agency contract signed:

Anticipated Start Date of Contract:
Anticipated End Date of Contract:

Total Dollar Amount of Contract: $

*Design-Build must include total contract amount for both design and
build phase of project.

35% of Total Contract Amount: $

Total Amount of All SBE/CBE subcontracts: $
(include every tier)

(v if applies)
[] Base Period Contract -- Option/Extension Period:
[J Multi-year Contract
First year (period) of Contract:
Current year (period) of Contract:
[ Design-Build --Date of Guaranteed Contract:

[CJCheck if prime contractor is a CBE and will perform the ENTIRE
government-assisted project (agency contract) with its own
organization and resources and NOT subcontract any portion of
services or goods.

PRIVATE PROJECT SUBSIDY AWARD

Agency Providing Subsidy:
District Subsidy:

Developer:
Amount of District Subsidy:
Date District Subsidy Provided/ contract signed:

Anticipated Start Date of Project:
Anticipated End Date of Project:

Project Name:
Project Address:

Total Development Project Budget: $
(include pre-construction and construction costs)

35% of Total Development Project Budget: $

Total Amount of All SBE/CBE subcontracts: $
(include every lower tier)

[CJCheck if developer is a CBE and will perform the ENTIRE government-assisted
project (private project) with its own organization and resources and NOT

subcontract any portion of services or goods.

[] AGENCY CONTRACTING OFFICER’S AFFIRMATION OR [] AGENCY PROJECT MANAGER’S AFFIRMATION

(v which applies)

The Below Agency Contracting Officer or Agency Project Manager Affirms the following (v to affirm):

[] If the Beneficiary is a CBE, DSLBD was contacted to confirm Beneficiary’s CBE certification;

[J The fully executed Contract (Base or Option or Extension or Multi-Year) or subsidy document, between the Beneficiary and Agency, was

emailed to DSLBD @ Compliance.Enforcement@dc.gov within five (5) days of signing;

[0 FOR AGENCY CONTRACT the SBE Subcontracting Plan, submitted by Beneficiary, was emailed to DSLBD @
Compliance.Enforcement@dc.gov within five (5) days of signing the contract between the Beneficiary and Agency.

Name of Agency Contracting Officer or Agency Project Manager

Title of Agency Contracting Officer or Agency Project Manager

Signature Date
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GOVERNMENT OF THE DISTRICT OF COLUMBIA
Department of Employment Services

* K Kk
MURIEL BOWSER DEBORAH A. CARROLL

I
MAYOR I DIRECTOR

LIVING WAGE ACT FACT SHEET

The Living Wage Act of 2006; D.C. Official Code 88 2-220.01 — 2-220.11 provides that District of Columbia
government contractors and recipients of government assistance (grants, loans, tax increment financing) in the
amount of $100,000 or more shall pay affiliated employee wages at no less than the current living wage rate.

Effective January 1, 2017, the living wage rate is $13.95 per hour.

Subcontractors of D.C. government contractors who receive $15,000 or more from the contract and subcontractors of
the recipients of government assistance who receive $50,000 or more from the assistance are also required to pay
their affiliated employees no less than the current living wage rate.

“Affiliated employee” means any individual employed by a recipient who receives compensation directly from
government assistance or a contract with the District of Columbia government, including any employee of a
contractor or subcontractor of a recipient who performs services pursuant to government assistance or a contract.
The term “affiliated employee” does not include those individuals who perform only intermittent or incidental
services with respect to the government assistance or contract, or who are otherwise employed by the contractor,
recipient or subcontractor.

Exemptions - The following contracts and agreements are exempt from the Living Wage Act:

1. Contracts or other agreements that are subject to higher wage level determinations required by federal
law (i.e., if a contract is subject to the Service Contract Act and certain wage rates are lower than the
District’s current living wage, the contractor must pay the higher of the two rates);

2. Existing and future collective bargaining agreements, provided that the future collective bargaining
agreement results in the employee being paid no less than the current living wage;

3. Contracts for electricity, telephone, water, sewer or other services provided by a regulated utility;

4. Contracts for services needed immediately to prevent or respond to a disaster or imminent threat to
public health or safety declared by the Mayor;

5. Contracts or other agreements that provide trainees with additional services including, but not limited
to, case management and job readiness services, provided that the trainees do not replace employees
subject to the Living Wage Act;

6. Anemployee, under 22 years of age, employed during a school vacation period, or enrolled as full-time
student, as defined by the respective institution, who is in high school or at an accredited institution of
higher education and who works less than 25 hours per week; provided that he or she does not replace
employees subject to the Living Wage Act;
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7. Tenants or retail establishments that occupy property constructed or improved by receipt of
government assistance from the District of Columbia; provided, that the tenant or retail establishment
did not receive direct government assistance from the District of Columbia;

8. Employees of nonprofit organizations that employ not more than 50 individuals and qualify for taxation
exemption pursuant to Section 501 (c) (3) of the Internal Revenue Code of 1954, approved August 16,
1954 (68 A Stat. 163; 26. U.S.C. 8501(c)(3));

9. Medicaid provider agreements for direct care services to Medicaid recipients, provided, that the direct
care service is not provided through a home care agency, a community residence facility, or a group
home for persons with intellectual disabilities as those terms are defined in section 2 of the Health-Care
and Community Residence Facility, Hospice, and Home Care Licensure Act of 1983; D.C. Official
Code § 44-501; and

10. Contracts or other agreements between managed care organizations and the Health Care Safety Net
Administration or the Medicaid Assistance Administration to provide health services.

Enforcement

The Department of Employment Services (DOES) Office of Wage-Hour and the D.C. Office of Contracting and
Procurement share monitoring responsibilities.

Furthermore, as of November 12, 2015, the US Court of Appeals upheld “The Home Care Final Rule”,
issued on October 1, 2013, which had an effective date of January 1, 2015. The Department of Labor
issued the Home Care Final Rule to extend overtime protections to home care workers. Employers within
this industry are now subject to recordkeeping provisions.

If you learn that a contractor subject to this law is not paying at least the current living wage, you should report it to
the contracting officer. If you believe that your employer is subject to this law is not paying at least the current living
wage, you may file a complaint with the DOES Office of Wage - Hour, located at 4058 Minnesota Avenue, N.E.
Fourth Floor, Washington, D.C. 20019, call (202) 671-1880, or file your claim on-line: www.does.dc.gov. Go to
“File a Claim” tab.

For questions and additional information, contact the Office of Contracting and Procurement at (202) 727-0252 or the
Department of Employment Services on (202) 671-1880.

Please note: This fact sheet is for informational purposes only as required by Section 106 of the Living Wage Act. It
should not be relied on as a definitive statement of the Living Wage Act or any regulations adopted pursuant to the
law.
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x ok GOVERNMENT OF THE DISTRICT OF COLUMBIA x x x

mmmmmm  F'RST SOURCE EMPLOYMENT AGREEMENT FOR g
CONSTRUCTION PROJECTS ONLY

GOVERNMENT-ASSISTED PROJECT/CONTRACT INFORMATION
CONTRACT/SOLICITATION NUMBER:

DISTRICT CONTRACTING AGENCY:

CONTRACTING OFFICER:

TELEPHONE NUMBER:

TOTAL CONTRACT AMOUNT:

EMPLOYER CONTRACT AMOUNT:

PROJECT NAME:

PROJECT ADDRESS:

CITY: STATE: ZIP CODE:
PROJECT START DATE: PROJECT END DATE:
EMPLOYER START DATE: EMPLOYER END DATE:

EMPLOYER INFORMATION
EMPLOYER NAME:

EMPLOYER ADDRESS:

CITY: STATE: ZIP CODE:
TELEPHONE NUMBER: FEDERAL IDENTIFICATION NO.:
CONTACT PERSON:

TITLE:

E-MAIL: TELEPHONE NUMBER:

LOCAL, SMALL, DISADVANTAGED BUSINESS ENTERPRISE (LSDBE) CERTIFICATION
NUMBER:

D.C. APPRENTICESHIP COUNCIL REGISTRATION NUMBER:

ARE YOU A SUBCONTRACTOR [] YES [ ] NO IF YES, NAME OF PRIME
CONTRACTOR:

This First Source Employment Agreement (Agreement), in accordance with Workforce Intermediary
Establishment and Reform of the First Source Amendment Act of 2011 (D.C. Official Code 88 2-
219.01 - 2.219.05), and relevant provisions of the Apprenticeship Requirements Amendment Act of
2004 (D.C. Official Code § 2-219.03 and § 32-1431) for recruitment, referral, and placement of
District of Columbia residents, is between the District of Columbia Department of Employment
Services, (DOES) and EMPLOYER. Pursuant to this Agreement, the EMPLOYER shall use DOES
as its first source for recruitment, referral, and placement of new hires or employees for all jobs
created by the Government Assisted Project or Contract (Project). The EMPLOYER shall meet the
hiring or hours worked percentage requirements for all jobs created by the Project as outlined below
in Section VII. The EMPLOYER shall ensure that District of Columbia residents (DC residents)
registered in programs approved by the District of Columbia Apprenticeship Council shall work 35%
(or 60% where applicable) of all apprenticeship hours worked in connection with the Project.

I DEFINITIONS
The following definitions shall govern the terms used in this Agreement.

A. Apprentice means a worker who is employed to learn an apprenticeable occupation under the
terms and conditions of approved apprenticeship standards.

B. Beneficiary means:

1. The signatory to a contract executed by the Mayor which involves any District of
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Columbia government funds, or funds which, in accordance with a federal grant or
otherwise, the District government administers and which details the number and
description of all jobs created by a government-assisted project or contract for which
the beneficiary is required to use the First Source Register;

2. Arecipient of a District government economic development action including
contracts, grants, loans, tax abatements, land transfers for redevelopment, or tax
increment financing that results in a financial benefit of $300,000 or more from an
agency, commission, instrumentality, or other entity of the District government,
including a financial or banking institution which serves as the repository for $1
million or more of District of Columbia funds.

3. Arretail or commercial tenant that is a direct recipient of a District government
economic development action, including contracts, grants, loans, tax abatements,
land transfers for public redevelopment, or tax increment financing in excess of
$300,000.

Contracting Agency means any District of Columbia agency that awarded a government
assisted project or contract totaling $300,000 or more.

. Direct labor costs means all costs, including wages and benefits, associated with the hiring
and employment of personnel assigned to a process in which payroll expenses are traced to
the units of output and are included in the cost of goods sold.

EMPLOYER means any entity awarded a government assisted project or contract totaling
$300,000 or more.

First Source Employer Portal means the website consisting of a connected group of static
and dynamic (functional) pages and forms on the World Wide Web accessible by Uniform
Resource Locator (URL) and maintained by DOES to provide information and reporting
functionality to EMPLOYERS.

. First Source Register means the DOES Automated Applicant Files, which consists of the
names of DC residents registered with DOES.

. Good faith effort means an EMPLOYER has exhausted all reasonable means to comply with
any affirmative action, hiring, or contractual goal(s) pursuant to the First Source law and
Agreement.

Government-assisted project or contract (Project) means any construction or non-
construction project or contract receiving funds or resources from the District of Columbia, or
funds or resources which, in accordance with a federal grant or otherwise, the District of
Columbia government administers, including contracts, grants, loans, tax abatements or
exemptions, land transfers, land disposition and development agreements, tax increment
financing, or any combination thereof, that is valued at $300,000 or more.
Hard to employ means a District of Columbia resident who is confirmed by DOES as:

1. An ex-offender who has been released from prison within the last 10 years;

2. A participant of the Temporary Assistance for Needy Families program;

3. A participant of the Supplemental Nutrition Assistance Program;

4. Living with a permanent disability verified by the Social Security Administration or
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District vocational rehabilitation program;
5. Unemployed for 6 months or more in the last 12-month period;
6. Homeless;

7. A participant or graduate of the Transitional Employment Program established by §
32-1331; or

8. An individual who qualified for inclusion in the Work Opportunity Tax Credit
Program as certified by the Department of Employment Services.

Indirect labor costs means all costs, including wages and benefits, that are part of operating
expenses and are associated with the hiring and employment of personnel assigned to tasks
other than producing products.

Jobs means any union and non-union managerial, nonmanagerial, professional,
nonprofessional, technical or nontechnical position including: clerical and sales occupations,
service occupations, processing occupations, machine trade occupations, bench work
occupations, structural work occupations, agricultural, fishery, forestry, and related
occupations, and any other occupations as the Department of Employment Services may
identify in the Dictionary of Occupational Titles, United States Department of Labor.

Journeyman means a worker who has attained a level of skill, abilities and competencies
recognized within an industry as having mastered the skills and competencies required for the
occupation.

Revised Employment Plan means a document prepared and submitted by the EMPLOYER
that includes the following:

1. A projection of the total number of hours to be worked on the project or contract by
trade;

2. A projection of the total number of journey worker hours, by trade, to be worked on
the project or contract and the total number of journey worker hours, by trade, to be
worked by DC residents;

3. A projection of the total number of apprentice hours, by trade, to be worked on the
project or contract and the total number of apprentice hours, by trade, to be worked
by DC residents;

4. A projection of the total number of skilled laborer hours, by trade, to be worked on
the project or contract and the total number of skilled laborer hours, by trade, to be
worked by DC residents;

5. A projection of the total number of common laborer hours to be worked on the
project or contract and the total number of common laborer hours to be worked by
DC residents;

6. A timetable outlining the total hours worked by trade over the life of the project or
contract and an associated hiring schedule;

7. Descriptions of the skill requirements by job title or position, including industry-
recognized certifications required for the different positions;
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8. A strategy to fill the hours required to be worked by DC residents pursuant to this
paragraph, including a component on communicating these requirements to
contractors and subcontractors and a component on potential community outreach
partnerships with the University of the District of Columbia, the University of the
District of Columbia Community College, the Department of Employment Services,
Jointly Funded Apprenticeship Programs, the District of Columbia Workforce
Intermediary, or other government-approved, community-based job training
providers;

9. A remediation strategy to ameliorate any problems associated with meeting these
hiring requirements, including any problems encountered with contractors and
subcontractors;

10. The designation of a senior official from the general contractor who will be
responsible for implementing the hiring and reporting requirements;

11. Descriptions of the health and retirement benefits that will be provided to DC
residents working on the project or contract;

12. A strategy to ensure that District residents who work on the project or contract
receive ongoing employment and training opportunities after they complete work on
the job for which they were initially hired and a review of past practices in continuing
to employ DC residents from one project or contract to the next;

13. A strategy to hire graduates of District of Columbia Public Schools, District of
Columbia public charter schools, and community-based job training providers, and
hard-to-employ residents; and

14. A disclosure of past compliance with the Workforce Act and the Davis-Bacon Act,
where applicable, and the bidder or offeror's general DC resident hiring practices on
projects or contracts completed within the last 2 years.

. Tier Subcontractor means any contractor selected by the primary subcontractor to perform

portion(s) or all work related to the trade or occupation area(s) on a contract or project subject
to this First Source Agreement.

Washington Metropolitan Statistical Area means the District of Columbia; Virginia Cities
of Alexandria, Fairfax, Falls Church, Fredericksburg, Manassas, and Manassas Park; the
Virginia Counties of Arlington, Clarke, Fairfax, Fauquier, Loudon, Prince William,
Spotsylvania, Stafford, and Warren; the Maryland Counties of Calvert, Charles, Frederick,
Montgomery and Prince Georges; and the West Virginia County of Jefferson.

. Workforce Intermediary Pilot Program means the intermediary between employers and

training providers to provide employers with qualified DC resident job applicants. See DC
Official Code § 2-219.04b.

GENERAL TERMS

. Subject to the terms and conditions set forth herein, DOES will receive the Agreement from

the Contracting Agency no less than 7 calendar days in advance of the Project start date. No
work associated with the relevant Project can begin until the Agreement has been accepted by
DOES.

. The EMPLOYER will require all Project contractors and Project subcontractors with

contracts or subcontracts totaling $300,000 or more to enter into an Agreement with DOES.
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DOES will provide recruitment, referral, and placement services to the EMPLOYER, subject
to the limitations in this Agreement.

. This Agreement will take effect when signed by the parties below and will be fully effective

through the duration, any extension or modification of the Project and until such time as
construction is complete and a certificate of occupancy is issued.

DOES and the EMPLOYER agree that, for purposes of this Agreement, new hires and jobs
created for the Project (both union and nonunion) include all of EMPLOYER'S job openings
and vacancies in the Washington Metropolitan Statistical Area created for the Project as a
result of internal promotions, terminations, and expansions of the EMPLOYER'S workforce,
as a result of this Project, including loans, lease agreements, zoning applications, bonds, bids,
and contracts.

This Agreement includes apprentices as defined in D.C. Official Code 88 32-1401- 1431.

. DOES will make every effort to work within the terms of all collective bargaining

agreements to which the EMPLOYER is a party. The EMPLOYER will provide DOES with
written documentation that the EMPLOYER has provided the representative of any collective
bargaining unit involved with this Project a copy of this Agreement and has requested
comments or objections. If the representative has any comments or objections, the
EMPLOYER will promptly provide them to DOES.

. The EMPLOYER who contracts with the District of Columbia government to perform

construction, renovation work, or information technology work with a single contract, or
cumulative contracts, of at least $500,000, let within a 12-month period will be required to
register an apprenticeship program with the District of Columbia Apprenticeship Council as
required by DC Code 32-1431.

If, during the term of this Agreement, the EMPLOYER should transfer possession of all or a
portion of its business concerns affected by this Agreement to any other party by lease, sale,
assignment, merger, or otherwise this First Source Agreement shall remain in full force and
effect and transferee shall remain subject to all provisions herein. In addition, the
EMPLOYER as a condition of transfer shall:

1. Notify the party taking possession of the existence of this EMPLOYER'S First
Source Employment Agreement.

2. Notify DOES within 7 business days of the transfer. This notice will include the
name of the party taking possession and the name and telephone of that party's
representative.

The EMPLOYER and DOES may mutually agree to modify this Agreement. Any
modification shall be in writing, signed by the EMPLOYER and DOES and attached to the
original Agreement.

. To the extent that this Agreement is in conflict with any federal labor laws or governmental

regulations, the federal laws or regulations shall prevail.

TRAINING

. DOES and the EMPLOYER may agree to develop skills training and on-the-job training

programs as approved by DOES; the training specifications and cost for such training will be
mutually agreed upon by the EMPLOYER and DOES and will be set forth in a separate
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Training Agreement.

RECRUITMENT

. The EMPLOYER will complete the attached Revised Employment Plan that will include the

information outlined in Section I.N., above.

. The EMPLOYER will post all job vacancies with the Job Bank Services of DOES at

http://does.dc.gov within 7 days of executing the Agreement. Should you need assistance
posting job vacancies, please contact Job Bank Services at (202) 698-6001.

. The EMPLOYER will notify DOES of all new jobs created for the Project within at least 7

business days (Monday - Friday) of the EMPLOYERS’ identification/creation of the new
jobs. The Notice of New Job Creation shall include the number of employees needed by job
title, qualifications and specific skills required to perform the job, hiring date, rate of pay,
hours of work, duration of employment, and a description of the work to be performed. This
must be done before using any other referral source.

. Job openings to be filled by internal promotion from the EMPLOYER'S current workforce

shall be reported to DOES for placement and referral, if the job is newly created.
EMPLOYER shall provide DOES a Notice of New Job Creation that details such promotions
in accordance with Section IV.C.

. The EMPLOYER will submit to DOES, prior to commencing work on the Project, a list of

Current Employees that includes the name, social security number, and residency status of all
current employees, including apprentices, trainees, and laid-off workers who will be
employed on the Project. All EMPLOYER information reviewed or gathered, including
social security numbers, as a result of DOES’ monitoring and enforcement activities will be
held confidential in accordance with all District and federal confidentiality and privacy laws
and used only for the purposes that it was reviewed or gathered.

REFERRAL

. DOES will screen applicants through carefully planned recruitment and training events and

provide the EMPLOYER with a list of qualified applicants according to the number of
employees needed by job title, qualifications and specific skills required to perform the job,
hiring date, rate of pay, hours of work, duration of employment, and a description of the work
to be performed as supplied by the EMPLOYER in its Notice set forth above in Section IV.C.

DOES will notify the EMPLOYER of the number of applicants DOES will refer, prior to the
anticipated hiring dates.

PLACEMENT

. EMPLOYER shall in good faith, use reasonable efforts to select its new hires or

employees from among the qualified applicants referred by DOES. All hiring decisions are
made by the EMPLOYER.

In the event that DOES is unable to refer qualified applicants meeting the EMPLOYER’S
established qualifications, within 7 business days (Monday - Friday) from the date of
notification from the EMPLOYER, the EMPLOYER will be free to directly fill remaining
positions for which no qualified applicants have been referred. The EMPLOYER will still be
required to meet the hiring or hours worked percentages for all jobs created by the Project.

. After the EMPLOYER has selected its employees, DOES is not responsible for the
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employees' actions and the EMPLOYER hereby releases DOES, and the Government of the
District of Columbia, the District of Columbia Municipal Corporation, and the officers and
employees of the District of Columbia from any liability for employees' actions.

REPORTING REQUIREMENTS

. EMPLOYER is given the choice to report hiring or hours worked percentages either by Prime

Contractor for the entire Project or per each Sub-contractor.

. EMPLOYER with Projects valued at a minimum of $300,000 shall hire DC residents for at

least 51% of all new jobs created by the Project.

. EMPLOYER with Projects totaling $5 million or more shall meet the following hours worked

percentages for all jobs created by the Project:

1. At least 20% of journey worker hours by trade shall be performed by DC
residents;

2. At least 60% of apprentice hours by trade shall be performed by DC
residents;

3. At least 51% of the skilled laborer hours by trade shall be performed by
DC residents; and

4. At least 70% of common laborer hours shall be performed by DC

residents.

. EMPLOYER shall have a user name and password for the First Source Employer Portal for

electronic submission of all monthly Contract Compliance Forms, weekly certified payrolls
and any other documents required by DOES for reporting and monitoring.

EMPLOYER with Projects valued at a minimum of $300,000 shall provide the following
monthly and cumulative statistics on the Contract Compliance Form:

Number of new job openings created/available;

Number of new job openings listed with DOES, or any other District Agency;
Number of DC residents hired for new jobs;

Number of employees transferred to the Project;

Number of DC residents transferred to the Project;

Direct or indirect labor cost associated with the project;

Each employee’s name, job title, social security number, hire date, residence,
and referral source; and

8. Workforce statistics throughout the entire project tenure.

NookrwhE

In addition to the reporting requirements outlined in E, EMPLOYER with Projects totaling $5
million or more_shall provide the following monthly and cumulative statistics on the Contract
Compliance Form:

Number of journey worker hours worked by DC residents by trade;
Number of hours worked by all journey workers by trade;

Number of apprentice hours worked by DC residents by trade;

Number of hours worked by all apprentices by trade;

Number of skilled laborer worker hours worked by DC residents by trade;
Number of hours worked by all skilled laborers by trade;

Number of common laborer hours worked by DC residents by trade; and
Number of hours worked by all common laborers by trade.

NN E
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VIII.

G. EMPLOYER can “double count” hours for the “hard to employ” up to 15% of total hours
worked by DC Residents.

H. For construction Projects that are not subject to Davis-Bacon law in which certified payroll
records do not exist, EMPLOYER must submit monthly documents of workers employed on
the Project to DOES, including DC residents and all employment classifications of hours
worked.

I. EMPLOYER may also be required to provide verification of hours worked or hiring
percentages of DC residents, such as internal payroll records for construction Projects that are
not subject to Davis-Bacon.

J. Monthly, EMPLOYER must submit weekly certified payrolls from all subcontractors at any
tier working on the Project to the Contracting Agency. EMPLOYER is also required to make
payroll records available to DOES as a part of compliance monitoring, upon request at job
sites.

FINAL REPORT AND GOOD FAITH EFFORTS

A. With the submission of the final request for payment from the Contracting Agency,
the EMPLOYER shall:

1. Document in a report to DOES its compliance with the hiring or hours worked
percentage requirements for all jobs created by the Project and the percentages of
DC residents employed in all Trade Classifications, for each area of the Project;
or

2. Submit to DOES a request for a waiver of the hiring or hours worked percentage
requirements for all jobs created by the Project that will include the following
documentation:

a. Documentation supporting EMPLOYER’S good faith effort to comply;
b. Referrals provided by DOES and other referral sources; and
c. Advertisement of job openings listed with DOES and other referral sources.

B. DOES may waive the hiring or hours worked percentage requirements for all jobs created by
the Project, and/or the required percentages of DC residents in all Trade Classifications areas
on the Project, if DOES finds that:

1. EMPLOYER demonstrated a good faith effort to comply, as set forth in Section C,
below; or

2. EMPLOYER is located outside the Washington Metropolitan Statistical Area and none
of the contract work is performed inside the Washington Metropolitan Statistical Area.

3. EMPLOYER entered into a special workforce development training or placement
arrangement with DOES or with the District of Columbia Workforce Intermediary; or

4. DOES certified that there are insufficient numbers of DC residents in the labor market
possessing the skills required by the EMPLOYER for the positions created as a result
of the Project. No failure by Employer to request a waiver under any other provision
hereunder shall be considered relevant to a requested waiver under this Subsection.

C. DOES shall consider documentation of the following when making a determination of a
good-faith effort to comply:
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1. Whether the EMPLOYER posted the jobs on the DOES job website for a minimum
of 10 calendar days;

2. Whether the EMPLOYER advertised each job opening in a District newspaper with
city-wide circulation for a minimum of 7 calendar days;

3. Whether the EMPLOYER advertised each job opening in special interest publications
and on special interest media for a minimum of 7 calendar days;

4. Whether the EMPLOYER hosted informational/recruiting or hiring fairs;

5. Whether the EMPLOYER contacted churches, unions, and/or additional Workforce
Development Organizations;

6. Whether the EMPLOYER interviewed employable candidates;

7. Whether the EMPLOYER created or participated in a workforce development
program approved by DOES;

8. Whether the EMPLOYER created or participated in a workforce development
program approved by the District of Columbia Workforce Intermediary;

9. Whether the EMPLOYER substantially complied with the relevant monthly reporting
requirements set forth in this section;

10. Whether the EMPLOYER has submitted and substantially complied with its most
recent employment plan that has been approved by DOES; and

11. Any additional documented efforts.

MONITORING

. DOES is the District agency authorized to monitor and enforce the requirements of the

Workforce Intermediary Establishment and Reform of the First Source Amendment Act of
2011 (D.C. Official Code 88 2 219.01 — 2.219.05), and relevant provisions of the
Apprenticeship Requirements Amendment Act of 2004 (D.C. Official Code § 2-219.03 and §
32-1431). As a part of monitoring and enforcement, DOES may require and EMPLOYER
shall grant access to Project sites, employees, and documents.

. EMPLOYER’S noncompliance with the provisions of this Agreement may result in the

imposition of penalties.

. All EMPLOYER information reviewed or gathered, including social security numbers, as a

result of DOES’ monitoring and enforcement activities will be held confidential in
accordance with all District and federal confidentiality and privacy laws and used only for the
purposes that it was reviewed or gathered.

. DOES shall monitor all Projects as authorized by law. DOES will:

1. Review all contract controls to determine if Prime Contractors and Subcontractors are
subject to DC Law 14-24.

2. Notify stakeholders and company officials and establish meetings to provide technical
assistance involving the First Source Process.
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3. Make regular construction site visits to determine if the Prime or Subcontractors’
workforce is in concurrence with the submitted Agreement and Monthly Compliance
Reports.

4. Inspect and copy certified payroll, personnel records and any other records or information
necessary to ensure the required workforce utilization is in compliance with the First
Source Law.

5. Conduct desk reviews of Monthly Compliance Reports.

6. Educate EMPLOYERS about additional services offered by DOES, such as On-the-Job
training programs and tax incentives for EMPLOYERS who hire from certain categories.

7. Monitor and complete statistical reports that identify the overall project, contractor, and
sub contractors’ hiring or hours worked percentages.

8. Provide formal notification of non-compliance with the required hiring or hours worked
percentages, or any alleged breach of the First Source Law to all contracting agencies,
and stakeholders. (Please note: EMPLOYERS are granted 30 days to correct any
alleged deficiencies stated in the notification.)

PENALTIES

A. Willful breach of the Agreement by the EMPLOYER, failure to submit the Contract
Compliance Reports, deliberate submission of falsified data or failure to reach specific hiring
or hours worked requirements may result in DOES imposing a fine of 5% of the total amount
of the direct and indirect labor costs of the contract for the positions created by EMPLOYER.
Fines will also include additional prorated fines of 1/8 of 1% of total contract amount for not
reaching specific hiring or hours worked requirements. Prime Contractors who choose to
report all hiring or hours worked percentages cumulatively (overall construction project) will
be penalized, if hiring or hours worked percentage requirements are not met.

B. EMPLOYERS who have been found in violation 2 times or more over a 10 year period may
be debarred and/or deemed ineligible for consideration for Projects for a period of 5 years.

C. Appeals of violations or fines are to be filed with the Contract Appeals Board.
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I hereby certify that | have the authority to bind the EMPLOYER to this Agreement.

By:

EMPLOYER Senior Official

Name of Company

Address

Telephone

Email

Signature Department of Employment Services Date
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Attachment H — Davis Bacon Wage Determination



General Decision Number: DC170002 05/05/2017 DC2
Superseded General Decision Number: DC20160002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.20 (or the applicable wage rate
listed on this wage determination, if it is higher) for all
hours spent performing on the contract in calendar year 2017.
The EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2017
1 01/13/2017
2 04/21/2017
3 05/05/2017

ASBE0024-007 10/01/2016
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR. c v vttt it iiiieeeenns $ 35.03 15.32

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

ASBE©024-008 10/01/2016
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER..........cciunnn $ 22.36 6.79

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation

materials, whether they contain asbestos or not, from
mechanical systems

ASBE0024-014 10/01/2016
Rates Fringes

FIRESTOPPER......ivvvviiiiiiene.n $ 27.56 7.23



Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

Rates Fringes

BRICKLAYER. .. i vviiiiiiiiiinnnnnnn $ 30.61 9.67

“CARPO177-003 @5/61/2006
Rates Fringes

CARPENTER, Includes Drywall

Hanging, Form Work, and Soft

Floor Laying-Carpet.............. $ 27.81 9.93

* CarPo179-0@1 05/01/2007
Rates Fringes

PILEDRIVERMAN.....cvtivevenennnns $ 30.69 9.45

‘caRPe219-061 e4/e1/206
Rates Fringes

MILLWRIGHT ... cvtviiiiiinnnennnnnn $ 32.04 9.93

‘ELECoo26-016 11/67/2006
Rates Fringes

ELECTRICIAN, Includes

Installation of

HVAC/Temperature Controls........ $ 44.15 16.47

‘ELEcoo26-017 @9/05/2006
Rates Fringes

ELECTRICAL INSTALLER (Sound

& Communication Systems)......... $ 27.55 10.20

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside



Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2017
Rates Fringes
ELEVATOR MECHANIC............ou $ 42.79 31.585+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRONOOO5-005 06/01/2016

Rates Fringes
IRONWORKER, STRUCTURAL AND
ORNAMENTAL . e vt iii it iiiiennnnnn $ 30.85 19.435
‘IRONe201-6@6 @5/e1/2006

Rates Fringes
TRONWORKER, REINFORCING.......... $ 27.90 19.13
‘LnBoees7-e15 es/e1/2015

Rates Fringes
LABORER: Skilled........covivenn. $ 22.63 7.31

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinning, pier hole and
ditches, laggers and all work associated with lagging that
is not expressly stated, strippers, operator of hand
derricks, vibrator operators, pipe layers, or tile layers,
operators of jackhammers, paving breakers, spaders or any
machine that does the same general type of work, carpenter
tenders, scaffold builders, operators of towmasters,
scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers and other
machines that do the same general type of work, whether
powered by air, electric or gasoline, builders of trestle
scaffolds over one tier high and sand blasters, power and
chain saw operators used in clearing, installers of well
points, wagon drill operators, acetylene burners and
licensed powdermen, stake jumper,demolition.

MARBO0©2-004 ©5/01/2016
Rates Fringes

MARBLE/STONE MASON.........couvnnn $ 35.91 16.17



INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,
cleaning of existing masonry, brick, stone and cement
(restoration work)

Rates Fringes
TERRAZZO WORKER/SETTER........... $ 27.25 10.68
‘MARBoG@3-067 @5/01/2006
Rates Fringes
TERRAZZO FINISHER........vvvvenn $ 22.46 9.75
‘MARBoG03-ces es/e1/2016
Rates Fringes
TILE SETTER. .. .cviiiiiiiiinnnnn. $ 27.25 10.68
‘wARBO@@3-0@0 @5/01/2016
Rates Fringes
TILE FINISHER.......ciiviiiennnn. $ 22.46 9.75
“PAINe@s1-014 @6/01/2014
Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $ 24.77 9.85
Glazing Contracts over $2
million....oveeeieeenneennns $ 28.61 9.85
“PAINees1-015 @6/e1/2016
Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher............ $ 24.89 9.15
PLAsosol-oos e7/e1/2006
Rates Fringes
PLASTERER. . vt i ittt ittt iiiienenns $ 28.83 6.05
PLAsesol-eos @2/61/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 27.65 10.08

PLAS@891-007 08/01/2016

Rates Fringes



FIREPROOFER

Handler.......covvvivnnnennn $ 16.50 4.89
Mixer/Pump.......cceeveennn.. $ 18.50 4.89
Y o] o=} V=] o $ 23.00 4.89

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUM@OO5-010 10/01/2016
Rates Fringes
PLUMBER. .. ittt ittt ittt inennnns $ 40.67 17.10+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM@G602-008 11/01/2016
Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installation................ $ 39.89 20.52+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

Rates Fringes
ROOFER. ¢ ittt it it i iiienns $ 28.75 11.74
SFDCos69-002 e4/e1/2007
Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers) . ... e e inennnnns $ 34.40 19.24
SHEEolee-o1s e7/e1/2e06
Rates Fringes
SHEET METAL WORKER (Including
HVAC Duct Installation).......... $ 40.27 17.24+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day



SUDC2009-003 05/19/2009
Rates Fringes
LABORER: Common or General...... $ 13.04 2.80

LABORER: Mason Tender -
Cement/Concrete. ..o eennn. $ 15.40 2.85

LABORER: Mason Tender for

pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures

(restoration work); excludes

pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $ 11.67

POINTER, CAULKER, CLEANER,

Includes pointing, caulking,

cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or

replacement

masonry, brick, stone or
cement...ooiiii it $ 18.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



Attachment | — Bid Bond Form



GOVERNMENT OF THE DISTRICT OF COLUMBIA

PROPOSAL BOND Date Bond Executed:
See Instructions on 2" page) (Must Not be Later Than Bid Opening Date)

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("X")

[ ] INDIVIDUAL [] PARTNERSHIP
[] JOINT VENTURE [ ] CORPORATION

STATE OF INCORPORATION

PENAL SUM OF BOND

SURETY(IES) (Name(s) and Address(es)) AMOUNT NOT TO EXCEED 5% OF BID

MILLION(S) THOUSAND(S) I HUNDRED(S) CENTS

PROPOSAL IDENTIFICATION

PROPOSAL REQUEST FOR PROPOSAL NO.
CLOSING DATE

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, a
municipal corporation, hereinafter called "the District", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum
"jointly" and "severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated,
the limit of liability shall be the full amount of the penal sum.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no perlod be specified, within ninety (90) calendar
days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfiilment of
the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall pay the
District the difference between the amount specified in said bid and the amount for which the District may procure the required work and/or supplies, if
the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue. Each
Surety executing this bond hereby sgrees that its obligation shall not be impaired by extension(s) of time for acceptance of the bid that the Principal may
grant to the District, notice of which extension(s) to Surety (ies) being hereby waived: Provided that such waiver of notice shall apply only with respect to
extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above,

PRINCIPAL
1. SIGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)




CERTIFICATE AS TO CORPORATION

| R~ : ~ ,certify that I am "
Secretary of the Corporation, named as Principal herein, that , who signed this bond, on
behalf of the Principal, was then of said Corporation; that I know his signature, and his signature thereto is genuine; that sald bond
was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its
corporate powers.

Secretary of Corporation
SURETY(IES)
1 + Name & Address (typed) State of Inc. Liability Corpor ate
Limit Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address (typed) State of Inc. Liability Corporate
Limit Seal
Signature of Attorney-in-Fact ] Attest (Signature)
Name & Address (typed) Name & Address (typed)
INSTRUCTIONS

1. This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work.

2, Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the
face of this form. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must be furnished. Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed
thereto. CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.

3. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do business in the District of Columbia. The surety shall
attach hereto an adequate Power-Of-Attorney for each representative signing the bond.

4. Corporations executing the bond shall affix their Corporate Seals. Individuals shall sign full first name, middle initial and last
name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”. If executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm, naming it,
and all members of the firm shall execute the bond as individuals. Each signature must be witnessed by two persons and
addresses supplied.
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Certification Letter for Cashier’s Check or Irrevocable Letter of Credit

Offerors who submit a cashier’s check or an irrevocable letter of credit (“Alternate Bid
Security”) in lieu of a bid bond must also submit this certification, properly notarized, with their
proposal. By executing this document, Offeror acknowledges that, if awarded this contract,
Offeror shall be required to post promptly a payment and performance bond equal to the full
value of the contract. In the event Offeror fails to post such payment and performance bond, the
Offeror understands and agrees that; (i) the Department shall draw upon the Alternate Bid
Security as liquidated damages; (ii) the award and or contract shall be terminated; (iii) for a
period of two (2) years thereafter, the Department will not accept from such Offeror Alternate
Bid Security in lieu of a bid bond; and (iv) the Offeror hereby waives the right to protest the
termination of any such award or contract. The Offeror further acknowledges and agrees that the
damages the Department would experience in the event such award or contract are terminated
due to the Offeror’s failure to post a payment and performance bond are difficult to determine
and that the value of the Alternate Bid Security represents a reasonable estimate of the damages
the Department would incur.

By:
Name:
Title:
Date:

District of Columbia) ss:

On the day of , 2017, before me, a notary public in and for the District
of Columbia, personally appeared , who acknowledged
himself/herself to be of , and

that he/she as such, being authorized to do so, executed the foregoing instrument for the purposes
therein contained.

IN WITNESS WHEREOF, | have hereunto set my hand and official seal.

Notary Public
My Commission Expires:
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CONTRACTOR’S LETTERHEAD

EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY STATEMENT

SHALL NOT DISCRIMINATE AGAINST ANY EMPLOYEE OR
APPLICANT FOR EMPLOYMENT BECAUSE OF ACTUAL OR PERCEIVED: RACE, COLOR,
RELIGION, NATIONAL ORIGIN, SEX, AGE, MARITAL STATUS, PERSONAL APPEARANCE,
SEXUAL ORIENTATION, GENDER IDENTITY OR EXPRESSION, FAMILIA L STATUS, FAMILY
RESPONSIBILITIES, MATRICULATION, POLITICAL AFFILIATION, GENETIC INFORMATION,
DISABILITY, SOURCE OF INCOME, OR PLACE OF RESIDENCE OR BUSINESS.

AGREES TO AFFIRMATIVE ACT ION TO ENSURE THAT APPLICANTS
ARE EMPLOYED, AND THAT EMPLOYEES ARE TREATED DURING EMPLOYMENT WITHOUT
REGARD TO THEIR ACTUAL OR PERCEIVED: RACE, COLOR, RELIGION, NATIONAL ORIGIN,
SEX, AGE, MARITAL STATUS, PERSONAL APPEARANCE, SEXUAL ORIENTATION, GENDER
IDENTITY OR EXPRESSION, FAMILIAL STATUS, FAMILY RESPONSIBILITIES,
MATRICULATION, POLITICAL AFFILIATION, GENETIC INFORMATION, DISABILITY, SOURCE
OF INCOME, OR PLACE OF RESIDENCE OR BUSINESS. THE AFFIRMATIVE ACTION SHALL
INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING: (A) EMPLOYMENT, UPGRADING, OR
TRANSFER; (B) RECRUITMENT OR RECRUITMENT ADVERTISING; (C) DEMOTION, LAYOFF,
OR TERMINATION; (D) RATES OF PAY, OR OTHER FORMS OR COMPENSATION; AND (E)
SELECTION FOR TRAINING AND APPRENTICESHIP.

AGREES TO POST IN CONSPICUOUS PLACES THE PROVISIONS
CONCERNING NON-DISCRIMINATION AND AFFIRMATIVE ACTION.

SHALL STATE THAT ALL QUALIFIED APPLICANTS WILL RECEIVE
CONSIDERATION FOR EMPLOYMENT PURSUANT TO SUBSECTION 1103.2 THROUGH 1103.10
OF MAYOR’S ORDER 85-85; “EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS IN
CONTRACTS.”

AGREES TO PERMIT ACCESS TO ALL BOOKS PERTAINING TO ITS
EMPLOYMENT PRACTICES , AND TO REQUIRE EACH SUBCONTRACTOR TO PERMIT ACCESS
TO BOOKS AND RECORDS.

AGREES TO COMPLY WITH ALL GUIDELINES FOR EQUAL
EMPLOYMENT OPPORTUNITY APPLICABLE IN THE DISTRICT OF COLUMBIA.

SHALL INCLUDE IN EVERY SUBCONTRACT THE EQUAL
OPPORTUNITY CLAUSES, SUBSECTION 1103.2 THROUGH 1103.10 SO THAT SUCH
PROVISIONS SHALL BE BINDING UPON EACH SUBCONTRACTOR OR VENDOR.

AUTHORIZED OFFICIAL AND TITLE DATE

AUTHORIZED SIGNATURE NAME FIRM/ORGANIZATION



CONTRACTOR’S LETTERHEAD

ASSURANCE OF COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

MAYOR’S ORDER 85-85, EFFECTIVE JUNE 10, 1985, AND THE RULES IMPLEMENTING MAYORS

ORDER 85-85, 33 DCR 4952, (PUBLISHED AUGUST 15, 1986), “ON COMPLIANCE WITH EQUAL
OPPORTUNITY REQUIREMENTS IN DISTRICT GOVERNMENT CONTRACTS,” ARE HEREBY INCLUDED AS
PART OF THIS BID/PROPOSAL. THEREFORE, EACH BIDDER/OFFEROR SHALL INDICATE BELOW THEIR
WRITTEN COMMITMENT TO ASSURE COMPLIANCE WITH MAYOR’S ORDER 85-85 AND THE
IMPLEMENTING RULES. FAILURE TO COMPLY WITH THE SUBJECT MAYOR’S ORDER AND THE
IMPLEMENTING RULES SHALL RESULT IN REJECTION OF THE RESPECTIVE BID/PROPOSAL.

I, , THE AUTHORIZED REPRESENTATIVE OF

, HEREINAFTER REFERRED TO AS “THE
CONTRACTOR,” CERTIFY THT THE CONTRATOR IS FULLY AWARE OF ALL OF THE PROVISIONS OF
MAYOR’S ORDER 85-85, EFFECTIVE JUNE 10, 1985, AND OF THE RULES IMPLEMENTING MAYOR’S
ORDER 85-85, 33 DCR 4952. | FURTHER CERTIFY AND ASSURE THAT THE CONTRACTOR WILL FULLY
COMPLY WITH ALL APPLICABLE PROVISIONS OF THE MAYOR’S ORDER AND IMPLEMENTING RULES IF
AWARDED THE D.C. GOVERNMENT REFERENCED BY THE CONTRACT NUMBER ENTERED BELOW.
FURTHER, THE CONTRACTOR ACKNOWLEDGES AND UNDERSTANDS THAT THE AWARD OF SAID
CONTRACT AND ITS CONTINUATION ARE SPECIFICALLY CONDITIONED UPON THE CONTRACTOR’S
COMPLIANCE WITH THE ABOVE-CITED ORDER AND RULES.

CONTRACTOR

NAME

SIGNATURE

TITLE

CONTRACT NUMBER

DATE



EQUAL EMPLOYMENT OPPORTUNITY
EMPLOYER INFORMATION REPORT

GOVERNMENT OF THE DISTRICT OF COLUMBIA | Reply to:
DC Office of Contracting and Procurement Office of Contracting and Procurement
Employer Information Report (EEO) 441 4th Street, NW, Suite 700 South
Washington, DC 20001  Washington, DC 20001

Instructions:
Two (2) copies of DAS 84-404 or Federal Form EEO-1 shall be submitted to the Office of Contracting and Procurement.
One copy shall be retained by the Contractor.

Section A - TYPE OF REPORT

1. Indicate by marking in the appropriate box the type of reporting unit for which this copy of the form is submitted (MARK ONLY ONE BOX)

Single Establishment Employer Multi-establishment Employer:
(1) . Single-establishment Employer Report (2)[Consolidated Report
(3)[CJHeadquarters Report
(4)Oindividual Establishment Report (submit one
for each establishment with 25 or more employees)
(5)JSpecial Report

1. Total number of reports being filed by this Company.

Section B— COMPANY IDENTIFICATION (To be answered by all employers) OFFICIAL OFFICIAL
USE
ONLY

1. Name of Company which owns or controls the establishment for which this report is filed a.

Address (Number and street) City or Town Country | State | Zip Code b.

b. Employer

Identification No.

2. Establishment for which this report is filed. SEEICIAL
ONLY

a. Name of establishment c.

Address (Number and street) City or Town Country | State | Zip Code d.

b. Employer

Identification No.

3. Parent of affiliated Company

a. Name of parent or affiliated Company b. Employer Identification No.

Address (Number and street) City or Town Country State Zip Code

Section C - ESTABLISHMENT INFORMATION

1. Is the location of the establishment the same as that reported last year? 2. Is the major business activity at this establishment the same | OFFICIAL
Yes|:|No Did not report Report on combined as that reported last year? |:|Yes [INo gﬁﬁ_v
last year basis No report last year Reported on combined
basis

2. What is the major activity of this establishment? (Be specific, i.e., manufacturing steel castings, retail grocer, wholesale plumbing e.
supplies, title insurance, etc. Include the specific type of product or service provided, as well as the principal business or industrial
activity.

3. MINORITY GROUP MEMBERS: Indicate if you are a minority businﬁnterprise (50% owned or 51% controlled by minority members).

|_|Yes No

DAS 84-404 (Replaces D.C. Form 2640.9 Sept. 74 which is Obsolete) 84-2P891




SECTION D - EMPLOYMENT DATA

Employment at this establishment — Report all permanent, temporary, or part-time employees including apprentices and on-the-job trainees
unless specifically excluded as set forth in the instructions. Enter the appropriate figures on all lines and in all columns. Blank spaces will be

considered as zero. In columns 1, 2, and 3, include ALL employees in the establishment Including those in minority groups

JOB TOTAL EMPLOYEES IN MINORITY GROUP EMPLOYEES
CATEGORIES ESTABLISHMENT MALE FEMALE
Total Total Total
Employees Male Female American American
Including Including Including | Black | Asian Indian Hispanic | Black | Asian Indian Hispanic
Minorities Minorities | Minorities
) (2 Q) (4) ©) (6) 0] 8 ©) (10) 1)
Officials and
Managers
Professionals
Technicians
Sales Workers
Office and
Clerical
Craftsman
(Skilled)
Operative (Semi-
Skilled)
Laborers
(Unskilled)
Service Workers
TOTAL
Total employ
reported
in previous report
(The trainee below should also be included in the figures for the appropriate occupation categories above)
Formal White @) 2 3) 4) (5) (6) @) 8) 9) (120) (11
On- collar
The-Job
Trainee
Production
1. How was information as to race or ethnic group in Section D obtained? 2. Dates of payroll period used
a. Visual Survey c. Other Specify 3. Pay period of last report submitted for this
b. Employment Record establishment.
Section E - REMARKS Use this Item to give any identification data appearing on last report which differs from that given above, explain

major changes in composition or reporting units, and other pertinent information.

Section F - CERTIFICATION

Check 1. > All reports are accurate and were prepared in accordance with the instructions (check on consolidated only)
One 2. > This report is accurate and was prepared in accordance with the instructions.

Name of Authorized Official Title Signature Date

Name of person contact regarding Address

This report (Type of print) (Number and street)

Title City and State Zip Code Telephone Number Extension

INFORMATION CITED HEREIN SHALL BE HELD IN CONFIDENCE.




DEPARTMENT OF SMALL AND LOCAL BUSINESS DEVELOPMENT
CONTRACT COMPLIANCE DIVISION

SUBCONTRACT SUMMARY FORM

This SUMMARY form is to be completed by the PRIME contractor.

BID NO. CCB NUMBER: of pages
NOTE: the standard for minority subcontracting is 25% or the TOTAL AMOUNT OF PRIME CONTRACT $
contract dollar amount to be subcontracted. AMOUNT OF ALL SUBCONTRACTS: $ equals
% OF THE PRIME CONTRACT.
NAME OF PRIME CONTRACTOR: ADDRESS:
TELEPHONE NO.
PROJECT NAME: PROJECT DESCRIPTIONS:
ADDRESS:
WARD NO:
SECTION II LIST ALL SUBCONTRACTORS THAT WILL BE UTILIZED OH THE ABOVE PROJECT
1. NAME OF SUBCONTRACTOR 1. 1S THIS A MINORITY SUB? 1. $ AMOUNT OF-SUBCONTRACT
2. ADDRESS YES NO equals (=)
3. CONTACT PERSON 2. TRADE OR BUSINESS PRODUCT 2. % (percent) OF TOTAL
4. MBOC CERT. NO. 5. PHONE NO. THAT SUB WILL PROVIDE. PRIME CONTRACT.
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4, 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4. 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4. 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4. 5. 2. 2. %
1. 1. MINORITY SUBCONTRACTOR 1.
2. YES NO equals (=)
3.
4. 5. 2. 2. %

TOTAL DOLLAR AMOUNT SUBCONTRACTED TO 'MINORITY BUSINESS ENTERPRISES $

PERCENT OF PRIME CONTRACT. %




SOLICITATION NO:

PROJECTED GOALS AND TIMETABLES FOR FUTURE HIRING

MINORITY GROUP EMLOYES GOALS TIMETABLES
JOB MALE FEMALE
CATEGORIES American American

Black | Asian Indian Hispanic Black Asian Indian Hispanic
Officials and
Managers

Professionals

Technicians

Sales Workers

Office and Clerical

Craftsman (Skilled)

Operative (Semi-
Skilled)

Laborers (Unskilled)

Service Workers

TOTAL
NAME OF AUTHORIZED OFFICIAL: TITLE: SIGNATURE:
FIRM NAME: TELEHONE NO: DATE:

INDICATE IF THE PRIME UTILIZES A “MINORITY FINANCIAL ISTITUTION”

__Yes ___ No
NAME:

ADDRESS:

TYPE OF ACCOUNTY/S:
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GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

*

* K * o WEARE
i
DGS e

A
GENERAL SERVICES

A

Certification to furnish Performance & Payment Bond

Dear Sir/Madam:

By virtue of this notice, hereby certify, that we will

furnish the required Performance & Payment Bond in the amount of the submitted bid or a

maximum of dollars if (General

Contractor) is successfully awarded the contract for the

This required Bond shall be furnished in compliance with the stipulations of the contract
document. This guarantee shall remain valid and irrevocable for a period of one hundred and
twenty (120) days from the date of bid submission.

IN WITNESS WHEREOF, we have hereunto set our hands with the intent to be legally binding.

Name of agent:

Address of agent:

Contact Phone: Email:

Type or Print Name Signature

PLEASE NOTE: The person affixing his/her signature herein MUST be authorized to sign
for the company.

Sworn to before me this day of 20

Notary Public My commission expires
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1. Caption Page of Pages

AWARD/CONTRACT Construction Services for DOC
1 60
Command Center
2. Solicitation/Contract Number 3. Effective Date | 4. Requisition/Purchase Request/Project No.
DCAM-17-CS-0082 See Block 18C
5. Issued By: 6. Administered by (If other than line 5)
Department of General Services User Agency

Contracts and Procurement Division
2000 14" Street, 8" Floor
Washington, DC 20009

7. Name and Address of Contractor 8. Delivery

[JFOB Origin [JOther

9. RESERVED

10. Submit invoices as described in Section I.3.

11. RESERVED 12. Payment will be made by

Government of the District of Columbia
Department of General Services

Office of the Chief Financial Officer
2000 14" Street, 5" Floor

Washington, DC 20009

13. Acknowledgement of Amendments Amendment No. Date
The Bidder acknowledges receipt of amendments to the
SOLICITATION

14. Supplies/Services/Price
See Section B — Scope Of Work and Offer Letter/Bid Form (Attachment B) Contract Amount:

15. Table of Contents

Section Description Pages

A Cover Page/Signature Page 1-4

B Scope of Work 5-15
C Economic Inclusion 16-23
D Lump Sum Price 24-26
E Evaluation and Award Criteria 27

F Bid Organization and Submission 28-29
G Bidding Procedures and Protests 30-32
H Insurance and Bond Requirements 33-34
[ Department’s Responsibilities 35-41
J Contract Changes 42-45
K Miscellaneous Provisions 46-57
L Definitions 58-60

Contracting Officer will complete Item 16

16. I:' AWARD
Your bid for the above referenced Solicitation including your Bid and Offer Letter and Bid Form is hereby accepted. .Contractor agrees to furnish and deliver
all items, perform all the services set forth or otherwise identified above and on any continuation sheets, for the consideration stated herein.

17A. Name and Title of Signer (Type or print) 18A. Name of Contracting Officer
Brenda Allen- Chief Contracting Officer
17B. 17C. Date Signed 18B. 18C. Date Signed
(Signature of person authorized to sign) (Signature of Contracting Officer)
* k K WEARE
— Government of the District of Columbia T

Department of General Services

3
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District of Columbia Department of General Services
Standard Contract Provisions

GENERAL PROVISIONS
(Construction Contract)
ARTICLE 1. DEFINITIONS

A. “Government” as used herein means the District of Columbia Department of General Services,
(DGS) that is a party to a contract.

B. “Executive” as used herein means the elected head of the Government as set forth in [Public Law
93-198 dated December 24, 1973, Title 4, Part B, Section 422(1)] (Or relevant local law).

C. *“Contracting Officer” as used herein means the Government official authorized to
execute and administrate the Contract on behalf of the Government. Within DGS, the Director is
the Chief Contracting Officer. The Director may make delegations of procurement authority to
additional contracting officers within DGS.

D. “Contract Documents” or “Contract” as used herein means Addenda, Contract Form, Standard
Contract Provisions, Instructions to Bidders, General Provisions, Labor Provisions, Performance
and Payment Bonds, Specifications, Special Provisions, Contract Drawings, approved written
Change Orders and Agreements required to acceptably complete the Contract, including
authorized extensions thereof.

ARTICLE 2. SPECIFICATIONS AND DRAWINGS—The Contractor shall keep on the work site a copy of
Contract drawings and specifications and shall at all times give the Contracting Officer access thereto.
Anything mentioned in the specifications and not shown on the Contract drawings, or shown on the
Contract drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned
in both.

There shall be no change orders or equitable adjustments for work related to items appearing in either the
Contract drawing or specifications.

All Contract requirements are equally binding. Each Contract requirement, whether or not omitted
elsewhere in the Contract, is binding as though occurring in any or all parts of the Contract. In case of
discrepancy:

1. The Contracting Officer shall be promptly notified in writing of any error, discrepancy or
omission, apparent or otherwise.

2. Applicable Federal, State, and Municipal Code requirements have priority over: the
Contract form, General Provisions, Change Orders, Addenda, Contract drawings, Special
Provisions and Specifications.

3. The Contract form, Standard Contract Provisions, General Provisions and Labor
Provisions have priority over. Change Orders, Addenda, Contract drawings, Special
Provisions and Specifications.

4. Change Orders have priority over: Addenda, Contract drawings and Specifications.

5. Addenda have priority over: Contract drawings, Special Provisions and Specifications. A
later dated Addendum has priority over earlier dated Addenda.

6. Special Provisions have priority over: Contract drawings and other specifications.

Standard Contract Provisions - Page 1 of 25



7. Shown and indicated dimensions have priority over scaled dimensions.

8. Original scale drawings and details have priority over any other different scale drawings
and details.

9. Large scale drawings and details have priority over small scale drawings and details.

10. Any adjustment by the Contractor without a prior determination by the Contracting Officer
shall be at his own risk and expense. The Contracting Officer will furnish from time to
time such detail drawings and other information as he may consider necessary, unless
otherwise provided.

ARTICLE 3. CHANGES

A. DESIGNATED CHANGE ORDERS—The Contracting Officer may, at any time, without notice to
the sureties, by written order designated or indicated to be a change order, make any change in
the work within the general scope of the Contract, including but not limited to changes

1. Inthe Contract drawings and specifications;

2. In the method or manner of performance of the work;

3. Inthe Government furnished facilities, equipment, materials or services; or
4. Directing acceleration in the performance of the work.

Nothing provided in this Article shall excuse the Contractor from proceeding with the prosecution
of the work so changed.

B. OTHER CHANGE ORDERS—Any other written order or an oral order (which term as used in this
Section (B) shall include direction, instruction, interpretation, or determination) from the
Contracting Officer which causes any such change, shall be treated as a Change Order under
this Article, provided that the Contractor gives the Contracting Officer written notice stating the
date, circumstances and sources of the order and that the Contractor regards the order as a
Change Order.

C. GENERAL REQUIREMENTS—Except as herein provided, no order, statement or conduct of the
Contracting Officer shall be treated as a change under this Article or entitle the Contractor to an
equitable adjustment hereunder. If any change under this Article causes an increase or decrease
in the Contractor’s cost of, or the time required for, the performance of any part of the work under
this Contract whether or not changed by any order, an equitable adjustment shall be made and
the Contract modified in writing accordingly; provided, however, that except for claims based on
defective specifications, no claim for any change under (B) above shall be allowed for any cost
incurred more than 20 days before the Contractor gives written notice as therein required unless
this 20 days is extended by the Contracting Officer and provided further, that in case of defective
drawings and specifications, the equitable adjustment shall include any increased cost
reasonably incurred by the Contractor in attempting to comply with such defective drawings and
specifications.

If the Contractor intends to assert a claim for an equitable adjustment under this Article, he must,
within 30 days after receipt of a written Change Order under (A) above or the furnishing of a
written notice under (B) above, submit to the Contracting Officer a written statement setting forth
the general nature and monetary extent of such claim, unless this period is extended by the
Contracting Officer. The statement of claim hereunder may be included in the notice under (B)
above.
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With respect to the notification requirements hereunder, time is of the essence. A failure to
provide timely notice constitutes waiver of the claim. No claim by the Contractor for an equitable
adjustment hereunder shall be allowed if asserted after final payment under the Contract.

CHANGE ORDER BREAKDOWN—Contract prices shall be used for Change Order work where
work is of similar nature; no other costs, overhead or profit will be allowed.

Where Contract prices are not appropriate and the nature of the change is known in advance of
construction, the parties shall attempt to agree on a fully justifiable price adjustment and/or
adjustment of completion time.

When Contract prices are not appropriate, or the parties fail to agree on equitable adjustment, or
in processing claims, equitable adjustment for Change Order work shall be per this Article and
Article 4 and shall be based upon the breakdown shown in following subsections 1. through 7.
The Contractor shall assemble a complete cost breakdown that lists and substantiates each item
of work and each item of cost.

1. Labor—Payment will be made for direct labor cost plus indirect labor cost such as
insurance, taxes, fringe benefits and welfare provided such costs are considered
reasonable. Indirect costs shall be itemized and verified by receipted invoices. If
verification is not possible, up to 18 percent of direct labor costs may be allowed. In
addition, up to 20 percent of direct plus indirect labor costs may be allowed for overhead
and profit.

2. Bond—Payment for additional bond cost will be made per bond rate schedule submitted
to the Office of Contracting and Procurement with the executed Contract.

3. Materials—Payment for cost of required materials will be F.O.B. destination (the job site)
with an allowance for overhead and profit.

4. Rented Equipment—Payment for required equipment rented from an outside company
that is neither an affiliate of, nor a subsidiary of, the Contractor will be based on receipted
invoices which shall not exceed rates given in the current edition of the Rental Rate Blue
Book for Construction Equipment published by Data Quest. If actual rental rates exceed
manual rates, written justification shall be furnished to the Contracting Officer for
consideration. No additional allowance will be made for overhead and profit. The
Contractor shall submit written certification to the Contracting Officer that any required
rented equipment is neither owned by nor rented from the Contractor or an affiliate of or
subsidiary of the Contractor.

5. Contractor’'s Equipment— Payment for required equipment owned by the Contractor or
an affiliate of the Contractor will be based solely on an hourly rate derived by dividing the
current appropriate monthly rate by 176 hours. No payment will be made under any
circumstances for repair costs, freight and transportation charges, fuel, lubricants,
insurance, any other costs and expenses, or overhead and profit. Payment for such
equipment made idle by delays attributable to the Government will be based on one-half
the derived hourly rate under this subsection.

6. Miscellaneous—No additional allowance will be made for general superintendence, use
of small tools and other costs for which no specific allowance is herein provided.
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7. Subcontract Work—Payment for additional necessary subcontract work will be based
on applicable procedures in 1. through 6., to which total additional subcontract work up to
an additional 10 percent may be allowed for the Contractor’s overhead and profit.

E. CHANGES BEYOND THE ORIGINAL SCOPE OF WORK

1. The Government or a prime contractor shall be prohibited from requiring a prime
contractor or a subcontractor to undertake any work that is determined to be beyond the original
scope of the prime contractor's or a subcontractor's Contract or subcontract, including work
under a Government-issued change order, when the additional work increases the contract price
beyond the not-to-exceed price or negotiated maximum price of the underlying contract, unless
the contracting officer:

(a) Agrees with the prime contractor and, if applicable, the subcontractor on a price for the

additional work;

(b) Obtains a certification from the Chief Financial Offrcer that there are suffrcient funds to
compensate the prime contractor and, if applicable, the subcontractor
for the additional work;

(c) Has made a written, binding commitment with the prime contractor to pay for the additional
work within 30 days after the prime contractor submits a proper invoice for the additional work to the
contracting officer; and

(d) Gives written notice of the funding certification from the Chief Financial Officer to the prime
contractor;

2. A prime contractor shall include in all its subcontracts a clause that requires the prime
contractor to:

(a) Within 5 business days of receipt of the notice required under subparagraph (1)(d) of this
paragraph, provide the subcontractor with notice of the approved amount to be paid to the subcontractor
based on the portion of the additional work to be completed by the subcontractor;

(b) Pay the subcontractor any undisputed amount to which the subcontractor is entitled for any
additional work within 10 days of receipt of payment for the additional work from the Government; and

(c) If the prime contractor withholds payment from a subcontractor, notify the subcontractor in
writing and state the reason why payment is being withheld and provide a copy of the notice to the
contracting officer; and

3. The Government, a prime contractor, or a subcontractor shall be prohibited from declaring
another party to the contract to be in default or assessing, claiming, or pursuing damages for
delays in the completion of the construction due to the inability of the parties to agree on a
price for the additional work.

ARTICLE 4. EQUITABLE ADJUSTMENT OF CONTRACT TERMS

The Contractor is entitled to an equitable adjustment of the contract terms whenever the following
situations develop:

A. DIFFERING SITE CONDITIONS:

1. During the progress of the work, if subsurface or latent physical conditions are encountered
at the site differing materially from those indicated in the contract or if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and
generally recognized as inherent in the work provided for in the contract, are encountered at
the site, the Contractor, upon discovering such conditions, shall promptly notify the
Contracting Officer in writing of the specific differing conditions before they are disturbed and
before the affected work is performed.
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Upon written natification, the Contracting Officer will investigate the conditions, and if he/she
determines that the conditions materially differ and cause an increase or decrease in the cost
or time required for the performance of any work under the contract, an adjustment, excluding
loss of anticipated profits, will be made and the contract modified in writing accordingly. The
Contracting Officer will notify the Contractor of his/her determination whether or not an
adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the Contractor will be allowed unless the
Contractor has provided the required written notice; a failure to notify the Contracting Officer
of the changed conditions prior to work being disturbed by said conditions shall constitute a
permanent waiver of all right to compensation related to the changed conditions by the
Contractor.

No contract adjustment will be allowed under this clause for any effects caused on
unchanged work.

B. SUSPENSION OF WORK ORDERED BY THE CONTRACTING OFFICER:

1.

If the performance of all or any portion of the work is suspended or delayed by the
Contracting Officer in writing for an unreasonable period of time (not originally anticipated,
customary, or inherent to the construction industry) and the Contractor believes that
additional compensation and/or contract time is due as a result of such suspension or delay,
the Contractor shall submit to the Contracting Officer in writing a request for equitable
adjustment within seven (7) calendar days of receipt of the notice to resume work. The
request shall set forth the reasons and support for such adjustment.

Upon receipt, the Contracting Officer will evaluate the Contractor’s request. If the Contracting
Officer agrees that the cost and/or time required for the performance of the contract has
increased as a result of such suspension and the suspension was caused by conditions
beyond the control or and not the fault of the contractor, its suppliers, or subcontractors at
any approved tier, and not caused by weather, the Contracting Officer will make an
adjustment (excluding profit) and modify the contract in writing accordingly. The Contracting
Officer will notify the Contract of his/her determination whether or not an adjustment of the
contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the request for
adjustment within the time prescribed; a failure to submit a request for adjustment in the time
prescribed shall constitute waiver of all right to compensation related to the suspension of
work by the Contractor.

No contract adjustment will be allowed under this clause to the extent that performance would
have been suspended or delayed by any other cause, or for which an adjustment is provided
for or excluded under any other term of condition of this contract.

C. SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

1.

The Contracting Officer reserves the right to make, in writing, at any time during the work,
such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the
contract nor release the surety, and the Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under
the contract, whether or not changed by any such different quantities or alterations, an
adjustment, excluding loss of anticipated profits, will be made to the contract. The basis for
the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot
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be agreed upon, then an adjustment will be made either for or against the Contractor in such
amount as the Contracting Officer may determine to be fair and reasonable.

3. If the alterations or changes in quantities significantly change the character of the work to be
performed under the contract, the altered work will be paid for as provided elsewhere in the
contract.

4. The term “significant change” shall be construed to apply only to the following circumstances:

a. When the character of the work as altered differs materially in kind or nature from that
involved or included in the original proposed construction; or

b. When an item of work is increased in excess of 125 percent or decreased below 75
percent of the original contract quantity. Any allowance for an increase in quantity
shall apply only to that portion in excess of 125 percent of original contract item
guantity, or in the case of a decrease below 75 percent, to the actual amount of work
performed.

ARTICLE 5. TERMINATION

TERMINATION GENERALLY-Termination, whether for default or convenience, is not a Government
claim. The Contracting Officer may terminate a contract for default, in whole or in part, if the termination
is in the best interests of the Government, and the Contractor does any of the following:
(a) Fails to deliver the goods or complete the work or services within the time specified in the
contract or any modification;
(b) Fails to make sufficient progress on contract performance so as to endanger performance of the
contract within the time specified or in the manner specified in the contract;
(c) Fails or refuses to go forward with the work in accordance with the direction of the Contracting
Officer;
(d) Expresses through word or conduct an intention not to complete the work in accordance with the
directions of the Contracting Officer;
(e) Fails to perform any of the other provisions of the contract;
(f) Materially deviates from the representations and capabilities set forth in the Contractor’s
response to the solicitation.
A termination for default is a final decision of a Contracting Officer. In order to contest a termination for
default, the Contractor must submit a certified request to convert the termination for default to a
termination for convenience with all documents supporting such conversion and comply with all contract
provisions and laws relating to terminations for convenience, including the submission of a certified
termination for convenience settlement proposal. The submission of the certified request for conversion to
a termination for convenience and certified termination settlement proposal to the Contracting Officer
must occur prior to 90 days from the date of the Contracting Officer’s final decision.

DELAYS—If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with
such diligence as will insure its completion within the time specified in the Contract, or any extension
thereof, or fails to complete said work within specified time, the Government may, by written notice to the
Contractor, terminate his right to proceed with the work or such part of the work involving the delay. In
such event the Government may take over the work and prosecute the same to completion, by contract or
otherwise, and may take possession of and utilize in completing the work such materials, appliances, and
plant as may have been paid for by the Government or may be on the site of the work and necessary
therefore. Whether or not the Contractor’s right to proceed with the work is terminated, he and his
sureties shall be liable for any liability to the Government resulting from his refusal or failure to complete
the work within the specified time.
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If fixed and agreed liquidated damages are provided in the Contract and if the Government does not so
terminate the Contractor’s right to proceed, the resulting damage will consist of such liquidated damages
until the work is completed and accepted.

The Contractor’s right to proceed shall not be so terminated nor the Contractor charged with resulting
damage if:

1. The delay in the completion the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor, including but not restricted to acts of God, acts
of the public enemy, acts of the Government in either its sovereign or contractual capacity, acts of
another contractor in the performance of a contract with the Government, fires, floods, epidemics,
guarantine restrictions, strikes, freight embargoes, climatic conditions beyond the normal which
could be anticipated, or delays of subcontractors or suppliers arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and such
subcontractors or suppliers (the term subcontractors or suppliers shall mean subcontractors or
suppliers at any tier); and

2. The Contractor, within 72 hours from the beginning of any such delay, (unless the Contracting
Officer grants a further period of time before the date of final payment under the Contract) notifies
the Contracting Officer in writing of the causes of delay.

The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time far
completing the work when, in his judgment, the findings of fact justify such an extension, and his findings
of fact shall be final and conclusive on the parties, subject only to appeal as provided in Article 7 herein.

If, after notice of termination of the Contractor’s right to proceed under the provisions of this Article, it is
determined for any reason that the Contractor was not in default under the provisions of this Article, or
that the delay was excusable under the provisions of this Article, the rights and obligations of the parties
shall be in accordance with Article 6 herein. Failure to agree to any such adjustment shall be a dispute
concerning a question of fact within the meaning of Article 7 herein.

The rights and remedies of the Government provided in this Article are in addition to any other rights and
remedies provided by law or under the Contract.

The Government may, by written notice, terminate the Contract or a portion thereof as a result of an
Executive Order of the President of the United States with respect to the prosecution of war or in the
interest of national defense. When the Contract is so terminated, no claim for loss of anticipated profits
will be permitted.

ARTICLE 6. TERMINATION FOR CONVENIENCE OF THE GOVERNMENT

A. The performance of work under the Contract may be terminated by the Government in
accordance with this Article in whole, or in part, whenever the Contracting Officer shall
determine that such termination is in the best interest of the Government. Any such termination
shall be effected by delivery to the Contractor of a Notice of Termination specifying the extent
to which performance of work under the Contract is terminated, and the date upon which such
termination becomes effective.

B. After receipt of a Notice of Termination, and except as otherwise directed by the Contracting
Officer, the Contractor shall:

1. Stop work under the Contract on the date and to the extent specified in the Notice of
Termination.
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7.

10.

11.

Place no further orders or subcontracts for materials, services, or facilities except as may be
necessary for completion of such portion of the work under the Contract as is not
terminated.

Terminate all orders and subcontracts to the extent that they relate to the performance of
work terminated by the Notice of Termination.

Assign to the Government, in the manner, at the times, and to the extent directed by the
Contracting Officer, all of the right, title and interest of the Contractor under the orders and
subcontracts so terminated, in which case the Government shall have the right, in its
discretion, to settle or pay any or all claims arising out of the termination of such orders and
subcontracts.

Settle all outstanding liabilities and all claims arising out of such termination of orders or
subcontracts, with the approval or ratification of the Contracting Officer to the extent he may
require, which approval or ratification shall be final for all purposes of this Article.

Transfer title to the Government and deliver in the manner, at the times, and to the extent, if
any, directed by the Contracting Officer

a. The fabricated or unfabricated parts, work in progress, completed work, supplies, and
other material procured as a part of, or acquired in connection with, the performance
of the work terminated by the Notice of Termination, and

b. The completed, or partially completed plans, drawings information and other property
which, if the Contract bad been completed, would have been required to be furnished
to the Government.

Use his best efforts to sell, in the manner, at the terms, to the extent, and at the
price or prices directed or authorized by the Contracting Officer, any property of the
types referred to in 6 above provided, however, that the Contractor:

a. Shall not be required to extend credit to any purchaser, and

b. May acquire any property under the conditions prescribed and at a price or prices
approved by the Contracting Officer, and

c. Provided further, that the proceeds of any such transfer or disposition shall be applied
in reduction of any payments to be made by the Government to the Contractor under
the Contract or shall otherwise be credited to the price or cost of the work covered by
the Contract or paid in such other manner as the Contracting Officer may direct.

Complete performance of such part of the work as shall not have been terminated by the
Notice of Termination.

Take such action as may be necessary, or as the Contracting Officer may direct, for the
protection and preservation of the property related to the Contract which is in the
possession of the Contractor and in which the Government has or may acquire an
interest.

The Contractor shall proceed immediately with the performance of the above
obligations notwithstanding any delay in determining or adjusting the cost, or any item of
reimbursable cost, under this Article.

“Plant clearance period” means, for each particular property classification (such as
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raw materials, purchased parts and work in progress) at any one plant or location, a
period beginning with the effective date of the termination for convenience and ending 90
days after receipt by the Contracting Officer of acceptable inventory schedules covering
all items of that particular property classification in the termination inventory at that plant
or location, or ending on such later date as may be agreed to by the Contracting Officer
and the Contractor. Final phase of a plant clearance period means that part of a plant
clearance period which occurs alter the receipt of acceptable inventory schedules
covering all items of the particular property classification at the plant or location.

At any time after expiration of the plant clearance period, as defined above, the Contractor
may submit to the Contracting Officer a list, certified as to quantity and quality, of any or
all items of termination inventory not previously disposed of, exclusive of items the
disposition of which has been directed or authorized by the Contracting Officer, and may
request the Government to remove such items or enter into a storage agreement covering
them. Not later than 15 days thereafter, the Government will accept title to such items and
remove them or enter into a storage agreement covering the same; provided, that the list
submitted shall be subject to verification by the Contracting Officer upon removal of the
items or, if the items are stored, within 45 days from the date of submission of the list, and
any necessary adjustments to correct the list as submitted, shall be made prior to final
settlement.

C. After receipt of a Notice of Termination, the Contractor shall submit to the Contracting Officer
his termination claim, in the form with the certification prescribed by the Contracting Officer.
Such claim shall be submitted promptly but in no event later than 90 days from the effective
date of termination, unless one or more extensions in writing are granted by the Contracting
Officer upon request of the Contractor made in writing within such 90 day period or authorized
extension thereof. In the event the Contractor was terminated for default and it asserts that it is
entitled to a termination for convenience, its certified request for the conversion of the default
termination to one for convenience and its certified termination settlement proposal must be
submitted to the Contracting Officer prior to the expiration of 90 days from the date of the
default termination. With respect to a termination for convenience, if the Contracting Officer
determines that the facts justify such action, he may receive and act upon any such termination
claim at any time after such 90 day period or extension thereof. Nothing herein shall be
construed to extend the time for the submission of a claim hereunder for a defaulted Contractor
beyond 90 days from the date of the default termination. Upon failure of the Contractor to
submit his termination claim within the time allowed, the Contracting Officer may, subject to any
review required by the Government’s procedures in effect as of the date of execution of the
Contract, determine, on the basis of information available to him, the amount, if any, due to the
Contractor by reason of the termination and shall thereupon pay to the Contractor the amount
so determined.

D. Subject to the provisions of C above, and subject to any review required by the Government’'s
procedures in effect as of the date of execution of the Contract, the Contractor and Contracting
Officer may agree upon the whole or any part of the amount or amounts to be paid to the
Contractor by reason of the total or partial termination of work pursuant to this Article, which
amount or amounts may include a reasonable allowance for profit on work done; provided, that
such agreed amount or amounts, exclusive of settlement costs, shall not exceed the total
Contract price as reduced by the amount of payments otherwise made and as further reduced
by the Contract price of work not terminated. The Contract shall be amended accordingly, and
the Contractor shall be paid the agreed amount. Nothing in E below prescribing the amount to
be paid to the Contractor in the event of failure of the Contractor and the Contracting Officer to
agree upon the whole amount to be paid to the Contractor by reason of the termination of work
pursuant to this Article, shall be deemed to limit, restrict or otherwise determine or effect the
amount or amounts which may be agreed upon to be paid to the Contractor pursuant to this
paragraph.
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E.

In the event of the failure of the Contractor and the Contracting Officer to agree as provided in
D above upon the whole amount to be paid to the Contractor by reason of the termination of
work pursuant to this Article, the Contracting Officer shall, subject to any review required by the
Government’s procedures in effect as of the date of execution of the Contract, determine, on
the basis of information available to him, the amount, if any, due the Contractor by reason of
the termination and shall pay to the Contractor the amounts determined by the Contracting
Officer, as follows, but without duplication of any amounts agreed upon in accordance with D
above:

1. With respect to all Contract work performed prior to the effective date of the Notice of
Termination, the total (without duplication of any items) of:

a. The cost of such work;

b. The cost of settling and paying claims arising out of the termination of
work under subcontracts or orders as provided in B 5. above, exclusive
of the amounts paid or payable on account of supplies or materials
delivered or services furnished by the subcontractor prior to the
effective date of the Notice of Termination of work under the Contract,
which amounts shall be included in the cost on account of which
payment is made under El.a. above; and

c. Asum, as profit on E.1.a. above, determined by the Contracting

Officer to be fair and reasonable; provided however, that if it appears
that the Contractor would have sustained a loss on the entire Contract
had it been completed, no profit shall be included or allowed under this
subparagraph and an appropriate adjustment shall be made reducing
the amount of the settlement to reflect the indicated rate of loss; and
provided further that profit shall be allowed only on preparations made
and work done by the Contractor for the terminated portion of the
Contract but may not be allowed on the Contractor's settlement
expenses. Anticipatory profits and consequential damages will not be
allowed. Any reasonable method may be used to arrive at a fair profit,
separately or as part of the whole settlement.

2. The reasonable cost of the preservation and protection of property incurred
pursuant to B.9; and any other reasonable cost incidental to termination of work
under the Contract including expense incidental to the determination of the
amount due to the Contractor as the result of the termination of work under the
Contract.

F. The total sum to be paid to me Contractor under E.1. above shall not exceed the total
Contract price as reduced by the amount of payments otherwise made and as further
reduced by the Contract price of work not terminated. Except for normal spoilage, and
except to the extent that the Government shall have otherwise expressly assumed the risk
of loss, there shall be excluded from the amounts payable to the Contractor under
E.1. above, the fair value, as determined by the Contracting Officer, of property which
is destroyed, lost, stolen or damaged so as to become undeliverable to the Government, or
to a buyer pursuant to B.7 above.

G. The Contractor shall have the right of appeal, under Article 7 herein, from any

determination made by the Contracting Officer under C. or E. above, except that, if the
Contractor has failed to submit his claim within the time provided in C above and has failed to
request extension of such time, he shall have no such right of appeal. In any case where the
Contracting Officer has made a determination of the amount due under C. or E. above, the
Government shall pay to the Contractor the following:
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1. If there is no right of appeal hereunder or if no timely appeal has been taken, the
amount so determined by the Contracting Officer, or

2. If an appeal had been taken, the amount finally determined on such appeal.
In arriving at the amount due the Contractor under this Article there shall be deducted:

1. all unliquidated advance or other payments on account theretofore made to the
Contractor, applicable to the terminated portion of the Contract;

2. any claim which the Government may have against the Contractor in connection with
the Contract; and

3. the agreed price for, or the proceeds of sale of, any materials, supplies or other things
kept by the Contractor or sold, pursuant to the provisions of this Article and not
otherwise recovered by or credited to the Government.

If the termination hereunder be partial, prior to the settlement of the terminated portion of the
Contract, the Contractor may file with the Contracting Officer a request in writing for an
equitable adjustment of the price or prices specified in the Contract relating to the continued
portion of the Contract (the portion not terminated by the Notice of Termination), and such
equitable adjustment as may be agreed upon shall be made at such price or prices; however,
nothing contained herein shall limit the right of the Government and the Contractor to agree
upon the amount or amounts to be paid to the Contractor for the completion of the continued
portion of the Contract when said Contract does not contain an established Contract price for
such continued portion.

The Government may from time to time, under such terms and conditions as it may prescribe,
make partial payments against costs incurred by the Contractor in connection with the
terminated portion of the Contract whenever in the opinion of the Contracting Officer the
aggregate of such payments shall be within the amount to which the Contractor will be
entitled hereunder. If the total of such payments is in excess of the amount finally agreed or
determined to be due under this Article, such excess Shall be payable by the Contractor to
the Government upon demand, together with interest computed at the rate of 6 percent per
annum for the period from the date such excess is received by the Contractor to the date on
which such excess is repaid to the Government; provided however, that no interest shall be
charged with respect to any such excess payment attributable to a reduction in the
Contractor’s claim by reason of retention or other disposition of termination inventory until ten
days after the date of such retention or disposition, or such later date as determined by the
Contracting Officer by reason of the circumstances.

Unless otherwise provided in the Contract or by applicable statute, the Contractor, from the
effective date of termination and for a period of three years after final settlement under the
Contract, shall preserve and make available to the Government at all reasonable times at the
office of the Contractor, but without direct charge to the Government, all his books, records,
documents and other evidence bearing on the costs and expenses of the Contractor under
the Contract and relating to the work terminated hereunder, or, to the extent approved by the
Contracting Officer, photographs and other authentic reproductions thereof.

ARTICLE 7. DISPUTES

A. All disputes arising under or relating to this contract shall be resolved as provided herein.
B. Claims by a Contractor against the Government.

1)

Claim, as used in Section B of this clause, means a written assertion by the Contractor seeking,

as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
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terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlike a
claim relating to that contract, is a claim that can be resolved under a contract clause that provides for the
relief sought by the claimant.

(a) All claims by a Contractor against the Government arising under or relating to a contract shall be
in writing and shall be submitted to the Contracting Officer for a decision.

(b) Within 120 days after receipt of a claim, the Contracting Officer shall issue a decision, whenever
possible taking into account factors such as the size and complexity of the claim and the
adequacy of the information in support of the claim provided by the Contractor.

(c) Any failure by the Contracting Officer to issue a decision on a contract claim within the required
time period shall be deemed to be a denial of the claim and shall authorize the commencement of
an appeal on the claim as otherwise provided.

(d) (1) If a Contractor is unable to support any part of his or her claim and it is determined that the
inability is attributable to a material misrepresentation of fact or fraud on the part of the
Contractor, the Contractor shall be liable to the Government for an amount equal to the
unsupported part of the claim in addition to all costs to the Government attributable to the cost of
reviewing that part of the Contractor’s claim.

(2) Liability under this section shall be determined within 6 years of the commission of the
misrepresentation of fact or fraud.

(e) All cost data, pricing data, and task data of claims hereunder must be certified as accurate,
complete, required, and necessary to the best of the Contractor’'s knowledge and belief. Further,
all task or work data in the claim must be described therein to the smallest unit of work or task.
The Contracting Officer may require any additional certifications, descriptions or explanations of
the claim.

(f) The parties agree that time is of the essence and all claims hereunder must be presented to the
Contracting Officer for a final decision within thirty (30) days of the occurrence of the
circumstances giving rise to such claim or within thirty (30) days of when the Contractor knew or
should have known of the circumstances giving rise to such claim, otherwise compensation for
that claim is waived.

(g) The parties agree that there shall be no claims for unabsorbed home office overhead.

(2) The Contractor’s claim shall contain at least the following:

(a) A description of the claim and the amount in dispute;

(b) Any data or other information in support of the claim;

(c) A brief description of the Contractor’s efforts to resolve the dispute prior to filing the claim; and

(d) The Contractor’'s request for relief or other action by the Contracting Officer.

(e) The certification of the accuracy, completeness, requirement, and necessity of all aspects of the claim.

3) The decision of the Contracting Officer shall be final and not subject to review unless an
administrative appeal or action for judicial review is timely commenced by the Contractor.
4 Pending final decision of an appeal, action, or final settlement, a Contractor shall proceed

diligently with performance of the contract in accordance with the decision of the Contracting Officer.

C. Claims by the Government against a Contractor

(a) Claim as used in Section C of this clause, means a written demand or written assertion by the
Government, including the Contracting Officer, seeking, as a matter of right, the payment of money in a
sum certain, the adjustment of contract terms, or other relief arising under or relating to this contract. A
claim arising under a contract, unlike a claim relating to that contract, is a claim that can be resolved
under a contract clause that provides for the relief sought by the claimant. Nothing herein shall be
construed to require the Government to notify the Contractor prior to the issuance of the Contracting
Officer’s final decision.

(b) (1) All claims by the Government against a Contractor arising under or relating to a contract shall be
decided by the Contracting Officer, who shall issue a decision in writing and furnish a copy of the decision
to the Contractor.

(2) The decision shall be supported by reasons and shall inform the Contractor of his or her rights.
Specific findings of fact shall not be required.

(3) This clause shall not authorize the Contracting Officer to settle, compromise, pay, or otherwise adjust
any claim involving fraud.
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(4) The decision of the Contracting Officer shall be final and not subject to review unless an administrative
appeal or action for judicial review is timely commenced by the Contractor.

(5) Pending final decision of an appeal, action, or final settlement, the Contractor shall proceed diligently
with performance of the contract in accordance with the decision of the Contracting Officer.

ARTICLE 8. PAYMENTS TO CONTRACTOR—Unless otherwise provided in the Contract, the
Government will pay the contract price or prices as hereinafter provided in accordance with Government
regulations.

The Government will make progress payments monthly as the work proceeds, or at more frequent
intervals as determined by the Contracting Officer, on estimates approved by the Contracting Officer.
The Contractor shall furnish a breakdown of the total Contract price showing the amount included
therein for each principal category of the work, in such detail as requested, to provide a basis for
determining progress payments. In the preparation of estimates the Contracting Officer, at his discretion,
may authorize material delivered on the site and preparatory work done to be taken into consideration.
Material delivered to the Contractor at locations other than the site may also be taken into consideration:

1. If such consideration is specifically authorized by the Contract;

2. If the Contractor furnishes satisfactory evidence that he has acquired title to such material, that it
meets Contract requirements and that it will be utilized on the work covered by the Contract; and

3. If the Contractor furnishes to the Contracting Officer an itemized list.

The Contracting Officer at his/her discretion shall cause to be withheld retention in an amount sufficient
to protect the interest of the Government. Unless otherwise agreed, the amount shall not exceed ten
percent (10%) of the partial payment. However, if the Contracting Officer, at any time after 50 percent of
the work has been completed, finds that satisfactory progress is being made, he may authorize any of
the remaining progress payments to be made in full or may retain from such remaining partial payments
less than 10 percent thereof. Also, whenever work is substantially complete, the Contracting Officer, if
he considers the amount retained to be in excess of the amount adequate for the protection of the
Government, at his discretion, may release to the Contractor all or a portion of such excess amount.
Furthermore, on completion and acceptance of each separate building, public work, or other division of
the Contract, on which the price is stated separately in the Contract, payment may be made therefore
without retention of a percentage, less authorized deductions.

All material and work covered by progress payments made shall thereupon become the sole property of
the Government, but this provision shall not be construed as relieving the Contractor from the sole
responsibility for all material and work upon which payments have been made or the restoration of any
damaged work, or as waiving the right of the Government to require the fulfillment of all of the terms of
the Contract.

Upon completion and acceptance of all work, the amount due the Contractor under the Contract shall be
paid upon presentation at a properly executed voucher and after the Contractor shall have furnished the
Government with a release, if required, of all claims against the Government arising by virtue of the
Contract, other than claims in stated amounts as may be specifically excepted by the Contractor from
the operation of the release.

ARTICLE 9. TRANSFER OR ASSIGNMENT—Unless otherwise provided by law, neither the Contract
nor any interest therein may be transferred or assigned by the Contractor to any other party without the
written consent of the Contracting Officer nor without the written acceptance by the surety on the
performance and payment bond securing the Contract of the assignee as the Contractor and the
principal on such bond; and any attempted transfer or assignment not authorized by this Article shall
constitute a breach of the Contract and the Government may for such cause terminate the right of the
Contractor to proceed in the same manner as provided in Article 5 herein, and the Contractor and his
sureties shall be liable to the Government for any excess cost occasioned the Government thereby.
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ARTICLE 10. MATERIAL AND WORKMANSHIP

A. GENERAL—Unless otherwise specifically provided in the Contract, all equipment, material and
articles incorporated in the work covered by the Contract shall be new and of the most suitable
grade for the purpose intended. Unless otherwise specifically provided in the Contract, reference
to any equipment, material, article or patented process, by trade name, make or catalog humber,
shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition., and the Contractor may use any equipment, material, article or process which, in
the judgment of the Contracting Officer, is equivalent to that named unless otherwise specified.
The Contractor shall furnish to the Contracting Officer for his approval the name of the
manufacturer, the model number, and other identifying data and information respecting the
performance, capacity, nature and rating of the mechanical and other equipment which the
Contractor contemplates incorporating in the work. Machinery and equipment shall be in proper
condition. When required by the Contract or when called for by the Contracting Officer, the
Contractor shall furnish to the Contracting Officer for approval full information concerning the
material or articles which he contemplates incorporating in the work. When so directed, samples
shall be submitted for approval at the Contractor’'s expense, with all shipping charges prepaid.
Machinery, equipment, material, and articles installed or used without required approval shall be
at the risk of subsequent rejection and subject to satisfactory replacement at Contractor’s
expense.

B. SURPLUS MATERIALS USE—Whenever specified in the Contract or authorized by the
Contracting Officer that materials become the property of the Contractor, which by
reference or otherwise shall include disposal of materials, it is understood that the
Contractor accepts such materials “as is” with no further expense or liability to the Government. If
such material specified in the Contract will have a potential or real interest of value, the
Contractor shall make allowance in the Contract to show such value.

C. GOVERNMENT MATERIAL—No materials furnished by the Government shall be applied to any
other use, public or private, than that for which they are issued to the Contractor. The full amount
of the cost to the Government of all materials furnished by the Government to the Contractor and
for which no charge is made, which are not accounted for by the Contractor to the satisfaction of
the Contracting Officer, will be charged against the Contractor and his sureties and may be
deducted from any monies due the Contractor, and this charge shall be in addition to and not in
lieu of any other liabilities of the Contractor whether civil or criminal. Materials furnished by the
Government for which a charge is made at a rate mentioned in the specifications will be delivered
to the Contractor upon proper requisitions therefore and will be charged to his account.

D. Plant —The Contractor shall at all times employ sufficient tools and equipment for prosecuting
the various classes of work to full completion in the manner and time required. The Contractor
shall at all times perform work in sufficient light and shall provide proper illumination, including
lighting required for night work as directed, as a Contract requirement. All equipment, tools,
formwork and staging used on the project shall be of sufficient size and in proper mechanical and
safe condition to meet work requirements, to produce satisfactory work quality and to prevent
injury to persons, the project or adjacent property. When methods and equipment are not
prescribed in the Contract, the Contractor is free to use tools, methods and equipment that he
satisfactorily demonstrates will accomplish the work in conformity with Contract requirements.

If the Contractor desires to use a method or type of tool or equipment other than specified in the
Contract, he shall request approval to do so; the request shall be in writing and shall include a full
description of proposed methods, tools and equipment and reason for the change or substitution.
Approval of substitutions and changed methods will be on condition that the Contractor will be
fully responsible for producing work meeting Contract requirements. If after trial use of the
substituted methods, tools and equipment, the Contracting Officer determines that work produced
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does not meet Contract requirements, the Contractor shall complete remaining work with
specified methods, tools and equipment.

E. CAPABILITY OF WORKERS- All work under the Contract shall be performed in a skillful and
workmanlike manner. The Contracting Officer may require the Contractor to remove from the
work any such employees as the Contracting Officer deems incompetent, careless,
insubordinate, or otherwise objectionable, or whose continued employment on the work is
deemed by the Contracting Officer to be contrary to the public interest. Such request will be in
writing:

F. CONFORMITY OF WORK AND MATERIALS—AIl work performed and materials and products
furnished shall be in conformity, within indicated tolerances, with lines, grades, cross sections,
details, dimensions, material and construction requirements shown or intended by the drawings
arid specifications.

When materials, products or work cannot be corrected, written notice of rejection will be issued.
Rejected materials, products and work shall be eliminated from the project and acceptably
replaced at Contractor’'s expense. The Contracting Officer’s failure to reject any portion of the
project shall not constitute implied acceptance nor in any way release the Contractor from
Contract requirements.

G. UNAUTHORIZED WORK AND MATERIALS—Work performed or materials ordered or
furnished for the project deviating from requirements and specifications without written authority,
will be considered unauthorized and at Contractor’'s expense. The Government is not obligated to
pay for unauthorized work. Unauthorized work and materials may be ordered removed and
replaced at Contractor’'s expense.

ARTICLE 11. INSPECTION AND ACCEPTANCE—Except as otherwise provided in the Contract,
inspection and test by the Government of material and workmanship required by the Contract shall be
made at reasonable times and at the site of the work, unless the Contracting Officer determines that such
inspection or test of material which is to be incorporated in the work shall be made at the place of
production, manufacture or shipment of such material. To the extent specified by the Contracting Officer
at the time of determining to make off-site inspection or test, such inspection or test shall be conclusive as
to whether the material involved conforms to Contract requirements. Such off-site inspection or test shall
not relieve the Contractor of responsibility for damage to or loss of the material prior to acceptance, nor in
any way affect the continuing rights of the Government after acceptance of the completed work under the
terms of the last paragraph of this Article, except as herein above provided.

The Contractor shall, without charge, replace any material and correct any workmanship found by the
Government not to conform to Contract requirements and specifications, unless in the public interest the
Government consents to accept such material or workmanship with an appropriate adjustment in Contract
price. The Contractor shall promptly segregate and remove rejected material from the premises at
Contractor’s expense.

If the Contractor does not promptly replace rejected material or correct rejected workmanship, the
Government:

1. May, by contract or otherwise, replace such material and correct such workmanship and
charge the cost thereof to the Contractor, or

2.  May terminate the Contractor’s right to proceed in accordance with Article 5 herein.
The Contractor shall furnish promptly, without additional cost to the Government, all facilities,
labor and material reasonably needed for performing such safe and convenient inspection and

test as may be required by the Contracting Officer. All inspections and tests by the Government
shall be performed in such manner as not unnecessarily to delay the work. Special, full size, and
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performance tests shall be performed as described in the Contract. The Contractor shall be
charged with any additional cost of inspection when material and workmanship are not ready for
inspection at the time specified by the Contractor.

Should it be considered necessary or advisable by the Contracting Officer at any time before
acceptance of the work, either in part or in its entirety, to make an examination of work
completed, by removing or tearing out same, the Contractor shall, on request, promptly furnish all
necessary facilities, labor and material to do same. If such work is found to be defective or
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he
shall defray all the expenses of such examination and of satisfactory reconstruction. If, however,
such work is found to meet the requirements of the Contract, an equitable adjustment shall be
made in the Contract price to compensate the Contractor for the additional services involved in
such examination and reconstruction and, if completion of the work has been delayed thereby, he
shall, in addition, be granted an equitable extension of time.

Unless otherwise provided in the Contract, acceptance by the Government will be made as
promptly as practicable after completion and inspection of all work required by the Contract.
Acceptance shall be final and conclusive except as regards to latent defects, deficiencies, non-
conforming work, fraud, or such gross mistakes as may amount to fraud, or as regards the
Government’s rights under any warranty or guaranty, or as otherwise provided herein.

ARTICLE 12. SUPERINTENDENCE BY CONTRACTOR—The Contractor shall give his personal
superintendence to the performance of the work or have a competent foreman or superintendent,
satisfactory to the Contracting Officer, on the work site at all times during progress, with authority to act
for him.

ARTICLE 13. PERMITS AND RESPONSIBILITIES—The Contractor shall, without expense to the
Government, be responsible for obtaining any necessary licenses, certificates and permits, and for
complying with any applicable Federal, State, and Municipal laws, codes and regulations, in connection
with the prosecution of the work. He shall be similarly responsible for all damages to persons or property
that occurs as a result of his fault or negligence. He shall take proper safety, health and environmental
precautions to protect the work, the workers, the public, and the property of others. He shall also be
responsible for all materials delivered and work performed until completion and acceptance of the entire
construction work, except for any completed unit of construction thereof which theretofore may have been
accepted.

ARTICLE 14. INDEMNIFICATION—

A. The Contractor shall indemnify and save harmless the Government and all of its officers, agents
and servants against any and all claims or liability arising from or based on, or as a consequence
or result of, any act, omission or default of the Contractor, his employees, or his subcontractors,
in the performance of, or in connection with, any work required, contemplated or performed under
the Contract.

B. Disputes between the Contractor and any subcontractors, material suppliers, or any other third
parties over payments allegedly owed by the Contractor to a third party shall be resolved
exclusively between the Contractor and the third party; the Contractor shall permit no pass-
through suits to be brought against the Government by a third party in the Contractor’'s name.
However, nothing herein shall be construed to prevent the Contractor from paying a
subcontractor’s claim and seeking a timely equitable adjustment hereunder.

ARTICLE 15. PROTECTION AGAINST TRESPASS—Except as otherwise expressly provided in the
Contract, the Contractor is authorized to refuse admission either to the premises or to the working space
covered by the Contract to any person whose admission is not specifically authorized in writing by the
Contracting Officer.

Standard Contract Provisions - Page 16 of 25



ARTICLE 16. CONDITIONS AFFECTING THE WORK

A. GENERAL—The Contractor shall be responsible for having taken steps reasonably

necessary to ascertain the nature and location of the work, and the general and local conditions
which can affect the work and the cost thereof. Any failure by the Contractor to do so will not
relieve him from responsibility for successfully performing the work as specified without additional
expense to the Government. The Government assumes no responsibility for any understanding or
representation concerning conditions made by any of its officers or agents prior to the execution of
the Contract, unless such understanding or representation by the Government is expressly stated
in the Contract.

B. WORK AND STORAGE SPACE—Available work and storage space designated by the
Government shall be developed as required by the Contract or restored at completion of the
project by the Contractor to a condition equivalent to that existing prior to construction. No payment
will be made for furnishing or restoration of any work and storage space. If no area is designated
or the area designated is not sufficient for the Contractor’'s operations, he shall obtain necessary
space elsewhere at no expense or liability to the Government.

C. WORK ON SUNDAYS, LEGAL HOLIDAYS AND AT NIGHT—No work shall be done at any time
on Sundays or legal holidays or on any other day before 7 a.m. or after 7 p.m., except with the
written permission of the Contracting Officer and pursuant to the requirements of the Police
Requirements of the Government.

D. EXISTING FEATURES—Subsurface and topographic information including borings data, utilities
data and other physical data contained in the Contract or otherwise available, are not intended as
representations or warranties but are furnished as available information. The Government
assumes no expense or liability for the accuracy of, or interpretations made from, existing features.
The Contractor shall be responsible for reasonable consideration of existing features above and
below ground which may affect the project.

E. UTILITIES AND VAULTS—The Contractor shall take necessary measures to prevent interruption
of service or damage to existing utilities within or adjacent to the project. It shall be the Contractor’s
responsibility to determine exact locations of all utilities in the field.

For any underground utility or vault encountered, the Contractor shall immediately notify the
Contracting Officer and take necessary measures to protect the utility or vault and maintain the
service until relocation by owner is accomplished. No additional payment will be made for the
encountering of these obstructions.

In case of damage to utilities by the Contractor, either above or below ground, the Contractor shall
restore such utilities to a condition equivalent to that which existed prior to the damage by
repairing, rebuilding or otherwise restoring as may be directed, at the Contractor’'s sole expense.
Damaged utilities shall be repaired by the Contractor or, when directed by the Contracting Officer,
the utility owner will make needed repairs at the Contractor’'s expense.

No compensation, other than authorized time extensions, will be allowed the Contractor for
protective measures, work interruptions, changes in construction sequence, changes in methods of
handling excavation and drainage or changes in types of equipment used, made necessary by
existing utilities, imprecise utility or vault information or by others performing work within or
adjacent to the project.

F. SITE MAINTENANCE—The Contractor shall maintain the project site in a neat and presentable
manner throughout the course of all operations, and shall be responsible for such maintenance
until final acceptance by the Government. Trash containers shall be furnished, maintained and
emptied by the Contractor to the satisfaction of the Contracting Officer. Excavated earthwork,
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stripped forms and all other materials and debris not scheduled for reuse in the project shall be
promptly removed from the site.

The Contracting Officer may order the Contractor to clean up the project site at any stage of work
at no added expense to the Government If the Contractor fails to comply with this order, the
Contracting Officer may require the work to be done by others and the costs will be charged to the
Contractor.

Upon completion of all work and prior to final inspection, the Contractor shall clean up and remove
from the project area and adjacent areas all excess materials, equipment, temporary structures,
and refuse, and restore said areas to an acceptable condition.

G. PRIVATE WORK—Except as specifically authorized by the Contracting Officer, the Contractor
shall not perform any private work abutting Government projects with any labor, materials, tools,
equipment, supplies or supervision scheduled for the Contract until all work under the Contract has
been completed. Contract materials used for any unauthorized purpose shall be subtracted from
Contract amount.

H. GOVERNMENT NOISE CONTROL ACT OF 1977—The contractor shall be in strict compliance
with [D.C. Law 2-53, Government of Columbia Noise Control Act of 1977 and all provisions thereof.
Effective March 16, 1978. 24 D.C.Register 5293.] (Or relevant local law)

ARTICLE 17. OTHER CONTRACTS—The Government may undertake or award other contracts for
additional work and the Contractor shall fully cooperate with such other contractors and Government
employees and carefully coordinate his own work with such additional work as may be directed by the
Contracting Officer. It is the duty of the Contractor to coordinate its activities with all third parties,
including, but not limited to utilities, who may affect the Contract work hereunder. The Contractor shall
not commit or permit any act which will interfere with the performance of work by any other contractor or
by Government employees. The Government assumes no liability, other than authorized time extensions,
for Contract delays and damages resulting from delays and lack of progress by others. The Contractor
shall make no claim against the Government for delay or damages resulting from the actions of third
parties, including, but limited to utilities.

ARTICLE 18. PATENT INDEMNITY—EXxcept as otherwise provided, the Contractor agrees to indemnify
the Government and its officers, agents, and employees against liability, including costs and expenses,
for infringement upon any Letters Patent of the United States (except Letters Patent issued upon an
application which is now or may hereafter be, for reasons of national security, ordered by the Federal
Government to be kept classified or otherwise withheld from issue) arising out of the performance of the
Contract or out of the use or disposal, by or for the account of the Government, of supplies furnished or
construction work performed hereunder.

ARTICLE 19. ADDITIONAL BOND SECURITY—If any surety upon any bond furnished in connection
with the Contract becomes unacceptable to the Government, or if any such surety fails to furnish reports
as to his financial condition from time to time as requested by the Government, the Contractor shall
promptly furnish such additional security as may be required from time to time to protect the interests of
the Government and of persons supplying labor or materials in the prosecution of the work contemplated
by the Contract. Provided that upon the failure of the Contractor to furnish such additional security within
ten (10) days after written notice so to do, all payments under the Contract will be withheld until such
additional security is furnished.

ARTICLE 20. COVENANT AGAINST CONTINGENT FEES—The Contractor warrants that no person or
selling agency has been employed or retained to solicit or secure the Contract upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee, excepting bona fide
employees or bona fide established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach or violation of this warranty, the Government shall have the
right to terminate the Contract without liability or in its discretion to deduct from the Contract price or
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consideration, or otherwise recover, the full amount of such commission, percentage, brokerage or
contingent fee.

ARTICLE 21. APPOINTMENT OF ATTORNEY—The Contractor does hereby irrevocably designate and
appoint the Clerk of the Superior Court of the Government and his successors in office as the true and
lawful attorney of the Contractor for the purpose of receiving service of all notices and processes issued
by any court in the Government, as well as service of all pleadings and other papers, in relation to any
action or legal proceeding arising out of or pertaining to the Contract or the work required or performed
hereunder.

The Contractor expressly agrees that the validity of any service upon the said Clerk as herein authorized
shall not be affected either by the fact that the Contractor was personally within the District of Columbia
and otherwise subject to personal service at the time of such service upon the said Clerk or by the fact
that the Contractor failed to receive a copy of such process, notice, pleading or other paper so served
upon the said Clerk, provided that said Clerk shall have deposited in the United States mail, certified and
postage prepaid, a copy of such process, notice, pleading or other papers addressed to the Contractor at
the address stated in the Contract.

ARTICLE 22. GRATUITIES AND GOVERNMENT EMPLOYEES NOT TO BENEFIT

A. Ifitis found by the Department that gratuities (in the form of entertainment, gifts, payment, offers
of employment or otherwise) were offered or given by the Contractor, or any agent or
representative of the Contractor, to any official, employee or agent of the District with a view
toward securing the Contract or any other contract or securing favorable treatment with respect to
the awarding or amending, or the making of any determinations with respect to the performance
of the Contract, the Department may, by written notice to the Contractor, terminate the right of the
Contractor to proceed under the Contract without liability and may pursue such other rights and
remedies provided by law and under the Contract.

B. Inthe event the Contract is terminated as provided above, the Department shall be entitled:

1. to pursue the same remedies against the Contractor as it could pursue in the event of a
breach of the Contract by the Contractor; and

2. as a penalty in addition to any other damages to which it may be entitled by law, to exemplary
damages in an amount (as determined by the Department) which shall be not less than ten
times the costs incurred by the Contractor in providing any such gratuities to any such officer
or employee.

C. Unless a determination is made as provided herein, no officer or employee of the Government will
be admitted to any share or part of this contract or to any benefit that may arise therefrom, and
any contract made by the Contracting Officer or any Government employee authorized to execute
contracts in which they or an employee of the Government will be personally interested shall be
void, and no payment shall be made thereon by the Government or any officer thereof, but this
provision shall not be construed to extend to this contract if made with a corporation for its
general benefit. A Government employee shall not be a party to a contract with the Government
and will not knowingly cause or allow a business concern or other organization owned or
substantially owned or controlled by the employee to be a party to such a contract, unless a
written determination has been made by the head of the procuring agency that there is a
compelling reason for contracting with the employee, such as when the Government's needs
cannot reasonably otherwise be met. [DC Procurement Practices Act of 1985, D.C. Law 6-85,
D.C. Official Code, section 2-310.01, and Chapter 18 of the DC Personnel Regulations] (Or
relevant local law). The Contractor represents and covenants that it presently has no interest and
shall not acquire any interest, direct or indirect, which would conflict in any manner or degree with
the performance of its services hereunder. The Contractor further covenants not to employ any
person having such known interests in the performance of the contract.
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ARTICLE 23. WAIVER—No Governmental waiver of any breach of any provision of the Contract shall
operate as a waiver of such provision or of the Contract or as a waiver of subsequent or other breaches
of the same or any other provision of the Contract; nor shall any action or non-action by the Contracting
Officer or by the Government be construed as a waiver of any provision of the Contract or of any breach
thereof unless the same has been expressly declared or recognized as a waiver by the Contracting
Officer or the Government in writing.

ARTICLE 24. BUY AMERICAN.

The Contractor shall comply with the provisions of the Buy American Act (41 U.S.C. § 10a), including, but
not limited to, the purchase of steel.

A. AGREEMENT—In accordance with the Buy American Act (41 USC I0a-10d), and Executive Order
10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended by Executive Order
11051, September 27,1962 (3 CFR, 1059—63 Comp., p. 635), the Contractor agrees that only
domestic construction material will be used by the Contractor, subcontractors, material men and
suppliers in the performance of the Contract, except for non-domestic material listed in the
Contract.

B. DOMESTIC CONSTRUCTION MATERIAL—"Construction material” means any article, material
or supply brought to the construction site for incorporation in the building or work. An
unmanufactured construction material is a “domestic construction material” if it has been mined or
produced in the United States. A manufactured construction material is a “domestic construction
material” if it has been manufactured in the United States and if the cost of its components which
have been mined, produced, or manufactured in the United States exceeds 50 percent of the cost
of all its components. “Component” means any article, material, or supply directly incorporated in
a construction material. -

C. DOMESTIC COMPONENT—A component shall be considered to have been “mined, produced,
or manufactured in the United States” regardless of its source, in fact, if the article, material or
supply in which it is incorporated was manufactured in the United States and the component is of
a class or kind determined by the Government to be not mined, produced or manufactured in the
United States in sufficient and reasonably available commercial quantities and of a satisfactory
quality.

D. FOREIGN MATERIAL — When steel materials are used in a project a minimal use of foreign steel
is permitted. The cost of such materials cannot exceed on-tenth of one percent of the total
project cost, or $2,500,000, whichever is greater.

ARTICLE 25. TAXES

A. FEDERAL EXCISE—Materials, supplies and equipment are not subject to the Federal
Manufacturer’s Excise Tax, if they are furnished or used in connection with the Contract provided
that title to such materials, supplies and equipment passes to the Government under the
Contract. The Contractor shall in such cases furnish his subcontractors and suppliers with a
purchaser’s certificate in the form prescribed by the U.S. Internal Revenue Service.

B. SALES AND USE TAXES—Materials which are physically incorporated as a permanent part of
real property are not subject to Government Sales and Use Tax. The Contractor shall, when
purchasing such materials, furnish his suppliers with a Contractor's Exempt Purchase Certificate
in the form prescribed in the Sales and Use Tax Regulations of the Government. Where the
Contractor, subcontractor or material man has already paid the Sales and Use Tax on material,
as prescribed above, the Sales and Use Tax Regulations of the Government permit the
Contractor, subcontractor or material man to deduct the sales or use tax on the purchase price of
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the same on his next monthly return as an adjustment. However, the Contractor, subcontractor or
material man must satisfy the Chief Financial Officer for the Government that no sum in
reimbursement of such tax was included in the Contract or else that the Government has
received a credit under the Contract in an amount equal to such tax.

Government Sales and Use Tax shall be paid on any material and supplies, including equipment
rentals, which do not become a physical part of the finished project. [See Government of
Columbia Sales and Use Tax Administration Ruling No. 6] (Or relevant local law).

The Contractor, subcontractor, or material supplier shall provide proof of compliance with the
provisions of [D.C. Law 9-260] (Or relevant local law), as amended, codified in [D.C. Code46-103]
(Or relevant local law), Employer Contributions, prior to award.

The Contractor, subcontractor, or material supplier shall provide proof of compliance with the
applicable tax filing and licensing requirements set forth in [D.C. Code, Title 47, Taxation and
Fiscal Affairs] (Or relevant local law), prior to contract award.

ARTICLE 26. SUSPENSION OF WORK—The Contracting Officer may order the Contractor in writing to
suspend, delay or interrupt all or any part of the work for such period of time as he may determine to be
appropriate for the convenience of the Government.

If the performance of all or any part of the work is, for an unreasonable period of time, suspended,
delayed or interrupted by an act of the Contracting Officer in the administration of the Contract, or by his
failure to act within the time specified in the Contract (or if no time is specified, within a reasonable time),
an adjustment will be made for an increase in the cost of performance of the Contract (excluding profit)
necessarily caused by such unreasonable suspension, delay or interruption and the Contract modified in
writing accordingly. However, no adjustment will be made under this Article for any suspension, delay or
interruption to the extent:

1. That performance would have been so suspended, delayed or interrupted by any other
cause, including the fault or negligence of the contractor, or

2. For which an equitable adjustment is provided or excluded under any other provision of
the Contract.

No claim under this Article shall be allowed:

1. For any costs incurred more than 20 days before the Contractor shall have notified the
Contracting Officer in writing of the act or failure to act involved (but this requirement shall
no apply as to a claim resulting from a suspension order), and

2. Unless the claim, in an amount stated, is asserted in writing as soon as practicable after
the termination of such suspension, delay, or interruption, but not later than the date of
final payment under the Contract.

ARTICLE 27. SAFETY PROGRAM

A. GENERAL—In order to provide safety controls for the protection of the life and health of
Government and Contract employees and the general public; prevention of damage to property,
materials, supplies, and equipment; and for avoidance of work interruptions in the performance of
the Contract, the Contractor shall comply with all applicable Federal and local laws governing
safety, health and sanitation including the Safety Standards, Rules and Regulations issued by the
American National Standards, U. S. Department of Labor, U. S. Department of Health and
Human Services, [D.C. Minimum Wage and Industrial Safety Board] (Or relevant local law) and

Standard Contract Provisions - Page 21 of 25



the latest edition of “Manual of Uniform Traffic Control Devices” issued by the Federal Highway
Administration.

The Contractor shall also take or cause to be taken such additional safety measures as the
Contracting Officer may determine to be reasonably necessary.

The Contractor shall designate one person to be responsible for carrying out the Contractor’'s
obligation under this Article.

The Contractor shall maintain an accurate record of all accidents resulting in death, injury,
occupational disease, and/or damage to property, materials, supplies, and equipment incident to
work performed under the Contract. Copies of these reports shall be furnished to the Contracting
Officer within two working days after occurrence.

The Contracting Officer will notify the Contractor of any noncompliance with the foregoing
provisions and the action to be taken. The Contractor shall, after receipt of such notice,
immediately take corrective action. Such notice, when delivered to the Contractor or his
representative at the site of the work, shall be deemed sufficient for the purpose. If the Contractor
fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or part
of the work until satisfactory corrective action has been taken. No part of the time lost due to any
such stop orders shall be made the subject of claim for extension of time or for excess costs or
damages by the Contractor.

This Article is applicable to all subcontractors used under the Contract and compliance with these
provisions by the subcontractors will be the responsibility of the Contractor.

(In Contracts involving work of short duration or of non-hazardous character, the following Section
B. will be deleted by Special Provision)

B. CONTRACTOR'S PROGRAM SUBMISSION—Prior to commencement of the work, the
Contractor shall:

1. Submit in writing to the Contracting Officer for his approval his program for complying with
this Article for accident prevention.

2. Meet with the Contracting Officer’s Safety Representative after submission of the above
program to develop a mutual understanding relative to the administration of the overall safety
program.

ARTICLE 28. RETENTION OF RECORDS—Unless otherwise provided in the Contract, or by applicable
statute, the Contractor, from the effective date of Contract completion and for a period of three years after
final settlement under the Contract, shall preserve and make available to the Government at all
reasonable times at the office of the Contractor but without direct charge to the Government, all his
books, records, documents, and other evidence bearing on the costs and expenses of the Contractor
under the Contract.

ARTICLE 29. RECOVERY OF DEBTS OWED THE GOVERNMENT---The Contractor hereby agrees
that the Government may use all or any portion of any payment, consideration or refund due the
Contractor under the Contract to satisfy, in whole or part, any debt due the Government.

ARTICLE 30. ADMINISTRATIVE LIQUIDATED DAMAGES---In addition to any other liquidated
damages provided for in the Contract, the Contractor hereby agrees that the Government may assess
administrative liquidated damages for the Contractor’s failure to submit when due any deliverable
required by the Contract. Unless otherwise prescribed by the Contracting Officer, the rate of the
administrative liquidated damages shall be $250 per day until the required deliverable is received and
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accepted by the Government. The Government’s remedies for failure to comply with the Contract terms
and conditions are cumulative and not exclusive. Nothing herein shall be construed to limit the
Government's ability to terminate the Contractor for the failure to submit Contract deliverables when due.

ARTICLE 31. ANTI-COMPETITIVE PRACTICES AND ANTI-KICKBACK PROVISIONS.

A. The Contractor recognizes the need for markets to operate competitively and shall observe and
shall comply with all applicable law, rules, and regulations prohibiting anti-competitive practices.
The Contractor shall not engage, directly or indirectly, in collusion or other anti-competitive
practices that reduces or eliminates competition or restrains trade. The Department shall report
to the appropriate authority any activity that evidences a violation of the antitrust laws, and take
such other further action to which it is entitled or obligated under the law.

B. The Contractor shall observe and comply with all applicable law, rules, and regulations prohibiting
kickbacks and, without limiting the foregoing, Contractor shall not (i) provide or attempt to provide
or offer to provide any kickback; (ii) solicit, accept, or attempt to accept any kickback; or (iii)
include, directly or indirectly, the amount of any kickback in the contract price charged by
Contractor or a Subcontractor of the Construction Manager to the Department. The Contractor
shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in this subparagraph in its own operations and direct business relationships.
The Department may take any recourse available to it under the law for violations of this anti-
kickback provision.

C. The Contractor represents and warrants that it did not, directly or indirectly, engage in any
collusive or other anti-competitive behavior in connection with the bid, negotiation or award of the
Contract. Further, the Contractor represents and warrants that it will not either directly or
indirectly, engage in any collusive or other anti-competitive behavior in connection with the
performance and administration of the Contract. In the event the Department determines that
there has been a violation of these provisions, it may terminate the contract without liability.

ARTICLE 32. NON-DISCRIMINATION IN EMPLOYMENT PROVISIONS.

A. The Contractor agrees to take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, national
origin, sex, age, marital status, personal appearance, sexual orientation, family responsibilities,
matriculation, political affiliation, or physical handicap. The affirmative action shall include, but
not be limited to, the following:

1. Employment, upgrading, or transfer;
2. Recruitment or recruitment advertising;
3. Demotion, layoff, or termination;

4. Rates of pay, or other forms of compensation; and
5. Selection for training and apprenticeship.

B. Unless otherwise permitted by law and directed by the Department, the Contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices to be
provided by the Department setting forth the provisions of this Section concerning non-
discrimination and affirmative action.

C. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of

the Contractor, state that all qualified applicants will receive consideration for employment
pursuant to the non-discrimination requirements set forth in this Section.
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D. The Contractor agrees to send to each labor union or representative of workers with which it has
a collective bargaining agreement, or other contract or understanding, a notice to be provided by
the Department, advising each labor union or workers' representative of the Contractor's
commitments under this Section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

E. The Contractor agrees to permit access by the Department to all books, records and accounts
pertaining to its employment practices for purposes of investigation to ascertain compliance with
this Section, and shall post copies of the notices in conspicuous places available to employees
and applicants for employment.

F. The Contractor shall include in every subcontract the equal opportunity clauses of this Section so
that such provisions shall be binding upon each Subcontractor or vendor.

G. The Contractor shall take such action with respect to any Subcontractor as the Contracting
Officer may direct as a means of enforcing these provisions, including sanctions for non-
compliance.

ARTICLE 33. ETHICAL STANDARDS FOR DEPARTMENT’'S EMPLOYEES AND FORMER
EMPLOYEES---The Department expects the Contractor to observe the highest ethical standards and to
comply with all applicable law, rules, and regulations governing ethical conduct or conflicts of interest.
Neither the Contractor, nor any person associated with the Contractor, shall provide (or seek
reimbursement for) any gift, gratuity, favor, entertainment, loan or other thing of value to any employee of
the District or the Department not in conformity with applicable law, rules or regulations. The Contractor
shall not engage the services of any person or persons in the employment of the Department or the
District for any Work required, contemplated or performed under the Contract. The Contractor may not
assign to any former Department or District employee or agent who has joined the Contractor's firm any
matter on which the former employee, while in the employ of the Department, had material or substantial
involvement in the matter. The Contractor may request a waiver to permit the assignment of such matters
to former Department personnel on a case-by-case basis. The Contractor shall include in every
subcontract a provision substantially similar to this section so that such provisions shall be binding upon
each Subcontractor or vendor.

ARTICLE 34. CONSTRUCTION. The Contract shall be construed fairly as to all parties and not in favor
of or against any party, regardless of which party prepared the Contract.

ARTICLE 35. SURVIVAL. All agreements warranties, and representations of the Contractor contained
in the Contract or in any certificate or document furnished pursuant to the Contract shall survive
termination or expiration of the Contract.

ARTICLE 36. REMEDIES CUMULATIVE. Unless specifically provided to the contrary in the Contract,
all remedies set forth in the Contract are cumulative and not exclusive of any other remedy the
Government may have, including, without limitation, at law or in equity. The Government’s rights and
remedies will be exercised at its sole discretion, and shall not be regarded as conferring any obligation on
the Government's to exercise those rights or remedies for the benefit of the Contractor or any other
person or entity.

ARTICLE 37. ENTIRE AGREEMENT; MODIFICATION. The Contract supersedes all contemporaneous
or prior negotiations, representations, course of dealing, or agreements, either written or oral. No
modifications to the Contract shall be effective against the Department unless made in writing signed by
both the Department and the Contractor, unless otherwise expressly provided to the contrary in the
Contract. Nothing herein shall be construed to limit the Department’s right to issue unilateral modifications
to the contract.

ARTICLE 38. SEVERABILITY. Inthe event any one or more of the provisions contained in this
Contract shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
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illegality or unenforceability shall not affect any other provision of this Contract, and in lieu of each such
invalid, illegal or unenforceable provision, there shall be added automatically as a part of this Contract a
provision as similar in terms to such invalid, illegal or unenforceable provision as may be possible and be
valid, legal and enforceable; each part of this Contract is intended to be severable.

ARTICLE 39. FORCE MAJEURE---If the Contractor, because of Force Majeure, is rendered wholly or
partly unable to perform its obligations when due under this Contract, the Contractor may be excused
from whatever performance is affected by the Force Majeure to the extent so affected. In order to be
excused from its performance obligations under this Contract by reason of Force Majeure, within 72 hours
of the occurrence or event, the Contractor must provide the Contracting Officer written notice of its
inability to perform as well as a description of the force majeure and its effect on Contract performance.
The Contracting Officer will have the right to cause the inspection of the work site to determine the validity
of the Contractor’s assertion of its inability to perform. If the Contracting Officer agrees that the
Contractor is wholly or partly unable to perform its obligations under the Contract a decision will be issued
indicating the extent to which the Contractor is excused from its performance obligations. In no event will
the Contractor be entitled to money damages from the Government due to force majeure.
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