

GOVERNMENT OF THE DISTRICT OF
COLUMBIA DEPARTMENT OF GENERAL
SERVICES



REQUEST FOR PROPOSAL (RFP)
NEW YORK AVENUE MEN'S SHELTER RENOVATIONS

Solicitation Number: DCAM-19-AE-0006

Addendum No. 5

Issued: July 17, 2019

This Addendum No. 5 is being issued and is effective as of the date shown above. Except as modified hereby, the Request for Proposal (RFP) remains unmodified.

Item #1: The Proposal Due Date is hereby extended to July 26, 2019 at 2:00 P.M.

Item #2: Section B.10 - Retention in the RFP and Section 4.2 - Retention in the Form of Contract are hereby removed.

Item #3: Section B.9 - Time is of the Essence and Substantial Completion Date in the RFP is hereby revised as following:

B.9 Time is of the Essence and Substantial Completion Date

Time is of the essence with respect to the proposed Contract. The Project must be substantially complete by June 1, 2021 ("Substantial Completion Date").

Item#4: The Substantial Completion Date is hereby changed to June 1, 2021 in the Form of Contract (Attachment F), page 2, and Section 1.2 - Project Descriptions.

Accordingly, the Final Completion Date is hereby changed to August 1, 2021 in Section 1.14.3 - Deliverables Dates.

By: Franklin Austin
Franklin Austin, CPPB, CPM
Contracting Officer

Date: 7/17/19

- End of Addendum No. 5