
 
 

Attachment A6 
General Conditions Table 

 
Phase 1.1 Tasks: Preconstruction and design services – Early Design Phase to (i) produce and 
submit the final stabilization and restoration permit package for the assets in the service courts; 
(ii) produce and submit foundation to grade permit drawings for the Community Center and final 
demolition permit package to DCRA for review and receipt of the two permits contiguously (the 
permit drawings for the Community Center will be based on the existing 30% drawings included 
in the bid package with no design changes); (iii) produce and submit the final sheeting & shoring 
permit package; (iv) produce and submit the early public space permit package; (v) produce and 
submit the street closure permit package (if necessary); (vi) produce the initial re-design and 
scope clarification concept package to bring the project back into budget and resolve any 
constructability issues in the bridging documents, and; (vii) produce the 60% Design Submission 
for the Community Center, park, streetscape and limited off-site improvements.  This phase 
includes any ongoing VE beyond the initial re-design package.   
 
McMillan - General Conditions - Phase 1.1 – Early Design Phase 

   

Project Management: 

Superintendent(s)  $                                -    
Safety Manager  $                                -    
CPM Scheduler  $                                -    
Quality Assurance / Quality Control  $                                -    
Project Manager  $                                -    
Assistant Project Manager(s)  $                                -    
Project Executive  $                                -    
Principal in Charge  $                                -    
Field Office Engineer  $                                -    
Field Office Support Staff  $                                -    
Project Expeditor  $                                -    
Assistant Superintendent(s)  $                                -    
Other  $                                -    
Project Management Subtotal  $                               -    
    
Design Team 

Design Principal  $                                -    
Design PM  $                                -    
Architect(s)  $                                -    
Engineer - Structural  $                                -    
Engineer - Civil  $                                -    



Engineer - Landscape  $                                -    
Engineer - MEP  $                                -    
Engineer - Lighting  $                                -    
Engineer - Security  $                                -    
Engineer - IT, Tel/Data, Communication  $                                -    
Engineer - Historic Preservation  $                                -    
Pool Consultant  $                                -    
FF & E Consultant  $                                -    
LEED AP  $                                -    
Other  $                                -    
Design Team Subtotal  $                               -    
    
Bonds and Insurance (excluding any for Subcontractors): 

Builder’s Risk Insurance  %  
General Liability Insurance  %  
Security, Payment & Performance Bonds  %  
Bonds and Insurance Subtotal  N/A  
    
Site Conditions: 

Temporary Power Consumption (Trailers)  N/A  
Temporary Power Consumption (General Site Use)  N/A  
Temporary Water and Sewer Consumption (Trailers)  N/A  
Temporary Water Hookup, Distribution & Meters  N/A  

Temporary Electrical Hookup, Distribution & Meters  N/A  
Temporary Telephone & Network System Installation (Trailers)  N/A  
Temporary Telephone & Internet Consumption Fees (Trailers)  N/A  
Temporary Fire Protection (Trailers)  N/A  
Temporary Heating & Cooling (Trailers)  N/A  
Temporary Fencing  N/A  
Temporary Covered Walkways  N/A  
SWPPP Measures  N/A  
Temporary Entries and Truck Washes  N/A  
Street Cleaning  N/A  
Traffic Control Measures  N/A  
Traffic Control Maintenance  N/A  
Temporary Barricades & Signage  N/A  
Temporary Roads & Walkways (install & maintenance)  N/A  
Temporary Lighting  N/A  
Temporary Toilets/Sanitary Measures  N/A  
Temporary Laydown (prep and restoration)  N/A  
Security System/Watchman  N/A  
Pre-construction Photo Documentation  N/A  
Progress Photos  N/A  



Temporary Protection (in-place work/adjacent structures)  N/A  
Temporary Weather Protection/Enclosures  N/A  
Trash Chutes  N/A  
Dumpsters (site and field offices)  N/A  
Site Conditions Subtotal  $                                -    
    
Field Offices & Construction Supplies:   

Field Offices & Furnishings  N/A  
Field Office Maintenance and Cleaning  N/A  
Storage Trailers  N/A  
Small Tools & Consumables  $                                -    
Mobilization  $                                -    
Monthly Cell Phone Expenses  $                                -    
Job Site Communications (radios, chargers, etc.)  N/A  
Final Clean (general site, windows/glass, etc.)  N/A  
Office Supplies  $                                -    
Computers, Copiers, Fax, Servers, etc.  $                                -    
Postage & Shipping Expenses  $                                -    
Project Sign  N/A  
Drinking Water & Supplies (site and offices)  N/A  
Incidental Construction Equipment  N/A  
Materials Handling  N/A  
Document Imaging  $                                -    
Parking Logistics  N/A  
Parking  $                                -    
Printing Costs  $                                -    
Reproduction Costs  $                                -    
As-built & Record Document Preparation  N/A  
Partnering Costs  $                                -    
Project Milestone Event Costs  N/A  
Employee I.D./Badging/Background Checks  $                                -    
Safety Expenses  N/A  
PPE for Staff & Visitors  N/A  
First Aid  N/A  
Fall Protection  N/A  
Safety Program Administration & Training  N/A  
Safety Incentives  N/A  
Drug Testing  N/A  
Safety Signage  N/A  
Field Offices & Construction Supplies Subtotal  $                                -    
    

GENERAL CONDITIONS TOTAL:  $                               -   

 



 
Phase 1.2 Tasks: Preconstruction and design services – Detailed Design Phase to (i) progress the 
60% Design Submission for the Project to permit drawings/specifications and submit for 
permit(s); (ii) progress the permit drawings for the entire project to construction documents; (iii) 
participate in the on-going community engagement process; and (iv) develop a GMP for the 
Project, including breakout pricing for the demolition work and site mobilization; breakout 
pricing for site prep work for Parcel 6 and historic preservation of assets in service courts; and 
breakout pricing for vertical development on Parcel 6 including streetscape and off-site 
improvements. The foundation plans submitted for permit during the Early Design and 
Preconstruction Phase may need to be modified and/or resubmitted during this phase.  
Modifications if required to the stabilization and restoration permit drawings to resubmit the 
package would take place at this time.  Construction and construction administration services for 
early authorized stabilization and demolition work may also occur. 
 
McMillan - General Conditions - Phase 1.2 – Detailed Design Phase 

    

Project Management: 

Superintendent(s)  $                                -    
Safety Manager  $                                -    
CPM Scheduler  $                                -    
Quality Assurance / Quality Control  $                                -    
Project Manager  $                                -    
Assistant Project Manager(s)  $                                -    
Project Executive  $                                -    
Principal in Charge  $                                -    
Field Office Engineer  $                                -    
Field Office Support Staff  $                                -    
Project Expeditor  $                                -    
Assistant Superintendent(s)  $                                -    
Other  $                                -    
Project Management Subtotal  $                               -    
    
Design Team 

Design Principal  $                                -    
Design PM  $                                -    
Architect(s)  $                                -    
Engineer - Structural  $                                -    
Engineer - Civil  $                                -    
Engineer - Landscape  $                                -    
Engineer - MEP  $                                -    
Engineer - Lighting  $                                -    
Engineer - Security  $                                -    
Engineer - IT, Tel/Data, Communication  $                                -    



Engineer - Historic Preservation  $                                -    
Pool Consultant  $                                -    
FF & E Consultant  $                                -    
LEED AP  $                                -    
Other  $                                -    
Design Team Subtotal  $                               -    
    
Bonds and Insurance (excluding any for Subcontractors): 

Builder’s Risk Insurance  %  
General Liability Insurance  %  
Security, Payment & Performance Bonds  %  
Bonds and Insurance Subtotal  N/A  
    
Site Conditions: 

Temporary Power Consumption (Trailers)  N/A  
Temporary Power Consumption (General Site Use)  N/A  
Temporary Water and Sewer Consumption (Trailers)  N/A  
Temporary Water Hookup, Distribution & Meters  N/A  

Temporary Electrical Hookup, Distribution & Meters  N/A  
Temporary Telephone & Network System Installation (Trailers)  N/A  
Temporary Telephone & Internet Consumption Fees (Trailers)  N/A  
Temporary Fire Protection (Trailers)  N/A  
Temporary Heating & Cooling (Trailers)  N/A  
Temporary Fencing  N/A  
Temporary Covered Walkways  N/A  
SWPPP Measures  N/A  
Temporary Entries and Truck Washes  N/A  
Street Cleaning  N/A  
Traffic Control Measures  N/A  
Traffic Control Maintenance  N/A  
Temporary Barricades & Signage  N/A  
Temporary Roads & Walkways (install & maintenance)  N/A  
Temporary Lighting  N/A  
Temporary Toilets/Sanitary Measures  N/A  
Temporary Laydown (prep and restoration)  N/A  
Security System/Watchman  N/A  
Pre-construction Photo Documentation  $                                -    
Progress Photos  N/A  
Temporary Protection (in-place work/adjacent structures)  N/A  
Temporary Weather Protection/Enclosures  N/A  
Trash Chutes  N/A  
Dumpsters (site and field offices)  N/A  
Site Conditions Subtotal  $                               -    



    
Field Offices & Construction Supplies:   

Field Offices & Furnishings  N/A  
Field Office Maintenance and Cleaning  N/A  
Storage Trailers  N/A  
Small Tools & Consumables  $                                -    
Mobilization & Demobilization  N/A  
Monthly Cell Phone Expenses  $                                -    
Job Site Communications (radios, chargers, etc.)  N/A  
Final Clean (general site, windows/glass, etc.)  N/A  
Office Supplies  $                                -    
Job Site Computers, Copiers, Fax, Servers, etc.  $                                -    
Postage & Shipping Expenses  $                                -    
Project Sign  $                                -    
Drinking Water & Supplies (offices)  $                                -    
Incidental Construction Equipment  N/A  
Materials Handling  N/A  
Document Imaging  $                                -    
Parking Logistics  $                                -    
Parking Permits  $                                -    
Printing Costs  $                                -    
Reproduction Costs  $                                -    
As-built & Record Document Preparation  N/A  
Partnering Costs  $                                -    
Project Milestone Event Costs  $                                -    
Employee I.D./Badging/Background Checks  $                                -    
Safety Expenses  $                                -    
PPE for Staff & Visitors  $                                -    
First Aid  $                                -    
Fall Protection  N/A  
Safety Program Administration & Training  N/A  
Safety Incentives  N/A  
Drug Testing  N/A  
Safety Signage  N/A  
Field Offices & Construction Supplies Subtotal  $                               -    
    

GENERAL CONDITIONS TOTAL:  $                               -   

 
 
 
Phase 2 Tasks:  Construction and construction administration services to (i) selectively demolish 
the entire site; (ii) prepare Parcel 6 for vertical development; (iii) stub-out utilities from the 
historic assets in Parcel 7; (iv) stabilization of the historic assets in the service courts and park 



area; and (v) construct the community center, park, streetscape and limited off-site 
improvements. 
 
McMillan - General Conditions – Phase 3 

    

Project Management: 

Superintendent(s)  $                                -    
Safety Manager  $                                -    
CPM Scheduler  $                                -    
Quality Assurance / Quality Control  $                                -    
Project Manager  $                                -    
Assistant Project Manager(s)  $                                -    
Project Executive  $                                -    
Principal in Charge  $                                -    
Field Office Engineer  $                                -    
Field Office Support Staff  $                                -    
Project Expeditor  $                                -    
Assistant Superintendent(s)  $                                -    
Other  $                                -    
Project Management Subtotal  $                               -    
    
Design Team 

Design Principal  $                                -    
Design PM  $                                -    
Architect(s)  $                                -    
Engineer - Structural  $                                -    
Engineer - Civil  $                                -    
Engineer - Landscape  $                                -    
Engineer - MEP  $                                -    
Engineer - Lighting  $                                -    
Engineer - Security  $                                -    
Engineer - IT, Tel/Data, Communication  $                                -    
Engineer - Historic Preservation  $                                -    
Pool Consultant  $                                -    
FF & E Consultant  $                                -    
LEED AP  $                                -    
Other  $                                -    
Design Team Subtotal  $                               -    
    
Bonds and Insurance (excluding any for Subcontractors): 

Builder’s Risk Insurance  %  
General Liability Insurance  %  



Security, Payment & Performance Bonds  %  
Bonds and Insurance Subtotal  N/A  
    
Site Conditions: 

Temporary Power Consumption (Trailers)  $                                -    
Temporary Power Consumption (General Site Use)  COW  
Temporary Water and Sewer Consumption (Trailers)  $                                -    
Temporary Water Hookup, Distribution & Meters  COW  

Temporary Electrical Hookup, Distribution & Meters  COW  
Temporary Telephone & Network System Installation (Trailers)  $                                -    
Temporary Telephone & Internet Consumption Fees (Trailers)  $                                -    
Temporary Fire Protection (Trailers)  $                                -    
Temporary Heating & Cooling (Trailers)  $                                -    
Temporary Fencing  COW  
Temporary Covered Walkways  COW  
SWPPP Measures  COW  
Temporary Entries and Truck Washes  COW  
Street Cleaning  COW  
Traffic Control Measures  COW  
Traffic Control Maintenance  COW  
Temporary Barricades & Signage  COW  
Temporary Roads & Walkways (install & maintenance)  COW  
Temporary Lighting  COW  
Temporary Toilets/Sanitary Measures  $                                -    
Temporary Laydown (prep and restoration)  COW  
Security System/Watchman  COW  
Pre-construction Photo Documentation  $                                -    
Progress Photos  $                                -    
Temporary Protection (in-place work/adjacent structures)  COW  
Temporary Weather Protection/Enclosures  COW  
Trash Chutes  COW  
Dumpsters (site and field offices)  COW  
Site Conditions Subtotal  $                               -    
    
Field Offices & Construction Supplies:   

Field Offices & Furnishings  $                                -    
Field Office Maintenance and Cleaning  $                                -    
Storage Trailers  $                                -    
Small Tools & Consumables  $                                -    
Mobilization & Demobilization  $                                -    
Monthly Cell Phone Expenses  $                                -    
Job Site Communications (radios, chargers, etc.)  $                                -    
Final Clean (general site, windows/glass, etc.)  COW  


