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A.2

EXECUTIVE SUMMARY

The District of Columbia Department of General Services ("Department" or "DGS"), Contracts

and Procurement Division, on behalf of the Fire and Emergency Medical Services Department

(FEMS), is issuing this Invitation for Bids ("IFB") to engage a Contractor to provide all
necessary construction services, supervision, permits, labor, tools, supplies, equipment and

materials necessary to perform replacement of existing surfaces material and underlayment

(concrete/asphalt), curb and ramps and lighting upgrades at the FEMS Training Academy

("Work" or 'oProject") located at 4600 Shepherd Parkway, SV/, Washington, DC 20031. The

Contractor shall provide the required services in accordance with the Scope of Work and Project

Drawings.

A.1 Contract Type
The contract awarded pursuant to this IFB will be a fixed price type of contract.

Form of Contract
The Contract resulting from this IFB will include the following

(a) The Award/Signature Page (Attachment J)
(b) Acknowledgement of Amendments (See Award/Signature Page Section 13)

(c) The IFB pages 2 - 64
(d) The Contractor's Offer Letter and Bid Form (Attachment A)
(e) Applicable exhibits provided as attachments or incorporated by reference

4.3 Contractor's Compensation
Contractors shall provide an Offer Letter and Bid Form (Attachment A) to include their

lump sum fixed price to complete the work. The lump sum price shall be the Contractor's

sole method of compensation and as such shall be sufficient funding to cover all of the

costs necessary to fully complete the Project, including, but not limited to, labor,

materials, ttade, subcontractor costs, insurance and bonding, home office overhead, travel

and profit. The lump sum price shall also include srifficient funding for items that are not

specifically identified in the Scope of V/ork but which are reasonably inferable

therefrom.

4.4 Procurement Schedule
The schedule for this procuremsnt is as follows:

o Issue IFB
o Pre-Bid Conference and Site Visits
¡ Last Day for Questions
o Bids Due
o Bid Opening

March 2,2016
March 4,2016 at 10:00 a.m.

March 14,2016
March 28,2016 at 11:00 a.m.

March 28,2016 at 11:15 a.m.
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4.5 Attachments: The following documents are attached to the IFB:

Attachment A Form of Offer Letter and Bid Form

Attachment B Bidder/Offeror Certifi cation Form

Attachment C Tax Affidavit
Attachment D Plan Form

Attachment E 20t6L| Act Notice and Fact Sheet

Attachment F First Source Form

Attachment G Davis Bacon'Wage Determination

Attachment H Bid Bond Form
Attachment I Bid Certification
Attachment J Award/S
Attachment K Standard Contract Provisions

PROJECT DRAWINGS
Exhibit A Lot Pavement Section

Exhibit B Concrete Detail at Fire Station Entrance

Exhibit C Concrete Pavement Detail For Entrance

Exhibit D PCC Curb And Gutter With Concrete Pavement

Exhibit E ADA
Exhibit F' Site
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SECTION B
SCOPE OF \ilORK

8.1 Scope of Work (SOW)

The Department of General Services (DGS) is seeking a Contractor to provide all necessary

construction services, supervision, permits, labor, supplies, equipment, and materials to perform

Replacement of Existing Surfaces, Material and Underlayment (Concrete/Asphalt), curb and

Ramps and Lighting Upgrades at the FEMS Training Academy located at 4600 Shepherd

Parkway, SW, Washington DC,20032. The Contractor shall recognize the nature of the work

performed by FEMS. Therefore, notwithstanding the obligation of the Contractor to perform the

iequired SOW, under no circumstances shall the Contractor impede any of the normal functions

at the FEMS Training Academy. The Contractor shall provide services that shall include, at a

minimum the following:

8.1.1 Demolition, Power Distribution, Wiring and Installation of (22) LED Flood Lights on

existing light poles as depicted on site drawings Exhibit F:

Light Manufacturer Spec: E-conolight - Model E-HL9F3OCSZ (or approved equal)

http ://www.e-conoli ght. conx/pdf/Specsheets/E-Hl9%20SEzuES.pdf

Light Mounting Spec: E-conolight - Model o/of''P"fZB180DB (or approved equal)

Light Photo Cell Spec: E-conolight - Model SKU: E-ACPI (or approved equal)

http://www.e-conolight.com/e-acp 1 .html

8.1.2 Demolition, Power Distribution, 
'Wiring and Installation of (10) LED V/all Packs Light

Fixtures on existing building structures as depicted on site drawings Exhibit F:

Light Manufacturer Spec: E-conolight - SKU: E-WPI0L}hcz(or approved equat)

http ://www. e-conoli ght. com/outdoor-li ghting/wall-pack/e-

wp 1 0108.html?cct:S 25 1 &finish:S 3 1 1 #confi gtop

Light Photo Cell Spec: E-conolight - Model SKU: E-ACPI (or approved equal)

http://www.e-conolight.com/e-acp 1 .html

8.1.3 Demolition, installation of approved compacted subgrade, graded aggregate base course

(6"), superpave base course (4"), tack coat, and superpave surface course (2"), preparation, and

installation of DC DDOT standard Asphalt Parking Lot detail for FEMS Training Academy

civilian parking area as depicted on site drawings Exhibit F and in Exhibit A. Asphalt shall be

graded tôwards the existing areaway drains and will include striping for 20 vehicles.
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8.1.4 Demolition, installation of approved compacted subgrade, graded aggtegate base course

(6"), and 5000 PSI normal weight concrete with two layers of #4 rcbar @ 12" E.W. epoxy coated

wire mesh. Slab to have total approximate thickness of (9") and shall be graded towards the

existing area way drains as depicted on the site drawings Exhibit F and in Exhibit B. Provide

price to treat concrete surface with PROTECTOSIL BHN by EVONIK.

B.l.S (PRICING ALTERNATIVE) Demolition, installation of approved compacted subgrade,

graded aggregate base course (6"), and 5000 PSI normal weight concrete with one layers of #5

lebar @iã" È.W. epoxy coated wire mesh. Slab to have total approximate thickness of (6") and

shall fade towards the existing aÍea way drains as depicted on the site drawings Exhibit F and

in nxtri¡it C. Provide price to treat concrete surface with PROTECTOSIL BHN by EVONIK.

8.1.6 Demolition, preparation, and installation of new concrete curb (8") as depicted on site

drawings Exhibit F and in Exhibit D. New concrete curbs to match existing in proportion and

dimensions.

8.1.7 Demolition, preparation, and installation of new concrete ramp to the entrance of the

equipment storage shed. Ramp width to run total length of storage shed opening and terminate

against adjacent curb on either side of shed entrance. Provide price to treat concrete ramp with

PROTECTOSIL BHN by EVONIK.

8.1.8 Demolition, preparation, and installation of new concrete ADA ramp located between the

equipment storage shed and single story class room structure as depicted on the site drawings

nifri¡it F and in Exhibit E. Provide price to treat concrete ramp with PROTECTOSIL BHN by

EVONIK.

8.1.9 Replacement of (2) existing area way drain covers in kind as depicted on the site

drawings Èxhibit F. Drain covers to be completed at the completion of all surface paving and

AFTER associated sanitary pipe is power washed and all debris is cleaned from the inside of
associated drain to the property line.

8.2 Standard Work Requirements

Standard Work Requirements for work to be performed at this location:

a. Standard DC DDOT specified asphalt, concrete, curb, and alley details

b. Standard DC DDOT specified erosion and sediment control measures.

provide protection, dumpsters, and clean-up of site conditions at the end of each day.

d. Contractor must reco gníze the essential nature of the work performed by FEMS.

Therefore, notwithstanding the obligation of Contractor to perform SOW, it must not

impede any of the normal functioning of the FEMS Training Academy:
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1. Specifically, notwithstanding any electrical work that is to be done, the Alerting

System and Communications in the FEMS Training Academy must remain

operational at all times. Should disruption occur, Contractor shall immediately notify

the FEMS Training Academy Offrcer on Duty and DGS PM.

2. All response systems within the FEMS Training Academy House must be maintained

as operational at all times.
3. Shout¿ emergency related equipment be impaired during the project as a result of the

contractors work, (e.g. the alerting system and/or radioldata communications),

Contractor shall coordinate with the FEMS Training Academy Officer on Duty and

DGS PM to restore necessary service.

e. Contractor shall perform site inspection to confirm existing power distribution and

capacity on site. Bid shall include pricing for modifications necessary for new fixture

initallation and any associated low voltage control wiring. The intent of this procurement

is to reuse as many existing poles as currently installed.

f. Contractor shall preform site inspection to inspect existing concrete/asphalt/curb

conditions.
constructed

The intent of this procurement is to areas as

Provide daily cleaning of the associated work spaces at the end of each day. All trash

must be secured in dumpster at the end of each work day and not inhibit the FEMS

Training Academy operations in any way.

h. Provide final power washing & cleaning of all areas where work occurred, adjacent

buildings where work abutted, and of sanitary drain as delineated in section 8.2.9.

8.3 Submittals

a. Product Data: Submit manufacturer's product data, roughing-in diagrams, and

installation instructions for each type and size of electrical fixture. Provide operating

instructions, maintenance information, and rough-in instructions. Provide product

warranty.

b. Shop Drawing: Show construction details; clearance requirements, electrical

requirements, design data, and interface requirements for 'Work of other Sections of this

Specification.

Quality Assurance

Contractor shall have at least 10 years' experience as a General Contractor and a
minimum of (5) concrete/asphalt jobs in comparable size and scope'
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b. Existing Power Distribution: Contractor shall preform site inspection to confirm existing

power distribution and capacity on site. Contractor shall verify field power.

c. Existing site Asphalt/Concrete/Curb: Contractor shall preform site inspection to inspect

existing field conditions and proposed quantities of work. Contractor shall verify all field

measurements.

8.5 Schedule of \ilork:

The Contractor shall provide the following documentation as listed below within timeline

identified after issuance of the Notice to Proceed (NTP).

8.5.1 Draft CPM Schedule for Project - f calendar days from NTP.

8.5.2 Fully Designed/Coordinated SHOP DRAWINGS & Submittals - L0 calendar days from

NTP.

8.5.3 Delivery of Material to FEMS Training Academy - { calendar days from NTP.

8.5.4 Project Substantial Completion - 35 calendar days from NTP.

8.5.5 Final Completion - 40 calendar days from NTP.

8.6 General Conditions:

The Contractor shall provide the required services in accordance with the following General

Conditions, as applicable:

8.6.1 The Contractor shall be responsible for determining existing conditions on project site by

examination, whether indicated in the Scope of Work or not'

8.6.2 The facility is fully occupied and the Contractor shall phase work as indicated in Section

B.3 of the Scope of Work. Additionally, the Contractor shall coordinate activities with the

Project Managei so as to allow occupants the mandated time necessary for relocation of personal

items out of a constructioîareabefore beginning work.

8.6.3 Time is of the essence with respect to the contract. The Contractor shall substantially

complete the project within Thirty-Five (35) calendar days from the date specified in the written

Notice to Proceed (NTP) signed by the Contracting Officer. As such, the Contractor shall

dedicate such personnel and other resources as necessary to ensute that the Project is completed

on-time and in a diligent, skilled, and professional manner.
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8.6.4 All work shall be performed during the normal business hours (between 7:00 a.m. to 7:00

p.m.) Monday - Friday. Work shall be scheduled and coordinated with the DGS Project

Manager.

8.6.5 The Contractor shall perform all of the work in a first class and workmanlike manner.

Any equipment or materials called for in the Scope of Work shall be new unless otherwise

approved by the Department in advance and in writing.

8.6.6 The Contractor shall provide deliverables as indicated in Section 8.8 to the DGS Project

Manager for its review and approval prior to proceeding with the work and for flrnal payment.

8.6.1 The Contractor, at no additional cost to the Department, shall provide such safety

barricades, enclosures and overhead protection as may reasonably be required by the Department

and as may be necessary to safely implement the work and to remove such at the end of the work

and shall leave the site in broom clean condition.

8.6.8 In addition to demolition which may be specified in other sections, the Contractor shall:

(a) Cut, move or remove items from premises as necessary to allow work to proceed;

(b) Repair or remove unsafe or unsanitary conditions;
(c) Remove abandoned items and items serving no useful pu{pose, such as abandoned

piping, conduit, wiring, electrical devices and any other items. However, before any

appurtenance removal, the work shall be coordinated with the DGS Project Manager

(PM);

(d) Remove unsuitable or extraneous materials such as abandoned furnishings and

equipment, and debris such as rotten wood, rusted metals and deteriorated concrete;

Clean surfaces and remove surface finishes as indicated in the Scope of Work to install

new work and finishes and unless otherwise noted the new finish shall match the existing.

Reference Finish Schedule for new finishes. Items not specifically called out in Finish

Schedule shall be replaced in-kind with new products, subject to FEMS review and

approval, to ensure final installations contain at a minimum, the same accessory and grab

bar counts that currently exist. Contractors to perform pre-bid walk prior to obtain current

counts to ensure bid contains the same at a minimum. Greater quality and greater

quantity applies to finish installations'

8.6.9 With the exception of the building permit, the Contractor shall be responsible for

obtaining all job permits and approvals from the Department of Consumer and Regulatory

Affairs that are required to perform and complete the installation at no additional cost to the

Department.

8.6.10 The Contractor's scope of work shall include all necessary maintenance of traffrc

measures, including, but not limited to, signs, flagman, steel plates, etc. The Contractor shall be
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responsible for preparing any necessary maintenance of traffic plans and for obtaining any

required lane closure permits.

8.6.11 All materials, equipment and installations provided shall have a warranty period of one

(1) year from Final Completion/Punch List.

8.6.12 The Contractor shall not install any new work/equipment in a location that would

interfere or cover up utilities or emergency related equipment ( i.e. installing NEMA Control

boxes or operators in front of fire alarm pull stations, HVAC controls, light switches, etc.)

8.6.13 Parking is limited on the premises. The Contractor shall use small parking designated

by FEMS and keep the FEMS Training Academy driveways,loading areas, and entrances

serving premises clear and available to District employees, the public, and emergency vehicles at

all times. The contractor shall not use these areas for parking or storage of materials, and

schedule deliveries to minimize use of driveways and entrances.

8.6.14 The Contractor shall schedule deliveries to minimize space and time requirements for

storage of materials and equipment on-site.

8.6.15 The Contractor shall comply with the following:

(a)

(b)

The area available to the Contractor for performance of the work is restricted to the

areas in which that Work shall be conducted with the understanding that it may at any

time be fuither encroached upon by the facility for security reasons. When the District or

the occupant continues to occupy portions of the project during construction, the

Contractor shall schedule and conduct the work so as to cause the least interference with
operations of the District or occupants.

When the above must be intenupted, the Contractor shall provide alternate facilities
acceptable to the Project Manager (PM) or schedule the interuuption for a time when

occupancy will not be impaired.

8.6.16 The Contractor shall not interrupt utilities serving facilities occupied by District or

others unless permitted under the following conditions and then only after arranging to provide

temporary utility services according to requirements indicated:

8.6.16.1 Notification to the District not less than seven (7) work days in advance of proposed

utility interruptions; Contractor shall not proceed with utility interruptions without District's

written permission.

8.6.17 The Contractor shall obtain required approvals from authorities having jurisdiction.

8.6.18 Smoking shall not be permitted within the building or within 25 feet of entrances,

operable windows, perimeter fence, or outdoor-air intakes.

8.6.19 Use of tobacco products and other controlled substances shall not be permitted on the

construction site.
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8.6.20 District may appoint other entities to manage day{o-day activities for the execution of
the Project.

8.6.21 The Contractor shall coordinate with the PM for work scheduling; including, but not

limited to: availability of work areas, security planning, storage and coordination with all

agencies and utility providers, including Miss Utility.

8.6.22 Furnish & Install protection to floor and wall areas not slated for demolition where

workers will be walking and delivering materials.

8.6.23 The Contractor shall effectively utilize the existing conditions when and where reuse is

called for in the Scope of Work. Changes to the cost of work will not be authorized for reuse

items. If modifications to the existing conditions must be made for new installations, it is the

Contractor's responsibility to perform them as required, the cost of which is included in the

Lump Sum Bid.

8.6.24 While performing the Work, the Contractor shall not cause any of FEMS's emergency

equipment to mãlfunction. If the emergency equipment malfunctions as a direct result of work

párfôrmed by the Contractor, the Contractor shall immediately contact the FEMS Training

Academy Officer on Duty and the DCG PM for the project. The cost to repair the affected

system(s) is the responsibility of the Contractor.

B.6,25 Prior to submitting its Bid, each Bidder shall carefully review the Scope of Work and

shall bring any inconsistency or error in the Scope of Work to the attention of the Department in

writing. io the extent that a competent Contractor could have identified any such inconsistency

o1. 
"rrór, 

such inconsistency or error shall not serve as the basis for a change order and the

Contractor shall assume the risk of such inconsistency or error.

8.6.26 Provide Final Cleaning of all spaces where work occurred, including construction entry

and exitpathways. Additionally,after work is completed, clean all metal and glass surfaces of
adj acent building facilities.

8.6.27 The Contractor shall provide a Contingency Plan for the project with their Bid. If the

emergency response equipment becomes damaged as a result of work performed on the project,

the Cãntractor shall implement the Contingency Plan to restore the functionality of the impaired

response equipment (e.g. Alerts Systems, Radio &. Data Communications, etc.) in a safe and

expedient manner. Estimated response timeframes shall be included in the Contingency Plan.

The cost to repair the affected system(s) is the responsibility of the Contractor.

8.6.27.1 Notwithstanding arry electrical work that is to be done (e.g. controls), the

radio/CCTV/access control/communications the FEMS Training Academy must remain

operational at all times. Shall disruption occur, Contractor shall immediately notify the FEMS

úaining Academy Officer on Duty and the DCG PM for the project. These people are to be

given hourly updates as to the expected time that the critical activity will be returned to

functionality.
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8.6.27.2 While performing the 'Work, the Contractor shall not impede any of the normal

functioning systems at the FEMS Training Academy; Response Systems, Radio

Communications, V/D, and Alert Systems, etc. All response systems within the District
Headquarters shall be as operational at all times. If direct emergency related equipment becomes

impaired during the project, the Contractor shall contact the FEMS Training Academy Officer on

Duty and the DCG PM for the project. The Contractor shall provide hourly updates of when the

functionality of the equipment will be restored.

8.6.28 The Plans, Specifications, Cuts Sheets, Finish Schedules, etc. are considered

complimentary Contract Documents. What is required and shown in one document is to be

considered required and shown by all documents. Greater quantity and greater quality is

required if there is a conflict in information provided.

8.6.29 Provide offsite removal of trash and cleaning at the end of each day; No onsite

dumpster exist.

8.6.30 Perform pre-inspection of existing electrical and control panels to determine existing

installations, capacities, and expansion requirements. Bid shall include price for necessary

modifications for new installation and associated low voltage control wiring.

8.7 Staff and Supervision:

The Contractor shall provide all supervision, labor, material, equipment to perform the scope of
work including daily Proj ect Management/Proj ect Supervision.

8.8 Deliverables:

In addition, the Contractor shall also provide the following deliverables:

Hard copies and electronic copies shall be submitted to the Project Manager.

The Contractor shall provide submittals to the Project Manager (PM) as indicated in the

Drawings, Specifications, and/or Statement of Work to the District for its review and approval

prior to proceeding with the work.

Item Format Due Date

Contingency Plan One (1) electronic copy Within five (7) calendar
days of executed NTP

Revised CPM
Schedule

Project One (1) electronic copy V/ithin five (10) calendar
days of executed NTP

Submittals One (1) electronic copy
Two (2) hard copies

As required

Project As-Builts One (1) electronic copy
Two (2) hard copies

\Mith final pay application
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8.9 Conformance with Laws:

It shall be the responsibility of the Contractor to perform the Agreement in conformance with the

Department's Procurement Regulations (27 DCMR $ 4700 et seq.) and all statutes, laws, codes,

ordìnances, regulations, rules, requirements and orders of governmental bodies, including,

without limitation, the U.S. Government and the District of Columbia government; and it is the

sole responsibility of the Contractor to determine the Department's procurement regulations,

statutes, lawr, .oà"r, ordinances, regulations, rules, requirements and orders that apply and their

effect on the Contractor's obligations thereunder.

The Living Wage Act is applicable to this Contract. As such, the Contractor and its
subcontractors shall comply with the wage and reporting requirements imposed by that Act

(Attachment E).

8.9.2 Davis-Bacon Act

The Davis-Bacon Act is applicable to this Project. As such, the Contractor and its trade

subcontractors shall comply with the wage and reporting requirements imposed by this Act.

Applicable wage determination rates are attached hereto as Attachment G.

8.9.3 A Act

The Apprenticeship Act shall comply with this contract and the Contractor and all of its trade

subcontiactors shall be required to comply with that act. In addition, thirty-five percent (35%) of
all apprentice hours worked on the Project shall be worked by District residents.

8.10 Licensing" Accreditation and Registratíon:

The Contractor and all of its subcontractors shall comply with all applicable District of
Columbia, state and federal licensing, accreditation, and registration requirements and standards

necessary for the performance of the contract.

8.11 Standard Contract Provisions:

The Standard Contract Provisions for use with Specifications for District of Columbia

Government Construction Projects are hereby incorporated into this IFB (Attachment K).
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c.1

SECTION C
ECONOMIC INCLUSION

Preference for Small, Local and Disadvantaged Business Enterprises
Under the provisions of the "Small and Certified Business Enterprise Development and

Assistance Act of 2014', D.C. Official Code ç 2-218.01 et seq., as amended ("Act", as

used in this section), the District shall apply preferences in evaluating bids from

businesses that are certified by the Department of Small and Local Business

Development (DSLBD) pursuant to Part D of the Act.

C.1.1 Application of Preferences
Unãer the provisions of the Small, Local, and Disadvantaged Business Enterprise

Development and.Assistance Act of 2005, D.C. Law 16-33 (codified at D.C. Code

$ 2-21S.01 et seq.), preferences shall be given to Contractors that are certified by

ihe Department of Small and Local Business Development as being a small

business enterprise, having resident business ownership, having a longtime

resident business, being a local business enterprise, being a disadvantaged

business enterprise, or being a local business enterprise with its principal offtce

located in an enterprise zone. (A copy of the certification acknowledgment letter

must be submitted with the Contractor's Bid.) A percentage reduction in price

shall be granted to prime contractors as follows:

(a) Three (3) percent reduction for a small business enterprise (sBE);
(b) Five (5) percent for a resident-owned business (RBO);Ten (10) percent for a

longtime resident business (LRB);
(c) Two (2) percent for a local business enterprise (LBE);
(d) Two (2) percent for a local business enterprise with its principal office located

in an enterprise zone (DZE);
(e) Two (2) percent for a disadvantaged business enterprise (DBE);

(f) Two (2) percent for veteran-owned business (VOB);
(g) Two (2) percent for local manufacturing business enterprise (LMBE)

C.1.2 Maximum Preference Points Awarded
Notwithstanding the availability of the preceding preferences, the maximum total

preference to which a certified business enterprise (CBE) is entitled under the Act

is twelve per cent (12%) for Bids submitted in response to this IFB. There will be

no preference awarded for subcontracting by the prime contractor with CBEs.

C.1.3 Preferences for CertifÎed Joint Ventures
A certified joint venture will receive preferences as determined by DSLBD in
accordance with D.C. Official Code $ 2-218.39a(h).

C.1.4 Verification of Contractor's Certification as a Certified Business Enterprise
Any Contractor seeking to receive preferences on this solicitation must be

certified at the time of submission of its Bid. The CO will verify the Contractor's

certification with DSLBD, and the Contractor should not submit with its bid any
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c.2

additional documentation regarding its certification as a certified business

enterprise.
(a) Any vendor seeking certification in order to receive preferences under this

solicitation should contact the:

Department of Small and Local Business Development
ATTN: CBE Certification Program
441 Fourth Street, NW, Suite 850N
V/ashington DC 20001

(b) All vendors are encouraged to contact DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

LSDBE Utilization
The mandatory subcontracting requirements are as follows:

(a) Unless the Director of the Department of Small and Local Business Development
(DSLBD) has approved a waiver in writing, for all contracts in excess of $250,000, at

least 50% of the dollar volume of the contract shall be subcontracted to qualified

small business enterprises (SBEs).
(b) If there are insufficient SBEs to completely fulfill the requirement of paragraph

(aXl), then the subcontracting may be satisfîed by subcontracting 50% of the dollar

volume to any qualified certified business enterprises (CBEs); provided, however,

that all reasonable efforts shall be made to ensure that SBEs are significant
participants in the overall subcontracting work.

(c) A prime contractor that is certified by DSLBD as a small, local or disadvantaged

business enterprise shall not be required to comply with the provisions of sections

C.2.1 (a) and C.2.1 (b) of this clause.
(d) Except as provided inC.2.I (e) and C.2.1 (Ð, a prime contractor that is a CBE and has

been granted a bid preference pursuant to D.C. Official Code $ 2-218.43, ot is

selected through a set-aside program, shall perform at least 35% of the contracting

effort with its own organizationand resources and, if it subcontracts,35o/o of the

subcontracting effort shall be with CBEs. A CBE prime contractor that performs less

than35%;o of the contracting effort shall be subject to enforcement actions under D.C.

Official Code $ 2-218.63.
(e) A prime contractor that is a certified joint venture and has been granted a bid

preference pursuant to D.C. Official Code $ 2-218.43, or is selected through a set-

aside program, shall perform at least 50% of the contracting effort with its own
organization and resources and, ifit subcontracts,35%o ofthe subcontracting effort
shall be with CBEs. A certified joint venture prime contractor that performs less than

50% of the contracting effort shall be subject to enforcement actions under D.C.

Official Code $ 2-218.63.
(f) Each CBE utilized to meet these subcontracting requirements shall perform at least

35% of its contracting effort with its own organization and resources.

(g) A prime contractor that is a CBE and has been granted a bid preference pursuant to

D.C. Offrcial Code S 2-218.43, or is selected through a set-aside program, shall

perform at least 50% of the on-site work with its own organization and resources if
the contract is $1 million or less.
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(h) A list of Certified Business Enterprises can be found on the District of Columbia,
Department of Small and Local Business Development website at http://dslbd.dc.gov/
DC/DSLBD, click on "Doing Business in the District", click on "Find CBE Certified

Contractors."

C.2.2 Subcontracting Plan
If the prime contractor is required by law to subcontract under this contract, it
must subcontract at least 50Yo of the dollar volume of this contract in accordance

with the provisions of section C.2.1 of this clause. The plan shall be submitted as

part of the bid and may only be amended with the prior written approval of the

Contracting Offrcer (CO) and Director of DSLBD. Any reduction in the dollar
volume of the subcontracted portion resulting from an amendment of the plan

shall inure to the benefit of the District. Each subcontracting plan shall include

the following:

(a) The name and address of each subcontractor;

(b) A current certification number of the small or certified business enterprise;

(c) The scope of work to be performed by each subcontractor; and

(d) The price that the prime contractor will pay each subcontractor.

C.2.3 Copies of Subcontracts
Within twenty-one (21) days of the date of award, the Contractor shall provide

fully executed copies of all subcontracts identified in the subcontracting plan to

the CO, Project Manager, District of Columbia Auditor and the Director of
DSLBD.

C.2.4 Subcontracting Plan Compliance Reporting
If the Contractor has a subcontracting plan required by law for this contract, the

Contractor shall submit a quarterly report to the CO, City Administrator (CA),
District of Columbia Auditor and the Director of DSLBD. The quarterly report
shall include the following information for each subcontract identified in the

subcontracting plan:

(a) The price that the prime contractor will pay each subcontractor under the

subcontract;

(b) A description ofthe goods procured or the services subcontracted for;

(c) The amount paid by the prime contractor under the subcontract; and

(d) A copy of the fully executed subcontract, if it was not provided with an earlier

quarterly report.

C.2.4.1 If the fully executed subcontract is not provided with the quarterly

report, the prime contractor will not receive credit toward its

subcontracting requirements for that subcontract.

C.2.5 Annual Meetings
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Upon at least 3O-days written notice provided by DSLBD, the Contractor shall

meet annually with the CO, Project Manager, District of Columbia Auditor and

the Director of DSLBD to provide an update on its subcontracting plan.

C.2.6 Notices
The Contractor shall provide written notice to the DSLBD and the District of
Columbia Auditor upon commencement of the contract and when the contract is

completed.

C.2.7 Enforcement and Penalties for Breach of Subcontracting Plan.

c.2.7.1 Contractor shall be deemed to have breached a subcontracting plan

required by law, if the contractor (i) fails to submit subcontracting plan

monitoring or compliance reports or other required subcontracting

information in a reasonably timely manner; (ii) submits a monitoring
or compliance report or other required subcontracting information
containing a materially false statement; or (iii) fails to meet its
subcontracting requirements.

c.2.7.2 A contractor that is found to have breached its subcontracting plan for
utilization of CBEs in the performance of a contract shall be subject to

the imposition of penalties, including monetary fines in accordance

with D.C. Official Code $ 2-218.63.

c.2.7.3 If the CO determines the Contractor's failure to be a material breach of
the contract, the CO shall have cause to terminate the contract under

the default provisions in clause 8 of the SCP, Default.

C.3 Residency Hiring Requirements for Contractors & Subcontractors.

c.3.1 At least fifty-one percent (51%) of the Contractor's team and every sub-

consultant's employees hired after the Contractor enters into a contract with the

Department, or after such sub-consultant enters into a contract with the

Contractor, to provide the required goods or services, shall be residents of the

District of Columbia. In addition, the Contractor shall use commercially

reasonable best efforts to comply with the workforce percentage requirements

established by the adopted amendments to the First Source Employment

Agreement Act of 1984 (D.C. Code $$ 2-219.01 et seq.) and any implementing

regulations, including, but not limited to, the following requirements for contracts

in excess of Five Million Dollars:

i. At least 20o/o of journey worker hours by trade shall be performed by

District residents;

ii. At least 60Yo of apprentice hours by trade shall be performed by District
residents;
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111 At least 5IYo of skilled laborer hours by trade shall be performed by

District residents; and

c.3.2

c.3.3

iv. At least 70%o of common laborer hours by trade shall be performed by

District residents.

Upon execution of the contract, the Contractor and all of its member firms, if any,

and each of its subcontractors and sub-consultants shall submit to the Department

a list of current employees that will be assigned to work under the contract, the

date that they were hired and whether or not they live in the District of Columbia.

The Contractor shall comply with subchapter X of Chapter II of Title 2, and all
successor acts thereto, including by not limited to the Workforce Intermediary

Establishment and Reform of the First Source Amendment Act of 2011, and the

rules and regulations promulgated thereunder. The Contractor and all member

firms, subcontractors, tier subcontractors, sub-consultants, and suppliers with
contracts in the amount of $300,000 or more shall be required to comply with the

following: (i) enter into a First Source Employment Agreement (Attachment F)

with the D.C. Department of Employment Services ("DOES") upon execution of
the contract; (ii) submit an executed First Source Agreement to DOES prior to
beginning work; (iii) make best efforts to hire at least 51% District residents for

all new jobs created under the contract; (iv) list all employment vacancies with
DOES; (v) submit monthly compliance reports to DOES by the 10th of each

month; (vi) at leasf 5lYo apprentices and trainees employed must be residents of
the District registered in a program approved by the D.C. Apprenticeship Council;

and (vii) trade contractors and subcontractors with contracts in the amount of
$500,000 or more must register an apprenticeship program with the D.C.

Apprenticeship Council.

c.4 Subcontractin g Administration
The Contractoishall, through Subcontractors or its own forces, perform all of the V/ork

necessary to construct the Project so that it is complete, safe, and properly built in strict

accordance with the Contract Documents. V/ithout limitation, the Contractor shall

provide all of the labor, materials, tools, equipment, temporary services, and facilities

,r"""rrury to complete the construction and installation of the Project. The V/ork shall be

carried out in a good and workmanlike, first-class manner, and in timely fashion. All
materials and equipment to be incorporated into the Project shall be new and previously

unused, unless otherwise specified, and shall be free of manufacturing or other defects'

The Contractor further warrants that the Work will conform to the requirements of the

Contract Documents and will be free from defects, except for those inherent in the quality

of the Work the Contract Documents require or permit. Work, materials, or equipment

not conforming to these requirements may be considered defective. If required by the

Department, the Contractor shall furnish satisfactory evidence as to the kind and quality

of materials and equipment.
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C,4.1 It is understood that the Contractor may, subject to the term of this Agreement,

subcontract a portion of the work to a Subcontractor pursuant to written contract

with the Contiactor; provided, however, that the Contractor shall not be permitted

to subcontract all or substantially all of the V/ork to a single Subcontractor.

c.4.2

c.4.3

c.4.4

c.4.5

The Department may at any time direct the Contractor to terminate any

Subcontractor or supplier performing services on the job.

The Department may elect to review the form of any such subcontract or

agreement with a material supplier to insure that such contract incorporates the

contractual provisions required by this Agreement.

The Contractor shall solidi$' all services and materials for the Project over

$25,000 (other than Self-Performed Work) via written subcontracts or, for

contracts requiring provision of materials or equipment only, and not labor, via

written ruppiy agreèments. All subcontracts and supply agreements shall include

the following provisions:

The Contractor agrees that all of its subcontracts and supply agreements for Work

to be performed within the scope of this Agreement shall include the following

provisions:

C.4.5.1 that, to the extent of the'Work or supply within the Agreement's scope,

the Subcontractor or supplier is bound to the Contractor for the

performance of all obligations which the Contractor owes the

Department under the Contract;

C.4.5.2 that the Subcontractor or supplier is not in privity with the Department

and shall not seek compensation directly from the Department on any

third-party beneficiary, quantum meruit, or unjust enrichment claim, or

otherwise, except as may be permitted by any applicable mechanic's

lien law;

c.4.5.3

c.4.5.4

c.4.5.5

that the Department is a third-party beneficiary of the subcontract or

supply agreement, entitled to enforce any rights thereunder for its
benefit;

that the Subcontractor or supplier consents to assignment of its
agreement to the Department, at the Department's sole option, if the

Contractor is terminated for default;

that the Subcontractor or supplier shall comply immediately with a

written order from the Department to the Contractor to suspend or stop

work;
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c.4.5.6 that the Subcontractor or supplier shall maintain records of all Work it
is requested or authorized to do on a time and material or cost-plus

basis, or with respect to claims that it has asserted on a time and

materials or cost-plus basis, during the Project and for a period of time
specified in the General Conditions and requiring the Subcontractor or

supplier to make those records available for review or audit by the

Department during that time;

c.4.5.7 that the Subcontractor shall obtain and maintain, throughout the

Project, workers' compensation insurance in accordance with the laws

of the District of Columbia (This provision is not applicable to supply

agreements.);

c.4.5.8 that, if the Department terminates the Contract for convenience, the

Contractor may similarly terminate the subcontract or supply

agreement for convenience, upon seven (7) days' written notice to the

Subcontractor or supplier, and that the Subcontractor or supplier shall,

in such a case, be entitled only to the costs set forth in the Termination
for Convenience provisions of this Agreement;

c.4.5.9 that the Department shall have the right to enter into a contract with
the Subcontractor or supplier for the same price as its subcontract or
supply agreement price less amounts already paid, if the Contractor

files a voluntary petition in bankruptcy or has an involuntary petition

in bankruptcy filed against it;

C.4.5.10 that the Subcontractor or supplier shall not be entitled to payment for
defective or non-conforming work, materials or equipment, and shall

be obligated promptly to repair or replace non-conforming work,
materials or equipment at its own cost;

C.4.5.11 that Subcontractors and suppliers promptly pay Subcontractors and

suppliers at lower tiers, imposing upon the Subcontractors and

suppliers a duty to pay interest on late payments, and baning
reimbursement for interest paid to lower tier Subcontractors or
suppliers due to a Subcontractor's or supplier's failure to pay them in
timely fashion;

C.4.5.12 that aII Subcontractors at all tiers comply with the provisions of
Section C (Economic Inclusion Goals); provided, however, that the

Contractor may, in its reasonable discretion impose a different LSDBE
subcontracting goal on some or all of its Subcontractors; provided,
further, however, that nothing in this provision shall be deemed to

excuse the Contractor from using its best efforts to achieve the LSDBE
subcontracting goal on an aggregate basis for the Project;
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C.4.5.13 that allows the Contractor to withhold payment from the Subcontractor

if the Subcontractor does not meet the requirements of the

Subcontract;

C.4.5.14 that requires a lien and claim release as well as waiver provisions

substantially identical to those in this Agreement.

c.4.5.15 within seven (7) days of receiving any payment from the Department

including amounts attributable to Work performed, or materials or

equipment supplied, by a Subcontractor or supplier, the Contractor

shall either pay the Subcontractor or supplier for its proportionate

share of the amount paid to the Contractor for the Subcontractor's or

supplier's V/ork or materials or equipment, or notify the Department

and the Subcontractor or supplier, in writing, of the Contractor's
intention to withhold all or part of the payment and state the reason for
the withholding. All monies paid to the Contractor under the Contract

shall be used first to pay amounts due to Subcontractors or suppliers

supplying labor or materials for the Project and only money remaining

after such payments are made may be retained by the Contractor.

C.4.5.16 Monies paid by joint check shall be deemed to have been paid fully to
the Subcontractor or supplier named as a joint payee, unless the

Department agrees otherwise in writing. Any interest paid to
Subcontractors or suppliers because the Contractor has failed to pay

them in timely fashion shall not entitle the Contractor to a Change

Order.

C.4.5.17 The Contractor shall not substitute or replace any Subcontractor or

supplier certified by DSBLD without the Department's prior written

consent.

C.4.5.18 The Department has the right to contact Subcontractors or suppliers at

all tiers or material or equipment suppliers directly to confirm amounts

due and owing to them or amounts paid to them for V/ork on the

Project, and to ascertain from the Subcontractors or suppliers at all
tiers their projections of the cost to complete their Work or to supply

their material or equipment, or the existence of any claims or disputes.

In doing so the Department shall not issue any directions to
Subcontractors or suppliers at any tier'
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SECTION D
LUMP SUM PRICE

D.4.1 Lump Sum Price
The Contractor shall be paid a lump sum price to Fully Complete the Project.

D.4.2 Certain'Work Included in the Lump Sum Price

The Contractor acknowledges and understands that the Lump Sum Price is
based on the Scope of Work which is incorporated into this contract. It is
understood and agreed that the Lump Sum Price represents the Contractor's offer
to Fully Complete the Project. The Parties acknowledge and agree that it is

their intent to have the Contractor provide all labor, tools, equipment and

materials necessary for the replacement of existing surfaces material and

underlayment (concrete/asphaþ, curb and ramps and lighting upgrades at the

FEMS Training Academy as contemplated in the Contract Documents, for the

Lump Sum Price and consistent with the Project Schedule. In fuitherance of
such intent, the Contractor hereby assumes the risks associated with and shall

be responsible for (i) any changes in market conditions that affect the cost of
labor or materials; (ii) coordination issues between the drawings; (iii) elements

of work not shown on the Contract Documents, but which are reasonably

inferable from the Contract Documents; (iv) cost associated with acceleration

of the work and expediting of materials necessary to meet the Project Schedule

which are the result of anything other than an Excusable Delay; and (v) the

risk of subcontractor default or non- performance. It is understood and

agreed by the parties that items (i) through (v) listed in the preceding sentence

are not intended to be an exclusive list of the risks assumed by the Contractor

and that such items represent a pafüal list of the risks assumed by the Contractor.

D.4.3 Review of Contract Documents
The Department has selected the Contractor because of its special expertise in
constructing similar projects. Before agreeing to the Lump Sum Price, the

Contractor reviewed the Bid Set for accuracy, constructability, and completeness

and was required to bring such deficiencies to the attention of the Department and

its Architect/Engineer to address any such deficiencies. To the extent that any

such deficiencies in the Drawings and Specifications could have been identified
by such review by a competent Contractor, such deficiencies shall not be the basis

for a change in the Lump Sum Price or delaying the Project Schedule.

D.4.3.1 During the course of the Vy'ork, should any errors, omissions,
ambiguities or discrepancies be found on the Contract Documents,

or should there be found any discrepancies between the Contract
Documents to which Contractor has failed to call attention before
agreeing to the Lump Sum Price, the Contractor shall bring any

such errors, omissions, ambiguities or discrepancies to the attention

of Department, and the Department will interpret the intent of the

Contract Documents. Contractor hereby agrees to abide by and to
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D.4.3.2

D.4.3.3

carry out the Work in accordance with the decision of the

Department. Wherever the intent of the Contract Documents is not
indicated clearly or there is a conflict between the Contract
Documents, the Contractor will be held to have included in the

Lump Sum Price the more expensive material or method of
construction and the quantity of material.

If any item or material shown on the Drawings is omitted from the

Specifications, or vice versa (except when the Drawings and

Specifications clearly exclude such omitted item), and such item or
material is required to complete the detail shown or specified, and if
additional details or instructions are required to complete the Vy'ork,

then the Contractor is deemed to have made an allowance in the Lump
Sum Price for the completion of the Work, consistent with adjoining or
similar details and the best accepted practices of the trade for projects
of this type and quality, whichever is more expensive, unless such

additional information was not reasonably inferable from the Contract
Documents. V/ithout limiting the Contractor's other duties, in the case

of a difference among the Contract Documents as to the Contractor's
obligations, or an inconsistency in the Contract Documents, the
Department will decide which requirement governs; however, the

Contractor shall assume that the more expensive material or method of
construction and the quantity of material shall be required without a

change to the Lump Sum Price.

Execution of the Contract by the Contractor is a representation that the

Contractor has thoroughly examined all Contract Documents,
including all details, plans, elevations, sections, schedules and

diagrams, has visited the site, has become familiar with local
conditions under which the V/ork is to be performed, has correlated
personal observations with the requirements of the Contract
Documents, and has satisfied himself before executing the Contract as

to all matters that can affect the V/ork and its cost, including: (1) the
nature of the land and subsoil; (2) the form and nature of the site and

surrounding areas; (3) details and levels of existing pipe lines,
conduits, sewers, drains, cables or other existing services; (4) the
quantities, nature and availability of the materials, tools, equipment
and labor necessary for the completion of the Work; (5) the means of
access to the site and any accommodation he may require; (6)

uncertainties of weather and physical conditions at the site; and in
general to have himself obtained all necessary information as to risk
contingencies, climatic, hydrological and natural conditions and other
circumstances which may influence or affect his performance of the

Work. The Contractor waives any and all claims against the

Department arising from or relating to such contingencies and

conditions that are reasonably inferable from the Contract Documents,
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in light of the required preconstruction review and inspection and the

Contractor's expertise in the field of construction.

D.4.4 Basis of Lump Sum Price
The Lump Sum Price is based on the following documents that have been

incorporated into the contract:

D.4.4.1 Attachment A:
Offer Letter and Bid Form

D4.4.2 Attachment D:
CBE Subcontracting Plan and Subcontracting Agreements

D.4.4.3 Attachment E:
Living V/age Act Notice and Fact Sheet

D.4.4.4 Attachment G:
Davis Bacon Wage Rates
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SECTION E
EVALUATION AND A\ilARD CRITERIA

E'.1 CONTRACT A\ryARD.

8.1.1 This procurement is being conducted in accordance with the provisions of ç4720
of the Department's Procurement Regulations (27 DCMR, Chapter 47).

nJ.2 The District reserves the right to accept/reject bids resulting from this solicitation.
The Chief Contracting Officer may reject all Bids or waive any minor informality
or irregularity in Bids received whenever it is determined that such action is in the

best interest of the District.

8.1.3 The District intends, but is not obligated to, make an award to the qualified

Contractor whose bid is responsible and responsive to the IFB and is most

advantageous to the Department considering only price and the price-related

evaluation factors identified in the IFB.
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SECTION F
BID ORGANIZATION AND SUBMISSION

This section outlines specific information necessaÍy for the proper organization and manner in

which Contractor's biúsubmissions shall be proffered. References are made to other sections in

this IFB for further explanation

Bid Identification
Bids shall be.proffered with an original and three (3) hard copies. The Contractor's

submission shall be placed in a sealed envelope conspicuously marked: 'oSolicitation
Number: DCAM-16-CS-0076 - FEMS Training Academy - Site Work and Electrical
Upgradeso'

F.1

ß.2 Delivery or Mailing of Bids:

Submissions shall be delivered or mailed to:

Department of General Services
Attn: James Marshall, Supervisory Contract Specialist

2000 ]'4th Street, N'W, 8th Floor
Washington, D.C. 20009
Phone: (202)727-7119

F.3 Date and Time for Receiving Bids
Submissions shall be received no later than 11:00 a.m. local time on March 28,2016.

The Contractor assumes the sole responsibility for timely delivery of its submission,

regardless of the method of delivery.

Bid Opening
A public Biã Opening will be held at 11:15 a.m. on March 28,2016 at the Frank D.

Reèves Municipal Building, 2nd Floor Community Room.

F.4

F.5 Attachments and Other Bid Documents
The Contractor shall complete and include the following attachments with their Bid:

(a) Award/Signature Page (Attachment J)

(b) Acknowledgement of Amendments (Award/Signature Page Section l3)

(c) The IFB pages 2 - 65

(d) Form of Offer Letter and Bid Form - Each Contractor shall submit a Form of Offer

Letter and Bid Form (Attachment A);
(e) Bidder/Offeror Certification Form - Each Contractor shall submit a Bidder/Offeror

Certification Form (Attachment B);
(f) Tax Affidavit - Each Contractor shall submit a tax affrdavit provided as Attachment

C. In order to be eligible for this procurement, Contractors must be in full
compliance with their tax obligations to the District of Columbia government;
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(g) Subcontracting Plan Form - Each Contractor shall submit a Subcontracting Plan Form

provided as Attachment D;
(h) First Source Employment - Each Contractor shall submit the First Source

Employment Agreement provided as Attachment F.

(i) BidBond or Bid Guarantee Certification - Each Contractor shall submit a Bid Bond

or Bid Guarantee Certification substantially in the form of Attachment H or

Attachment I respectivelY; and

(j) LSDBE Certification Letter
(þ Contractor shall submit a reference list including names and telephone numbers of (5)

successful installations of this type specified within the past two (2) years.
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SECTION G
BIDDING PROCEDURES & PROTESTS

G.l Contact Person. The contact person for this IFB is:

Jason James, Contract Specialist
Department of General Services

Contracts and Procurement Division
2000l4rh Street, NW, 8th Floor
Washington, DC 20009
Phone: (202) 729-2164
Email: jasonjames2@dc. gov

G.2 Pre-Bid Conference and Site Visits
A pre-bid conference and site visit will be held March 4,2016 at 10:00 am at the FEMS

Training Academy located at 4600 Shepherd Parkway, SV/, Washington DC 20032.

Interested Contractors are strongly encouraged to attend.

G.3 Explanations to Prospective Contractors
Each Contractor shall carefully examine this IFB and all amendments, addenda, and other

revisions, and thoroughly familiarize itself with all requirements prior to proffering a bid.

Should a Contractor find discrepancies or ambiguities in, or omissions from, the IFB and

amendments, addenda or revisions, or otherwise desire an explanation or interpretation of
the IFB, any amendments, addenda, or revisions, it must submit a request for

interpretation or coffection in writing. Any information given to a Contractor concerning

the solicitation will be furnished promptly to all other Contractors as an amendment or

addendum to this IFB if in the sole discretion of the Department that information is

necessary in proffering bids or if the lack of it would be prejudicial to any other

prospective Contractors. Oral explanations or instructions given before the award of the

contract will not be binding.

Requests for explanation or interpretation shall be directed to Jason James at the email

address listed in Section G.l no later than March T4,2016 at 2:00 p.m. The person

making the request shall be responsible for prompt delivery.

G.4 Protests
Protests shall be governed by Section 4734 of the Department's Procurement Regulations

(27 DCMR). Protests alleging defects in this solicitation must be filed prior to the time

set for receipt of bids. If an alleged defect does not exist in this initial IFB, but was

incorporated into the IFB by an amendment or addendum, a protest based on that defect

must be filed before the next closing time established for proffering bids. In all other

cases, a protester shall file the protest within seven (7) days after the protester knows or

should have known of the defect, whichever is earlier, of the facts and circumstances

upon which the protest is based. All protests must be made in writing to the Department's

Ctrief Contracting Officer (CCO) and must be filed in duplicate. Protests shall be served

on the Department by obtaining written and dated acknowledgment of receipt from the
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Department's CCO. Protests received by the Department after the indicated period shall

troi b" considered. To expedite handling of protests, the envelope shall be labeled

"Protest".

This section is intended to summarize the bid protest procedures and is for the

convenience of Contractors only. To the extent any provision of this section is

inconsistent with the Procurement Regulations; the more stringent provisions shall

prevail.

G.5 Retention of Submissions
All submissions will be retained by the Department and therefore will not be returned to

the Contractors. With the exception of proprietary financial information, the submissions

will become the property of the Department, and the Department has the right to
distribute or use such information as it determines'

G.6 Examination of Bids
Contractors are expected to examine the requirements of all instructions (including all

amendments, addenda, attachments and exhibits) in this IFB. Failure to do so shall be at

the sole risk of the Contractor, and may result in disqualification.

G.7 Late Bids and Modifications:

(a) Any bid or best and final offer received at the Department designated in this IFB after

the exact time specified for receipt shall not be considered.

(b) Any modification of a bid, including a modification resulting from the CO's requests

for best and final offers, is subject to the same conditions as in G.7.(a) stated above.

(c) The only acceptable evidence to establish the time of receipt at the Department's

office is the time-date stamp of such installation on the Bid wrapper or other

documentary evidence of receipt maintained by the installation.

(d) Notwithstanding any other provisions of this Invitation for Bids to the contrary, alate

modification of an otherwise successful bid which makes its terms more favorable to

the Department may be considered at any time it is received and may be accepted.

(e) Bids shall be irrevocable and remain in full force and effect for a period not less than

120 days after receipt of bids.

G.8 No Compensation for Preparation of Bids
The Depãrtment will not bear or assume any financial obligations or liabilities regarding

the preparation of any Bids submitted in response to this IFB, or prepared in connection

therèwith, including, but not limited to, any Bids, statements, reports, data, information,

materials or other documents or items'
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G.9

G.10

Rejection of Bids
The Department reserves the right, in its sole discretion:

(a) To cancel this solicitation or reject all bids;

(b) To reject Bids that fail to prove the Contractor's responsibility;
(c) To reject Bids that contain conditions and/or contingencies that in the Department's

sole judgment, make the Bid indefinite, incomplete, otherwise non-responsive, or

otherwise unacceptable for award;

(d) To waive minor irregularities in any bid provided such waiver does not result in an

unfair advantage to any Contractor;
(e) To take any other action within the applicable Procurement Regulatio-ns or law;

(Ð To reject the Bid of any Contractor that has submitted a false or misleading statement,

affidávit or certification in connection with such Bid or this Request for Bids.

(g) To reject as non-responsive any Bid that fails to include a subcontracting plan that is

required by law.

Limitation of Authority
Only a person with prior written authority from the CO shall have the express, implied, or

uppät"nt authority io alter, amend, modify, or waive any clauses or conditions of the

contract. Furthermore, any alteration, amendment, modification, or waiver of any clause

or condition of this IFB is not effective or binding unless made in writing and signed by

the CO or its authorized representative.
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H.1

H.1.1

SECTION H
INSURANCE AND BOND RB,QUIREMENTS

Required Insurance. The Contractor shall maintain the following types of insurance

throughout the life of the contract.

Commercial general public liability insurance ("Liability Insurance") against liability for

bodily injury and death and property damage, such Liability Insurance to be in an amount

not less than One Million Dollars ($1,000,000) for liability for bodily injury, death and

property damage arising from any one occurrence and One Million Dollars ($1,000,000)

from the aggregate of all occurrences within each policy year. The policy should include

completed operations coverage. The Contractor will be required to maintain this

coverage in force for a period of at least two years after substantial completion.

H.1.2 Workers' compensation and Employers Liability coverage providing statutory

benefits for all persons employed by the contractor, or its contractors and

subcontractors at or in connection with the V/ork.

H.1.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the

amount of at least One Million Dollars ($1,000,000) for each occurrence for
bodily injury and property damage.

H.1.4 Excess umbrella liability coverage (on at least a follow form basis) and when

combined with the general liability policy has an aggregate limit of at least Two

Million Dollars ($2,000,000).

H.1.5 Additional Insureds
Each insurance policy shall be issued in the name of the contractor and shall name

as additional insured parties the Department and the District of Columbia, and

shall not be cancelable or reduced without thirty (30) days prior written notice to

the Department.

H.1.6 All such insurance shall contain a waiver of subrogation against the Department

and the District of Columbia, and their respective agents.

H.1.7 Strength of Insurer
All insurance shall be placed with insurers that are reasonably acceptable to the

Department and with an A.M. Best's rating of not less than A- (Excellent) and a

surplus size of not less than XV. All such insurers shall be licensed/approved to

do business in the District of Columbia.

H.2 Bid Bond.

H.Z.I Contractors shall submit with their bid a Bid Bond in the amount of 5o/o of the

Contractor's lump sum price. The Contractor's Bid Bond shall be submitted in
substantially the form provided as Attachment H. All bonding companies shall

Page 30 of64



be licensed to conduct business in the District of Columbia and be included on the

United States Department of Treasury's website Listing of Approved Sureties.

H.2.2 Altematively, Contractors may submit a cashier's check or irrevocable letter of
credit in lieu of a Bid Bond. If the Contractor chooses to submit a cashier's check

or letter of credit in lieu of a bid bond, the Contractor shall complete the form
included as Attachment I and return, notarized, with the Contractor's bid.
Letters of credit must be: (i) unconditional and standby; (ii) irrevocable; (iii)
issued by an FDIC insured institution that is reasonably acceptable to the

Department; and (iv) able to be drawn on in the Washington, DC metropolitan
area. The letter of credit shall provide that it may be drawn upon if the holder of
the letter of credit submits a signed statement by Department's CCO stating that

the Contractor has failed to enter into a contract consistent with the terms of this
procurement and the Contractor's Bid submitted thereunder.

H.2.2.1 In the event a Contractor who is awarded a contract fails to post a
payment and performance bond for the full value of the contract, the

Contractor shall thereby forfeit the full amount of the cashier's check

or letter of credit, and the Department will collect such funds as

liquidated damages.

H.2.3 Payment and Performance Bond
The Contractor shall be required to provide payment and performance bonds, each

having a penal value equal to 100%o of the contract amount prior to performing

any work on the contract. All bonding companies must be licensed to conduct

business in the District of Columbia and be included on the Department of
Treasury's Listing of Approved Sureties website.
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I.1

1.2

SECTION I
DEPARTMENTO S RESPONSIBILITIES

Information and Services. The Department will provide full information in a timely
manner regarding the requirements of the Project.

Department's Designated Representatives.

1.2.1 Chief Contracting Officer (CCO). In accordance with 27 DCMR, Chapter 47,

Sectión 4704 contracts may be entered into and signed on behalf of the District
Government only by CCO. The address and telephone number of the CCO is:

Christopher Vy'eaver

Director & Chief Contracting Officer
Department of General Services

2000 14th Street, N.V/. - 8th Floor
Washington, D.C. 20009

Telephone: (202) 727 -2800
E-mail : christopher.weaver@dc. gov

Authorized Changes by the Contracting OffÏcer (CO) and the
CCO:

t.2.t.l

r.2.t.t.l

r.2.1.1.2

r.2.1.t.3

The CCO and the CO are the only persons authorized to
approve changes to any of the requirements of the Contract'

The CO is authorized to approve changes valued up to
$100,000.00.

The Contractor shall not comply with any order, directive
or request that changes or modifies the requirements of this
Contract, unless issued in writing and signed by the CCO.

In the event the Contractor effects any change at the

instruction or request of any person other than the CCO, the

change will be considered to have been made without
authority and no adjustment will be made in the Contract
price to cover any cost increase incurred as a result thereof.

1.2.2 Contracting Officer Technical Representative (COTR):

1.2.2.1 The COTR is responsible for general administration of the Contract

and advising the CO and CCO as to the Contractor's compliance or

noncompliance with the Contract. The COTR has the responsibility for
the day-to-day monitoring and supervision of the Contract, of ensuring

the Work conforms to the requirements of the Contract and such other
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responsibilities and authorities as may be specified in writing by the

CCO andlor in the Contract. These include:

t.2.2.1.1 Keeping the CO and CCO fully informed of any technical

or contractual difficulties encountered during the

performance period and advising the CO and CCO of any

potential problem areas under the Contract;

1.2.2.1.2 Coordinating site
applicable;

entry for Contractor personnel, if

t.2.2.1.3 Reviewing invoices for completed work and recommending

approval by the CCO if the Contractor's prices and costs

are consistent with the Contract and progress is satisfactory

and commensurate with the rate of expenditure;

r.2.2.1.4 Reviewing and approving invoices for deliverables to
ensure receipt of goods and services. This includes the

timely processing of invoices and vouchers in accordance

with the District's payment provisions and the Contract;

and

t.2.2.1.5 Maintaining a frle that includes all contract correspondence,

modifications, records of inspections (site, data, equipment)

and invoice or vouchers.

1.2.2.1.6 The address and telephone number of the COTR is

Sean MacCarthy
Project Manager
Department of General Seivices
Capital Construction
1250 U Street, N.W.
Washington, DC 20009
Office: (202) 698-4156
CelI: (202) 425-9753
E-mail : Sean.MacCarthy@dc. gov

1.2.2.2 The COTR Shall NOT Have the Authority to:

r.2.2.2.1 Award, agrees to, or sign any Contract document, change

order, change directive, delivery order or task order. Only
the CCO shall make contractual agreements, commitments

or modifications;
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1.2.2.2.2 Grant deviations from or waive any of the terms and

conditions of the Contract;

1.2.2.2.3 Increase the dollar limit of the Contract or authorize work
beyond the scope and dollar limit of the Contract,

1.2.2.2.4 Authorize the expenditure of funds by the Contractor;

1.2.2.2.5 Change the period of performance; or

1.2.2.2.6 Authorize the use of District property, excépt as specified

under the Contract.

r.2.2.2.7 The Contractor shall be held fully responsible for any

changes not authorized in advance, in writing, by the CCO,

and may be denied compensation or other relief for any

additional work performed that is not authorized by the

CCO in writing. In addition, Contractor may also be

required at no additional cost to the District, to take all
corrective action necessitated by reason of any

unauthorized changes.

I.3 Payments.

I.3.L Invoicing
The Contractor shall submit invoices to the Department on a monthly basis. Each

such invoice shall itemize all goods and services provided during the previous

month and must be submitted electronically to the COTR and upload the

document into Prolog by the 25th of each month. The Department's reference

address to use on invoices is as follows:

Department of General Services
Offrce of the Chief Financial Officer
2000 l4th Süeet N.W. | 5th Floor
V/ashington, D.C. 20001

For assistance with the registration process, technical difficulties and/or additional
information on Prolog, please contact the Portal Help Desk at (202) 671-057I.

1.3.2 Retention
The Department shall withhold from each progress payment an amount equal to ten

percent (I0%) of each progress payment until such time as fifty percent (50%) of the

Work has been competed at which point the Department may cease retaining against such

item. Once Substantial Completion has occurred, the Department will reduce the

retention being withheld to an amount that is equal to Two Hundred percent (200%) of
the Project Manager's good faith estimate of the remaining Work.
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I.3.3 Documents Required with Application for Payment
Each Application for Payment shall be accompanied by the Contractor's job cost

ledgers in a form satisfactory to the Department, the Subcontractors' and

Suppliers' Applications for Payment on AIA Documents G702 and G703 or other

form acceptable to the Department, and such other supporting documentation as

the Department may reasonably request. Each Application for Payment shall

include detailed documentation of costs as a condition to approving progress

payments, but the Contractor shall nevertheless maintain complete documentation

of the costs.

r.3.3.1 Contractor's Certification
Each Application for Payment shall be accompanied by the

Contractor's signed certification that all amounts paid to the Contractor

on the previous Application for Payment that were attributable to

Subcontractor Work or to materials or equipment being supplied by

any supplier has been paid over to the appropriate Subcontractors and

suppliers; that all amounts currently sought for Subcontractor Work or

supply of materials or equipment are currently due and owing to the

Subcontractors and material or equipment suppliers; and that all Work,

materials or equipment for which payment is sought is, to the best of
the Contractor's knowledge, free from defect and meets all of the

Contract requirements. The Contractor shall not include in an

Application Payment amounts for Work for which the Contractor does

not intend to pay.

r.3.3.2 Lien Waivers
Each Application for Payment shall be accompanied by written
waivers of the right to file a mechanic's lien and all other claims for

the Contractor and all Subcontractors and material suppliers at all tiers

who have supplied labor or material or both for which payment is

requested, subject only to receipt of payment. If the Department so

requests, the Contractor shall also submit unconditional waivers of
liens for itself and all Subcontractors and material suppliers at all tiers

with respect to Work or materials or equipment for which payment has

been previously made, and additional forms of waiver acknowledging

receipt of final payment under the Contract, and providing final release

of such liens.

Warranty of Title
By submitting an Application for Payment, the Contractor warrants to

the Department that title to all Work for which payment is sought will
pass to the Department, without liens, claims, or other encumbrances,

upon the receipt of payment by the Contractor. The Department may

require execution of appropriate documents to confirm passage of

r.3.3.3
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I.3.3.4

I.3.3.s

clear title. Passage of title shall not operate to pass the risk of loss

with respect to the V/ork in question. Risk of loss remains with the

Contractor until Substantial Completion, unless otherwise agreed by
the Department, in writing.

Submission
On the twenty-fifth (25'5 day of each month the Contractor shall

submit to the Department (with a copy to the Project Manager) an

Application for Payment, which Application for Payment shall cover

the entire month during which the Application for Payment is

submitted. All amounts formally submitted via Application for
Payment and not disputed by the Department shall be due and payable

on the last day of the month following submission or, if that is not a
business day, on the following business day.

Right to Withhold Payments
The Department will notify the Contractor within fifteen (15) days

after receiving any Application for Payment of any defect in the

Application for Payment or the Contractor's performance which may

result in the Department's declining to pay all or a part of the

requested amount. The Department may withhold payment from the

Contractor, in whole or part, as appropriate, if:

I.3.3.5.1 the Work is defective and such defects have not been

remedied; or

I.3.3.5.2 the Department has determined that the Contractor's
progress has fallen behind the Project Schedule, and the

Contractor fails, within ten (10) calendar days of the
Department's written demand, to provide the Department
with a realistic and acceptable plan to recover the delays; or

I.3.3.5.3 the Contractor's monthly schedule update reflects that the
Contractor has fallen behind the Project Schedule, and the
Contractor fails to include, in the same monthly report, a

realistic and acceptable plan to recover the delays; or

I.3.3.5.4 the Contractor has failed to provide the monthly report in
full compliance with this Section I.3.3.5 of this Agreement;
or

the Contractor has failed to pay Subcontractors or suppliers
promptly or has made false or inaccurate certifications that
payments to Subcontractors or suppliers are due or have

been made; or

r.3.3.5.5
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r.3.3.6

I.3.3.7

r.3.3.8

I.3.3.5.6 any mechanic's lien has been filed against the Department,

the site or any portion thereof or interest therein, or any

improvements on the site, even though the Department has

paid all undisputed amounts due to the Contractor, and the

Contractor, upon notice, has failed to remove the lien, by
bonding it off or otherwise, within ten (10) calendar days;

or

I.3.3.5.7 the Department has reasonable evidence that the Work will
not be completed by the Substantial Completion Dates' as

required, that the unpaid balance of the Lump Sum Price

would not be adequate to cover actual or liquidated
damages arising from the anticipated delay; or

I.3.3.5.8 the Department has reasonable evidence that the Work
cannot be completed for the unpaid balance of the Lump
Sum Price; or

I.3.3.5.9 the Contractor is otherwise in substantial breach of this
Contract (including, without limitation, failures to comply
with CBE Utilization requirements in Section C).

Payment Not Acceptance
Payment of any progress payment or final payment shall not constitute

acceptance of V/ork that is defective or otherwise fails to conform to

the Contract, or a waiver of any rights or remedies the Department

may have with respect to defective or nonconforming Work.

Department Not Obligated to Others
The Department shall have no obligation to pay or be responsible in
any way for payments to a consultant or subcontractor performing
portions of the Work.

Final Payment
Final payment shall be made by the Department to the Contractor

when (i) Final Completion has been achieved; and (ii) certification by

the Contractor that except for requested final payment, all
subcontractors and suppliers have been paid in full and that

appropriate partial lien releases have been obtained from such

subcontractors and suppliers documenting such payments. The

Department may, if it so elects, require that copies of all such lien
releases be provided as a condition to making final payment.

No Diversion of Funds
Contractor agrees that the funds it receives for the performance of this

Agreement shall be held in trust by Contractor for the benefit of all its

I.3.3.9
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r.3.3.10

Subcontractors, Suppliers, laborers and materialmen, and Contractor

shall not itself have any interest in such funds until all these

obligations have been satisfied in full. Contractor further agrees that

any funds received shall be used exclusively for the prosecution of the

Work, and none will be diverted to satisfy other obligations of
Contractor. The Department has the right to request written evidence

from the Contractor that the Contractor has properly paid

Subcontractors and material and equipment suppliers' amounts paid by

the Department to the Contractor for subcontracted Work. If the

Contractor fails to furnish such evidence within seven days, the

Department shall have the right to contact Subcontractors to ascertain

whether they have been properly paid. The Department shall have an

obligation to pay or to see to the payment of money to a Subcontractor,

except as may otherwise be required by law. The Department reserves

the right to issue joint-payee checks, payable to Contractor and its

Subcontractors and materialmen of every tier.

Interest on Payments
Payments are due and payable in accordance with Section I.3 of this

Agreement. Amounts unpaid after the date of which payments due

shall bear interest in accordance with the Quick Payment Act.
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J.1

SECTION J
CONTRACT CHANGES

Changes Authorized
The Department may, without invalidating the contract, and without notice to or approval

of any surety, order changes in the 
'Work, including additions, deletions or modifications.

Any such change must be conveyed by the Department to the Contractor via written

Change Directive or Change Order. The CO is the only person authorized to approve

chønges in any of the requirements of this contrøct. The Contractor shall not comply with
any order, directive or request that changes or modifîes the requirements of this contract,

unless issued in writing and signed by the Contracting Offrcer.

J.1.1 Department-Initiated Changes.

If the Department wishes to make a change in the Work or to
accelerate the V/ork, it will execute and issue to the Contractor a

written Change Directive, either directing the Contractor to proceed at

once with the changed V/ork or directing it to not to proceed, but to
inform the Department, in writing, of the amount, if any, by which the

Contractor believes that Substantial or Final Completion Date and/or

the Lump Sum Price should be adjusted to take the Change Order or

Change Directive into account.

J.t.l.2

J.1.1.3 V/ithin ten (10) days of receiving a Change Directive, the Contractor

shall provide the Department with a written statement of all changes in
the Contract, including, without limitation, aîy changes to the

Substantial or Final Completion Date or the Lump Sum Price to which

it believes it is entitled as a result of the Change Directive. If
additional time is sought, a schedule analysis supporting the requested

extension should be included. The schedule analysis should include a

written narrative explanation. If a change in the Lump Sum Price is

sought (or if the Department has requested a deduct change), the

statement should include a breakdown, by line item, of the estimated

cost changes attributable to the proposed change. The Department may

request, and the Contractor shall provide, further cost breakdowns,

clarifications, documentation or back-up if the Department reasonably

believes such additional information is needed to understand and

evaluate the request. The additional information required may include

cost and pricing data in accordance with the Department's regulations.

Any requested adjustment to the Lump sum Price shall be limited to

increased Cost of the Work due to the Change Directive. The

Contractor is not entitled to any markup on any kind of change orders.

All deductive Change Orders shall include a corresponding reduction

in the overhead and profit shown on the Schedule of Values'
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If the Department has not yet directed the Contractor to proceed with
the Change described by a Change Directive, the Department may

rescind it. If the Department wishes to proceed, or has already directed

the Contractor to proceed, the Contractor shall immediately proceed

with the changed V/ork and, the Department and the Contractor shall

use their good faith best efforts to reach an agreement upon the

modifications to the Substantial or Final Completion Date, and/or the

Lump Sum Price that are justified by the Change Directive. If they

reach agreement, the agreement shall be set forth in a Change Order

and the Contractor shall also execute it, at which point it will become

binding on both parties.

If the Parties fail to reach an agreement within sixty (60) days after the

Department receives the Contractor?s detailed statement pursuant to

Section 8.3.2, and such other documentation as the Department may

request, the Contractor may assert a claim in accordance with this

Agreement. In such a case, and subject to adjustment via the claims

and disputes process under this Agreement, the Department shall

unilaterally grant the Contractor such adjustments, if any, to the

Substantial or Final Completion Date, and the Lump Sum Price as the

Department has judged to be appropriate.

J.1,2 Contractor-Initiated Changes.

Notice of Change Event
The Contractor must give the Department written notice of any

change Event within ten (10) calendar days of the date on which the

Contractor knew, or reasonably should have known, of the Change

Event. To the extent available, the notice must state the nature of the

Change Event and describe, generally, all changes in the Contract to

which the Contractor believes it is entitled. Such notice is an express

condition precedent to any claim or request for adjustment to the

Substantial or Final Completion Date, or the Lump Sum Price arising

from the Change Event and, if the notice is not given within the

required time, the Contractor will have waived the right to request any

adjustment to the Substantial or Final Completion Date or the Lump

Sum Price arising from the Change Event.

J.l.t.4

J.1.1.5

J.t.2.l

J.r.2.2 Detailed Change Request
V/ithin twenty, (20) days after giving notice of a change event, the

Contractor shall submit a written change request describing, in
reasonable detail, all adjustments it seeks to the Substantial or Final

Completion Date or the Lump Sum Price as a result of the Change

Event. The change request shall include the same information as

described in Section 8.3 with respect to any Contract changes the

Contractor seeks due to the Change Event, and the amount of any
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J.2

requested adjustment to the Lump Sum Price Sum shall be limited in

accordance with that Section.

J.t.2.3 In the event the Contractor effects any change at the instruction or

request of any person other than the Contracting Officer, the change

will be considered to have been made without authority and no

adjustment will be made in the contract price to cover any cost

increase incurred as a result thereof.

Changes to the Lump Sum Price
Subjeðt to the conditiõn precedent that the Contractor have complied with the notice and

documentation provisions of this Article, and subject to the limitations stated in this

Agreement, the Contractor will be entitled to request an adjustment to the Lump Sum

Price in the following cases:

J.2.1 If the Department issues a Change Directive or Change Order that directs the

Contractor to proceed with work which is beyond the scope of Work included

within the Lump Sum; or

J.2.2 The Contractor encounters Differing Soil Conditions or Hazardous Materials not

identified in the Preconstruction Phase.

J.2.3 For Changes to the Lump Sum Price, the following conditions shall apply:

J.2.3.1 For increases in the Work which the Contractor is permitted to

perform by Contractor's own forces, the Lump Sum Price shall be

increased by the sum of: (i) the Direct Cost of the V/ork; and (ii) a fee

(covering home office overhead, field supervision, general conditions

and profit) of fifteen percent (15%) of the sum due under (i);

J.2.3.2 For increases in the V/ork performed by Subcontractors, the Lump

Sum Price shall be increased by the sum of: (i) the Direct Cost of the

V/ork incurred by the Subcontractor for the changed Work; (ii) a fee

(covering home office overhead and profit) equal to fifteen percent

(15%) of the sum due under (Ð above for the Subcontractor

performing such Work; and (iii) a fee (covering the Contractor's home

offrce overhead, field supervision, general conditions and profit) of
five percent (5%) of the sum of items (i) and (ii). Intervening tier
Subcontractors shall be entitled to a mark-up of five percent (5%)

(covering home office overhead, field supervision, general conditions

and profit); provided, however, that in all situations and regardless of
the number of tier Subcontractors involved, the maximum mark-up on

the Direct Cost of the V/ork shall be twenty five percent (25%) and

provided, further, that the Contractor shall not be entitled to the

markup referred to in item (iii) on changes unless such changes

exceed, either individually or in the aggregate, five percent (5%) of the

LumP Sum Price.
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J.2.3.3

J.2.3.4

When both additions and credits are involved in any one change in the

Vy'ork, the Contractor's Change Order and markup shall be figured on

the basis of the net increase, if any.

Fee will not be paid by Department for overtime or weekend work
unless overtime is requested in writing and approved in writing by

Department.

J.3

J.2.3.5 The amount of credit to be allowed by Contractor to Department for a
deletion or change which results in a net decrease in the Lump Sum

Price shall be the Cost avoided as confirmed by Department plus Five
percent (5%) for profit on the deleted work.

J.2.4 If the cost to Department of changed Work is determined by the lump sum

method, Contractor warrants that the charge to Department shall not exceed the

sum of: (a) any Subcontractor's charge to Contractor for such work; and (b)

Contractor's best estimate of the actual cost of Contractor's wotk plus tn-e

permitted markup. If the cost to Department of changed Work is determined on a

iime and materials basis, Contractor warrants that the cost of any addition

represents the true and actual cost, including Contractor's permitted markup, of
such addition to Contractor, Subcontractor or Sub-subcontractor or other entity

involved in such addition. If the changed V/ork will result in a reduction in the

cost to Department, Contractor warrants that the amount of any deduction shall

represent the amount of deduction to Contractor by the appropriate Subcontractor

orthe amount of Contractor's best estimate where the deduction involves Work,

which Contractor will perform.

Executed Change Directive/Order Required
Changes to the Agreement may be made only by a written Change Directive or Change

Order executed by the Department.

Prompt Notice
In theèvent the Contractor encounters a situation which the Contractor believes to be a

change to this Agreement, the Contractor shall provide the Department with prompt

written notice of such event and the possible impact such event could have on cost and

schedule. All such notices shall be given promptly, considering the then applicable

situations, but in no event more than ten (10) calendar days after encountering the

situation. The Contractor acknowledges that the failure to provide such notice in a timely

manner could limit or eliminate the Department's ability to mitigate such events, and

thus, the Contractor shall not be entitled to an adjustment in the event it fails to provide

prompt notice. The Contractor shall include provisions similar to this provision in all of
its subcontracts.

J.4

Page 42 of 64



J.5

J.6

J.7

Deductive Change Orders
The Department is likewise entitled to issue deduct Change Orders (reducing the Lump

Sum Price) when changes are effected, by Change Directive or otherwise, which will
decrease the cost of completing the Work or the time within which it can be completed.

Executed Change Orders Final
The Contractor agrees that any Change Order executed by the Department and the

Contractor constitutes its full and final adjustment for all costs, delays, disruptions,

inefficiencies, cumulative impact, accelerations, schedule impacts, or other consequences

arising from the change in question, whether a Change Directive, or a Change Event, or

from any claimed cumulative effect of changes made to the date of the Change Order,

and that no further adjustments in compensation or time shall be sought or made with
respect to the Change Directive or the Change Event giving rise to the Change Order.

Failure to Agree
If the Contractor claims entitlement to a change in the Agreement, and the Department

does not agree that any action or event has occurred to justify any change in time or

compensation, or if the parties fail to agree upon the appropriate amount of the

adjustment in time or compensation, the Department will unilaterally make such changes,

if any,to the Agreement, as it determines are appropriate pursuant to the terms of this

Agreement. The Contractor shall proceed with the V/ork and the Department's directives,

without intemrption or delay, and may make a claim of this Agreement. Failure to

proceed due to a dispute over a change request shall constitute a material breach of the

Agreement and entitle the Department to all available remedies for such breach,

including, without limitation, termination for default.
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K.1

K.2

K.5

K.3

K.4

SECTION K
MISCELLANEOUS PROVISIONS

Liquidated Damages
tiqìidated Damagés will be assessed in the amount of Five Hundred Dollars ($500.00

pei day¡. The Contractor and the Department agree that the liquidated damages do not

constitute and shall not be deemed a penalty, but represent a reasonable approximation of
the damages to the Department associated with a delay in the Project.

Extent of Contract
The Contract, which includes this Agreement and the exhibits attached hereto, and other

documents incorporated herein by reference, represents the entire and integrated

agreement betwein the Department and Contractor and supersedes all prior negotiations

rJpresentations or agreements, either written or oral. The Contract may be amended only

by written instrument signed by both the Department and Contractor. If anything in any

dôcument incorporated into this Agreement is inconsistent with this Agreement, this

Agreement shall govem.

Governing Law
The Contract shall be governed by and construed in accordance with the laws of the

District of Columbia, without regard to its conflict of laws principles.

Assignment
The bepartment and Contractor respectively bind themselves, their partners, members,

joint venturers, constituent entities, successors, assigns and legal representative to the

tther party hereto and to partners, members, joint venturers, constituent entities,

successors, assigns and legal representatives of such other party in respect to covenants,

agreements and obligations contained in the Contact. Neither party to the Contract shall

assign the Contract as a whole without written consent of the other. If either party

atteitpts to make such an assignment without such consent, that party shall nevertheless

remain legally responsible for all obligations under the Contract.

Retention of Records and Inspections and Audits.

K.5.1

K.5.2

K.5.3

The Contractor shall maintain books, records, documents and other evidence

directly pertinent to performance under the Contract in accordance with generally

accepted professional practice and appropriate accounting procedures and

pru"ii""r consistently applied in effect on the date of execution of the Contract.

The Contractor shall also maintain the financial information and data used in the

preparation and support of the costing and cost summary submitted to the

bepartment and the required cost submissions in effect on the date of execution of
the Department.

The Department, the District of Columbia government, the District of Columbia

Financii Responsibility and Management Assistance Office, the Comptroller
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K.5.4

K.5.5

K.5.6

General of the United States, the U.S. Department of Labor and any of their

authorized representatives shall have access to the books, recotds, documents and

other evidenóe held, owned or maintained by the Contractor for the purpose of
inspection, audit and copying during normal business hours and upon advance

*ritt.r notice to the Contractor. The Contractor shall provide proper facilities for

such access and inspection.

The Contractor agrees to include the wording of this Section in all its subcontracts

in excess of five thousand dollars ($5,000) that directly relate to Project

performance.

Audits conducted pursuant to this Section will be in accordance with generally

acceptable auditing principles and established procedures and guidelines of the

applicable reviewing or audit agency.

The Contractor agrees to the disclosure of all information and reports, resulting

from access to records, to any authorized representative of the Department.

V/here the audit concerns the Contractor, the auditing agency will afford the

Contractor an opportunity for an audit exit conference and an opportunity to

comment on the pertinent portions of the draft audit report. The final audit report

will include the written comments, if any, of the audited parties.

K.5.7 The Contractor shall preselve all records described herein from the effective date

of the Contract completion and for a period of seven (7) years after a final

settlement. In addition, those records which relate to any dispute, appeal or

litigation, or the settlement of claims arising out of such performance, or costs or

items to which an audit exception has been taken, shall be maintained and made

available until seven (7) years after the date ofresolution ofsuch dispute, appeal,

litigation, claim or excePtion.

K.6 Inspection for Supplies and Services.

K.6.1 To the extent applicable or appropriate, the Department may, in its sole discretion,

enter the place of business of the Contractor or the place of business of any

Subcontraõtor in order to inspect or test supplies or services for acceptance by the

Department. If inspections and tests are performed at the place of business of the

Contractor or any Subcontractor, the inspections and tests shall be performed in a

manner so as to not unduly delay the Work. Inspections and tests by the

Department shall not relieve the Contractor or any Subcontractor of responsibility

for defects or other failures to meet Contract requirements, and shall not

constitute or imPlY accePtance.

K.6.2 Notwithstanding the Department's acceptance of or payment for any product or

service delivered by Contractor, the Contractor shall remain liable for latent

defects, fraud, gross mistakes amounting to fraud and the Department's rights

under anY warrantY or guarantee.
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K.7

K.8

K.9

K.6.3 The Department shall have the right to enter the place of business of the

Contractor or the place of business of any Subcontractor in order to investigate

any contractor or offeror with respect to a debarment or suspension of the

Contractor or any such Subcontractor.

Laws and Regulations Incorporated by Reference
All federal und Di.tri.t of Columbia laws and regulations, and all Department procedures

now or hereafter in effect, whether or not expressly provided for or referred to in the

Contract, are incorporated by reference herein and shall be binding upon the Contractor

and the Department. It shall be the responsibility of the Contractor to perform the

Contract in conformance with the Department's procurement regulations and all statutes,

laws, codes, ordinances, regulations, rules, requirernents, and orders of governmental

bodies, including, without limitation, the U.S. Govemment and the District of Columbia

government; and it is the sole responsibility of the Contractor to determine the

procurement regulations, statutes, laws, codes, ordinances, regulations, rules,

iequirements, and orders that apply and their effect on the Contractor's obligations

theìeunder. However, if the application of a future law or regulation requires the

Contractor to undertake additional work that is materially different in scope than that

presently contemplated or required, the Contractor shall be entitled to an equitable

adjustment for such additional work.

Tax Exemption Provision
Any tax exìmptions applicable to the District of Columbia, including the gross receipts

sales tax exemption for the sale of tangible personal property to the District, codified in

D.C. Code ç 47-2005, shall apply to the performance of the Contract.

Anti-Competitive Practices and Anti-kickback Provisions

K.9.1 The Contractor recognizes the need for markets to operate competitively and shall

observe and shall comply with all applicable law, rules, and regulations

prohibiting anti-competitive practices. The Contractor shall not engage, directly

ãr indirectly, in collusion or other anti-competitive practices that reduces or

eliminates competition or restrains trade. The Department shall report to the

appropriate authority any activity that evidences a violation of the antitrust laws,

und tuk. such other fuither action to which it is entitled or obligated under the

law.

K.g,z The Contractor shall observe and comply with all applicable law, rules, and

regulations prohibiting kickbacks and, without limiting the foregoing, Contractor

shã[ not (i) provide or attempt to provide or offer to provide any kickback; (ii)
solicit, accept, or attempt to accept any kickback; or (iii) include, directly or

indirectly, the amount of any kickback in the contract price charged by Contractor

or a Subcontractor of the Contractor to the Department. The Contractor shall

have in place and follow reasonable procedures designed to prevent and detect

possible violations described in this subparagraph in its own operations and direct
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business relationships. The Department may take any recourse available to it
under the law for violations of this anti-kickback provision.

K.9.3 The Contractor represents and warrants that it did not, directly or indirectly,

engage in any collusive or other anti-competitive behavior in connection with the

bid, negotiation or award of the Contract.

K.10 Responsibility for Agents and Contractors
At all times 

- 
and during performance under this contract, the Contractor shall be

responsible to the Department for any and all acts and omissions of the Contractor's

ug"rtr, employees, Subcontractors, Sub-Subcontractors, material suppliers, and laborers,

uã¿ the agents and employees of the Subconttactors, Sub-Subcontractors, material

suppliers, and laborers performing or supplying V/ork in connection with the Project.

K.11 Ethical Standards for Department's Employees and Former Employees

The Department expects ihe Contractor to observe the highest ethical standards and to

comply with all applicable law, rules, and regulations governing ethical conduct or

"onfli.t, 
of interesf. Neither the Contractor, nor any person associated with the

Contractor, shall provide (or seek reimbursement for) any gift, gratuity, favor,

entertainment, loan or other thing of value to any employee of the District or the

Department not in conformity with applicable law, rules or regulations. The Contractor

shall not engage the services of any person or persons in the employment of the

Department or itre District for any Work required, contemplated or performed under the

Contract. The Contractor may not assign to any former Department or District employee

or agent who has joined the Contractor's firm any matter on which the former employee,

while in the 
"*pioy 

of the Department, had material or substantial involvement in the

matter. The Contractor may request a waiver to permit the assignment of such matters to

former Department personnel on a case-by-case basis. The Contractor shall include in

every subcãntract a provision substantially similar to this section so that such provisions

shall be binding upon each Subcontractor or vendor.

K.l2 Gratuities and OffÏcers Not to Benefit Provisions

K.lz.llf it is found, after notice and hearing, by the Department that gratuities (in the

form of entertainment, gifts, payment, offers of employment or otherwise) were

offered or given by the Contractor, or any agent or representative of the

Contractor, to any offrcial, employee or agent of the Department or the District

with a view toward securing the Contract or any other contract or securing

favorable treatment with respect to the awarding or amending, or the making of
any determinations with respect to the performance of the Contract, the

Department may, by written notice to the Contractor, terminate the right of the

Contractor to proceed under the Contract and may pursue such other rights and

remedies provided by law and under the Contract'

K.lZ.zIn the event the Contract is terminated as provided in K.12.1, the Department

shall be entitled:
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K.12.2.1 To pursue the same remedies against the Contractor as it could pursue
in the event of a breach of the Contract by the Contractor; and

K.12.2.2 As a penalty in addition to any other damages to which it may be
entitled by law, to exemplary damages in an amount (as determined by
the Department) which shall be not less than ten times the costs
incurred by the Contractor in providing any such gratuities to any such
officer or employee.

K.12.3 No member of, nor delegate to Congress, Mayor or City Council Member, nor
officer nor employee of the District, nor officer nor employee of the Department
shall be admitted to any share or part of the Contract or to any benefit that may
arise therefrom, and all agreements entered into by the authorized representative
of the Department in which he or any officer or employee of the Department shall
be personally interested as well as all agreements made by the Department in
which the Mayor or City Council Member or officer or employee of the District
shall be personally interested shall be void and no payments shall be made on any
such contracts by the Department or by any officer thereof; but this provision
shall not be construed or extend to the agreement if the share of or benefit to the
member of, or delegate to Congress, Mayor or City Council Member, or officer or
employee of the District is de minimus.

K.13 Covenant Against Contingent Fees Provisions
The Contractor warrants that no person or selling agency has been employed or retained
to solicit or secure the Contract upon an agreement or understanding for a Commission,
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the Contractor for the pulpose
of securing business. For breach or violation of this warranty, the Department shall have
the right to terminate the Contract without liability or in its discretion to deduct from the
contract price or consideration, or otherwise recover, the full amount of the Department,
percentage, brokerage of contingent fee.

K.14 Non-Discrimination in Employment Provisions

K.14.1 The Contractor agrees to take affirmative action to ensure that applicants are
employed and that employees are treated during employment, without regard to
their race, color, religion, national origin, sex, age, marital status, personal
appearance, sexual orientation, family responsibilities, matriculation, political
affiliation, or physical handicap. The affirmative action shall include, but not be
limited to, the following:

K.14.1.1 Employment, upgrading, or transfer;

K.14.1.2 Recruitment or recruitment advertising;
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K.14.1.3 Demotion, layoff, or termination;

K.14.1.4 Rates of pay, or other forms of compensation; and

K.14.1.5 Selection for training and apprenticeship.

K.14.2 Unless otherwise permitted by law and directed by the Department, the Contractor

agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the Department setting forth the

provisions of this Section concerning non-discrimination and affirmative action.

K.14.3 The Contractor shall, in all solicitations or advertisements for employees placed

by or on behalf of the Contractor, state that all qualified applicants will receive

consideration for employment pursuant to the non-discrimination requirements set

forth in this Section.

K.14.4 The Contractor agrees to send to each labor union or representative of workers

with which it has a collective bargaining agreement, or other contract or

understanding, a notice to be provided by the Department, advising each labor

union or workers' representative of the Contractor's commitments under this

Section, and shall post copies of the notice in conspicuous places available to

employees and applicants for employment.

K.14.5 The Contractor agrees to permit access by the Department to all books, records

and accounts pertaining to its employment practices for purposes of investigation

to ascertain compliance with this Section, and shall post copies of the notices in
conspicuous places available to employees and applicants for employment.

K.l4.6The Contractor shall include in every subcontract the equal opportunity clauses of
this Section so that such provisions shall be binding upon each Subcontractor or

vendor.

K.14.7 The Contractor shall take such action with respect to any Subcontractor as the

Contracting Officer may direct as a means of enforcing these provisions,

including sanctions for non-compliance.

K.15 Buy American Act Provision
The Contractor shall comply with the provisions of the Buy American Act (41 U.S.C. $

l0a), including, but not limited to, the purchase of steel.
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K.16 Reserved

K.l7 Termination or Suspension

K.l7.l Cancellation before Notice to Proceed
The Department may cancel the Contract af any time before issuance of a Notice to
Proceed, in the Department's sole discretion. Such a cancellation shall not be a breach of
the Contract, and the Contractor shall not be entitled to any compensation or damages if
cancellation occurs.

K.17.2 Termination for Default
The Department may terminate the Contract for default if the Contractor fails materially

to perform any of its duties or obligations under the Contract. In particular, but without
limitation, the Department may terminate the Contract if:

K.17.2.1 the Contractor fails to prosecute the Work diligently, in accordance

with the Project Schedule or to make such progress in the Work as the

Department reasonably believes is necessary to complete the Project

within the time required by the Contract; or

K.17.2.2 the Contractor fails to perform the Work in a good and workmanlike
manner or to correct defects in the Work promptly upon notice by the

Department; or

K.r7.2.3 the Department reasonably determines that the Contractor has

abandoned the Work, or has failed to pay laborers, mechanics,

materialmen, Subcontractors or suppliers when payment is due; or

K.17.2.4 becomes insolvent, makes an assignment for the benefit of creditors,

files a voluntary petition under any chapter of the Bankruptcy Code or
has an involuntary petition filed against it under any chapter of the

Bankruptcy Code, or has a receiver appointed, or files for dissolution
or otherwise is dissolved; or

K.17.2.5 the Contractor fails to pay its debts in a timely manner or becòmes

insolvent or the Department reasonably determines that the Contractor

does not have the financial ability to carry out its obligations under the

Contract and the Contractor fails to give the Department prompt and

reasonable assurances of its ability to perform.

K.17.2.6 the Department must provide the Contractor with written notice of its
intent to terminate the Contract under this provision seven (7) days

before actually putting the termination into effect. If the Contractor

has begun its curative action and has made progress satisfactory to the

Department within the seven days, the Department may so notify the

Contractor and the termination will not take effect. Otherwise, the
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termination shall take effect after seven days without further notice or
opportunity to cure.

K.17.2.7 If the Department terminates the Contract for default, the Department

will have the right to take over the 'Work, to accept assignment of
some or all Subcontracts or agreements with material suppliers, to take

possession of the Project, to take and use all tools, equipment and

supplies then being used in connection with the Work, and to finish the

Project by whatever method it deems expedient, including accepting
assignment of all outstanding Subcontracts and Supply Agreements.

K.17.3 Termination for Convenience.

K.17.3.1 The Department may, upon seven (7) days written notice to the

Contractor, terminate the Contract in whole or specified part, for its
convenience, whether the Contractor is in breach of Contract or not.

The notice of termination shall state the effective date of termination,
the extent of the termination, and any specific instructions.

K.17.3.2 After receiving notice of termination for convenience, the Contractor

shall (1) stop work on the terminated portion of the Project as of the

effective date of the termination and stop placing subcontracts or
supply agreements thereunder; (2) consult with the Department

regarding the disposition of existing orders and subcontracts, and use

its best efforts to terminate them on terms favorable to the Department;
(3) consult with the Department to decide what actions should be taken

to protect work in place and equipment that has been delivered and not
yet installed, and to render the site safe, and proceed to take such

actions as may be agreed upon or, absent agreement, as may be

reasonable; (4) take necessary or directed action to protect and

preserve property in the Contractor's possession in which the

Department has or may acquire an interest and, as directed by the

termination notice or other order from the Department, deliver the
property to the Department; and (5) promptly deliver to the

Department all computer files it has prepared relating to the Project.

The Contractor shall also promptly notify the Department, in writing,
of any legal proceeding arising from any subcontract or supply

agreements related to the terminated portion of the Project, and, in
consultation with the Department, settle outstanding liabilities arising

out of the terminated portion of the Project on the best terms

reasonably possible.

K.17.3.3 The Contractor shall be entitled to receive only the following with
respect to the terminated portion of the Project: (1) Cost of Work
performed up to the date of termination; (2) reasonable costs of
terminating outstanding subcontracts and supply agreements and other
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similar wind-up costs in a reasonable amount; (3) a fair and reasonable
portion of the overhead and profit attributable to the Work performed
on the terminated portion of the Project, up to the time of termination.
The Contractor shall not be entitled to recover overhead or profits on
unperformed portions of the Work. Further, if it appears to the
Department that the cost of completing Work would have exceeded the
Price, the Department shall have the right to adjust the settlement
figure downward in an appropriate amount. In no case shall the
Contractor be entitled to receive an amount in settlement for
termination for convenience that would exceed the percentage value of
the Work actually performed in accordance with the Contract,
multiplied by the Price, and reduced by any damages, liquidated or
otherwise, the Contractor may owe the Department.

K.17.3.4 Payment of such amounts shall be the Contractor's sole remedy for
termination for convenience.

K.17.3.5 The Contractor shall, promptly after termination, submit a proposal for
settlement of the amounts due to it as a result of the termination for
convenience. The proposal shall be consistent with the requirements of
Subparagraphs K.17.6.2 and shall be accompanied by such

documentation of costs as the Department may reasonably require.
Such documentation may include cost and price data in accordance
with the Department's Regulations.

K.17.4 Effect of Wrongful Termination
Any termination for cause which is later determined to have been improperly
affected shall be deemed to have been a termination for convenience pursuant to
Paragraph K.17.3 and shall be governed by that Paragraph.

K.17.5 Continued Responsibilify after Termination
If the Contractor is terminated, either for default or otherwise, the Contractor shall
remain responsible for defects or non-conformities in all V/ork performed to the
date of the termination.

K.17.6 Suspension

K.17.6.1 Suspension at the Convenience of the Department
The Department may at any time, with or without cause, suspend,

delay, reduce or interrupt performance of all or any portion of the
V/ork for such period or periods as the Department elects by giving the
Contractor written notice specifying which portion of the Work is to
be suspended and the effective date of such suspension. Such
suspension, delay or interruption shall continue until the Department
terminates such suspension, delay or interruption by written notice to
the Contractor. No such suspension, delay, interruption or reduction by
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the Department shall constitute a breach or default by the Department
under the Contract Documents. The Contractor shall continue to

diligently perform any remaining Work that is not suspended, delayed,

reduced or interupted and shall take all actions necessary to maintain
and safeguard all materials, equipment, supplies and Work in progress

affected by the suspension, delay, reduction or interruption.

K.17.6.2 Payment upon Suspension for Convenience
In the event of suspension, delay, reduction or interruption for
convenience by the Department, the Department shall pay the

Contractor and the Price shall be increased by such amounts (subject to

the payment and related requirements of the Contract Documents) as

follows:

K.17.6.2.1Additional Costs of the Work, if any, which are incurred by
the Contractor, its Subcontractors and Vendors as a result
of continuing to maintain dedicated personnel, materials
and equipment at the Site at the Department's request

during any suspension, delay or interruption period,
including for the purpose of safeguarding all material,
equipment, supplies and the Work in progress caused solely
by such suspension, delay or interruption ordered by the
Department for convenience, but the Price shall be

increased only if and to the extent such delay, suspension

or interruption exceeds a period of thirty (30) consecutive
days following commencement of the V/ork; and

K.17.6.2.2 Other reasonable and unavoidable Costs of the Work, if
any, which are directly related to any subsequent re-
mobilization of the suspended, delayed or interrupted the
V/ork caused solely by such suspension, delay or
interruption ordered by the Department for convenience,
but the Price shall be increased only if and to the extent
such delay, suspension or interruption exceeds a period of
thirty (30) consecutive days following commencement of
the Work.

K.17.6.2.3 Provided, however, that no adjustment shall be made to the

extent that performance was otherwise subject to
suspension, delay or interruption by another cause for
which the Contractor is responsible. Furthermore, the
Contractor shall not be entitled to an increase in overhead
or profit for a suspension ordered by the Department.
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K.18 False Claims Act
Contractor shall be governed by all laws and regulations prohibiting false or fraudulent
statements and claims made to the government, including the prescriptions set forth in
District of Columbia Code ç22-2514.

K.19 Interpretation of Contract
All of the documents comprising the Contract should be read as complementary, so that
what is called for by one is called for by all. Ambiguities should be construed in favor of
a broader scope of work for the Contractor, as the intent of the Contract is, with specific
identified exceptions, to require the Contractor to assume entire responsibility for a

Project. If there is any inconsistency among the documents comprising the Contract, the
order of precedence among them is as follows, with the first listed document having the
highest priority: this Agreement and its Exhibits. Any Change Order issued and

executed by the Department shall supersede those portions of earlier dated contract
documents to which it pertains.

K.20 IndependentContractor
In carrying out all its obligations under the Contract, the Contractor shall be acting as an

independent Contractor, and not as an employee or agent of the Department, or joint
venture or partner with the Department. The Contractor shall have exclusive authority to
manage, direct, and control the Work, and shall be responsible for all methods,

techniques, sequences, and procedures, as well as for Project safety.

K.2t Confidential Information
In the course of the Contractor's performance of the Work, the Department may make

available to the Contractor information that the Department designates as trade secrets or
other confidential engineering, technical and business information. As long as, and to the

extent that, such information remains confidential and available to others only with tþe

consent of the Department, or is not generally available to the public from other sources,

the Contractor shall maintain such information in strict confidence and shall not disclose
any such information to others (including its employees or Subcontractors), except to the

extent necessary to enable the Contractor to carry out the Project. The Contractor shall

similarly obligate any and all persons to whom such information is necessarily disclosed
to maintain the information in strict confidence. The Contractor agrees that, in the event

of any breach of this confidentiality obligation, the Department shall be entitled to

equitable relief, including injunctive relief or specific performance, in addition to all
other rights or remedies otherwise available.

K.22 No Third-Party Beneficiary Rights
Nothing in this Agreement shall be construed as creating third-party beneficiary rights in
any person or entity, except as otherwise expressly provided in this Agreement.

K.23 Media Releases
Neither the Contractor, its employees, agents or Subcontractors or material suppliers shall
make any press release or similar media release related to the Project unless such press

release have been discussed with the Department prior to its issuance.
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K.24 Goods and Services
This Agreement shall be construed fairly as to all parties and not in favor of or against

any party, regardless of which party prepared the Agreement.

K.25 Notices
All notices or communications required or permitted under the Contract shall be in
writing and shall be hand delivered or sent by telecopier or by recognized overnight
caruier to the intended recipient at the address stated below, or to such other address as

the recipient may have designated in writing. Any such notice or communication shall be

deemed delivered as follows: if hand delivered, on the day so delivered, if sent by
telecopier, on confirmation of successful transmission, and if sent by recognized

ovemight carrier, the next business day.

If to the Department: If to the Contractor

Christopher Vy'eaver

Director/Chief Contracting Offi cer
Department of General Services
2000 l4th st, Nw - 8th Floor
V/ashington, DC 20009

This Paragraph shall be read as imposing minimum requirements for distribution of
required contractual notices, and not as displacing distribution requirements with respect

to periodic reports and other documents.

K.26 Limitations
The Contractor agrees that any statute of limitations applicable to any claim or suit by the

Department arising from this Contract or its breach shall not begin to run, or shall be

deemed to be tolled, until Final Completion or, with respect to latent defects or
nonconformities, such later time as the Department knew or should have known of the

defect or nonconformity.

K.27 Binding Effect; Assignment
The Contract shall inure to the benefit of, and be binding upon and enforceable by, the

parties and their respective successors and permitted assigns. The Contractor
acknowledges that, in entering into the Contract, the Department is relying on the
particular qualifications of the Contractor, and the Contractor therefore shall not delegate

or assign any of its duties or obligations under the Contract, except in accordance with
the Contract's provisions relating to subcontracting, or pursuant to the Department's prior
written consent. The Contractor shall not assign its rights under the Contract, including
the right to all Òr a portion of its compensation, without the Department's prior written
consent. Any delegation or assignment made contrary to the provisions of this Paragraph

shall be null and void.
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K.28 Survival
All agreements warranties, and representations of the Contractor contained in the
Contract or in any certificate or document furnished pursuant to the Contract shall
survive termination or expiration of the Contract.

K.29 No \ilaiver
If the Department waives any power, right, or remedy arising from the Contract or any

applicable law, the waiver shall not be deemed to be a waiver of the power, right, or
remedy on the later recurrence of any similar events. No act, deIay, or course of conduct
by the Department shall be deemed to constitute the Department's waiver, which may be

affected only by an express written waiver signed by the Department.

K.30 RemediesCumulative
Unless specifically provided to the contrary in the Contract, all remedies set forth in the

Contract are cumulative and not exclusive of any other remedy the Department may have,

including, without limitation, at law or in equity. The Department's rights and remedies

will be exercised at its sole discretion, and shall not be regarded as conferring any
obligation on the Department's to exercise those rights or remedies for the benefit of the

Contractor or any other person or entity.

K3f Headings/Captions
The headings or captions used in this Agreement or its table of contents are for
convenience only and shall not be deemed to constitute a part of the Contract, nor shall

they be used in interpreting the Contract.

K.32 EntireAgreement; ModifÏcation
The Contract supersedes all contemporaneous or prior negotiations, tepresentations,
course of dealing, or agreements, either written or oral. No modifications to the Contract

shall be effective unless made in writing signed by both the Department and the
Contractor, unless otherwise expressly provided to the contrary in the Contract.

K.33 Severability
In the event any one or more of the provisions contained in this Agreement shall for any

reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality or unenforceability shall not affect any other provision of this Agreement, and

in lieu of each such invalid, illegal or unenforceable provision, there shall be added

automatically as aparl of this Agreement a provision as similar in terms to such invalid,
illegal or unenforceable provision as may be possible and be valid, legal and enforceable;
each part of this Agreement is intended to be severable.

K.34 Anti-Deficiency Act
The Department's obligations and responsibilities under the terms of the Contract and the

Contract Documents are and shall remain subject to the provisions of (i) the federal Anti-
Deficiency Act, 31 U.S.C. $$1341, 1342,1349,1350, 1351, (ii) the D.C. Code 47-105,
(iii) the District of Columbia Anti-Deficiency Act, D.C. Code $$ 47-355.01 - 355.08, as

the foregoing statutes may be amended from time to time, and (iv) Section 446 of the
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K.35

District of Columbia Home Rule Act. Neither the Contract nor any of the Contract
Documents shall constitute an indebtedness of the Department, nor shall it constitute an

obligation for which the Department is obligated to levy or pledge any form of taxation,
or for which the Department has levied or pledged any form of taxation. IN
ACCORDANCE V/ITH 5 446 OF THE HOME RULE ACT, D.C. CODE S l-204.46,
NO DISTRICT OF COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR
EXPEND ANY AMOUNT LINDER THE CONTRACT OR CONTRACT
DOCUMENTS LINLESS SUCH AMOUNT HAS BEEN APPROVED, IS LAWFULLY
AVAILABLE AND APPROPRIATED BY ACT OF CONGRESS.

Indemnification
To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless

the Department and Department's consultants, agents, and employees from and against

claims, damages, losses and expenses, including, but not limited to, attorneys' fees

arising out of or resulting from perforrnance of work, provided that such claim, damage,

loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to
or destruction of tangible property (other than Work itself), but only to the extent caused

by the negligent acts or omissions of the Contractor, a subcontractor, anyone directly or
indirectly employed by them or anyone for whose acts they may be liable, regardless of
whether or not such claim, damage, loss or expense is caused in part by a party
indemnified hereunder.

K.37 Disputes.

K.37.1 Informal Resolution
It is the mutual desire of the parties to resolve any disputes arising under, or
otherwise related to, this Agreement in an informal manner and by consensus.

Toward this end, should any such dispute arise, the parties shall use their best

efforts to resolve the dispute without the need for formal litigation or process of
any kind. In the event that any such dispute cannot be resolved by the parties'
representatives, the parties shall arrange for representatives of their senior
management to meet and, if possible, discuss the issue. If this process cannot
resolve the problem, then either party may initiate arbitration in accordance with
Section K.37.2 of this Agreement, if resolution is not reached in such manner, the
PROJECT MANAGER shall make a claim in accordance with this Section.

K.37.2 Formal Dispute Resolution Procedure.

K.37.2.1 Notice of Claim
If the Contractor wishes to assert a claim over a contract dispute, the
Contractor shall provide written notice of the claim to the Department
pursuant to procedures set forth in Section 4732 of the Department's
procurement rules and Section 1004 of the District's Procurement
Practices Reform Act of 2010 (PPRA).
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K.37.2.2 Contents of Notice of Claim
The notice of claim shall state the nature of the claim, the events or
circumstances giving rise to the claim, the type of relief requested, and

the amount of time or additional compensation, or other damages

sought. If the amount of time, compensation, or other damages sought
is not reasonably ascertainable at the time such notice is provided, the

Contractor shall so state, explain why, and provide whatever estimates

it can reasonably provide. The notice shall state clearly that the

Contractor intends to assert a claim against the Department.

K.37.2.3 Appeal Procedures
All claims arising under or in connection with the Agreement or its

breach, or relating to the delivery of services, whether framed in
contract, tort or otherwise, and which are not resolved via the claims
process may be resolved by filing an appeal with the District of
Columbia Board of Contract Appeals in accordance with Title X of the
Procurement Practices Reform Act of 2010 (PPRA). However, if a
third party brings any claim against the Department, including, without
limitation, claims of infringement of patents, copyrights or other
intellectual property rights, the Department may bring an action for
defense or indemnification against the Contractor in the court in which
such claim is being litigated.

K.38 Claims for Additional Time.

K.38.1 Time is of the essence for this Contract.

K.38.2 The Contractor shall perform the Work so that it achieves Full Completion no

later than Forty (40) calendar days from the Notice To Proceed (NTP) by the

Department. Unless the failure to achieve Full Completion by the Full
Completion Dates is a result of an Excusable Delay, as defined in Section K.39,
the delay shall be deemed Non-Excusable and the Contractor shall not be entitled
to an extension of time. V/ithout limiting the generality of the foregoing, delays

for the following reasons shall be regarded as Non-Excusable and shall not entitle
the Contractor to an extension of time:

K.38.2.1 Delays due to job site labor disputes, work stoppages, or suspensions of
work;

K.38.2.2 Delays due to adverse weather, unless the Contractor establishes that the

adverse weather was of a nature and duration in excess of averages

established by data from the U.S. Department of Commerce, National
Oceanic and Atmospheric Administration for the Project locale for the

ten (10) years preceding the effective date of the Contract. For
purposes of this clause, weather shall only be deemed "Excusable" if
the weather in question was more severe than that encountered at the
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Project site over the last ten (10) years for the month in question. Such

determinations shall be made based on the number of rainlsnow days or
the cumulative precipitation total for the month in question.

Notwithstanding the foregoing, named storms shall conclusively be

deemed "Excusable"'

K.38.3.3 Delays due to the failure of the Contractor or Subcontractors or material
suppliers at any tier to perform in timely or proper fashion, without
regard to concepts ofnegligence or fault; or

K.38.3.4 Delays due to Site conditions whether known or unknown as of the

effective date of the Contract, foreseeable or unforeseeable at that
time, naturally occurring or man-made; provided, however, that delays

due to Differing Soils Conditions or Hazardous Materials Remediation
shall be deemed an Excusable Delay.

K.39 Excusable Delay
The Contractor shall be entitled to request an adjustment in the Substantial Completion Dates

due to an Excusable Delay. The term "Excusable Delay" shall mean:

K.39.1 Delays due to adverse weather other than those that are classified as a Non-
Excusable delay;

K.39.2 Delays due to acts of God, war, unavoidable casualties, civil unrest, and other

similar causes of delay that are beyond the control of the Contractor; provided,
however, that in no event shall a Non-Excusable delay or the action of the

Contractor, or any of its employees, agents, Subcontractors or material suppliers

be deemed an Excusable Delay; or

K.39.3 Delays caused
Remediation.

by Differing Soils Conditions or Hazardous Materials

K.40 In addition to the forgoing, a delay shall be deemed to be an Excusable Delay only to the

extent that such delay (i) warrants an extension in the Substantial or Final Completion
Dates; (ii) has not been caused by the Contractor or any of its employees, agents,

Subcontractors or material suppliers; (iii) is on Project's critical path; and (iv) is in
addition to a time contingency of twenty-one (21) calendar days that is built into the

critical path.

K.41 If the Contractor wishes to make a request for an increase in the Contract time, written
notice as provided herein shall be given. The Contractor's request shall include an

estimate of the cost and of the probable effect of delay on the progress of the V/ork. In
the case of continuing delay, only one claim is necessary.

K.42 In no event shall the Contractor be entitled to an increase in the Lump Sum Price a result

of either an Excusable or Non-Excusable Delay.
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K.43 Claims and Dispute Resolution

K.43.1Notice of Claim
If the Contractor has complied with all provisions in Article 8 regarding changes,
and the Department has denied the changes requested in a written Change
Proposal, or has failed to respond to a written Change Proposal within thirty (30)
days, and the Contractor wishes to pursue a claim over the disputed item, it shall
inform the Department's Chief Contracting Officer, in writing, of its claim. The
notice must be delivered to the Department within fifteen (15) days of the
Department's decision, or within thirty (30) days of the written request for a

Change Order, if the Department has failed to respond to the request. If the
Contractor wishes to assert a claim, as such term is defined in the General
Conditions, over a dispute not arising from matters related to a Change Event,
Change Order or Change Directive, the written notice of claim must be delivered
to the Department's Chief Contracting Officer within fifteen (15) days of the date
the Contractor knew or should reasonably have known of the events giving rise to
the claim. All claims must be submitted pursuant to the procedures set forth in
section 4733 of the Department's procurement rules and section 908 of the
District's Procurement Practices Reform Act of 2010 (PPRA).

K.43.2 Contents of Notice of Claim
The notice of claim shall state the nature of the claim, the events or circumstances
giving rise to the claim, the type of relief requested, and the amount of time or
additional compensation, or other damages sought. If the amount of time,
compensation, or other damages sought is not reasonably ascertainable at the
time, the Contractor shall so state, explain why, and provide whatever estimates it
can reasonably provide. The notice shall state clearly that the Contractor intends
to assert a claim against the Department under this Contract.

K.43.3 Appeal Procedures
All claims arising under or in connection with the Contract or its breach, or
relating to the Project, whether framed in contract, tort or otherwise, and which
are not resolved via the claims process may be resolved by filing an appeal with
the District of Columbia Board of Contract Appeals in accordance with Title X of
the PPRA. However, if a third party brings any claim or suit against the
Department, including, without limitation, claims of infringement of patents,
copyrights or other intellectual property rights, the Department may bring an
action for defense or indemnification against the Contractor in the court in which
such claim or suit is being litigated.

K.44.1Retention of Records and Inspections and Audits

The Contractor shall maintain books, records, documents and other
evidence directly pertinent to performance under the Contract in
accordance with generally accepted professional practice and

K.44.1.2
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appropriate accounting procedures and practices consistently applied
in effect on the date of execution of the Contract.

K.44.1.3 The Contractor shall also maintain the financial information and data
used in the preparation and support of the costing and cost summary
submitted to the Department and the required cost submissions in
effect on the date of execution of the Department.

K.44.1.4 The Department, the District of Columbia government, the District of
Columbia Financial Responsibility and Management Assistance
Offrce, the Comptroller General of the United States, the U.S.
Department of Labor and any of their authorized representatives shall
have access to the books, records, documents and other evidence held,
owned or maintained by the Contractor for the purpose of inspection,
audit and copying during normal business hours and upon advance
written notice to the Contractor. The Contractor shall provide proper
facilities for such access and inspection.

K.44.1.5 The Contractor agrees to include the wording of this Section in all its
subcontracts in excess of five thousand dollars ($5,000) that directly
relate to Project performance.

K.44.1.6 Audits conducted pursuant to this Section will be in accordance with
generally acceptable auditing principles and established procedures
and guidelines of the applicable reviewing or audit agency.

K.44.1.7 The Contractor agrees to the disclosure of all information and reports,
resulting from access to records, to any authorized representative of
the Department. Where the audit concerns the Contractor, the auditing
agency will afford the Contractor an opportunity for an audit exit
conference and an opportunity to comment on the pertinent portions of
the draft audit report. The final audit report will include the written
comments, if any, of the audited parties.

K.44.1.8 The Contractor shall preserve all records described herein from the
effective date of the Contract completion and for a period of seven (7)
years after a final settlement. In addition, those records which relate to
any dispute, appeal or litigation, or the settlement of claims arising out
of such performance, or costs or items to which an audit exception has
been taken, shall be .maintained and made available until seven (7)
years after the date of resolution of such dispute, appeal, litigation,
claim or exception.
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L.4

L.5

L.l

L.2

L.3

L.6

L.7

L.8

SECTION L
DEFINITIONS

Agreement
The term Agreement shall mean this Agreement consisting of 45 pages. It does not
include exhibits attached hereto or any document incorporated by reference.

Change Directive
A written direction signed and issued by the Department ordering the Contractor either to
provide pricing and schedule impact information for a described change to the Work or to
proceed with a described change and provide pricing and schedule impact information
after beginning the changed V/ork.

Change Event
Any condition, event, act, omission or breach, other than the issuance of a Change
Directive, which the Contractor believes entitles it to a change in the Lump Sum Price, or
the Substantial or Final Completion Date.

Change Order
A written document, executed by the Department and the Contractor, setting forth the
agreed terms upon which a change to the Contract has been made.

Construction Documents
The final Contract Documents, as prepffed, sealed by the Architect/Engineer's design
professional in accordance with the law, and issued by the Contractor for the purpose of
obtaining bids from potential trade Subcontractors and material suppliers for use in
constructing the Project.

Contract
The entire, integrated agreement between the Department and the Contractor with respect

to the Project, consisting of this Agreement and the Exhibits to the Agreement, the
Construction Documents released for the Contractor's use and any Change Directives or
Change Orders that have been executed by the Department.

Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents, wherever
located and wherever issued, showing the design, locations and dimensions of the Work,
generally including plans, elevations, sections, details, schedules and diagrams.

Final Completion
The point at which Substantial Completion has been achieved, all punch list items noted
at Substantial Completion have been completed and all documents the Contractor is
required to deliver to the Department as a condition to receiving final payment.
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L.9 Final Completion Date
The date established herein by which the Contractor shall achieve Final Completion. The
Final Completion Date may be modified only by Change Order or Change Directive in
accordance with the Agreement

L.10 Fully Complete
To undertake all of the Work necessary to fully construct and complete the Project and
execute all tasks necessary to obtain the final Certificate of Occupancy for the Project
from the District of Columbia; submit final lien releases from the Contractor and
Subcontractors and material suppliers; complete all punch list items to the Department's
approval and sign-off; and cause all representations, warranties and guarantees to be

honored and otherwise fulfill all of the requirements set forth in the Contract.

L.11 HazardousMaterial
Any toxic substance or hazardous chemical defined or regulated pursuant to federal, state

or local laws relating to pollution, treatment, storage or disposal of waste, or protection of
human health or the environment. Such laws include, without limitation, the
Comprehensive Environmental Response, Compensation and Liability Ac! the Resource
Conservation and Recovery Act, the Clean Water Act, the Clean Air Act and laws
relating to emission, spills, leaks, discharges, releases or threatened releases of toxic
material. The term Hazardous Materials shall also include petroleum and petroleum bi-
products

L.lz Notice to Proceed
A written notice to proceed, signed by the Department, directing the Contractor to
proceed with the Project or any portion of the Project.

L.13 Project Schedule
The schedule for the project agreed to by the Department and the Contractor herein.
Such schedule shall not be changed except by a Change Order or Change Directive issued
by the Department. The schedule shall be in a form and contain such detail as may be
agreed upon by the Parties.

L.t4 Specifications
The Specifications are that portion of the Contract Documents consisting of the written
requirements for materials, equipment, construction systems, standards and workmanship
for the Work, and performance of related services.

L.15 Subcontractor
Any person, natural or legal, to whom the Contractor delegates performance of any
portion of the Work required by the Contract. The term "Subcontractor," used without a
qualifier, shall mean a subcontractor in direct privity with the Contractor.
'oSubcontractors at all tiers" shall mean not only those Subcontractors in direct privity
with the Contractor, but also those performing Work pursuant to sub-subcontracts,
subsubsubcontracts, and so on. "Subcontractors" shall include both those who are

retained to perform labor only and those who are retained both to perform labor and to

Page 63 of64



L.16

L.18

supply material or equipment. "Subcontractors" shall also include design professionals
who are not the Contractor's employees and to whom the Contractor delegates any part of
its responsibilities under the Contract, except that references to "trade Subcontractors"
shall exclude design professionals.

Substantial Completion
Substantial Completion shall mean that all of the following have occurred: (1) the
construction and installation work have been completed with only minor punch list items
remaining to be completed; (2) a permanent certificate of occupancy and all other
required permits or approvals have been obtained; (3) all operating and maintenance
manuals, training videotapes and warranties required by the Contract have been delivered
to the Department; (4) any supplemental training session required by the Contract for
operating or maintenance personnel have been completed; (5) all clean-up required by the
Contract has been completed; and (6) the Project is ready for the Department to use it for
its intended purpose. "Minor punch list items" are defined for this pu{pose as items that,
in the aggregate, can be completed within ninety (90) days without interfering with the
Department's normal use of the Project.

Substantial Completion Dates
The dates established herein by which the Contractor shall achieve Substantial
Completion. The Substantial Completion Dates may be modified only by Change Order
or Change Directive in accordance with the Agreement.
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