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Executive Summary 
 

The District of Columbia Department of General Services (“DGS”, “District” or “Department”) 

is issuing this Request for Proposals (“RFP”) to engage a design firm to serve as the 

Architect/Engineer (“A/E” or “Architect”) to provide a full range of architectural and engineering 

services associated with the demolition and rebuild of the Congress Heights Recreation Center. 

The existing facility is located at 611 Alabama Avenue SE, Washington DC 20032. The existing 

field house facility is approximately 1,200 square feet, consisting of a multipurpose room, 

restrooms, and storage space. Existing exterior amenities include a playground, a full size 

basketball court, half-size basketball court, tennis court, outdoor chess/checker tables, pavilion 

with shade, and softball field with a 60’ diamond. The site, consisting of approximately 3.5 acres, 

is located east of the Martin Luther King, Jr. Elementary School and south of the Rehoboth Baptist 

Church and Alabama Avenue, SE. The two main entry points are from Alabama Avenue, SE and 

Savannah Street, SE. The selected Architect/Engineer will be required to design the demolition 

and new facility construction to meet the Department’s programmatic requirements. An aerial 

image of the site is included as Attachment A. 

 

The District would like to modernize the Congress Heights Recreation Center facility with a total 

hard cost construction budget not to exceed $12,600,000.00.  To start the demolition and rebuild 

process, the District would like to solicit the services of an A/E team to create design documents 

(the “Design Phase”). These documents will be the basis to start and complete the demolition and 

rebuild process of the recreation center’s facilities. It is expected that a complete rebuild of the 

existing facility will be required to accommodate the increase in community programming. 

 

A.1 Project Delivery Method 

 

The Department intends to implement the Project through a Construction Manager at Risk 

(“CMAR”) delivery method. The A/E will be engaged through this procurement directly with the 

Department. The Department intends to engage a CMAR contractor (“CMAR Contractor”) who 

will coordinate with the A/E to ensure that the design developed by the A/E is consistent with the 

Department’s budget and schedule for the Project. The scope of work for the Project (“Scope of 

Work”) will be divided into two phases: (i) Preconstruction Phase; and (ii) the Construction Phase. 

During the Preconstruction Phase, the selected Construction Manager will be required to work 

with the A/E to develop a schedule, budget, and design that accomplishes the Department’s goals 

and objectives. The CMAR Contractor will be required to actively participate in the development 

of the construction documents by providing cost estimating, scheduling, identifying long-lead 

purchasing items and performing constructability reviews. The Department expects that as the 

permit/construction documents are completed by the A/E, the CMAR Contractor will obtain quotes 

from the trade subcontractors and provide a Guaranteed Maximum Price (“GMP”) based on the 

approved permit set of construction documents.  

 

The A/E chosen through this RFP will remain contracted with the Department to provide Quality 

Assurance/Quality Control services for the Permit, and Issued for Construction (“IFC”) Drawings. 

The A/E will also be responsible for Construction Administration (“CA”) services.  



 

 

A.2 Form of Contract 

 

Offerors (“Offerors”) responding to this RFP should carefully review the form of the Agreement 

for Architectural / Engineering Services (“Form of Contract”) and DGS Standard Contract 

Provisions for Architectural Engineering Contracts (“SCPs”), which are/will be attached to this 

RFP as Attachment F (to be issued via addendum to this RFP) and Attachment G. To the 

extent there are any inconsistencies between this RFP, the Form of Contract and the SCPs shall 

prevail. Offerors are further advised that they are required to submit their Proposals premised upon 

entering into a contract that is substantially similar to the Form of Contract and that any proposed 

changes to the Form of Contract must be clearly identified and described in the Offeror’s Proposal. 

A Proposal that fails to specifically identify and describe requested changes, if any, shall be 

deemed non-responsive if changes are requested after submission of the Proposal.  

 

Therefore, Offerors responding to this RFP should carefully review the Form of Contract, 

Attachment F (to be issued via addendum to this RFP), before submitting their Proposals.  

 

A.3 Design Fees and Incentives  

 

As will be more fully described in the Form of Contract, the selected A/E will be paid a fixed price 

for all design phase services through construction administration services. Offerors will be 

required to propose a Design Fee that covers all of the Offeror’s cost associated with the 

preparation of the (i) concept design; (ii) schematic design; (iii) a set of design development 

documents; (iv) a permit set of construction documents (the “Permit Set”); (v) complete 

construction documents; and (vi) construction administration services. Offerors will also be 

required to submit a schedule of hourly rates for any additional work that is required. 

 

The design approval and the GMP package will be based on the Permit Set. A schedule of values 

should be provided that allocates the Design Fee among the various design phases (i.e. concept, 

schematic, design development, Permit Set, construction documents and construction 

administration). 

 

Offerors shall submit on the Offeror’s letterhead, an Offer Letter in substantially the form of 

Attachment C of this RFP that includes the proposed Design Fee, and hourly rates.  

 

The Department desires to have the A/E develop a phasing plan to accommodate the Project as 

necessary. The cost of developing phasing plan shall be included in the Offeror’s Design Fee.  

 

The Form of Contract Attachment F will provide for the retention of 5% of the firm fixed price, 

which will be held by the Department until the Project’s completion.  

  



 

A.4 Selection Criteria 

 

Proposals will be evaluated in accordance with the evaluation criteria as further described in 

Section D of this RFP: 

 

A.6 Project Schedule 

 

The preliminary Project milestone schedule for the Congress Heights Recreation Center is as 

follows:  

 

 Estimated Notice of Award   On or about August 30, 2019 

 Issuance of NTP     On or about September 4, 2019 

 Submit Concept Design    13 weeks after NTP 

 Issue CMAR Contractor RFP                               13 to 17 weeks after NTP 

 Submit Schematic Design    25 weeks after NTP 

 Notice to Proceed for CMAR Contractor  25 to 29 weeks after NTP 

 Submit 100 % Design Development  37 weeks after NTP 

 Submit Permit Set to DCRA   51 weeks after NTP 

 Submit 100% Construction Documents  55 weeks after NTP 

 Trade Bidding      51 to 57 weeks after NTP 

 GMP Finalized     59 weeks after NTP 

 GMP Approval by Council   67 weeks after NTP 

 Substantial Completion Date   February 22, 2022 

 

A.7 Procurement Schedule 

 

The schedule for Congress Heights Recreation Center procurement is as follows: 

 

Issue RFP      - May 17, 2019 

Pre-proposal Conference    - May 23, 2019 at 10:30 a.m. 

Site Visit      - May 23, 2019 at 11:30 a.m. 

Last Day for Questions/Clarifications  - May 28, 2019 

Proposals Due Date     - June 11, 2019 at 2:00 p.m. 

 

A.8 Attachments 

    

Attachment A - Congress Heights Recreation Center Aerial Site Plan 

Attachment B  - Service Contract Act 

Attachment C - Form of Offer Letter 

Attachment D - Bidder Offeror Certification Form  

Attachment E  - Tax Affidavit 

Attachment F  - Form of Contract (to be issued by Addendum) 

Attachment G  - Standard Contract Provisions for Architectural and Engineering  

Attachment H  - Equal Employment Opportunity Policy Statement  

Attachment I  - First Source Employment Agreement and Employment Plan 



 

Attachment J  - 2019 Living Wage Act 

Attachment K  - Past Performance Evaluation Form 

Attachment L  - Notice to Proceed and Letter Contract (to be issued via addendum) 

Attachment M  - SBE Subcontracting Plan 

Attachment N - Conflict of Interest Disclosure Statement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

SECTION B 

 

SCOPE OF WORK 

 

B.1 Scope of Work 

 

In general, the selected A/E will be required to provide a full range of architectural and 

engineering services necessary to demolish and rebuild the recreation center to meet the 

Department’s programmatic requirements. These services will include both architectural 

services and engineering services. The selected A/E will be required to design the following 

facilities and site amenities to implement the scope items listed below for the Congress Heights 

Recreation Center.  
 
 

1. Congress Heights Recreation Center: The existing field house is one of the smallest 

facilities in Ward 8. As such, the Department of Parks and Recreation (“DPR”) envisions 

demolishing and building a new and larger recreation center that meets the majority of 

community programmatic and recreational needs by including amenities such as a full 

size basketball gym, fitness centers, teaching kitchen, restrooms, locker rooms, changing 

rooms, and storage space. The recreation center may include programmable rooms such 

as a tech lounge and activity rooms. In addition, DPR envisions a recreation center with 

biophilic design elements.  

 

2. Improve Visibility and Access to the Recreation Center: The Congress Heights 

Recreation Center lacks visibility, as it is located off Alabama Avenue behind a church, 

elementary school, and residential housing. The selected A/E shall explore opportunities 

to reorient the entire site with the goal of creating a more visible and secure entrance 

either off Alabama Avenue or Savannah Street, SE.  

 

3. Playing Fields / Softball Diamond / Multi-Functional Playing Court: Re-grade, 

furnish and install a new irrigation system, and re-sod the park playing fields. Perform 

soil tests on the field; amend the soil as recommended to achieve proper nutrition and 

drainage levels to support a healthy natural athletic lawn. Furnish and install an outdoor 

multi-functional half-court for recreational activities such as basketball and more.  

 

4. Playground: Dismantle and remove the existing playground equipment. Furnish and 

install two, natural-themed playgrounds for both younger (ages 2 to 5) and older (ages 5 

to 12) children. Provide a poured-in-place rubber surface at both playgrounds.  

 

5. Spray Park: Explore the feasibility of implementing a spray park at Congress Heights 

Recreation Center, given that, currently, there is only one Spray Park in Washington, 

D.C.’s Ward 8.  

 

6. Utilities: Utility installation, including electric and storm-water management as required 

by the District Department of Energy & Environment.  

 



 

7. Community Trails: Furnish and install an ADA entrance off Savannah Street SE or 

Alabama Avenue SE to improve overall park circulation.  Furnish and install a circuit-

walking trail around the playing fields with benches, trees, and exercise stations along the 

path. Furnish and install an ADA nature trail/bridge through the undeveloped space that 

is east of Savannah Street, SE and south of both the playing field and field house. 

 

8. Community Garden: Furnish and install a new community garden that is partially ADA-

compliant.  

 

9. Picnic Pavilion: Furnish and install a picnic pavilion with benches for event hosting.  

 

10. Parking Lot: Re-grade and restripe parking lot. Where space is available, provide 

additional parking spaces to include a sufficient amount of handicap parking spaces. 

 

11. Site Furnishings: Furnish and install benches, fencing, signage, trashcans, bike racks, 

and drinking fountains by playing fields. 

 

B.2 Program Verification & Concept Design Phase  

 

B.2.1 Services & Deliverables:  During this phase, the A/E shall be required to develop a 

concept design. The concept design shall contain such detail as is typically required for a concept 

design under standard industry practice. The first phase of the project will include the preparation 

of a feasibility study and program development. The concept design shall be developed in 

contemplation of the possible future expansion of the facility for additional uses, or programs. 

During this phase, the A/E shall be required to undertake the following tasks and submit any 

required deliverables to the Department: 

 

a. Meet with the Client Project Team to kick-off the Project. The purpose of the 

meeting will be to review the project scope, schedule, goals and objectives, and 

expectations for the Project. The selected team will also collect and present any 

data available for the Project and study area including, but not limited to 

previously completed studies, current survey data, aerial photography, GIS data, 

etc. Complete a Meeting Summary from this meeting and distribute to attendees 

for review.  

b. Conduct workshops with DGS and DPR staff, as well as other stakeholders, in 

order to further clarify the goals, objectives, performance targets, service 

standards, responsibilities, and key agency actions necessary throughout the 

Department in order to fully realize the vision for the new community center. 

Provide report of findings.  

c. Conduct an ADA assessment to determine ways to increase ADA accessibility to 

the Park and Recreation Center. 

d. Conduct three (3) community focus meetings to develop programming and solicit 

input. 

e. Conduct life safety/building code analysis to verify compliance of design with all 

current applicable codes recently adopted and/or adopted by Washington, DC, 



 

including the 2013 District of Columbia Building Code, the 2013 District of 

Columbia Green Construction Code, the 2013 District of Columbia Energy 

Conservation Code, the 2013 District of Columbia Fire Code, the 2013 District 

of Columbia Mechanical Code, and the 2013 District of Columbia Plumbing 

Code. 

f. Conduct LEED Workshops with design team and DGS representatives to identify 

sustainable design strategies to be included in design, to the greatest extent 

possible to achieve LEED Silver certification. 

g. Participate in Value Engineering workshops, as required, with the DGS 

representatives. 

h. Survey existing facility to confirm locations and types of hazardous materials 

to be abated, or mitigated. 

i. Prepare and submit Environmental Impact Screening Form (“EISF”). 

j.  Conduct a storm water management study.  

k. Conduct a photometric analysis to maximize visibility, safety, and efficiency.  

l. Request and receive hydrant flow test. 
m. Perform alternative mechanical systems evaluation and recommend selection. 

n. Confer   with   audio-visual   and   acoustic   consultants   to   establish   design 

requirements for the Project. 

o. Confer   with   the   Department’s   IT   representatives/consultants   to   verify 

technological requirements for the Project. 

p.  Confer with the District of Columbia Protective Services Division (“PSD”) to 

establish security and safety requirements.  

q. Attend one (1) meeting with the Advisory Neighborhood Commission (“ANC”) 

Commissioner and Community to provide a presentation and receive feedback 

on the concept design. 

r. Present the design to the Commission of Fine Arts (“CFA”), Office of Planning 

(“OP”), and other regulatory agencies as required.  

s. Draft Conceptual Plans 

1. Based on input obtained through the process outlined in the Project Scope 

of Work, as well as information provided in the Program of Requirements, 

Stakeholder Interview, and Public Workshop, the selected A/E will work to 

determine the Concept Design.  

2. Develop up to three (3) conceptual designs and cost estimates for the 

Congress Heights Recreation Center Project that provide alternatives to 

addressing the identified recreational, social, and cultural needs. The 

selected A/E will make any appropriate modifications based on DGS 

comments prior to presenting the concept(s) to the public.  

t.  Draft Final Conceptual Plan. The selected A/E will develop a draft final 

conceptual plan and cost estimate informed by the comments obtained 

throughout the program verification and concept design process. Submit the 

draft final conceptual site plan/response and cost estimate to DGS for review 

before presenting it to the public. The selected A/E will make any appropriate 

modifications prior to presenting the concepts to the public.  

u. Provide the following reports: 



 

1. Historic resources survey 

2. Survey of existing conditions 

3. Flow test results 

4. Results of hazardous materials survey 

5. Geotechnical survey. 

6. Topographic survey.  

7. Record of accepted LEED strategies 

8. Record of accepted Value Engineering strategies 

9. Environmental Impact Screening Form (“EISF”) submission 

10. Summary of required agency review and timetables, including but not 

limited to OP, CFA, National Capital Planning Commission (“NCPC”), and 

Historic Preservation Office (“HPO”) to include a preliminary archeological 

study.  

11. Architectural Concept Development 

   i.  Development of final master site plan 

   ii.  Building Plan 

   iii.  Preliminary cost estimates to include a VE options section.  

   iv.  Second cost estimate to include a VE options section. 

   v.  Project schedule 

 

All required deliverables shall be subject to review and approval by the Department, and the A/E’s 

pricing should assume that revisions may be required to these documents to address concerns 

raised by the Department and/or other Project stakeholders. 

 

B.3 Schematic Design Phase 

 

During this phase, based on the approved concept design, the A/E shall be required to develop a 

schematic design that meets the program requirements set forth herein and the Department’s 

schedule and budget requirements for the Project, (i.e. designed to budget of $12.6 Million hard 

construction costs). The schematic design shall contain such detail as is typically required for 

schematic design under standard industry practice. 

 

B.3.1 Services & Deliverables:  In general, the A/E shall be required to undertake the following 

tasks and submit to the Department: 

 

a. Utilize findings and final concept plans, perform site visits as necessary, attend 

and/or facilitate meetings with stakeholders and District staff to review program of 

requirements, required utilities, drainage, zoning and traffic needs where/when 

necessary to develop Schematic Design Documents.  

b. Obtain and review applicable District standards and guidelines for design (Design 

Criteria Manual, Unified Development Code, DPR Standards), where applicable, 

and provide a complete design that meets all applicable District codes. Coordinate 

security requirements with DC Protective Services Police Department (“PSPD”). 

Coordinate IT and Telecom requirements with DC Office of the Chief Technology 



 

Officer (“OCTO”) and DC Net. Coordinate with CFA/NCPC for review and 

approval as necessary. 

c. Coordinate with HPO and other agencies, commissions, groups, etc. as required to 

assess and determine historic and/or archeological significance and requirements. 

Attend meetings and hearings, if required.  

d. Attend one (1) Community Meeting to provide a presentation and receive feedback 

of the Schematic Design Documents. Highlight changes since the concept design, 

identifying what has been incorporated based on feedback received and in cases 

where incorporation was not feasible, explaining why.  

e. Prepare a presentation and provide a minimum of three (3) presentation boards for 

each community meeting and present/display onsite. Presentation boards shall be 

in full color and include at least one (1) 3-D rendering.  

f. LEED Certification work as required.  

g. Prepare and submit three (3) hard-copy sets, and one (1) electronic copy in PDF, of 

Schematic Design Documents, Preliminary Specifications, Schematic Cost 

Estimate to the Project Manager for review and approval (30% plan review).  

Components to include, but are not limited to: 

1. Digital site plans, paving layouts, traffic circulation. 

2. Digital floor plans, building circulation, ADA requirements. 

3. Preliminary building elevations and sections. 

4. Design Narrative. 

5. Plan-to-Program Comparison. 

6. Exterior elevations, rendering and color palette. 

7. Critical building sections and details. 

8. Relevant right of way information such as easements, building set-backs etc.  

9. Location of utilities and sizes.  

10. Stormwater management.  

11. Preliminary MEP systems. 

12. LEED Information as appropriate. 

13. Copies of all surveys and reports.  

14. Updated schedule and cost estimate. Submit an early estimate for the 

modernization with a magnitude of error of Not to Exceed +/- 10% of the 

Project hard cost budget.  

15. If Value Engineering is necessary (in particular for the HVAC System 

selection) it should be executed at this stage of the design submission with all 

the stakeholders. 

16. Meeting minutes of Preliminary Design Review Meetings. 

17. Conduct DOEE, DCRA, DDOT, and DC Water Preliminary Design Review 

meetings.  

18. If it is necessary for the Project early inquiry with Public Utility Companies 

PEPCO and Washington Gas as well as Verizon should be conducted. 

 

All required deliverables shall be subject to review and approval by the Department and the A/E’s 

pricing should assume that revisions may be required to these documents to address concerns 

raised by the Department and/or other project stakeholders. 



 

 

B.4 Design Development Phase 

 

During this phase, the A/E will be required to progress the approved schematic design into a full 

set of design development documents (“Design Development Documents” or “DDs”). The 

design development documents shall represent the logical development of the approved 

schematic design, any oral or written feedback provided by the Department, and shall be 

advanced in a manner consistent with the Department’s budget for the Project. The A/E shall be 

required to work with the CMAR Contractor selected for this Project, and at a minimum shall 

meet with the CMAR Contractor twice a month to discuss the status of the design, any key 

issues, and the level of detail that will be required in the Design Development Documents to 

allow for accurate pricing by trade subcontractors. A complete set of coordinated drawings 

between each discipline is expected to be submitted at this stage of the Design Phase.  

 

B.4.1 Services & Deliverables: In general, the A/E shall be required to undertake the following 

tasks and submit to the Department: 

 

a. Perform site visits as necessary and attend/facilitate meetings with District staff as 

necessary to develop and progress Design Development Documents. Incorporate 

VE options chosen by DGS.  

b. Complete code analysis and drawing. 

c. Meet and coordinate with regulatory, reviewing, and stakeholder agencies as 

necessary. 

1. Present the design to CFA, NCPC, OP, and other regulatory agencies as 

required.  

2. Achieve CFA approval and NCPC preliminary approval. 

d. Progress LEED Certification work as required 

1. Register the Project with U.S. Green Building Council (“USGBC”) to obtain 

LEED certification and pay all registration fees. 

e. 35% (minimum progress) documents for all technical disciplines, drawings and 

specs 

f. Prepare and submit three (3) hard-copy sets, and one (1) electronic copy in PDF 

of Design Development Documents including Detailed Specifications, Cost 

Estimate, and schedule to the District staff for review and approval (60% plan 

review). Components to include, but are not limited to: 

1. Site plans, paving layouts, traffic circulation, lighting, signage and utilities 

2. Floor plans, Structural, Civil, Architectural, MEP, Fire Protection, and 

Landscaping.  

3. Exterior elevation, rending and color palette.  

4. Building sections and details as required. 

5. Interior elevations, casework and millwork elevations as required.  

6. Playground equipment.  

7. Stormwater management. 

8. Food service or other equipment as required.  

9. LEED Information as appropriate.  



 

10. Select and draft specifications for materials, systems, and equipment. 

g. A reconciliation report that addresses issues raised by the Contractor as a result of 

the 60% progress printing. 

h. Respond in writing to all District comments on plans.  

i. Coordinate furniture, fixtures, and equipment requirements (“FF&E”). 

j. Attend one (1) Community Meeting to provide a presentation and receive feedback 

of the Design Development documents. Highlight changes since the Schematic 

Design, identifying what has been incorporated based on feedback received and in 

cases where incorporation was not feasible, explaining why.  

k. Prepare a presentation and provide a minimum of three (3) presentations boards 

for each community meeting and present/display onsite. Presentation boards shall 

be in full color and include at least one (1) 3-D rendering. 

l. Coordinate final utility plans as required.  

m. Act as scribe for all design related meetings. Distribute meeting minutes to all 

attendees. 

n. Upload all design documentation and deliverables as required utilizing the online 

DGS Project Management Information System (Prolog Converge) and guidelines.  

o. Baseline Schedule bi-weekly updates. 

p. Submit the A/E’s second estimate for the hard cost of the Project with a 

Maximum +/- 5% of the Project’s hard cost budget.  

 

All required deliverables shall be subject to review and approval by the Department and the A/E’s 

pricing should assume that revisions may be required to these documents to address concerns 

raised by the Department and/or other project stakeholders. 

 

B.5 Permit Set Phase 

 

B.5.1 Services & Deliverables:  The A/E shall be required to develop a permit set of construction 

documents (“Permit Set”). The Permit Set shall represent the further progression of the approved 

DDs together with any value engineering strategies approved by the Department. The Permit Set 

shall be construction documents progressed to approximately 90% completion of those required 

in a traditional Design/Bid/Build delivery method; however, the Permit Set shall nevertheless be 

code and permit ready, with all major systems sufficiently designed, detailed, specified, 

coordinated and developed. In general, the A/E shall be required to undertake the following tasks 

and submit to the Department: 

 

a. Progress design and Design Development Documents and prepare construction 

documents.  

b. Progress LEED Certification work as required.  

c. Submit three (3) hard-copy and one (1) electronic PDF copy of the complete sets 

of Permit Set, Specifications and the A/E Cost Estimate and schedule to DGS for 

review (90% plan review). 

d. Attend follow up meetings and coordinate with regulatory agencies, Fire 

Marshall, DGS Facilities personnel, and others as necessary.  

e. Obtain all required signatures on plans. 



 

f. Complete Platting and record Plat.  

g. Complete final coordination with utilities and service providers as necessary. 

h. Attend and participate in community meeting(s) to update community regarding 

the Project.  

i. Prepare a presentation and provide a minimum of three (3) presentation boards for 

each community meeting and present/display onsite. Presentation boards shall be 

in full color and include at least one (1) 3-D rendering. 

j. Submit appropriate number of copies of plans to applicable DC regulatory 

agencies for permit review. 

k. Coordinate with all DC regulatory agencies and permit reviewers as necessary.  

l. An Environmental Impact Screening Form (“EISF”) will be required and shall be 

the responsibility of the selected Offeror. 

m. Correct plans to reflect issues noted by regulatory agencies and permit reviewers 

as required. Re-submit for additional review and approval as required.  

n. Act as scribe for all design related meetings. Distribute meeting minutes to all 

attendees. 

o. Upload all design documentation and deliverables as required utilizing the online 

DGS Project Management Information System (Prolog Converge) and guidelines.  

p. Prepare application and submit documents for building permit.  

 

 

B.5.2 The A/E shall incorporate into the Permit Set the design requirements of governmental 

authorities having jurisdiction over the Project.  In addition, the A/E shall be required to (a) define, 

clarify, or complete the concepts and information contained in the Permit Set; (b) correct design 

errors or omissions, ambiguities, and inconsistencies in the Permit Set (whether found prior to or 

during the course of construction); and (c) correct any failure of the A/E to follow written 

instructions of the Department during any phase of design services or the construction of the 

Project provided they are compatible with industry standards.  

 

B.5.3 Following the Department’s review and approval of the Permit Set, the CMAR Contractor 

shall solicit bids from trade subcontractors based on these documents.  The A/E shall be required 

to respond to RFIs and provide ASIs during such bidding process without additional cost to the 

Department or the CMAR Contractor.  Based upon the trade pricing received by the CMAR 

Contractor, the A/E may also be required to engage in additional value engineering efforts to return 

the Project to budget.  The Permit Set Phase shall not be considered complete unless and until a 

GMP for the Project is agreed upon.       

 

B.6 Issued for Construction Documents 

 

B.6.1 Services & Deliverables:  The A/E shall be required to develop an Issued for Construction 

Set of construction documents (“IFC Set”). The IFC Set shall represent the further progression of 

the approved Permit Set together with any value engineering strategies approved by the 

Department. The IFC Set should be progressed to One Hundred Percent (100%) completion of 

those required in a traditional Design/Bid/Build delivery method. The A/E shall provide three (3) 



 

hard-copy sets and one electronic PDF copy of the IFC Set to DGS (100% Construction 

Documents). 

 

B.7 Bidding and Construction Administration Services 

 

B.7.1 Bidding.  Unless otherwise agreed by the Department in advance, the A/E shall issue the 

approved Permit Set of construction documents for bidding (i.e. the 90% design submission). 

 

The A/E shall also provide support to the CMAR Contractor and the Department as may be 

necessary to support the bidding of trade subcontracts. These services will include, but are not 

necessarily limited to: 

a. Assist CMAR Contractor with distribution of documents, as needed. 

b. Prepare and issue bidding addenda. 

c. Respond to bidding questions and issue clarifications, as needed. 

d.  Consider and evaluate requests for substitutions. 

 

B.7.2 Construction Administration.  The A/E shall provide support to the CMAR Contractor 

and the Department as may be necessary to support the construction phase of the Project (the 

“Construction Phase”).  These services will include, but are not necessarily limited to: 

 

a. Attend biweekly progress meetings. A/E site visits are included in the base fee.   

b.  Review and process shop drawing submissions, RFI’s, etc. 

c.  Prepare meeting notes and records of decisions/changes made. 

d.  Conduct pre-closeout inspections. 

e.  Review closeout documents for completeness. 

 

B.8 Key Personnel 

 

In its proposal, each Offeror will be required to identify its key personnel.  Key personnel shall 

include, at a minimum, the following individuals: (i) the Design Principal; (ii) the Project A/E; 

(iii) the Project Designer; (iv) the lead MEP engineers; and (v) the lead structural engineer. The 

A/E will not be permitted to reassign any of the key personnel unless the Department 

approves the proposed reassignment and the proposed replacement. The key personnel 

specified in the contract are considered essential to the work being performed. Prior to diverting 

any of the specified key personnel for any reason, the A/E shall notify the Contracting Officer 

(“CO”) at least thirty (30) calendar days in advance and shall submit justification, including 

proposed substitutions, in sufficient detail to permit evaluation of the impact upon the contract. 

The A/E shall obtain written approval of the CO for any proposed substitution of key personnel  

 

B.9 Licensing, Accreditation and Registration 
 

The A/E and all of its subcontractors and sub-consultants (regardless of tier) shall comply with all 

applicable District of Columbia, state, and federal licensing, accreditation, and registration 

requirements and standards necessary for the performance of the contract.  Without limiting the 



 

generality of the foregoing, all drawings shall be signed and sealed by a professional architect or 

engineer licensed in the District of Columbia. 

 

B.10 Conformance with Laws 
 

It shall be the responsibility of the A/E to perform under the contract in conformance with the 

Department’s Procurement Regulations and all statutes, laws, codes, ordinances, regulations, rules, 

requirements, orders, and policies of governmental bodies.   

 

B.10.1 Service Contract Act 
 

The A/E agrees that the work performed under the proposed Contract shall be subject to the Service 

Contract Act Wage Determination in effect on the date the contract is executed, Attachment B. 

Service Contract Wage Schedules are available at www.wdol.gov.  

 

B.10.2 First Source Employment Agreement and Employment Plan 
 

The A/E shall ensure that at least fifty-one percent (51%) of each firm and every subconsultant’s 

and subcontractor’s employees hired after the effective date of the Contract, or after such 

subconsultant or subcontractor enters into a contract with the A/E, to work on the Project shall be 

residents of the District of Columbia. This percentage shall be applied in the aggregate, and not 

trade by trade.  In addition, the A/E shall use commercially reasonable best efforts to comply with 

the workforce percentage goals established by the recently adopted amendments to the First Source 

Employment Agreement Act of 1984 (D.C. Code §§ 2-219.01 et seq.) and any implementing 

regulations. 

 

B.10.3 Living Wage Act 

 

In addition to the requirements set forth in the First Source Employment Agreement, Attachment 

I, the A/E shall comply with all applicable provisions of the Living Wage Act of 2019, 

Attachment J, as amended (codified as D.C. Official Code §§ 2-220.01 et seq.) and its 

implementing regulations.  

 

B.10.4 Equal Employment Opportunity (“EEO”) 

 

The A/E shall comply with applicable laws, regulations, and special requirements of the Contract 

Documents regarding equal employment opportunity and affirmative action programs. In 

accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-85 

dated June 10, 1985, the forms for completion of the Equal Employment Opportunity Information 

Report are incorporated herein as Attachment H. A contract award cannot be made to any 

contractor that has not satisfied the equal employment requirements.  

 

  

http://www.wdol.gov/


 

B.11 Standard Contract Provisions 
 

The Department of General Services Standard Contract Provisions for Architectural and 

Engineering Contract Attachment G are applicable to this procurement.  

 

 

B.12 Time is of the Essence and Substantial Completion Date 
 

Time is of the essence with respect to the contract. The Project must be substantially complete by 

August 9, 2021 (“Substantial Completion Date”) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

SECTION C 

ECONOMIC INCLUSION 

 

C.1 Preference for Small, Local, and Disadvantaged Business Enterprises 

 

General: Under the provisions of the Small, Local, and Disadvantaged Business Enterprise 

Development and Assistance Act of 2005, D.C. Law 16-33 (codified at D.C. Code § 2-218.01 et 

seq.), preferences shall be given to Offerors that are certified by the District of Columbia 

Department of Small and Local Business Development (“DSLBD”) as being a small business 

enterprise, having resident business ownership, having a longtime resident business, being a local 

business enterprise, being a disadvantaged business enterprise, being a local business enterprise 

with its principal office located in an enterprise zone, being a veteran-owned business enterprise, 

or being a local manufacturing business enterprise. (A copy of the certification acknowledgment 

letter must be submitted with the Offeror’s Proposal.) In accordance with these laws, the following 

preferences shall be awarded in evaluating an Offeror’s proposal: 

 

 Three (3) preference points shall be awarded if the Offeror is certified as having a small   

business enterprise. 

 Five (5) preference points shall be awarded if the Offeror is certified as having a resident 

business ownership. 

 Five (5) points shall be awarded if the Offeror is certified as having a longtime resident 

business. 

 Two (2) preference points shall be awarded if the Offeror is certified as a local business 

enterprise. 

 Two (2) preference points shall be awarded if the Offeror is certified as being a local 

business enterprise with its principal office located in an enterprise zone. 

 Two (2) preference points shall be awarded if the Offeror is certified as a disadvantaged 

business enterprise. 

 Two (2) preference points shall be awarded if the Offeror is certified as a veteran-owned 

business enterprise. 

 Two (2) preference points shall be awarded if the Offeror is certified as a local 

manufacturing business enterprise. 

 

Offerors may qualify for more than one of these categories, so that the maximum number of points 

available under this section is 12 points. 

 

C.1.1 Preferences for Certified Joint Ventures 
 

A certified joint venture will receive preferences as determined by DSLBD in accordance with 

D.C. Official Code § 2-218.39a (h). 

 



 

C.1.1.1 A copy of the certification acknowledgment letter must be submitted with the Offeror’s 

Proposal. 

 

C.1.1.2 Any vendor seeking certification in order to receive preferences under this RFP shall 

contact the: 

 

Department of Small and Local Business Development 

ATTN:  CBE Certification Program 

One Judiciary Square Building 

441 4th Street, NW, 9th Floor 

Washington, DC 20001 

(202) 727-3900 (Telephone Number) 

(202) 724-3786 (Facsimile Number) 

  

C.1.1.3 All vendors are encouraged to contact DSLBD at (202) 727-3900 if additional information 

is required on certification procedures and requirements. 

 

C.2 LSDBE Participation 

 

The Department requires that significant participation by business enterprises certified by DSLBD 

as: (i) a local business enterprise; (ii) a small business enterprise; (iii) a disadvantaged business 

enterprise; (iv) having a owned resident business; (v) being a longtime business resident; or (vi) 

having a local business enterprise with its principal office located in an enterprise zone. 

Accordingly, and in addition to the preference points conferred by Section C.1, the Department 

requires that business enterprises so certified must participate in at least 50% of the project. At 

least 35% of the contract work must be awarded to entities that are certified as Small Business 

Enterprises by DSLBD and 20% of the contract work to entities that are certified as Disadvantaged 

Business Enterprises. Offerors shall submit a SBE Subcontracting Plan Attachment M with their 

proposals. The SBE Subcontracting Plan must demonstrate how this requirement will be met and, 

to the extent possible at this stage in the project, should identify the specific firms that will be used 

and their respective roles. 

 

C.2.1 Mandatory Subcontracting Plan and Requirements. 

 

C.2.1.1 Unless the Director of DSLBD has approved a waiver in writing, in accordance with D.C. 

Official Code § 2-218.51, for all contracts in excess of $250,000, at least 35% of the dollar volume 

of the contract shall be subcontracted to qualified small business enterprises (SBEs). 

 

C.2.1.2 If there are insufficient SBEs to completely fulfill the requirement of paragraph C.2.1.1, 

then the subcontracting may be satisfied by subcontracting 35% of the dollar volume to any 

qualified certified business enterprises (CBEs); provided, however, that all reasonable efforts shall 

be made to ensure that SBEs are significant participants in the overall subcontracting work. 

 

C.2.1.3 A prime contractor that is certified by DSLBD as a small, local or disadvantaged business 

enterprise shall not be required to comply with the provisions of sections 



 

C.2.1.1 and C.2.1.2. 

 

C.2.1.4 Except as provided in C.2.1.5 and C.2.1.6, a prime contractor that is a CBE and has been 

granted a proposal preference pursuant to D.C. Official Code § 2-218.43, or is selected through 

a set-aside program, shall perform at least 35% of the contracting effort with its own organization 

and resources and, if it subcontracts, 35% of the subcontracting effort shall be with CBEs. A CBE 

prime contractor that performs less than 35% of the contracting effort shall be subject to 

enforcement actions under D.C. Official Code § 2-218.63. 

  

C.2.1.5 A prime contractor that is a certified joint venture and has been granted a proposal 

preference pursuant to D.C. Official Code § 2-218.43, or is selected through a set-aside program, 

shall perform at least 50% of the contracting effort with its own organization and resources and, 

if it subcontracts, 35% of the subcontracting effort shall be with CBEs.  A certified joint venture 

prime contractor that performs less than 50% of the contracting effort shall be subject to 

enforcement actions under D.C. Official Code§ 2-218.63. 

 

C.2.1.6 Each CBE utilized to meet these subcontracting requirements shall perform at least 35% 

of its contracting effort with its own organization and resources. 

 

C.2.1.7 A prime contractor that is a CBE and has been granted a proposal preference pursuant to 

D.C. Official Code § 2-218.43, or is selected through a set-aside program, shall perform at least 

50% of the on-site work with its own organization and resources if the contract is $1 million or 

less. 

C.2.1.8      Subcontracting Plan 

 

An Offeror responding to this RFP which is obligated to subcontract shall be required to submit 

with its Proposal, any subcontracting plan required by law. Offeror’s responding to this RFP shall 

be deemed nonresponsive and shall be rejected if the Offeror fails to submit a subcontracting plan 

that is required by law. If the Agreement is in excess of $250,000, at least 50% of the dollar volume 

of the Agreement shall be subcontracted with a CBE, 35% with small business enterprises (“SBE”) 

and 15% with resident owned business enterprises (“ROB”).  

  

Though the above requirements exceed the statutory requirements set forth in the Small and 

Certified Business Enterprise Development and Assistance Amendment Act of 2014, the 

Department desires the selected A/E to provide the maximum level of participation for SBEs, 

CBEs, and ROBs, and views these goals as a minimum with potential to far exceed.  

 

The subcontracting plan shall be submitted as part of the proposal and may only be amended after 

award with the prior written approval of the CO and Director of DSLBD. Any reduction in the 

dollar volume of the subcontracted portion resulting from an amendment of the plan after award 

shall inure to the benefit of the District. 

 

Each subcontracting plan shall include the following: 

 



 

(1) The name and address of each subcontractor; 

(2) A current certification number of the small or certified business enterprise; 

(3) The scope of work to be performed by each subcontractor; and 

(4) The price that the prime contractor will pay each subcontractor. 

C.2.1.9  Copies of Subcontracts 

 

Within twenty-one (21) days of the date of award, the prime contractor shall provide fully 

executed copies of all subcontracts identified in the subcontracting plan to the Contracting 

Officer (“CO”), the District of Columbia Auditor and the Director of DSLBD. 

 

C.2.1.10 Subcontracting Plan Compliance Reporting 

 

C.2.1.10.1   If the prime contractor has a subcontracting plan required by law for the proposed 

contract, the prime contractor shall submit a quarterly report to the CO, CA, District of Columbia 

Auditor and the Director of DSLBD. The quarterly report shall include the following information 

for each subcontract identified in the subcontracting plan: 

 

a) The price that the prime contractor will pay each subcontractor under the 

subcontract; 

b) A description of the goods procured or the services subcontracted for; 

c) The amount paid by the prime contractor under the subcontract; and 

d) A copy of the fully executed subcontract, if it was not provided with an earlier 

quarterly report. 

 

C.2.1.10.2   If the fully executed subcontract is not provided with the quarterly report, the prime 

contractor will not receive credit toward its subcontracting requirements for that subcontract. 

 

C.2.1.11 Annual Meetings 

Upon at least 30-days written notice provided by DSLBD, the prime contractor shall meet 

annually with the CO, District of Columbia Auditor and the Director of DSLBD to provide an 

update on its subcontracting plan. 

 

C.2.1.12 DSLBD Notices 

The prime contractor shall provide written notice to the DSLBD and the District of Columbia 

Auditor upon commencement of the contract and when the contract is completed. 

 

C.2.1.13 Enforcement and Penalties for Breach of Subcontracting Plan 

 

C.2.1.13.1 A prime contractor shall be deemed to have breached a subcontracting plan required 

by law, if the prime contractor (i) fails to submit subcontracting plan monitoring or compliance 

reports or other required subcontracting information in a reasonably timely manner; (ii) submits 

a monitoring or compliance report or other required subcontracting information containing a 

materially false statement; or (iii) fails to meet its subcontracting requirements. 



 

 

C.2.1.13.2 A prime contractor that is found to have breached its subcontracting plan for 

utilization of CBEs in the performance of a contract shall be subject to the imposition of 

penalties, including monetary fines in accordance with D.C. Official Code § 2-218.63. 

  

C.2.1.14 If the CO determines the prime contractor’s failure to be a material breach of the 

contract, the CO shall have cause to terminate the contract under the default provisions in Article 

8 of the SCP, Default. 

 

C.2.1.15 Neither the A/E nor a subcontractor may remove a subcontractor or tier-subcontractor 

if such subcontractor or tier-subcontractor is certified as an LSDBE company unless the 

Department approves of such removal, in writing. The Department may condition its approval 

upon the prime contractor developing a plan that is, in the Department’s sole and absolute 

judgment, adequate to maintain the level of LSDBE participation on the Project. 

 

C.3 Residency Hiring Requirements for Contractors and Subcontractors 

 

At least fifty-one percent (51%) of the Offeror’s team and every subconsultant’s employees 

hired after the selected A/E/ enters into a contract with the Department, or after such 

subconsultant enters into a contract with the A/E, to work on this Project, shall be residents of 

the District of Columbia.  This percentage shall be applied in the aggregate, and not trade by 

trade. In addition, the selected A/E firm shall use commercially reasonable best efforts to comply 

with the workforce percentage goals established by the recently adopted amendments to the First 

Source Employment Agreement Act of 1984 (D.C. Code §§ 2-219.01 et seq.) and any 

implementing regulations, including, but not limited to the following requirements: 

 

(i) At least 20% of journey worker hours by trade shall be performed by District 

residents; 

(ii) At least 60% of apprentice hours by trade shall be performed by District 

residents; 

(iii) At least 51% of the skilled laborer hours by trade shall be performed by District 

residents; and 

(iv) At least 70% of common laborer hours shall be performed by District resident 

(v) Thirty five percent (35%) of all apprentice hours worked on the Project shall be 

worked by District residents. 

 

C.4     Economic Inclusion Reporting Requirements 

 

Upon execution of the Contract, the A/E and all of its member firms, if any, and each of its 

subcontractors and subconsultants shall submit to the Department a list of current employees that 

will be assigned to the Project, the date that they were hired and whether or not they live in the 

District of Columbia. 

 

The A/E shall comply with subchapter X of Chapter II of Title 2 of the D.C. Code, and all successor 

acts thereto, including by not limited to the Workforce Intermediary Establishment and Reform of 



 

First Source Amendment Act of 2011, and the rules and regulations promulgated thereunder, and 

all successor acts thereto and the rules and regulations promulgated thereunder.  

 

The Offeror and all member firms, subcontractors, tier subcontractors, subconsultants, and 

suppliers with contracts in the amount of $100,000 or more shall comply with the Employment 

Services (“DOES”) upon execution of the contract; (ii) submit an executed First Source Agreement 

to DOES prior to beginning work on the Project; (iii) make best efforts to hire at least 51% District 

residents for all new jobs created by the project; (iv) list all employment vacancies with DOES; 

and (v) submit monthly compliance reports to DOES by the 10th of each month. 

 

C.5 Apprenticeship Act 

 

The D.C. Apprenticeship Act of D.C. Law 2-156, (as amended, the Act) may apply to this Project.  

As applicable, the A/E and its subcontractors selected to perform work on the Project on a craft-

by-craft basis may be required to comply with the Act.  If applicable, all terms and conditions of 

the D.C. Apprenticeship Council Rules and Regulations shall be implemented, and the selected 

A/E shall be liable for any subcontractor non-compliance. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION D 

EVALUATION AND AWARD CRITERIA 



 

 

D.1 Award 

 

The Department intends to award a contract to the highest rated qualified A/E firm, if such contract 

is satisfactorily negotiated and at a price the CO determines to be fair and reasonable to the District.   

 

D.2  Evaluation Process 

 

The Department will evaluate Offerors’ Proposals, qualified A/E firms and any best and final 

offers (“BAFO(s)”) requested and received in accordance with the provisions of D.C. Official 

Code § 2-356.04 of the Procurement Practices Reform Act of 2010, as amended, and Sections 

2620 – 2633 of the District of Columbia Municipal Regulations (“DCMR”). 

 

D.2.1  Evaluation Board 

 

D.2.1.1 Selection and Appointment 

 

The head of the contracting agency or designee shall appoint one (1) or more permanent or ad hoc 

architect-engineer evaluation board (“Evaluation Board”) composed of members who, 

collectively, have experience in architecture, engineering, construction, and District and related 

procurement matters.  Members of the Evaluation Board shall include highly qualified professional 

employees of the District and may include private practitioners of architecture, engineering, or 

related professions and shall evaluate all Proposals received from A/E(s) firm interested in the 

proposed contract under this RFP. The head of the contracting agency shall designate at least one 

(1) District employee member of each board as the chairperson.  

 

D.2.1.2 Evaluation Board Responsibilities 

 

The Evaluation Board shall: 

 

a. Review the Department’s current data files on eligible A/E firms and Offerors’ 

proposals received in response to this RFP.  

b. Evaluate current statements of A/E firms’ qualifications and performance data on 

file with the Department and Offerors’ proposals, in accordance with the prescribed 

criteria in Section D.3.   

c. Hold discussions with at least three (3) of the most highly rated qualified A/E firms 

about concepts and the relative utility of alternative methods of furnishing the 

required services; the A/E fees will not be discussed. 

d. Prepare a selection report for the CO recommending, in order of preference, at least 

three (3) A/E firms that are evaluated to be the most highly qualified to perform the 

required services, based on the selection criteria in Section D.3.  The selection report 

shall include a description of the discussions and evaluation conducted by the board 

to allow the CO to: review the considerations upon which the recommendations are 

based; and, make a final, independent determination regarding the order of 



 

preference of at least three (3) of the most highly qualified A/E firms based on the 

selection criteria in Section D.3. 

 

D.3  Evaluation and Selection Criteria  

 

Each Offeror’s proposal and eligible A/E firm on file with the Department will be scored on a 

scale of 1 to 100 points. In addition, eligible Offerors and A/E firms on file with the Department 

will receive up to 12 preference points as described in Section C.1 and Section D.3.5 of this RFP 

for designation by DSLBD. Thus, the maximum number of points is 112.  

 

A/E firms will be evaluated in accordance with the following selection criteria:  

 

 Past Performance on contracts with the District, other governmental entities, and 

private industry in terms of cost control, quality of work, and compliance with 

performance schedules – A/E and sub-consultants (20 points) 

 Professional qualifications necessary for satisfactory performance of the required A/E 

services (20 Points) 

 Specialized Experience and Technical Competence in the type of work required under 

this RFP– A/E and its sub-consultants Key Personnel (30 points) 

 Capacity to accomplish the work in the required time – A/E and its sub-consultants Key 

Personnel (10 points) 

 Acceptability of Design Approach and Management Plan (20 points) 

 DSLBD Preference Points (up to 12 Points) 

  

D.3.1 Past Performance on contracts with the District, other governmental entities, and 

private industry in terms of cost control, quality of work, and compliance with performance 

schedules – A/E and sub-consultants (20 points) 

 

Offerors will be evaluated based on their (i) past performance on contracts with the District, other 

governmental entities, and private industry in terms of cost control, quality of work and 

compliance with performance schedule; and (ii) the Offeror’s past performance working with its 

proposed sub-consultants. This element of the evaluation will be worth up to twenty (20) points. 

 

Offerors will be required to submit the following information in their Proposals: 

 

A.  List of all projects that the Offeror A/E and its sub-consultants have worked on in the last 

5 years that are similar to this Project. For purposes of this paragraph, similar shall mean 

projects where the Offeror has served as the lead design consultant for a public facility or 

recreation/community center (include if they were in an urban setting). This information 

may be provided in an overview matrix format or brief list; however, it should include the 

name and location of the facility, the name of the owner, the time frame of the project, the 

original budget for the project, and whether the project was delivered on-time and on 

budget. If a project was not delivered on-time or on budget, a brief description of the 

reasons should be provided. 

 



 

B.  The Offeror shall ensure that a minimum of three (3) Past Performance Evaluation forms 

Attachment L, are completed on behalf of the A/E are completed and submitted directly 

to the Department’s POC stated on Section F.1 by the due date for Proposals as specified 

in Section E.3. A minimum of two (2) Past Performance Evaluation forms for each sub 

consultant should be incorporated in the Offeror’s technical Proposal.  

 

D.3.2  Professional qualifications necessary for satisfactory performance of the required A/E 

services (20 Points) 

 

Offerors will be evaluated on their (i) professional qualifications for satisfactory performance 

designing recreation centers; and (ii) demonstrated experience working as a lead designer in the 

past five (5) years for construction projects. This element of the evaluation will be worth up to 

twenty (20) points.  

 

Offerors will be required to submit the following information in their Proposals:  

 

A. List of all projects that the Offeror and the sub-consultants have worked on in the last 5 years 

that demonstrate design experience of recreation centers. Offerors should have served as the 

lead design consultant for a construction project. This information may be provided in an 

overview matrix format or brief list; however, it should include the name and location of the 

facility, the name of the owner, the time frame of the project, the original budget for the project, 

and whether the project was delivered on-time and on budget. If a project was not delivered 

on-time or on budget, a brief description of the reasons should be provided. On each project 

description, please provide all of the following information in consistent order:  

 

1. Project name and location. 

2. Name, address, contact person and telephone number for owner reference.  

3. Brief project description including project cost, square footage, firm’s scope of work, and key 

firm strengths exhibited.  

4. Identification of personnel involved in the selected project who are proposed to work on this 

Project. 

5. Project process and schedule data including construction delivery method, and construction 

completion date (any unusual events or occurrences that affected schedule should be explained). 

6. Renderings or photographs that show the interior and exterior of the project. 

 

D.3.3 Specialized Experience and Technical Competence and in the type of work required 

under this RFP– A/E and its sub-consultants Key Personnel (30 points) 

 

Offerors will be evaluated based on their (i) demonstrated experience in design excellence and 

design of public facilities in a manner that reflects civic importance and creates a sense of place 

and community; (ii) design of school facilities in an urban setting; (iii) cost estimating and Value 

Engineering/management; (iv) knowledge of the local regulatory agencies and Code Officials; (v) 

demonstrated experience designing and completing high quality, construction projects on-time and 

on-budget; (vi) Key Personnel’s  technical competence and specialized experience; and the 



 

availability and experience of the Key Personnel assigned to this Project. This element of the 

evaluation will be worth up to thirty (30) points. 

 

If the Offeror is a team or joint venture of multiple companies, the Evaluation Board will consider 

the experience of each member of the team or joint venture in light of their role in the proposed 

team or joint venture their (i) demonstrated experience in providing a full range of design services 

for CMAR Project; (ii) demonstrated experience in, and their plan to deliver, coordinated and 

constructible documents in a phased, fast track environment; (iii) demonstrated experience in 

managing, and their plan to manage, scope expansion in Project price on design development 

documents, or drawings of a similar level of completeness; and (iv) Key personnel’s  technical 

competence and specialized experience (v) the availability and experience of the Key Personnel 

assigned to this Project.  

 

Offerors will be required to submit the following in their Proposals: 

 

A. Detailed descriptions of no more than eight (8) projects that best illustrate the Offeror A/E 

and its sub-consultants’ technical competence and specialized experience relevant to this 

Project, including at least three (3) projects where the Offeror served as the architect on a 

design-build team. On each project description, please provide all of the following 

information in consistent order: 

 

i. Project name and location. 

ii. Name, address, contact person and telephone number for owner reference. 

iii. Name, address, contact person and telephone number for builder reference for 

those projects where the Offeror served on a design-build team. 

iv. Brief project description including project cost, square footage, firm’s scope of 

work, and key firm strengths exhibited. 

v. Identification of personnel involved in the selected project who are proposed to 

work on this Project. 

vi. Project process and schedule data including construction delivery method, and 

construction completion date (any unusual events or occurrences that affected 

schedule should be explained). 

vii. Renderings or photographs that show the interior and exterior of the project. 

B. A description of the A/E’s and sub-consultants’ Key Personnel professional 

qualifications, specialized experience and technical competence necessary for 

satisfactory performance of the required services, to include at a minimum the 

following: 

 

1. List of Key Personnel to include, at a minimum, the following individuals: (i) the 

Design Principal; (ii) the Project Architect; (iii) the Project Designer; (iv) the lead 

MEP and Structural engineers; and (v) the key structural engineers.  

2. Organizational chart illustrating reporting lines and names and titles for Key 

Personnel proposed by the A/E. 

3. Resumes for each Key Personnel proposed by the A/E and sub consultants 

indicating the individual’s previous experience, education, licensing, certifications 



 

specialized experience and demonstrated technical competence necessary to 

successfully complete their role in the Project; and 

4. A table that identifies the specific staff that will be assigned to this Project. The 

table should include: (i) the individual’s name (if known); (ii) his or her title; (iii) 

his or her level of effort (i.e. the percentage of time devoted to this Project); and 

(iv) the time periods during which the individual will be assigned to the Project 

and (v) experience working together. This table should include all personnel that 

will be assigned to the Project. 

 

D.3.4 Capacity to accomplish the work in the required time of the RFP – A/E and its sub-

consultants Key Personnel (10 points) 

 

Offerors will be evaluated based on the A/E and its sub consultants Key Personnel’s capacity to 

meet the needs of this Project within the required time of the RFP.  The Offeror shall include an 

analysis of the overall proposed contributions of the A/E and sub consultants as well as the capacity 

of the individual Key Personnel for this project relative to the current and projected workloads. 

This element of the evaluation will be worth up to ten (10) points. 

 

The Offeror shall submit a detailed analysis demonstrating that they have the necessary capacity 

to meet the government schedule. This plan must identify the necessary resources required for the 

completion of the Project and must include at a minimum the following:  

 

a) Company resources available to the project manager;  

b) Proposed subcontracting effort in connection with obtaining additional 

resources;  

c) Current contracts with other public and private entities;  

d) All current projects with the District and DGS and the stage of each project; 

e) A time allocation plan indicating the percentage of time key personnel is 

allocated over all projects. 

 

D.3.5 Acceptability of Design Approach and Management Plan (20 Points) 

 

Offerors shall submit: (i) a discussion of their intended Design Approach; and (ii) a design 

Management Plan. These elements of the proposal can be submitted either as separate portions 

within the Proposal or as a single integrated section. 

 

The Design Approach shall address the basic design theory or ideas that the Offeror proposes to 

employ in approaching the design of the Project. The Design Approach will be evaluated on the 

creativity demonstrated and workability of the solutions proposed. The Management Plan shall 

clearly explain how the Offeror intends to manage and implement the Project, to include all 

contemplated phasing. Among other things, the Management Plan should explain (i) how the 

Offeror will manage the engineering subconsultants so as to ensure that the drawings are properly 

coordinated, including coordination of the drawings in light of the phasing of the project; (ii) how 

the Offeror will manage the Value Engineering/management process; (iii) how the A/E proposes 

to staff and handle construction administration and interact with the builder; (iv) how the Offeror 



 

will manage the design process to ensure that bid packages are issued in a timely manner and 

incorporate agreed upon Value Engineering changes; and (v) describe the key challenges inherent 

and unique to Congress Heights Recreation Center in this Project and explain how they will be 

overcome or mitigated, specific attention should be given to the phasing of construction. The 

Department will also consider the experience that the Offeror and its team members have working 

together on similar projects. This element of the evaluation is worth up to twenty (20) points. 

 

D.3.6 Preference Points (up to 12 Points) 

 

At the conclusion of Evaluation Board’s discussions and evaluations, up to 12 preference points, 

as described in Section C.1 of this RFP, will be added to the Evaluation Board’s scores based on 

each eligible A/E firm’s status as determined by the DSLBD. Thereafter, the Evaluation Board 

will prepare a report for the CO recommending, in order of preference, at least three (3) A/E firms 

evaluated to be the most highly qualified to perform the required services, based on the selection 

criteria in Section D.3 of this RFP.  The evaluation report will allow the CO to: review the 

considerations upon which the recommendations are based; and, make a final, independent 

determination regarding the order of preference of at least three (3) of the most highly qualified 

A/E firms based on the selection criteria in Section D.3.   

 

D.4 Discussions 

 

The Evaluation Board will hold discussions with no less than three (3) A/E firms determined to be 

the most highly qualified A/E firms to provide the required services based upon the criteria set 

forth in Section D.3.  The Evaluation Board will discuss concepts and the relative utility of 

alternative methods of furnishing the required services and rate the A/E’s ability to meet the 

selection criteria in Section D.3 of this RFP. The discussions will be scheduled through the 

Department’s Contracting and Procurement Division and will include the Evaluation Board and 

the CO or CO’s designee.  The Evaluation Board will prepare its selection report based on the 

discussions and the evaluations conducted. 

 

D.5 Negotiations  

 

The CO will then negotiate a contract with the highest qualified A/E based on the selection report 

that is provided by the Evaluation Board, at compensation rates that the CO determines in writing 

to be fair and reasonable to the District.  If negotiations are not successful, then the CO shall 

terminate negotiations with that first highest qualified A/E and undertake negotiations with the 

second most qualified A/E firm. The CO will follow the same process to terminate negotiations if 

negotiations with the second most qualified A/E firm is not successful and will initiate negotiations 

with the third most qualified A/E firm. 

 

  



 

SECTION E 

PROPOSAL ORGANIZATION AND PROPOSALS 

 

This section outlines specific information necessary for the proper organization and manner in 

which Offerors’ Proposals should be proffered. References are made to other sections in this 

RFP for further explanation. 

 

E.1 Proposal Identification 

 

Proposals shall be proffered in an original and seven (7) hard copies of Technical Proposal as 

well as two (2) copies of the FEE Proposal and an electronic copy of both proposals on a USB 

flash drive. The Offeror’s Proposal shall be placed in a sealed envelope conspicuously marked:  

 

“DCAM-19-CS-AE-0008 

Proposal for Architectural/Engineering Services for Congress Heights Recreation Center.  

 

E.2 Delivery or Mailing of Proposals 

 

Proposals should be delivered or mailed to: 

 

D.C. Department of General Services 

Attention:  George Lewis c/o Elouise Fripp 

Contracts & Procurement Division 

Frank D. Reeves Center 

2000 14th St, NW – 8th Floor 

Washington, DC 20009 

 

E.3 Date and Time for Receiving Proposals 

 

Proposals shall be received by 2:00 p.m., on June 11, 2019. The Offeror assumes the sole 

responsibility for timely delivery of its Proposal, regardless of the method of delivery. 

 

E.4 Submission Size, Organization and Offeror Qualifications 

 

All Proposals shall be submitted on 8-1/2” x 11” bond paper and typewritten. Telephonic, 

telegraphic, and facsimile Proposals shall not be accepted. The Department is interested in a 

qualitative approach to presentation material. Brief, clear and concise material is more desirable 

than quantity. The Proposal shall be organized in two volumes, a technical proposal and a price 

proposal. 

 

 

 

 

 

 



 

E.4.1 Technical Proposal 

 

The technical proposal shall be organized as follows: 

 

E.4.1.1 Executive Summary 

 

Each Offeror shall provide a summary of no more than three pages of the information contained 

in the following sections. 

 

E.4.1.2 General Team Information and Firm(s) Data 

 

Each Offeror should provide the following information for the principal A/E firm and each of its 

subconsultants. 

 

A. Name(s), address(es), and role(s) of each firm (including all sub-consultants) 

 

B. Firm profile(s), including: 

i. Age 

ii. Firm history(ies) 

iii. Firm size(s) 

iv. Areas of specialty/concentration 

v. Current firm workload(s) projected over the next two years 

vi. Provide a list of any contract held by the Offeror where the contract was terminated (either 

for default or convenience). This list should also identify any contracts that resulted in 

litigation or arbitration between the Owner and the Offeror. If the Offeror has multiple 

offices, only contracts held by the office submitting this proposal need be listed. 

 

C. Description of the team organization and personal qualifications of key staff, including: 

1. Identification of the single point of contact for the A/E 

2. Organizational chart illustrating reporting lines and names and titles for key participants 

proposed by the team. 

3. Resumes for each key participant on the team, including definition of that person’s role, 

relevant project experience, and current workload over the next two years. 

 

E.4.1.3 Information for each Selection Criteria 

 

Offerors shall provide the required information and analysis for each selection criteria as 

described in Section D.3 of this RFP. 

 

 

 

 

 

 

 



 

 

E.4.2 Fee Proposal 

 

The A/E Offeror’s Fee proposal shall be submitted separately from Offeror’s Technical Proposal 

and include all of the following: 

 

E.4.2.1 Form of Offer Letter 

 

Each Offeror shall submit an offer letter substantially in the form of Attachment C, to propose a 

Design Fee and hourly rates, in accordance with the attached pricing schedule, and outline any 

requested changes to the Form of Contract. Material deviations, in the opinion of the Department, 

from the bid/offer form shall be sufficient to render the proposal non-responsive.  

 

The Department intends to award the Contract to the most qualified firm and the cost information 

will be used to negotiate a fee for this Project. 

 

E.4.2.2 Fee Proposal Attachments 

 

Each Offeror shall complete and submit the following Attachments in the Offeror’s Fee Proposal, 

which will not be used for evaluation purposes.  If, however, the Offeror is determined to be one 

of at least three (3) of the most highly qualified A/E firms to provide the required services under 

this RFP, then the CO may utilize the Offeror’s Fee Proposal in the negotiation of a contract with 

the highest qualified A/E firm at compensation rates that the CO determines to be fair and 

reasonable to the District. 

 

a) Bidder/Offeror Certification Form (Attachment D)  

b) Tax Affidavit (Attachment E) 

c) EEO Policy Statement (Attachment H) 

d) First Source Employment Agreement and Employment Plan (Attachment I)  

e) SBE Subcontracting Plan (Attachment M) 

 

Other than the original Proposal (which shall include both a pricing and technical response), 

Offerors will be required to submit copies of the pricing portion of their proposal (including 

the Form of Offer Letter and any spreadsheets or other pricing documents referenced in the 

Form of Offer Letter) separately from the technical portion of their proposal.  

 

 

 

 

 

 

 

 

 

SECTION F 



 

BIDDING PROCEDURES & PROTESTS 

 

F.1 Contact Person 

 

The Department’s sole point of contact (“POC”) for matters related to this RFP is the only 

individual authorized to discuss this RFP with any interested parties, including Offerors. The POC 

does not have authority to bind the District through the execution of written contract documents.  

Only Contracting Officers can bind the District and DGS.  

 

All questions and communications with the Department’s POC about the Project or this RFP shall 

be sent in writing to:  

 

Elouise Fripp 

Contract Specialist 

Department of General Services 

1250 U Street, 3rd Floor 

Washington, DC  20009 

(202) 727-2733 

Elouise.fripp@dc.gov  

 

The Department disclaims the accuracy of information derived from any source other than this 

RFP and the Department’s POC, and the use of any such information is at the sole risk of the 

Offeror. All communications and requests for information shall be submitted by the Offeror’s point 

of contact identified in its Proposal.  

 

F.2 Preproposal Conference 

 

A Pre-Proposal Conference will be held on May 23, 2019 at 10:30 a.m., at the Congress 

Heights Recreation Center located at 611 Alabama Avenue SE, Washington, DC 20032.  

Interested Offerors are strongly encouraged to attend. 

 

F.2.1 Site Visit 

 

A site visit will be held on May 23, 2019 at 11:30 a.m., immediately after the preproposal 

conference at the Congress Heights Recreation Center located at 611 Alabama Avenue SE, 

Washington, DC 20032.  Interested Offerors are strongly encouraged to attend. 

 

F.3 Explanations to Prospective Offerors 

 

Each Offeror should carefully examine this RFP and any and all amendments, addenda or other 

revisions, and thoroughly familiarize itself with all requirements prior to proffering a Proposal. 

Should an Offeror find discrepancies or ambiguities in, or omissions from, the RFP and 

amendments, addenda or revisions, or otherwise desire an explanation or interpretation of the RFP, 

any amendments, addenda, or revisions, it must submit a request for interpretation or correction in 

writing. Any information given to an Offeror concerning the solicitation shall be furnished 



 

promptly to all other Offerors as an amendment or addendum to this RFP if in the sole discretion 

of the Department that information is necessary in proffering submissions or if the lack of it would 

be prejudicial to any other prospective Offerors. Oral explanations or instructions given before the 

award of the contract shall not be binding. Requests and questions should be directed to POC in 

Section F.1 by 5:00 p.m. May 28, 2019. The person making the request shall be responsible for 

prompt delivery. 

 

F.4 Protests 

 

Protests are governed by D.C. Official Code § 2-360.08 and Section 4734 of the Department’s 

Procurement Regulations (27 DCMR § 4734). Protests alleging defects in this RFP must be filed 

prior to the time set for receipt of Proposals. If an alleged defect does not exist in this initial RFP, 

but was incorporated into the RFP by an amendment or addendum, a protest based on that defect 

must be filed before the next closing time established for proffering Proposals. In all other cases, 

a protester shall file the protest within ten (10) days after the protester knows or should have 

known, whichever is earlier, of the facts and circumstances upon which the protest is based. All 

protests must be made in writing to the Department's Chief Contracting Officer (“CCO”) and must 

be filed in duplicate. Protests shall be served on the Department by obtaining written and dated 

acknowledgment of receipt from the Department's CCO. Protests received by the Department after 

the indicated periods will not be considered. To expedite handling of protests, the envelope shall 

be labeled “Protest”. 

 

This Section F.4 is intended to summarize the bid protest procedures and is for the convenience 

of the Offerors only. The applicable law and regulations apply, to the extent any provision of this 

section is inconsistent with law or regulations.   

 

F.5 Contract Award 

 

This procurement is being conducted in accordance with D.C. Official Code § 2-356.04 of the 

Procurement Practices Reform Act of 2010, as amended, Sections 2620 – 2633 of the District of 

Columbia Municipal Regulations (“DCMR”), and Section 4717.5 of the Department’s 

Procurement Regulations (27 DCMR § 4717.5). 

 

F.6 Retention of Proposals 

 

All Proposals shall be retained by the Department and therefore shall not be returned to the 

Offerors. With the exception of proprietary financial information, the Proposals shall become the 

property of the Department and the Department shall the right to distribute or use such information 

as it determines. 

 

  



 

F.7 Examination of Proposals 

 

Offerors are expected to examine the requirements of all instructions (including all amendments, 

addenda, attachments and exhibits) in this RFP. Failure to do so shall be at the sole risk of the 

Offeror and may result in disqualification. 

 

F.8 Late Proposals: Modifications 

 

A. Any proposal or BAFO received at the office designated in this RFP after the exact time 

specified for receipt shall not be considered. 

B. Any modification of a proposal, including a modification resulting from the CCO’s requests 

for best and final offers, is subject to the same conditions as in Section F.8.A stated above. 

C. The only acceptable evidence to establish the time of receipt at the Department’s office is the 

time-date stamp of such installation on the Proposal wrapper or other documentary evidence of 

receipt maintained by the installation. 

D. Notwithstanding any other provisions of this RFP to the contrary, a late modification of an 

otherwise successful proposal which makes its terms more favorable to the Department may be 

considered at any time it is received and may be accepted. 

E. Proposals shall be irrevocable and remain in full force and effect for a period not less than 120 

days after receipt of proposals. 

 

F.9 No Compensation for Preparation of Proposals 

 

The Department shall not bear or assume any financial obligations or liabilities regarding the 

preparation of any Proposal submitted in response to this RFP, or prepared in connection therewith, 

including, but without limitation, any proposal, statements, reports, data, information, materials or 

other documents or items. 

 

F.10 Rejection of Proposals 

 

The Department reserves the right, in its sole discretion: 

A. To cancel this solicitation or reject all proposals. 

B. To reject proposals that fail to prove the Offeror’s responsibility. 

C. To reject proposals that contain conditions and/or contingencies that in the Department’s sole 

judgment, make the Proposal indefinite, incomplete, otherwise non-responsive, or otherwise 

unacceptable for award. 

D. To waive minor irregularities in any proposal provided such waiver does not result in an unfair 

advantage to any Offeror. 

E. To take any other action within the applicable Procurement Regulations or law. 

F. To reject the proposal of any Offeror that has submitted a false or misleading statement, affidavit 

or certification in connection with such Proposal or this Request for Proposals. 

 

  



 

F.11 Limitation of Authority 

 

Only a person with prior written authority from the CO shall have the express, implied, or apparent 

authority to alter, amend, modify, or waive any clauses or conditions of the RFP. 

 

Furthermore, any alteration, amendment, modification, or waiver of any clause or condition of this 

RFP is not effective or binding unless made in writing and signed by the CCO or its authorized 

representative. 

  



 

SECTION G 

 

INSURANCE REQUIREMENTS 

 

The A/E shall maintain the following types of insurance throughout the life of the contract. 

 

G.1 General Requirements 

 

GENERAL REQUIREMENTS.  The A/E (the “Contractor” for the purpose of this section G) at 

its sole expense shall procure and maintain, during the entire period of performance under the 

contract, the types of insurance specified below.  The Contractor shall have its insurance broker or 

insurance company submit a Certificate of Insurance to the CO giving evidence of the required 

coverage prior to commencing performance under the contract.  In no event shall any work be 

performed until the required Certificates of Insurance signed by an authorized representative of 

the insurer(s) have been provided to, and accepted by, the CO. All insurance shall be written with 

financially responsible companies authorized to do business in the District of Columbia or in the 

jurisdiction where the work is to be performed and have an A.M. Best Company rating of A- / VII 

or higher.  The Contractor shall require all of its subcontractors to carry the same insurance 

required herein. 

 

All required policies shall contain a waiver of subrogation provision in favor of the Government 

of the District of Columbia.   

 

The Government of the District of Columbia shall be included in all policies required hereunder 

to be maintained by the Contractor and its subcontractors (except for workers’ compensation and 

professional liability insurance) as an additional insureds for claims against The Government of 

the District of Columbia relating to the contract, with the understanding that any affirmative 

obligation imposed upon the insured Contractor or its subcontractors (including without limitation 

the liability to pay premiums) shall be the sole obligation of the Contractor or its subcontractors, 

and not the additional insured.  The additional insured status under the Contractor’s and its 

subcontractors’ Commercial General Liability insurance policies shall be effected using the ISO 

Additional Insured Endorsement form CG 20 10 11 85 (or CG 20 10 07 04 and CG 20 37 07 04) 

or such other endorsement or combination of endorsements providing coverage at least as broad 

and approved by the CO in writing.  All of the Contractor’s and its subcontractors’ liability policies 

(except for workers’ compensation and professional liability insurance) shall be endorsed using 

ISO form CG 20 01 04 13 or its equivalent so as to indicate that such policies provide primary 

coverage (without any right of contribution by any other insurance, reinsurance or self-insurance, 

including any deductible or retention, maintained by an Additional Insured) for all claims against 

the additional insured arising out of the performance of this Statement of Work by the Contractor 

or its subcontractors, or anyone for whom the Contractor or its  subcontractors may be liable.  

These policies shall include a separation of insureds clause applicable to the additional insured. 

 



 

If the Contractor and/or its subcontractors maintain broader coverage and/or higher limits than the 

minimums shown below, the District requires and shall be entitled to the broader coverage and/or 

the higher limits maintained by the Grantee and subcontractors.   

 

G.1.1 Required Insurance  

 

G.1.1.1 Commercial General Liability Insurance (“CGL”) 

 

The Contractor shall provide evidence satisfactory to the CO with respect to the services performed 

that it carries a CGL policy, written on an occurrence (not claims-made) basis, on Insurance 

Services Office, Inc. (“ISO”) form CG 00 01 04 13 (or another occurrence-based form with 

coverage at least as broad and approved by the CO in writing), covering liability for all ongoing 

and completed operations of the Contractor, including ongoing and completed operations under 

all subcontracts, and covering claims for bodily injury, including without limitation sickness, 

disease or death of any persons, injury to or destruction of property, including loss of use resulting 

therefrom, personal and advertising injury, and including coverage for liability arising out of an 

Insured Contract (including the tort liability of another assumed in a contract) and acts of terrorism 

(whether caused by a foreign or domestic source). Such coverage shall have limits of liability of not 

less than $1,000,000 each occurrence, a $2,000,000 general aggregate (including a per location or 

per project aggregate limit endorsement, if applicable) limit, a $1,000,000 personal and advertising 

injury limit, and a $2,000,000 products-completed operations aggregate limit. 

 

G.1.1.2 Automobile Liability Insurance 

 

The Contractor shall provide evidence satisfactory to the CO of  commercial (business) automobile 

liability insurance written on ISO form CA 00 01 10 13 (or another form with coverage at least as 

broad and approved by the CO in writing) including coverage for all owned, hired, borrowed and 

non-owned vehicles and equipment used by the Contractor, with minimum per accident limits 

equal to the greater of (i) the limits set forth in the Contractor’s commercial automobile liability 

policy or (ii) $1,000,000 per occurrence combined single limit for bodily injury and property 

damage.   

 

G.1.1.3 Workers’ Compensation Insurance 

 

The Contractor shall provide evidence satisfactory to the CO of Workers’ Compensation insurance 

in accordance with the statutory mandates of the District of Columbia or the jurisdiction in which 

the contract is performed. 

 

Employer’s Liability Insurance - The Contractor shall provide evidence satisfactory to the CO 

of employer’s liability insurance as follows: $500,000 per accident for injury; $500,000 per 

employee for disease; and $500,000 for policy disease limit. 



 

 

All insurance required by this Section G.1.1.3 shall include a waiver of subrogation endorsement 

for the benefit of Government of the District of Columbia. 

 

G.1.1.4 Crime Insurance (3rd Party Indemnity) 

 

The Contractor shall provide a 3rd Party Crime policy to cover the dishonest acts of Contractor’s 

employees which result in a loss to the District.  The policy shall provide a limit of $25,000 per 

occurrence.  

 

G.1.1.5 Cyber Liability Insurance 

 

The Contractor shall provide evidence satisfactory to the Contracting Officer of Cyber Liability 

Insurance, with limits not less than $2,000,000 per occurrence or claim, $2,000,000 aggregate.  

Coverage shall be sufficiently broad to respond to the duties and obligations as is undertaken by 

Contractor in this agreement and shall include, but not limited to, claims involving infringement 

of intellectual property, including but not limited to infringement of copyright, trademark, trade 

dress, invasion of privacy violations, information theft, damage to or destruction of electronic 

information, release of private information, alteration of electronic information, extortion and 

network security.  The policy shall provide coverage for breach response costs as well as regulatory 

fines and penalties as well as credit monitoring expenses with limits sufficient to respond to these 

obligations. This insurance requirement will be considered met if the general liability insurance 

includes an affirmative cyber endorsement for the required amounts and coverages. 

 

G.1.1.6 Environmental Liability Insurance  

 

The Contractor shall provide evidence satisfactory to the CO of pollution legal liability insurance 

covering losses caused by pollution conditions that arise from the ongoing or completed operations 

of the Contractor.  Completed operations coverage shall remain in effect for at least ten (10) years 

after completion of the work.  Such insurance shall apply to bodily injury, property damage 

(including loss of use of damaged property or of property that has been physically injured), cleanup 

costs, liability and cleanup costs while in transit, and defense (including costs and expenses 

incurred in the investigation, defense and settlement of claims).  There shall be neither an exclusion 

nor a sublimit for mold-related claims.  The minimum limits required under this paragraph shall 

be equal to the greater of (i) the limits set forth in the Contractor’s pollution legal liability policy 

or (ii) $2,000,000 per occurrence and $2,000,000 in the annual aggregate. If such coverage is 

written on a claims-made basis, the Contractor warrants that any retroactive date applicable to 

coverages under the policy precedes the Contractor’s performance of any work under the Contract 

and that continuous coverage will be maintained or an extended reporting period will be exercised 

for at least ten (10) years after completion.  The Contractor also must furnish to the Owner 



 

certificates of insurance evidencing pollution legal liability insurance maintained by the 

transportation and disposal site operators(s) used by the Contractor for losses arising from 

facility(ies) accepting, storing or disposing hazardous materials or other waste as a result of the 

Contractor’s operations.  Such coverages must be maintained with limits of at least the amounts 

set forth above. 

 

G.1.1.7 Professional Liability Insurance (Errors & Omissions) 

 

The Contractor shall provide Professional Liability Insurance (Errors and Omissions) to cover 

liability resulting from any error or omission in the performance of professional services under the 

Contract. The policy shall provide limits of $2,000,000 per claim or per occurrence for each 

wrongful act and $2,000,000 annual aggregate. The Contractor warrants that any applicable 

retroactive date precedes the date the Contractor first performed any professional services for the 

Government of the District of Columbia and that continuous coverage will be maintained or an 

extended reporting period will be exercised for a period of at least ten years after the completion 

of the professional services. 

 

G.1.1.8 Commercial Umbrella or Excess Liability 

 

The Contractor shall provide evidence satisfactory to the CO of commercial umbrella or excess 

liability insurance with minimum limits equal to the greater of (i) the limits set forth in the 

Contractor’s umbrella or excess liability policy or (ii) $10,000,000 per occurrence and 

$10,000,000 in the annual aggregate, following the form and in excess of all liability policies. All 

liability coverages must be scheduled under the umbrella and/or excess policy. The insurance 

required under this paragraph shall be written in a form that annually reinstates all required limits. 

Coverage shall be primary to any insurance, self-insurance or reinsurance maintained by the 

District and the “other insurance” provision must be amended in accordance with this requirement 

and principles of vertical exhaustion.   

 

G.2 PRIMARY AND NONCONTRIBUTORY INSURANCE 

The insurance required herein shall be primary to and will not seek contribution from any other 

insurance, reinsurance or self-insurance including any deductible or retention, maintained by the 

Government of the District of Columbia. 

 

G.3 DURATION 

The Contractor shall carry all required insurance until all contract work is accepted by the District 

of Columbia, and shall carry listed coverages for ten years for construction projects following final 

acceptance of the work performed under the contract and two years for non-construction related 

contracts.  



 

G.4 LIABILITY 

These are the required minimum insurance requirements established by the District of Columbia. 

HOWEVER, THE REQUIRED MINIMUM INSURANCE REQUIREMENTS PROVIDED 

ABOVE WILL NOT IN ANY WAY LIMIT THE CONTRACTOR’S LIABILITY UNDER 

THE CONTRACT.  

G.5 CONTRACTOR’S PROPERTY 

The Contractor and subcontractors are solely responsible for any loss or damage to their personal 

property, including but not limited to tools and equipment, scaffolding and temporary structures, 

rented machinery, or owned and leased equipment.  A waiver of subrogation shall apply in favor 

of the District of Columbia.  

G.6 MEASURE OF PAYMENT 

The District shall not make any separate measure or payment for the cost of insurance and bonds.  

The Contractor shall include all of the costs of insurance and bonds in the contract price. 

G.7 NOTIFICATION 

The Contractor shall ensure that all policies provide that the CO shall be given thirty (30) days 

prior written notice in the event of coverage and / or limit changes or if the policy is canceled prior 

to the expiration date shown on the certificate. The Contractor shall provide the CO with ten (10) 

days prior written notice in the event of non-payment of premium. The Contractor will also provide 

the CO with an updated Certificate of Insurance should its insurance coverages renew during the 

contract. 

G.8 CERTIFICATES OF INSURANCE 

The Contractor shall submit certificates of insurance giving evidence of the required coverage as 

specified in this section prior to commencing work.  Certificates of insurance must reference the 

corresponding contract number.  Evidence of insurance shall be submitted to: 

   The Government of the District of Columbia 

 

   And mailed to the attention of: 

   Franklin Austin, CPPB, CPM/Department of General Services 

   2000 14th Street, NW, 8th Floor 

   202-727-7128 

   Franklin.Austin5@dc.gov 

 

The CO may request and the Contractor shall promptly deliver updated certificates of insurance, 

endorsements indicating the required coverages, and/or certified copies of the insurance policies.  

If the insurance initially obtained by the Contractor expires prior to completion of the contract, 



 

renewal certificates of insurance and additional insured and other endorsements shall be furnished 

to the CO prior to the date of expiration of all such initial insurance.  For all coverage required to 

be maintained after completion, an additional certificate of insurance evidencing such coverage 

shall be submitted to the CO on an annual basis as the coverage is renewed (or replaced).       

 

G.9 DISCLOSURE OF INFORMATION 

The Contractor agrees that the District may disclose the name and contact information of its 

insurers to any third party which presents a claim against the District for any damages or claims 

resulting from or arising out of work performed by the Contractor, its agents, employees, servants 

or subcontractors in the performance of this contract. 

G.10 CARRIER RATINGS  

All Contractor’s and its subcontractors’ insurance required in connection with the contract shall 

be written by insurance companies with an A.M. Best Insurance Guide rating of at least A- VII (or 

the equivalent by any other rating agency) and licensed in the in the District.  
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Attachment A 

Congress Heights Recreation Center Aerial Site Plan  

  



Attachment A – Congress Heights Recreation Center Aerial Plan 
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Attachment B 

Service Contract Act 
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Attachment C 

Form of Offer Letter 

  



Attachment C 

 

[Offeror’s Letterhead] 

 

[Insert Date] 

 

 

District of Columbia Department of General Services 

2000 14th Street, NW 

Washington, D.C. 20009 

 

Attention: George G. Lewis 

  Associate Director/ Chief Contracting Officer 

Reference:   Request for Proposals (“RFP”) – DCAM-19-AE-0008 

Architectural/Engineering Services – Congress Heights Recreation Center 

 

Dear Mr. Lewis: 

 

On behalf of [INSERT NAME OF Offeror] (the “Offeror”), I am pleased to submit this proposal 

in response to the Department of General Services’ (the “Department” or “DGS”) “RFP” to 

provide Architectural/Engineering Services for the Congress Heights Recreation Center 

Modernization project. The Offeror has reviewed the RFP and the attachments thereto, any 

addenda thereto, and the proposed Form of Contract (collectively, the “Bid Documents”) and has 

conducted such due diligence and analysis as the Offeror, in its sole judgment, has deemed 

necessary in order to submit its Proposal in response to the RFP.  

 

The Offeror’s proposal including the Design Fee (as defined in paragraph A), and the Hourly Rates 

(as defined in paragraph B) are based on the Bid Documents as issued and assume no material 

alteration of the terms of the Bid Documents (collectively, the proposal, the Design 

Fee and the Hourly Rates are referred to as the “Offeror’s Bid”). 

 

The Offeror’s Bid is as follows: 

 

A. Design Fee: 

 

Design Phase       

Preliminary Assessment and Refinement   $ ________ 

Concept Design      $ ________ 

Schematic Design      $ ________ 

Schematic Design Cost Estimating Services  $ ________ 

Design Development     $ ________ 

Design Development Cost Estimating Services  $ ________ 

Permit Set       $ ________ 



Mr. Lewis 
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Construction Documents     $ ________ 

Total Design Fee      $ ________ 

 

B. Hourly Rates (Construction Administration):      

  

 

Position      Hourly Rate 

Design Principal     $ ________/hour 

Project Architect     $ ________/hour 

Project Designer     $ ________/hour 

MEP Engineer     $ ________/hour 

Structural Engineer    $ ________/hour 

       
The Offeror acknowledges and understands that the Design Fee is a fixed fee and covers all of 

the Offeror’s costs associated with the preparation of (i) a preliminary assessment and refinement 

(if necessary) of the concept design; (ii) schematic design; (ii) design development documents; 

(iii) a permit set of construction documents; (iv) a complete, coordinated set of construction 

documents; and (v) construction administration services. 

 

The Offeror’s Bid is based on and subject to the following conditions: 

 

The Offeror agrees to hold its proposal open for a period of at least one hundred twenty (120) days 

after the date of the bid. 

 

1. Assuming the Offeror is selected by the Department and subject only to the changes 

requested in paragraph 5, the Offeror agrees to enter into a contract with the Department 

on the terms and conditions described in the Bid Documents within ten (10) days of the 

notice of the award.   

 

2. Both the Offeror and the undersigned represent and warrant that the undersigned has the 

full legal authority to submit this bid form and bind the Offeror to the terms of the Offeror’s 

Bid. 

 

3. The Offeror further represents and warrants that no further action or approval must be 

obtained by the Offeror in order to authorize the terms of the Offeror’s Bid. 

 

4. The Offeror and its principal team members hereby represent and warrant that they have 

not: (i) colluded with any other group or person that is submitting a proposal in response 

to the RFP in order to fix or set prices; (ii) acted in such a manner so as to discourage any 

other group or person from submitting a proposal in response to the RFP; or (iii) otherwise 

engaged in conduct that would violate applicable anti-trust law.. 

 



Mr. Lewis 

[DATE] 
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5. The Offeror’s proposal is subject to the following requested changes to the Form of 

Contract: [INSERT REQUESTED CHANGES. OFFERORS ARE ADVISED THAT 

THE CHANGES SO IDENTIFIED SHOULD BE SPECIFIC SO AS TO PERMIT 

THE DEPARTMENT TO EVALUATE THE IMPACT OF THE REQUESTED 

CHANGES IN ITS REVIEW PROCESS. GENERIC STATEMENTS, SUCH AS “A 

MUTUALLY ACCEPTABLE CONTRACT” ARE NOT ACCEPTABLE. 

OFFERORS ARE FURTHER ADVISED THAT THE DEPARTMENT WILL 

CONSIDER THE REQUESTED CHANGES AS PART OF THE EVALUATION 

PROCESS.] 

 

6. The Offeror hereby certifies that neither it nor any of its team members have entered into 

any agreement (written or oral) that would prohibit any contractor, subcontractor or sub-

consultant that is certified by the District of Columbia Office of Department of Small and 

Local Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business 

Enterprise (collectively, “LSDBE Certified Companies”) from participating in the work if 

another company is awarded the contract. 

 

7. This bid form and the Offeror’s Bid are being submitted on behalf of [INSERT FULL 

LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR 

THE OFFEROR]. 

 

Sincerely, 

 

 

By:  ____________________ 

Name:  ____________________ 

Title:  ____________________ 
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Attachment D 

Bidder Offeror Certification Form 



Telephone # and ext.: Fax #:

Name: EIN: Status:

The person(s) completing this form must be knowledgeable about the Bidder's/Offeror's business and operations.  

GENERAL INSTRUCTIONS

This form contains five (5) sections.  Section I concerns the bidder's/offeror's responsibility; Section II includes additional required certifications; Section III relates to 

the Buy American Act (if applicable); Section IV relates to the Walsh-Healey Act; and Section V requires the Bidder's/Offeror's signature. Please note, a determination 

that a prospective contractor is found to be "not responsible" is final and not appealable.

RESPONSES

Every question must be answered.  Each response must provide all relevant information that can be obtained within the limits of the law.  Individuals and sole 

proprietors may use a Social Security number but are encouraged to obtain and use a federal Employer Identification Number (EIN).  Provide any explanation at the end 

of the section or attach additional sheets with numbered responses.  Include the Bidder's/Offeror's name at the top of each attached page.

Additional Legal Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity and EIN used in the last five (5) years and the 

status (active or inactive).

Type:

Email Address:

1.1  Business Type (Please check the appropriate box and provide additional information if necessary.):

        Limited Liability Company (LLC or PLLC)

        Partnership (including LLP, LP or General)

        Corporation (including PC)

Date of Organization:

Date of Organization:

Date of Registration or Establishment:

        Other Date established?:

        Nonprofit Organization

Legal Business Entity Name: Solicitation #:

Address of the Principal Place of Business (street, city, state, zip code)

Website:

        Sole Proprietor

  State _____________________________________                                                    Country  __________________________________

If "Other," please explain:  

1.2  Was the Bidder's/Offeror's business formed or incorporated in the District of Columbia?

(a)  Certify its intent to obtain the necessary license, registration or certification prior to contract award; or

(b)  Explain its exemption from the requirement.

1.3  Please provide a copy of each District of Columbia license, registration or certification that the Bidder/Offeror is required by law to obtain (other than those 

provided in Subpart 1.2).  If the Bidder/Offeror is not providing a copy of its license, registration or certification to transact business in the District of Columbia, it shall 

either:  

If "No" to Subpart 1.2, provide the jurisdiction where the Bidder's/Offeror's business was formed or incorporated.  Attach a Certificate or Letter of Good Standing from 

the applicable jurisdiction and a certified Application for Authority from the District, or provide an explanation if the documents are not available.

How many years in business?:

BIDDER/OFFEROR CERTIFICATION FORM

COMPLETION 

Instructions for Section I:  Section I contains nine (9) parts.  Part 1 requests information concerning the Bidder's/Offeror's business entity.  Part 2 inquires about 

current or former owners, partners, directors, officers or principals.  Part 3 relates to the responsibility of the Bidder's/Offeror's business.  Part 4 concerns the 

Bidder's/Offeror's business certificates and licenses.  Part 5 inquires about legal proceedings.  Part 6 relates to the Bidder's/Offeror's financial and organizational 

status.  Part 7 relates to current procurement activity within the Department. Part 8 requires the Bidder/Offeror to agree to update the information provided.  Part 

9 relates to disclosures under the District of Columbia Freedom of Information Act (FOIA).  

SECTION I.  BIDDER/OFFEROR RESPONSIBILITY CERTIFICATION

        Joint Venture Date of Organization:

PART 1:  BIDDER/OFFEROR INFORMATION

Date of Incorporation:

Yes      No
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2.2  Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes? 

Within the past five (5) years, has any current or former owner, partner, director, officer, principal or any person in a position involved in the administration of funds, or 

currently or formerly having the authority to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the bidder/offeror with any 

government entity:

2.1  Been sanctioned or proposed for sanction relative to any business or professional permit or license?

1.4   If your company, its principals, shareholders, directors, or employees own an interest or have a position in another entity in the same or similar line of business as 

the Bidder/Offeror, please describe the affiliation in detail.

1.5  If any officer, director, shareholder or anyone holding a financial interest in the Bidder/Offeror has a relationship with an employee of the Department or any 

District agency for whom the Department is procuring goods or services, please describe the nature of the relationship in detail and identify the employee.

2.8  In the past ten (10) years has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary damages 

under a contract? If so, describe each such assessment in detail.

2.7  In the past ten (10) years has the Bidder/Offeror had a contract terminated, in whole or in part, for any reason? If so, describe each such termination in detail.

Additional Instructions for Section I, Parts 2 through 9:  Provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or 

corrective action(s) taken and the current status of the issue(s).  

3.2  Been proposed for suspension or debarment?

Within the past five (5) years, has the Bidder/Offeror:

2.4  Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any 

business-related conduct?

2.6  Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to 

complete an awarded contract?

PART 2:  INDIVIDUAL RESPONSIBILITY

2.5  Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or a 

plea bargain for:

(a)  Any business-related activity; or

(b)  Any crime the underlying conduct of which was related to truthfulness?

(b)  Any crime the underlying conduct of which was related to truthfulness?

3.3  Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any 

business-related conduct?

(a)  Any business-related activity; or

3.4  Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or 

plea bargain for:

Please provide an explanation for each "Yes" in Part 2 above.    

3.6  Been denied a contract award (in whole or in part, for any reason) or had a bid or proposal rejected based upon a non-

responsibility finding by a government entity? If so, describe each such occurrence in detail. 

3.7 Had a low bid or proposal rejected on a government contract for failing to make good faith efforts on any Certified Business 

Enterprise goal or statutory affirmative action requirements on a previously held contract?

3.5  Been disqualified or proposed for disqualification on any government permit or license?

PART 3:  BUSINESS RESPONSIBILITY 

3.1   Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes?

2.3  Been proposed for suspension or debarment?

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No
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5.4  Engaged in any litigation with any government entity? If so, please identify and/or describe all threatened and pending 

litigation and/or claims, including but not limited to matters pending before any Boards of Contracts Appeals.

If "Yes" to Subpart 5.1, provide an explanation of the issue(s), relevant dates, the Lien Holder or Claimant's name, the amount of the lien(s) and the current status of the 

issue(s).  

If "Yes" to Subpart 6.5, provide the years the Bidder/Offeror failed to file the return or pay the insurance, explain the situation and any remedial or corrective action(s) 

taken and the current status of the issue(s).  

6.5  During the past three (3) years, has the Bidder/Offeror failed to file a District of Columbia unemployment insurance return or 

failed to pay District of Columbia unemployment insurance?

PART 6:  FINANCIAL AND ORGANIZATIONAL INFORMATION

6.6  During the past three (3) years, has the Bidder/Offeror failed to comply with any payment agreement with the Internal 

Revenue Service, the District of Columbia Office of Tax and Revenue and the Department of Employment Services?

If "Yes" to Subpart 6.1, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current 

status of the issue(s).  

If "Yes" to Subpart 6.2, provide an explanation of the issue(s), relevant dates, the government entity involved, the amount assessed and the current status of the issue(s).  

If "Yes" to Subpart 6.3, provide the bankruptcy chapter number, the court name and the docket number.  Indicate the current status of the proceedings as "initiated," 

"pending" or "closed".  

5.3  Received any OSHA citation and Notification of Penalty containing a violation classified as serious or willful?

4.2  Please provide a copy of the Bidder's/Offeror's District of Columbia Office of Tax and Revenue Tax Certification Affidavit.

5.1  Had any liens or judgments (not including UCC filings) filed against it which remain undischarged?

5.2  Had a government entity find a willful violation of District of Columbia compensation or prevailing wage laws, the Service 

Contract Act or the Davis-Bacon Act?

Within the past five (5) years, has the Bidder/Offeror:

If "Yes" to Subpart 6.4, provide the taxing jurisdiction, the type of tax, the liability year(s), the tax liability amount the Bidder/Offeror failed to file/pay and the current 

status of the tax liability.  

6.1  Within the past five (5) years, has the Bidder/Offeror received any formal unsatisfactory performance assessment(s) from any 

government entity on any contract?

6.2 Has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary 

damages under a contract?  If so, describe each such assessment in detail below.

6.4  During the past three (3) years, has the Bidder/Offeror failed to file a tax return or pay taxes required by federal, state, District 

of Columbia or local laws?

6.3  Within the last seven (7) years, has the Bidder/Offeror initiated or been the subject of any bankruptcy proceedings, whether or 

not closed, or is any bankruptcy proceeding pending?

Please provide an explanation for each "Yes" in Part 5 above. 

Please provide an explanation for each "Yes" in Part 3. 

4.3  Had a denial, suspension, revocation or forfeiture of any licensures?

Please provide an explanation for "Yes" in Subpart 4.3   

PART 5:  LEGAL PROCEEDINGS

4.1  Had a denial, decertification, revocation or forfeiture of District of Columbia certification of any Certified Business Enterprise 

or federal certification of Disadvantaged Business Enterprise status for other than a change of ownership?

Has the Bidder/Offeror:

3.8  Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to 

complete an awarded contract?

Please provide an explanation for "Yes" in Subpart 4.1.   

PART 4:  CERTIFICATES AND LICENSES

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

Yes      No

No

Yes      No

Yes      No

Yes      No

Yes      No
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Contract Number Labor Hours Allocated

SECTION II.  ADDITIONAL REQUIRED BIDDER/OFFEROR CERTIFICATIONS

The Bidder/Offeror certifies that:

PART 7:  CONTRACTOR PROCUREMENT ACTIVITY WITHIN THE DEPARTMENT

7.1  What is your organization's Design Capacity (total labor hours) to conduct or purse business with the Department of General Services (DGS) in the current fiscal 

year? Design capacity is calculated by multiplying the total number of company employees dedicated to a particular line of business by no more than 12 hours per day. 

Person’s completing this form may be required to provide supporting documentation to substantiate allocable labor hours presented.

                  (a) Construction:_____________________________________labor hours

Instructions for Section II:  Section II contains six (6) parts.  Part 1 requests information concerning District of Columbia employees.  Part 2 applies to the 

Bidder/Offeror's pricing.  Part 3 relates to equal employment opportunity requirements.  Part 4 relates to First Source requirements.  Part 5 relates to employment 

eligibility obligations.  Part 6 relates to Language Access obligations. 

PART 1.  DISTRICT EMPLOYEES NOT TO BENEFIT

(a)  Within sixty (60) days of a material change to a response; and

(b)  Prior to the exercise of an option year contract.

If "Yes" to Subpart 6.7, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current 

status of the issue(s). 

6.8  During the past three (3) years, has the Bidder/Offeror been audited by any government entity?

PART 8:  RESPONSE UPDATE REQUIREMENT

8.1  In accordance with the requirement of Section 302(c) of the Procurement Practices Reform Act of 2010 (D.C. Official Code  § 2-353.02), the Bidder/Offeror shall 

update any response provided in Section I of this form during the term of this contract:

If "Yes" to Subpart 6.6, provide the years the Bidder/Offeror failed to comply with the payment agreement, explain the situation and any remedial or corrective action(s) 

taken and the current status of the issue(s).  

(a)  If "Yes" to Subpart 6.8, did any audit of the Bidder/Offeror identify any significant deficiencies in internal controls, fraud or 

illegal acts; significant violations of provisions of contract or grant agreements; significant abuse; or any material disallowance?

(b)  If "Yes" to Subpart 6.8(a), provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the 

current status of the issue(s).  

             (a)  ____________________________________________________________________________________

             (b)  ____________________________________________________________________________________

1.2  No person listed in clause 13 of the Standard Contract Provisions, “District Employees Not To Benefit”, will benefit from this contract.

1.3  The following person(s) listed in clause 13 of the Standard Contract Provisions may benefit from this contract.  (For each person listed, attach the affidavit required 

by clause 13.)

PART 9:  FREEDOM OF INFORMATION ACT (FOIA)

6.7  Indicate whether the Bidder/Offeror owes any outstanding debt to any state, federal or District of Columbia government.

9.1  Indicate whether the Bidder/Offeror asserts that any information provided in response to a question in Section I is exempt 

from disclosure under the District of Columbia Freedom of Information Act (FOIA), effective March 25, 1977 (D.C. Law 1-96; 

D.C. Official Code §§ 2-531, et seq.).  Include the question number(s) and explain the basis for the claim.  (The District will 

determine whether such information is, in fact, exempt from FOIA at the time of request for disclosure under FOIA.) 

                  (b) Non-Construction:________________________________ labor hours

7.2 In the table below, please list:

                  (1) The active contracts your organization currently holds with the Department of General Services, please include the contract number(s) as a part of your

                  response; and

                  (2) The number of labor hours your organization has allocated to each active contract within the current fiscal year. (Note, if more entries are required, please

                  list an  attached addendum to this document).

Yes      No

Yes      No

Yes      No

Yes      No
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SECTION III.  BUY AMERICAN ACT CERTIFICATION

Instructions for Section III:  Section III contains one (1) part which should only be completed if goods are being provided that are subject to the requirements of the 

Buy American Act.  

2.1  The signature of the Bidder/Offeror is considered to be a certification by the signatory that:

PART 3:  EQUAL OPPORTUNITY AND HUMAN RIGHTS OBLIGATIONS

3.1  I hereby certify that I am fully aware of the contents of Mayor's Order 85-85, Mayor's Order 2017-313 and the Office of Human Rights' regulations in Chapter 11 of 

the DCMR, and agree to comply with them while performing this contract.

 [Insert full name of person(s) in the organization responsible for determining the prices offered

in this contract and the title of his or her position in the Bidder's/Offeror’s organization]

             (a)  The contract prices have been arrived at independently without, for the purpose of restricting competition, any consultation, communication or agreement 

with any bidder/offeror or competitor related to:  

The Bidder/Offeror certifies that:

              (b)  Has been authorized, in writing, to act as an agent for the following principal in certifying that the principal has not participated, and will not participate, in 

any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above:

PART 4:  FIRST SOURCE OBLIGATIONS

                    (i)   As an authorized agent, certifies that the principals named in subparagraph 2.2(b) above have not participated, and will not participate, in any action 

contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; and

                    (ii)  As an agent, has not participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above.

              (a)  Is the person in the Bidder's/Offeror’s organization responsible for determining the prices being offered in this contract, and that the signatory has not 

participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; or

________________________________________________________________________________________________

              (b)  The prices in this contract have not been and will not be knowingly disclosed by the Bidder/Offeror, directly or  indirectly, to any other bidder/offeror or 

competitor before bid/proposal opening unless otherwise required by law;  and

                    (i)  Those prices; 

                    (ii)  The intention to submit a bid/proposal; or

                    (iii)  The methods or factors used to calculate the prices in the contract.

2.4  The Bidder/Offeror certifies that:

(a) there are no other entities related to it that are responding to or bidding on the subject solicitation or invitation to bid.  Related entities include, but are not limited to, 

any entity that shares management positions, board positions, shareholders, or persons with a financial interest in the Bidder/Offeror.  

(b) there are no current or former owners, partners, officers, directors, principals, managers, employees or any persons with a financial interest in the Bidder/Offeror 

who have a financial interest in the request for proposal or invitation for bid or any asset, tangible or intangible, arising out of any contract or scope of work related to 

the request for proposal or invitation for bid.

PART 5:  EMPLOYMENT ELIGIBILITY OBLIGATIONS

5.1  I hereby certify that the Bidder/Offeror has verified the identity and employment eligibility of all its employees.

PART 6:  LANGUAGE ACCESS OBLIGATIONS

6.1  For contracts where the contracting agency is a "covered entity" or "covered entity with major public contact" as defined in Sections 2(2) and 2(3) of the Language 

Access Act of 2004 (D.C. Official Code § 2-1931(2) and § 2-1931(3)), I hereby certify that I will comply with Language Access compliance requirements of the 

contracting agency while performing this contract.

PART 2:  INDEPENDENT PRICE DETERMINATION REQUIREMENTS 

2.3  If the Bidder/Offeror deletes or modifies subparagraph 2.1(b) above, the bidder/offeror must furnish with its bid a signed statement setting forth in detail the 

circumstances of the disclosure.

4.2  I certify that the Initial Employment Plan submitted with my bid or proposal is true and accurate.

With regards to 2.4 (b), if the Bidder/Offeror has knowledge of such a financial interest, please provide a detailed explanation.

4.1  I hereby certify that I am fully aware of the requirements of the Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 2011 

(D.C. Law 19-84), and agree to enter into a First Source Employment Agreement with the Department of Employment Services if awarded any contract valued at 

$300,000 or more which receives funds or resources from the District, or funds or resources which, in accordance with a federal grant or otherwise, is administered by 

the District government.

              (c)  No attempt has been made or will be made by the Bidder/Offeror to induce any other concern to submit or not to submit a contract for the purpose of 

restricting competition.

2.2  The signature on the bid/proposal is considered to be a certification by the signatory that the signatory:
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Telephone #: Fax #:

Date:

PART 1:  BUY AMERICAN ACT COMPLIANCE 

SECTION V.  CERTIFICATION

1.1  The Bidder/Offeror certifies that each end product, except the end products listed below, is a domestic end product, and that components of unknown origin are 

considered to have been mined, produced or manufactured outside the United States.

______________________________________________________  EXCLUDED END PRODUCTS

______________________________________________________  COUNTRY OF ORIGIN

I, [                                                                                        ], as the person authorized to sign these certifications, hereby certify that the information provided in this form 

is true and accurate. 

The District of Columbia is hereby authorized to verify the above information with appropriate government authorities. Penalty for making false statements is a fine of 

not more than $1,000.00, imprisonment for not more than 180 days, or both, as prescribed in D.C. Official Code § 22-2405. Penalty for false swearing is a fine of not 

more than $2,500.00, imprisonment for not more than three (3) years, or both, as prescribed in D.C. Official Code § 22-2404. 

Name [Print and sign]:

Title: Email Address:

Instruction for Section V:  This section must be completed by all bidder/offerors. 

If this contract is for the manufacture or furnishing of materials, supplies, articles or equipment in an amount that exceeds or may exceed $10,000, and is subject to the 

Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 35-45) (the “Act”, as used in this section), the following terms and conditions apply:

(a) All representations and stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR 50-201.3) are incorporated by reference. These 

representations and stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may hereafter, be in effect.

(b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued by the Secretary of Labor (41 CFR 

50-202.2) (41 U.S.C. §40). Learners, student learners, apprentices, and handicapped workers may be employed at less than the prescribed minimum wage (see 41 CFR 

50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair Labor Standards Act (29 U.S.C. §214).

SECTION IV.  WALSH-HEALEY ACT

Instructions for Section IV:  Walsh-Healey Act.  
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Form of Contract- Will be Issued by Addendum 
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Attachment G 

Standard Contract Provisions for Architectural Engineering Services 
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District of Columbia District of General Services  

Released October 2018 
 

Standard Contract Provisions 

General Provisions 
(Architectural & Engineering Services Contract) 
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ARTICLE 1. DEFINITIONS 
 

A. “Architect-Engineer” means the individual, individuals, and or firm identified as the “Architect- 
Engineer” in the preamble of Contract executed by and between the District and the Architect-
Engineer for the Project. 

 
B. “Change Order” means a document signed by the District and the Architect-Engineer to 

authorize an addition, deletion or revision in the services, the Architect-Engineer’s cost of, or the 
time required for, the performance of any part of the services under the Contract, issued on or 
after the Effective Date of the Contract. 

 
C. “Contract” means the written contract for professional services between the District and the 

Architect-Engineer, including all exhibits, Standard Contract Provisions, and any duly 
executed amendments.  

 
D. “Contracting Officer” means the District official authorized to execute and administrate the Contract 

on behalf of the District. Within DGS, the Director is the Chief Contracting Officer. The Director may 
make delegations of procurement authority to additional contracting officers within DGS. 
 

E. “District” means the District of Columbia, Department of General Services, (the “Department” or 
“DGS”), a party to the Contract. 
 

F. “Project” means the District’s project identified in the Contract, of which Architect-Engineer's 
services under the Contract as a party. 

 
G. “Scope of Services” means any and all work done in any and all phases of the Project, pursuant 

to and as set forth by the Department in the Contract. 
 

H. “Day or Days” All references to day or days  in these Standard Contract Provisions will be counted 
based on calendar days not business days. 

 
ARTICLE 2. GENERAL 

 
A. The Contracting Officer shall have authority to take any action provided for herein on behalf of 

the District, including approval, certifications, vouchers, acceptance and changes within the 
Scope of Services. 

 
B. The Architect-Engineer’s period of performance shall commence on the effective date as agreed 

and as specified in the Scope of Services or in each task order issued by the Contracting Officer 
and ends on the date all required services are satisfactorily completed in accordance with the 
terms of the Contract and Project close-out documents and all deliverables are delivered to the 
District. 

 
C. All services shall be prosecuted under the direction of a principal officer or responsible 

representative of the Architect-Engineer, approved by the Contracting Officer. The design of 
architectural, civil, structural, mechanical, plumbing, electrical, or other engineering features of 
the Project shall be accomplished in accordance with the terms of the Contract and reviewed and 
certified in accordance with applicable District of Columbia regulations by architects or engineers 
registered to practice in the District of Columbia in the particular professional field involved. 

 
D. The Architect-Engineer shall furnish sufficient technical, supervisory and administrative personnel 
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to ensure the efficient prosecution of the services in accordance with the approved Project 
Schedule. 

 
E. The Architect-Engineer agrees that duly authorized representatives of the District shall have 

access at all reasonable times to inspect and make copies of all notes, designs, drawings, 
specifications or other technical or non-technical data, including but not limited to payroll of 
company personnel, pertaining to the services performed under the Contract. 
 

F. The standard of care. The Architect-Engineer, its consultants and subcontractors shall 
perform the services consistent with the professional skill and care ordinarily provided by 
members of the same profession currently practicing under similar or same circumstances in 
the same or similar locality of the Project. The standard of care shall not be altered by the 
application, interpretation, or construction of this or any other provision of these Standard 
Contract Provisions or the Contract. 

 
ARTICLE 3. PROGRESS SCHEDULES AND REPORTS 

 
A. Generally. In addition to the requirements set forth in the Scope of Services and the requirements 

set forth elsewhere in the Contract, the Architect-Engineer shall furnish progress reports monthly, 
biweekly and with each payment request, describing accomplishments, decisions and overall 
progress made during the period covered by the report and including the most recent Project 
Schedule and as set forth in more detail in this Article 3. 

 
B. Monthly Reports. The Architect-Engineer shall provide written reports to the District, at a 

minimum on a monthly basis on the progress of the Project, including, but not limited to, a 
baseline schedule and schedule updates with narrative demonstrating the critical path of the 
services in Primavera format in the latest available version or as designated by the Contracting 
Officer. The monthly written reports shall also include, at a minimum, the services accomplished, 
problems encountered, cost updates, an economic inclusion report, cash flow updates, quality 
assurance reports and other similar relevant data as the District may reasonably require. 

 
C. Biweekly Updates. The Architect-Engineer shall also provide written update reports to the District 

on a biweekly basis, which shall reflect actual conditions of Project progress as of the date of the 
update. The update shall reflect the actual progress of designs or construction, as the case may 
be, identify developing delays, regardless of their cause, and reflect the Architect-Engineer's best 
projection of the actual date by which Substantial Completion and Final Completion of the Project 
will be achieved. Via a narrative statement (not merely a critical path method schedule), the 
Architect-Engineer shall identify the causes of any potential delay and state what, in the Architect-
Engineer’s judgment, must be done to avoid or reduce that delay.  The Architect-Engineer shall 
point out, in its narrative, changes that have occurred since the last update, including those related 
to major changes in the Scope of Services, activities modified since the last update, revised 
projections of durations, progress and completion, revisions to the schedule logic or assumptions, 
and other relevant changes. Any significant variance from the previous schedule or update shall 
also be identified in a narrative, together with the reasons for the variance and its impact on Project 
completion. All schedule updates shall be in the latest version of Primavera format and reasonably 
acceptable to the District. The District may make reasonable requests during the Project for 
changes to the format or for further explanation of information provided. Submission of updates 
showing that Substantial Completion or Final Completion of the Project will be achieved later than 
the applicable scheduled completion date shall not constitute requests for extension of time and 
shall not operate to change the scheduled completion date. The District’s receipt of, and lack of 
objection to, any schedule update showing Substantial Completion or Final Completion later than 



4 	

the dates agreed upon shall not be regarded as the District’s agreement that the Architect-
Engineer may have an extension of time, or as a waiver of any of the District’s rights, but merely 
as the Architect-Engineer’s representation that, in the Architect-Engineer's best projection, 
Substantial Completion or Final Completion of the Project may not be completed by the agreed 
upon date. Changes to the scheduled completion dates may be made only in the circumstances 
and only by the methods set forth in the Contract. 

 
D. Condition Precedent to Payment. All payments to Architect-Engineer are contingent upon 

satisfactory performance of the terms and conditions set forth in the Contract as determined by 
the Contracting Officer. Requisitions for payment shall be accompanied by a Project Progress 
Report which shall include the information set forth in this Article 3 and a statement indicating 
the percentage of completion of all required services for the Project. 

 
ARTICLE 4. RESPONSIBILITY OF THE ARCHITECT-ENGINEER 

 
A. Quality. The Architect-Engineer shall be responsible for the professional quality, technical 

accuracy and the coordination of all designs, drawing, specifications, and other services furnished. 
The Architect-Engineer shall, without additional compensation correct or revise any errors or 
deficiencies in its designs, drawings, specification and other services. 

 
B. Scope of Services. The Architect-Engineer shall accomplish the design services required pursuant 

to the Scope of Services or under each task order. The services, as set forth in the Contract, shall 
include but are not limited to the services required to enable the District to award the related 
construction contract pursuant to standard District procedures, for the construction of the facilities 
designed at a price that does not exceed the estimated construction contract price set forth in the 
Contract. 

 
1. If bids or proposals are not solicited within 180 days following the District’s acceptance of the 

services to be provided under the Scope of Services or task order, the Architect-Engineer shall, 
prepare an estimate of constructing the design submitted and such estimate will be used in lieu 
of bids or proposals to determine compliance with the funding limitation. 

 
2. If the bids or proposals for the construction contract received exceed such estimated price, the 

Architect-Engineer shall perform such redesign and other services as are necessary to permit 
contract award within such funding limitation. Such redesign services shall be performed at no 
increase in the price of the Contract. However, the Architect-Engineer shall not be required to 
perform such additional services at no cost to the District if the unfavorable bids or proposals 
are the results of unforeseeable causes beyond the control and without the fault and negligence 
of the Architect-Engineer. 

 
C. Designing to Budget. The Architect-Engineer shall promptly advise the Contracting Officer if the 

Architect-Engineer finds that the Project design will exceed or is likely to exceed the funding limitations 
and the Architect-Engineer is unable to design a usable facility within these limitations. Upon receipt 
of such information, the Contracting Officer will review the Architect- Engineer’s revised estimate of 
construction cost. The Contracting Officer may, if he determines that the estimated construction 
contract price set forth in the Scope of Services or task order is so low that award of a construction 
contract not in excess of such estimate is improbable, authorize a change in the scope, quality or type 
of materials, or both, as required to reduce the estimated construction cost to an amount within the 
estimated construction contract price set forth elsewhere in the Contract or he may adjust such 
estimated construction contract price. 
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D. Project Management and Inspection Entity. In the event the Contract requires the Architect- 
Engineer to provide construction period services, the Architect-Engineer shall also, at intervals of no 
less than once per week or as set forth in the Scope of Services, be responsible for: 

 
1. Visits to Site and Observation of Construction. An Architect-Engineer representative who is 

knowledgeable of the Project and competent in each discipline that has trade activities and 
stages of construction being performed shall visit the site at the agreed-to intervals to observe as 
an experienced and qualified design professional the progress and quality of the various aspects 
of the contractor’s work. Based on information obtained during such visits and on such 
observations, the Architect-Engineer shall endeavor to determine whether such work is 
proceeding in accordance with the Contract Documents and shall keep the District informed of 
the general progress of the work in relation to the overall schedule. The Architect-Engineer shall 
document the site visit in writing and shall submit his findings in accordance with the report 
requirements set forth in Article 3 herein. 

 
2. Inspections of Work in Progress by the Architect-Engineer. During his periodic visits to the site 

to observe the work in progress, the Architect-Engineer shall, as a minimum, spot check the 
work installed and in progress to determine compliance with the requirements of the Contract 
Documents and the codes and installation/workmanship standards listed therein. Defective and 
noncompliant work observed during such visits shall be noted in the Architect-Engineer’s reports 
and pointed out to the Contracting Officer and Program Manager.  The Architect-Engineer shall 
identify for the Project Manager any specific checks or inspections to be made. The results of 
these inspections shall be made a part of the Project’s daily log and reports. The Architect-
Engineer shall document the inspection in writing. 

 
3. Supplemental Inspections and Tests. For work not in compliance with the Contract Documents, 

the Architect-Engineer shall, with the District’s approval, require additional or supplemental 
inspection or testing. The Architect-Engineer shall receive and review all certificates of 
inspections, tests and approvals required by laws, rules, regulations, ordinances, codes, orders 
or the Contract Documents and shall determine whether, in its opinion as an Architect-Engineer, 
their content complies with the requirements of each. The Architect-Engineer shall also 
determine whether the results certified indicate compliance with the Contract Documents. The 
Architect-Engineer shall document the inspection in writing. 

 
4. Defective Work. During its site visits and based on its observation during such visits, the Architect-

Engineer may disapprove the contractor’s work, or any portion thereof, while the work is in 
progress if Architect-Engineer believes that such work does not conform to the Contract 
Documents or the approved shop drawings or other submittals. The Architect-Engineer may also 
recommend that the District reject any work that the Architect-Engineer believes will not result in 
a completed Project that conforms generally to the Contract Documents or that it believes will 
prejudice the integrity of the design as reflected in the Contract Documents. The Architect-
Engineer shall document the defective work in writing. 

 
E. Code and Regulatory Compliance. The Architect-Engineer is responsible for designing the project 

and administering the construction phase of the Project in accordance with applicable District of 
Columbia Codes and other regulatory requirements applicable to the Project. Nothing contained herein 
shall be construed as relieving the Architect-Engineer, any other professional design consultant, or any 
contractor, supplier or other participant from any professional or legal responsibility for performance. 
Reviews, comments and approvals by the Department of General Services and its divisions, or any 
employee or official of the District, in no way absolve any other person, firm or corporation involved in 
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the Project from their full responsibilities under the applicable laws, codes and professional practice 
as required in projects for the District of Columbia. Lack of comment by a District of Columbia reviewer 
does not relieve the Architect-Engineer from designing to meet the applicable code or Architect-
Engineer Manual requirements or applicable regulations related to water, sewer, fire department 
service, and other utilities. 

 
1. Additional Costs. If the correction of a code or regulatory violation results in a Change Order 

during construction, any additional costs incurred shall be borne by the party responsible for 
the violation. The District shall bear only the costs attributable to the actual code or regulation-
required enhancement of the Project. 

 
2. Code Interpretation. If the Architect-Engineer believes that a code or a regulation is unclear as 

to meaning, the Architect-Engineer shall request a written opinion as to the applicable 
interpretation from the applicable regulatory agency, as appropriate. The Architect-Engineer 
shall be entitled to rely on the written opinion, if any, received from such agency. 

 
F. As-Built Drawings. At completion of the Project, the Architect-Engineer shall prepare a full set of 

record drawings showing the "as-built" condition of the Project and including the locations of all 
utilities based on his own records and upon information supplied by the Construction Manager, 
Contractor or Design-Builder, as applicable, on which the Architect-Engineer may rely. These 
drawings will consist of the original working drawings and the original of supplemental drawings 
and details modified to show the "as built" conditions both in paper, tracings, and electronic media. 
"As-built" drawings shall be turned over to the District as a condition precedent to Substantial 
Completion; final payment of the Architect-Engineer's fees shall not be due until the building is 
accepted by the District, the final Application for Payment is made, in acceptable form, to and 
accepted by the District, and record drawings and "as-built" drawings in the form of paper, tracings, 
and electronic media in the form of Compact Discs in latest version of AutoCAD. The District 
reserves the right to occupy the building, or portions thereof, prior to final acceptance. 

 
G. No Waiver.  Neither the District’s review, approval or acceptance of, nor payment for, any of the 

services required under the Contract shall be construed to operate as a waiver or any rights under 
the Contract or of any cause of action arising out of the performance of the Contract, and the 
Architect-Engineer shall be and remain liable to the District in accordance with applicable law for 
all damages to the District caused by the Architect-Engineer’s negligent or intentionally wrongful 
act, omission or default while performing any of the services under the Contract. 

 
H. Remedies Inclusive. The rights and remedies of the District and the Architect-Engineer provided 

for under the Contract are in addition to any other rights and remedies provided by law. 
 
ARTICLE 5. PAYMENTS 

 
A. Invoices. The Architect-Engineer shall submit an invoice to the District, along with District- 

required documentation. The invoice shall generally itemize the various phases or parts of the 
Total Contract Amount, the value of the various phases or parts, the previously invoiced and 
approved amounts for payment, and the amount of the current invoice. The invoice shall also 
include a certification statement signed by the Architect-Engineer stating that the Architect- 
Engineer has paid its consultants, subcontractors and suppliers their individual proportional share 
of all previous payments, including interest if applicable, received from the District in accordance 
with the terms of the Architect-Engineer’s subcontract with such persons or companies and these 
Standard Contract Provisions. Invoices for reimbursables shall include documentation of costs for 
which reimbursement is sought. Invoices for Architect-Engineer Services being performed on an 
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hourly rate basis shall show the technical classifications, names of the persons performing the 
Architect-Engineer services, man hours expended, marked up hourly rates for the classification, 
and the extended cost amount. 

 
B. Invoice Disputes. Unless there is a dispute about the compensation due the Architect-Engineer, 

including, but not limited to, claims by the District against the Architect-Engineer, then within thirty 
(30) days after receipt by the District of the Architect-Engineer's acceptable invoice, which shall 
be considered the invoice receipt date, the District shall pay to the Architect-Engineer the amount 
approved less any retainage and less any prior payments or advances made to Architect-Engineer. 
The date on which payment is due shall be referred to as the “payment date.” 

 
C. Frequency. Invoices prepared the Architect-Engineer relating to the amount and value of work 

and services performed by the Architect-Engineer under the Contract shall be made periodically 
(not more often than monthly) and sent to the District for payment, accompanied by such 
documentation and supporting data as may be required by the Contracting Officer. 

 
D. Retainage. Upon approval of such invoice amounts by the Contracting Officer and presentation of 

proper documentation by the Architect-Engineer, payment of the invoice amount as determined 
above less agreed upon retainage and all previous payments shall be made in accordance with 
the Quick Payment Act, D.C. Official Code §2-221.01 et seq. Unless otherwise provided for in the 
Contract, the retained payment percentage shall be 5%, provided, however, that if the Contracting 
Officer determines that the work is Substantially Complete and that the amount of retained 
percentages is in excess of the amount considered by him to be adequate for the protection of 
the District, he may in his discretion release to the Architect-Engineer such excess amount. 

 
E. Final Payment. Upon the satisfactory completion of the Architect-Engineer’s services and formal 

notification of its final acceptance by the Contracting Officer, the Architect-Engineer shall be paid 
the unpaid balance of any money due hereunder, including retained percentages. Prior to such 
final payment under the Contract or prior to settlement upon termination of the Contract and as a 
condition precedent thereto, the Architect-Engineer shall execute and deliver to the Contracting 
Officer a release of all claims against the District arising under or by virtue of the Contract other 
than such claims, if any, as may be specifically excepted by the Architect-Engineer from the 
operation of the release in stated amounts to be set forth therein. 

 
F. Document Ownership. All drawings, designs, specifications and other Architect-Engineer 

deliverables first produced solely for the District in the performance of the Contract, or in 
contemplation thereof, and all as-built drawings produced after completion of the work shall be 
and remain the sole property of the District and may be used on any other work without additional 
cost to the District. With respect thereto, the Architect-Engineer agrees not to assert any rights or 
to establish any claim under the design patent or copyright laws and not to publish or reproduce 
such matter in whole or in part or in any manner or form or authorize others so to do without the 
written consent of the District, until such time as the District may have released such matter to the 
public. Further, with respect to any architectural design which the District desires to protect by 
applying for and prosecuting a design patent application or otherwise, the Architect-Engineer 
agrees to furnish the Contracting Officer such duly executed instruments and other papers 
(prepared by the District) as are deemed necessary to vest in the District the rights granted it 
under this clause. The Architect-Engineer agrees to furnish and provide access to the originals 
or copies of all such materials on the request of the Contracting Officer for a period of three (3) 
years after completion for the project. 
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G. Corrections of Work Post-Payment.  Notwithstanding the acceptance and approval by the District 

of any services performed or provided by the Architect-Engineer, the Architect-Engineer shall be 
responsible for the professional quality, technical accuracy and the coordination of all services 
furnished by the Architect-Engineer under the Contract. The Architect-Engineer shall, without 
additional compensation, correct or revise any errors or deficiencies or omissions in the Architect-
Engineer’s services. 

 
H. Payment Not Waiver. The District’s review, approval or acceptance of, or payment for, any of the 

Materials and Services required under the Contract shall not constitute any representation, 
warranty or guaranty by the District as to the substance or quality of the matter reviewed, approved 
or accepted and shall not be construed to operate as a waiver or estoppel of any of the District's 
rights or privileges under the Contract or of any cause of action arising out of the performance of 
the Contract. No person or firm shall rely in any way on such review, approval or acceptance by 
the District. The Architect-Engineer shall be and remain liable in accordance with Applicable Law 
for all damages to the District caused by the Architect-Engineer. Review, approval or acceptance 
by the District or the Contracting Officer under the Contract shall not constitute approval otherwise 
required by any of the District departments, boards, commissions, or other regulatory agencies in 
the exercise of their independent regulatory authority. 

 
I. Errors and Omissions. Without limiting the Architect-Engineer’s responsibility set forth above, 

such responsibility, by way of illustration shall include the following: If any error or omission in the 
Construction Documents submitted by the Architect-Engineer requires a change in the Scope of 
Services or any portion thereof, the Architect-Engineer shall promptly complete such change at no 
additional cost to the District. 

 
J. Compensation Disputes. Disputes regarding the compensation due the Architect-Engineer may 

include, but are not limited to, the amount due, the value or percentage of the Architect- Engineer 
Services completed, defects or deficiencies in the Architect-Engineer Services, quality of the 
Architect-Engineer Services, compliance with the Contract Documents, completion itself, or 
negligent performance of professional services on the part of the Architect-Engineer. In the event 
of disputes, payment shall be mailed on or before the Payment Date for amounts and Architect-
Engineer Services not in dispute, subject to any setoffs claimed by the District. 

 
K. Adjustments. All prior payments, whether based on estimates or otherwise, may be corrected 

and adjusted in any payment and shall be corrected and adjusted in the final payment. In the event 
that any invoice by the Architect-Engineer contains a defect or impropriety which would prevent 
payment by the Payment Date, the District shall notify the Architect-Engineer in writing of such 
defect or impropriety within ten (10) days after the invoice receipt date. Any disputed amounts 
determined by the District to be payable to the Architect-Engineer shall be due thirty (30) days from 
the date the dispute is resolved.  Interest shall be paid by the District in accordance with the Quick 
Payment Act, D.C. Official Code §2-221.01 et seq. 

 
L. Payments to Subcontractors.  The Architect-Engineer shall make a payment to each of its 

Consultants and Subcontractors, not later than seven (7) calendar days after receipt of amounts 
paid to the Architect-Engineer by the District, in an amount equal to the proportionate share of the 
total payment, including any interest, received from the District attributable to the Architect-
Engineer Services performed by Consultants and Subcontractors less a retainage of not more than 
five percent (5%) if provided for in the applicable subcontract, said retainage being the same 
money, not additional money, retained by the District from the payment to the Architect-Engineer. 
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ARTICLE 6. CHANGES 

 
A. Generally. The Contracting Officer may at any time by written order make changes within the 
general scope of the Contract to the Scope of Services to be performed under each task order. If 
such changes cause an increase or decrease in the Architect-Engineer’s cost of or time required for 
performance of any service under the Contract, or both, upon approval of the Contracting Officer, 
an equitable adjustment shall be made and the Contract shall be modified in writing by the 
Contracting Officer accordingly. Any claim of the Architect-Engineer for adjustment under this clause 
must be made in writing to the Contracting Officer within ten (10) days from the date of receipt by 
the Architect-Engineer of the notification of change unless the Contracting Officer grants a further 
period of time before the date of final payment under this Contract. If the Architect-Engineer requests 
changes to the Scope of Services, the Architect-Engineer must demonstrate to the satisfaction of 
the District that the changes are necessary and not due to the acts or omissions of the Architect-
Engineer. Generally, the time of performance of the Contract and/or any task order may be extended 
for the administrative convenience of the District or for other purposes whenever the Contracting 
Officer determines such action will not be a cause for additional fee or other related cost. 

 
B. Additional Compensation. Compensation to the Architect-Engineer beyond the monetary limits set 

forth in the Contract shall only be made if and when a Change Order to the Contract is duly executed 
by the Parties. Nothing herein shall limit the District’s ability to make changes to the Contract 
unilaterally. 

 
C. Designated Change Orders.  The Contracting Officer may, at any time, by written order designated 

or indicated to be a change order, make any changes in the work within the general scope of the 
Contract, including but not limited to changes: 

 
1. In the Contract drawings and specifications; 

 
2. In the method or manner of performance of the services; 

 
3. In the District furnished facilities, equipment, materials or services; or 

 
4. Directing acceleration in the performance of the services. 

 
Nothing provided in this Article shall excuse the Architect-Engineer from proceeding with the 
prosecution of the services so changed. 

 
D. Other Change Orders. Any other written order or an oral order (which term as used in this 

Section shall include direction, instruction, interpretation, or determination) from the Contracting 
Officer which causes any such change, shall be treated as a Change Order under this Article, 
provided that the Architect-Engineer gives the Contracting Officer written notice stating the date, 
circumstances and sources of the order and that the Architect-Engineer regards the order as a 
Change Order. 

 
E. General Requirements. Except as herein provided, no order, statement or conduct of the 

Contracting Officer shall be treated as a change under this Article or entitle the Architect- 
Engineer to an equitable adjustment hereunder. If any change under this Article causes an 
increase or decrease in the Architect-Engineer’s cost of, or the time required for, the performance 
of any part of the services under the Contract whether or not changed by any order, an equitable 
adjustment shall be made and the Contract modified in writing accordingly; provided, however, that 
except for claims based on defective specifications, no claim for any change under (B) above shall 
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be allowed for any cost incurred more than thirty (30) days before the Architect-Engineer gives 
written notice as therein required unless this thirty (30) day period is extended by the Contracting 
Officer and provided further, that in case of defective drawings and specifications, the equitable 
adjustment shall include any increased cost reasonably incurred by the Architect- Engineer in 
attempting to comply with such defective drawings and specifications. 

 
1. If the Architect-Engineer intends to assert a claim for an equitable adjustment under this 

Article, the Architect-Engineer must, within thirty (30) days after receipt of a written Change 
Order under (A) above or the furnishing of a written notice under (D) above, submit to the 
Contracting Officer a written statement setting forth the general nature and monetary extent 
of such claim, unless this period is extended by the Contracting Officer. The statement of 
claim hereunder may be included in the notice under (D) above. 

 
2.  With respect to the notification obligations of the Architect-Engineer hereunder, time is of 

the essence. A failure to provide timely notice constitutes waiver of the claim. No claim by 
the Architect-Engineer for an equitable adjustment hereunder shall be allowed if asserted 
after final payment under the Contract. 

 
F. Change Order Breakdown.  Contract prices shall be used for Change Order work where the 

services, as changed, are of similar nature; no other costs, overhead or profit will be allowed. 
 

1. Where Contract prices are not appropriate and the nature of the change is known in 
advance of construction, the parties shall attempt to agree on a fully justifiable adjustment of the 
Architect-Engineer’s compensation and time for performance. 

 
2. When Contract prices are not appropriate, or the parties fail to agree on equitable adjustment, 

or in processing claims, equitable adjustment for Change Order work shall be per this Article 
and Article 7 and shall be based upon the breakdown shown in following subsections a) 
through g). The Architect-Engineer shall assemble a complete cost breakdown that lists and 
substantiates each item of work and each item of cost. 

 
a) Labor—Payment will be made for direct labor cost plus indirect labor cost such as 

insurance, taxes, fringe benefits and welfare provided such costs are considered 
reasonable by the District. Indirect costs shall be itemized and verified by receipted 
invoices. If verification is not possible, up to 18 percent of direct labor costs may be 
allowed. In addition, up to 20 percent of direct plus indirect labor costs may be allowed for 
overhead and profit. 

 
b) Rented Equipment—Payment for required equipment rented from a third party company 

that is neither an affiliate of, nor a subsidiary of, the Architect-Engineer will be based on 
receipted invoices, which shall not exceed rates given in the current edition of the 
Rental Rate Blue Book for Construction Equipment published by Data Quest. If actual 
rental rates exceed manual rates, written justification shall be furnished to the Contracting 
Officer for consideration. No additional allowance will be made for overhead and profit. 
The Architect-Engineer shall submit written certification to the Contracting Officer that any 
required rented equipment is neither owned by nor rented from the Architect-Engineer or 
an affiliate of or subsidiary of the Architect- Engineer. 

 
c) Architect-Engineer’s Equipment—Payment for required equipment owned by the Architect-

Engineer or an affiliate of the Architect-Engineer will be based solely on an hourly rate 
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derived by dividing the current appropriate monthly rate by 176 hours. No payment will be 
made under any circumstances for repair costs, freight and transportation charges, fuel, 
lubricants, insurance, any other costs and expenses, or overhead and profit. Payment for 
such equipment made idle by delays attributable to the District will be based on one-half 
the derived hourly rate under this subsection. 

 
d) Miscellaneous—No additional allowance will be made for general superintendence, use 

of small tools and other costs for which no specific allowance is herein provided. 
 
e) Subcontract Work—Payment for additional necessary subcontract work will be based on 

applicable procedures in a) through f), to which total additional subcontract work, up to 
an additional 10 percent, may be allowed for the Architect-Engineer’s overhead and profit. 

 
G. Significant Changes in Character of Services. 

 
1. The Contracting Officer reserves the right to make, in writing, at any time during the performance 

of services, such changes in quantities and such alterations in the services as are necessary to 
satisfactorily complete the Project. Such changes in quantities and alterations shall not invalidate 
the Contract, and the Architect-Engineer agrees to perform the services as altered. 

 
2. If the alterations or changes in quantities significantly change the character of the services under 

the Contract, whether or not changed by any such different quantities or alterations, an adjustment, 
excluding loss of anticipated profits, will be made to the Contract. The basis for the adjustment 
shall be agreed upon prior to the performance of the services. If a basis cannot be agreed upon, 
then an adjustment will be made either for or against the Architect-Engineer in such amount as the 
Contracting Officer may determine to be fair and reasonable. 

 
3. If the alterations or changes in quantities significantly change the character of the services to be 

performed under the Contract, the altered services will be paid for as provided elsewhere in the 
Contract. 

 
4. The term “significant change” shall be construed to apply only to the following circumstances: 

 
a. When the character of the services as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or 
 

b. When an item of work is increased in excess of 125 percent or decreased below 75 percent 
of the original Contract quantity.  Any allowance for an increase in quantity shall apply only 
to that portion in excess of 125 percent of original Contract item quantity, or in the case of 
a decrease below 75 percent, to the actual amount of services performed. 

 
5. If the parties fall to agree upon the adjustment to be made, the dispute shall be processed as provided 

in Article 10 hereof entitled “Disputes”. Nothing provided in this section shall excuse the Architect-
Engineer from proceeding with the prosecution of services so changed. 

 
 

ARTICLE 7. EQUITABLE ADJUSTMENT OF CONTRACT TERMS 
 

The Architect-Engineer is entitled to an equitable adjustment of the contract terms whenever the following 
situations develop: 

 
A. Differing Site Conditions. 

 
1. During the progress of the work, if subsurface or latent physical conditions are encountered 

at the site differing materially from those indicated in the Contract or if unknown physical 
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conditions of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in the work provided for in the Contract, are encountered at 
the site, the Architect-Engineer, upon discovering such conditions, shall promptly notify the 
Contracting Officer in writing of the specific differing conditions before they are disturbed and 
before the affected work is performed. 

 
2. Upon written notification, the Contracting Officer will investigate the conditions, and if he/she 

determines that the conditions materially differ and cause an increase or decrease in the cost 
or time required for the performance of any work under the contract, or both, an adjustment, 
excluding loss of anticipated profits, will be made and the Contract modified in writing 
accordingly. The Contracting Officer will notify the Architect-Engineer of his/her determination 
whether or not an adjustment of the Contract is warranted. 

 
3. No contract adjustment which results in a benefit to the Architect-Engineer will be allowed 

unless the Architect-Engineer has provided the required written notice; a failure to notify the 
Contracting Officer of the changed conditions prior to work being disturbed by said conditions 
shall constitute a permanent waiver of all right to compensation related to the changed 
conditions by the Architect-Engineer. 

 
4. No contract adjustment will be allowed under this clause for any effects caused on 

unchanged work. 
 

B. Suspension of Work Ordered by Contracting Officer. 
 

1. If the performance of all or any portion of the work is suspended or delayed by the Contracting 
Officer in writing for an unreasonable period of time (not originally anticipated, customary, or 
inherent to the nature of the services) and the Architect-Engineer believes that additional 
compensation or contract time, or both, is due as a result of such suspension or delay, the 
Architect-Engineer shall submit to the Contracting Officer in writing a request for equitable 
adjustment within ten (10) days of receipt of the notice to resume work. The request shall set 
forth the reasons and support for such adjustment. 

 
2. Upon receipt, the Contracting Officer will evaluate the Architect-Engineer’s request. If the 

Contracting Officer agrees that the cost or time required for the performance of the Contract, 
or both, has increased as a result of such suspension and the suspension was caused by 
conditions beyond the control or and not the fault of the Architect-Engineer or its consultants 
or subcontractors at any approved tier, and not caused by weather, the Contracting Officer 
will make an adjustment (excluding profit) and modify the contract in writing accordingly. The 
Contracting Officer will notify the Architect-Engineer of his/her determination whether or not 
an adjustment of the Contract is warranted. 

 
3. No contract adjustment will be allowed unless the Architect-Engineer has submitted the 

request for adjustment within the time prescribed; a failure to submit a request for adjustment 
in the time prescribed shall constitute waiver of all right to compensation related to the 
suspension of work by the Architect-Engineer. 

 
ARTICLE 8. TERMINATION 

 
A. Termination for Default. Termination, whether for default or convenience is not a Government 

claim. The Contracting Officer may terminate the Contract, or any task order issued thereunder 
by the Contracting Officer, for default, in whole or in part, if the termination is in the best interests 
of the Government, and the Architect-Engineer does any of the following: 

 
1. Fails to complete the Services within the time specified in the Contract or any modification 

(including task orders); 
 

2. Fails to make sufficient progress on contract performance so as to endanger performance 
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of the Contract (including any task order) within the time specified or in the manner specified 
in the Contract; 

 
3. Fails or refuses to go forward with the services in accordance with the direction of the 

Contracting Officer; 
 

4. Expresses through word or conduct an intention not to complete the services in accordance 
with the directions of the Contracting Officer; 

 
5. Fails to perform any of the other provisions of the Contract (or any task order); 

 
6. Materially deviates from the representations and capabilities set forth in the Architect- 

Engineer’s response to the solicitation. 
 

B. Final Decision of Contracting Officer. A termination for default is a final decision of the 
Contracting Officer. In order to contest a termination for default, the Architect-Engineer must 
submit a certified request to convert the termination for default to a termination for convenience 
with all documents supporting such conversion and comply with all Contract provisions and laws 
relating to terminations for convenience, including the submission of a certified termination for 
convenience settlement proposal. The submission of the certified request for conversion to a 
termination for convenience and certified termination settlement proposal to the Contracting 
Officer must occur prior to ninety (90) days from the date of the Contracting Officer’s final decision. 

 
C. Delays.  If the Architect-Engineer refuses or fails to prosecute the services, or any separable part 

thereof, with such diligence as will provide for its completion within the time specified in the 
Contract, or any extension thereof, or fails to complete said services within the specified time, the 
District may, by written notice to the Architect-Engineer, terminate its right to proceed with the 
services or such part of the services involving the delay. In such event, the District may take over 
the services and prosecute the same to completion, by contract or otherwise, and may take 
possession of and utilize in completing the services such materials as may have been paid for by 
the District. Whether or not the Architect- Engineer’s right to proceed with the services are 
terminated, the Architect-Engineer shall be liable for any liability to the District resulting from the 
Architect-Engineer’s refusal or failure to complete the services within the specified time. 

 
1. If fixed and agreed liquidated damages are provided in the Contract and if the District does 

not so terminate the Architect-Engineer’s right to proceed, the resulting damage will consist 
of such liquidated damages until the services are completed and accepted. 

 
2. The Architect-Engineer’s right to proceed shall not be so terminated nor the Architect- 

Engineer charged with resulting damage if: 
 

a) The delay in the completion the services arises from unforeseeable causes beyond the 
control and without the fault or negligence of the Architect-Engineer, including but not 
restricted to acts of God, acts of the public enemy, acts of the District in either its sovereign 
or contractual capacity, acts of another contractor in the performance of a contract with the 
District, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, climatic 
conditions beyond the normal which could be anticipated, or delays of subcontractors or 
suppliers arising from unforeseeable causes beyond the control and without the fault or 
negligence of both the Architect-Engineer and such consultants or subcontractors  at any 
tier; and 

 
b) The Architect-Engineer, within 72 hours from the beginning of any such delay, (unless the 
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Contracting Officer grants a further period of time before the date of final payment under 
the Contract) notifies the Contracting Officer in writing of the causes of delay. 

 
3. The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time 

for completing the services when, in his/her judgment, the findings of fact justify such an 
extension, and his/her findings of fact shall be final and conclusive on the parties, subject only to 
appeal as provided in Article 7 herein. 

 
4. If, after notice of termination of the Architect-Engineer’s right to proceed under the provisions of 

this Article, it is determined for any reason that the Architect-Engineer was not in default under 
the provisions of this Article, or that the delay was excusable under the provisions of this Article, 
the rights and obligations of the parties shall be in accordance with Article 6 herein. Failure to 
agree to any such adjustment shall be a dispute concerning a question of fact within the meaning 
of Article 7 herein. 

 
5. The rights and remedies of the District provided in this Article are in addition to any other rights 

and remedies provided by law or under the Contract. 
 

6. The District may, by written notice, terminate the Contract or a portion thereof as a result of an 
Executive Order of the President of the United States with respect to the prosecution of war or in 
the interest of national defense. When the Contract is so terminated, no claim for loss of 
anticipated profits will be permitted. 

 
D. Opportunity to Cure.  Notwithstanding the foregoing sections A and C, the Contract will not terminate 

as a result of the failure to perform if the Architect-Engineer begins, immediately upon receipt of such 
notice, to correct its failure to perform and proceeds diligently to cure such failure with no more than ten 
(10) days of receipt thereof. The Contracting Officer in its sole discretion, but is not obligated to, may 
extend the period to cure if the Department finds a legitimate reason for the extension. 
 

E. Termination for Convenience of the District Government 
 

1. The performance of services under the Contract, or any task order issued thereunder by the 
Contracting Officer, may be terminated by the District in accordance with this Article, in whole 
or in part, whenever the Contracting Officer shall determine that such termination is in the 
best interest of the District. Any such termination shall be effected by delivery to the Architect-
Engineer of a Notice of Termination specifying the extent to which performance of services 
under the Contract (or task order) is terminated, and the date upon which such termination 
becomes effective. 

 
2. After receipt of a Notice of Termination, and except as otherwise directed by the 

Contracting Officer, the Architect-Engineer shall: 
 

a) Stop work under the Contract (or task order) on the date and to the extent specified in the 
Notice of Termination. 

 
b) Place no further orders or subcontracts for materials, services, or facilities except as may 

be necessary for completion of such portion of the services under the Contract (or task 
order) as is not terminated. 

 
c) Terminate all orders and subcontracts to the extent that they relate to the performance of 

the services terminated by the Notice of Termination. 
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d) Assign to the District, in the manner, at the times, and to the extent directed by the 
Contracting Officer, all of the right, title and interest of the Architect-Engineer under the 
orders and subcontracts so terminated, in which case the District shall have the right, in its 
discretion, to settle or pay any or all claims arising out of the termination of such orders and 
subcontracts. 

 
e) Settle all outstanding liabilities and all claims arising out of such termination of orders or 

subcontracts, with the approval or ratification of the Contracting Officer to the extent he/she 
may require, which approval or ratification shall be final for all purposes of this Article. 

 
f) Transfer title to the District and deliver in the manner, at the times, and to the extent, if any, 

directed by the Contracting Officer completed, or partially completed plans, drawings, 
information and other property which, if the Contract (or task order) had been completed, 
would have been required to be furnished to the District. 

 
g) Complete performance of such part of the services as shall not have been terminated by 

the Notice of Termination. 
 

h) Take such action as may be necessary, or as the Contracting Officer may direct, for the 
protection and preservation of the property related to the Contract that is in the possession 
of the Architect-Engineer and in which the District has or may acquire an interest. 

 
i) The Architect-Engineer shall proceed immediately with the performance of the above 

obligations notwithstanding any delay in determining or adjusting the cost, or any item of 
reimbursable cost, under this Article. 

 
3. After receipt of a Notice of Termination, the Architect-Engineer shall submit to the Contracting 

Officer its termination claim, in the form with the certification prescribed by the Contracting Officer. 
Such claim shall be submitted promptly but in no event later than ninety (90) days from the 
effective date of termination, unless one or more extensions in writing are granted by the 
Contracting Officer upon request of the Architect-Engineer made in writing within such ninety 
(90)-day period or authorized extension thereof. In the event the Architect- Engineer was 
terminated for default and it asserts that it is entitled to a termination for convenience, its 
certified request for the conversion of the default termination to one for convenience and its 
certified termination settlement proposal must be submitted to the Contracting Officer prior to 
the expiration of ninety (90) days from the date of the default termination. With respect to a 
termination for convenience, if the Contracting Officer determines that the facts justify such action, 
he/she may receive and act upon any such termination claim at any time after such ninety 
(90)-day period or extension thereof. Nothing herein shall be construed to extend the time for 
the submission of a claim hereunder for a defaulted Architect-Engineer beyond ninety (90) days 
from the date of the default termination. Upon failure of the Architect- Engineer to submit his 
termination claim within the time allowed, the Contracting Officer may, subject to any review 
required by the District’s procedures in effect as of the date of execution of the Contract, 
determine, on the basis of information available to him/her, the amount, if any, due to the 
Architect-Engineer by reason of the termination and shall thereupon pay to the Architect-Engineer 
the amount so determined. 

 
4. Subject to the provisions of Section 3 above, and subject to any review required by the 

District’s procedures in effect as of the date of execution of the Contract, the Architect- 
Engineer and Contracting Officer may agree upon the whole or any part of the amount or 
amounts to be paid to the Architect-Engineer by reason of the total or partial termination of 
services pursuant to this Article, which amount or amounts may include a reasonable allowance 
for profit on services completed; provided, that such agreed amount or amounts, exclusive of 
settlement costs, shall not exceed the total Contract price as reduced by the amount of 
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payments otherwise made and as further reduced by the Contract price of any services not 
terminated. The Contract shall be amended accordingly, and the Architect-Engineer shall be 
paid the agreed amount. Nothing in Section 5 below prescribing the amount to be paid to the 
Architect-Engineer in the event of failure of the Architect-Engineer and the Contracting Officer 
to agree upon the whole amount to be paid to the Architect-Engineer by reason of the 
termination of services pursuant to this Article, shall be deemed to limit, restrict or otherwise 
determine or effect the amount or amounts which may be agreed upon to be paid to the 
Architect-Engineer pursuant to this paragraph. 

 
5. In the event of the failure of the Architect-Engineer and the Contracting Officer to agree as 

provided in Section 4 above upon the whole amount to be paid to the Architect-Engineer by 
reason of the termination of services pursuant to this Article, the Contracting Officer shall, 
subject to any review required by the District’s procedures in effect as of the date of 
execution of the Contract, determine, on the basis of information available to him/her, the 
amount, if any, due the Architect-Engineer by reason of the termination and shall pay to the 
Architect-Engineer the amounts determined by the Contracting Officer, as follows, but without 
duplication of any amounts agreed upon in accordance with Section 4 above: 

 
a) With respect to all Contract work performed prior to the effective date of the Notice of 

Termination, the total (without duplication of any items) of: 
 

i) The cost of such services; 
 

ii) The cost of settling and paying claims arising out of the termination of services 
under subcontracts or orders as provided in Section 2(e) above, exclusive of the 
amounts paid or payable on account of supplies or materials delivered or services 
furnished by the subcontractor prior to the effective date of the Notice of 
Termination of work under the Contract, which amounts shall be included in the 
cost on account of which payment is made under on Section 5(a)(i) above; and 

 
iii) A sum, as profit on Section 5(a)(i) above, determined by the Contracting Officer to 

be fair and reasonable; provided however, that if it appears that the Architect- 
Engineer would have sustained a loss on the entire Contract had it been completed, 
no profit shall be included or allowed under this subparagraph and an appropriate 
adjustment shall be made reducing the amount of the settlement to reflect the 
indicated rate of loss; and provided further that profit shall be allowed only on 
preparations made and services performed by the Architect-Engineer for the 
terminated portion of the Contract (or task order) but may not be allowed on the 
Architect-Engineer’s settlement expenses. Anticipatory profits and consequential 
damages shall not be allowed. Any reasonable method may be used to arrive at a 
fair profit, separately or as part of the whole settlement. 

 
b) The reasonable cost of the preservation and protection of property incurred pursuant to 

Section 2(i); and any other reasonable cost incidental to termination of services under 
the Contract including expense incidental to the determination of amount due to the 
Architect-Engineer as the result of the termination of work under the Contract. 

 
6. The total sum to be paid to the Architect-Engineer under Section 5(a) above shall not exceed 

the total Contract price as reduced by the amount of payments otherwise made and as 
further reduced by the Contract price of services not terminated. Except for normal spoilage, 
and except to the extent that the District shall have otherwise expressly assumed the risk of 
loss, there shall be excluded from the amounts payable to the Architect-Engineer under 
Section 5(a) above, the fair value, as determined by the Contracting Officer, of property which 
is destroyed, lost, stolen or damaged so as to become undeliverable to the District 

 
7. The Architect-Engineer shall have the right of appeal, under Article 9 herein, from any 

determination made by the Contracting Officer under Sections 3 or 5, above, except that, if 
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the Architect-Engineer has failed to submit its claim within the time provided in Section 3 
above and has failed to request extension of such time, the Architect-Engineer shall have 
no such right of appeal. In any case where the Contracting Officer has made a determination 
of the amount due under Sections 3 or 5, above, the District shall pay to the Architect-Engineer 
the following: 

 
a) If there is no right of appeal hereunder or if no timely appeal has been taken, the 

amount so determined by the Contracting Officer, or 
 

b) If an appeal had been taken, the amount finally determined on such appeal. 
 

8. In arriving at the amount due the Architect-Engineer under this Article there shall be deducted: 
 

a) all unliquidated advance or other payments on account theretofore made to the Architect-
Engineer, applicable to the terminated portion of the Contract (or task order);  

 
b) any claim which the District may have against the Architect-Engineer in connection 

with the Contract; and 
    

c) the agreed price for, or the proceeds of sale of, any materials, supplies or other things 
kept by the Architect-Engineer or sold, pursuant to the provisions of this Article and not 
otherwise recovered by or credited to the District.  

 
9. If the termination hereunder be partial, prior to the settlement of the terminated portion of 

the Contract (or task order), the Architect-Engineer may file with the Contracting Officer a 
request in writing for an equitable adjustment of the price or prices specified in the Contract 
relating to the continued portion of the Contract (the portion not terminated by the Notice 
of Termination), and such equitable adjustment as may be agreed upon shall be made at 
such price or prices; however, nothing contained herein shall limit the right of the District 
and the Architect-Engineer to agree upon the amount or amounts to be paid to the 
Architect-Engineer for the completion of the continued portion of the Contract when said 
Contract does not contain an established Contract price for such continued portion. 

 
10. The District may from time to time, under such terms and conditions as it may prescribe, 

make partial payments against costs incurred by the Architect-Engineer in connection with 
the terminated portion of the Contract (or task order) whenever in the opinion of the 
Contracting Officer the aggregate of such payments shall be within the amount to which the 
Architect-Engineer will be entitled hereunder. If the total of such payments is in excess of 
the amount finally agreed or determined to be due under this Article, such excess shall be 
payable by the Architect-Engineer to the District upon demand, together with interest in 
accordance with the Quick Payment Act, D.C. Official Code §2-221.01 et seq. 

 
11. Unless otherwise provided in the Contract or by applicable statute, the Architect-Engineer, 

from the effective date of termination and for a period of three (3 )  years after final 
settlement under the Contract, shall preserve and make available to the District at all 
reasonable times at the office of the Architect-Engineer, but without direct charge to the 
District, all its books, records, documents and other evidence bearing on the costs and 
expenses of the Architect-Engineer under the Contract and relating to the services 
terminated hereunder, or, to the extent approved by the Contracting Officer, photographs and 
other authentic reproductions thereof. 

 
12. By virtue of a Termination for Convenience, the Architect-Engineer shall not become entitled 

to payment for defective services, deficient services, rejected services,  or services not in 
accordance with the plans or specifications set forth in the Contract. 

 
ARTICLE 9. DISPUTES 

 



18 	

A. Generally. All disputes arising under or relating to the Contract shall be resolved as provided 
herein. 

 
B. Claims by the Architect-Engineer against the District. 

 
1. Claim, as used in this Section B of Article 9, means a written assertion by the Architect- Engineer 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or 
interpretation of contract terms, or other relief arising under or relating to the Contract. A claim 
arising under a contract, unlike a claim relating to that contract, is a claim that can be resolved 
under a contract clause that provides for the relief sought by the claimant. 

 
a) All claims by the Architect-Engineer against the District arising under or relating to the 

Contract shall be in writing and shall be submitted to the Contracting Officer for a 
decision. 

 
b) Within 120 days after receipt of a claim, the Contracting Officer shall issue a decision, 

whenever possible taking into account factors such as the size and complexity of the 
claim and the adequacy of the information in support of the claim provided by the 
Architect-Engineer. 

 
c) Any failure by the Contracting Officer to issue a decision on a Contract claim within the 

required time period shall be deemed to be a denial of the claim and shall authorize the 
commencement of an appeal on the claim as otherwise provided. 

 
i) If the Architect-Engineer is unable to support any part of its claim and it is 

determined that the inability is attributable to a material misrepresentation of fact 
or fraud on the part of the Architect-Engineer, the Architect-Engineer shall be 
liable to the District for an amount equal to the unsupported part of the claim in 
addition to all costs to the District attributable to the cost of reviewing that part of 
the Architect-Engineer’s claim. 

 
ii) Liability under this section shall be determined within six (6) years of the 

commission of the misrepresentation of fact or fraud. 
 

d) All cost data, pricing data, and task data of claims hereunder must be certified as 
accurate, complete, required, and necessary to the best of the Architect-Engineer’s 
knowledge and belief. Further, all task or work data in the claim must be described 
therein to the smallest unit of work or task. The Contracting Officer may require any 
additional certifications, descriptions or explanations of the claim. 

 
e) The parties agree that time is of the essence and all claims hereunder must be presented 

to the Contracting Officer for a final decision within thirty (30) days of the occurrence of the 
circumstances giving rise to such claim or within thirty (30) days of when the Architect-
Engineer knew or should have known of the circumstances giving rise to such claim, 
otherwise compensation for that claim is waived. 

 
f) The parties agree that there shall be no claims for unabsorbed home office overhead. 

 
2. The Architect-Engineer’s claim shall contain at least the following: 

 
a) A description of the claim and the amount in dispute; 
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b) Any data or other information in support of the claim; 
 

c) A brief description of the Architect-Engineer’s efforts to resolve the dispute prior to filing 
the claim; and 

 
d) The Architect-Engineer’s request for relief or other action by the Contracting Officer. 

 
e) The certification of the accuracy, completeness, requirement, and necessity of all 

aspects of the claim. 
 

3. The decision of the Contracting Officer shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the Architect- 
Engineer. 

 
4. Pending final decision of an appeal, action, or final settlement, the Architect-Engineer shall 

proceed diligently with performance of the contract in accordance with the decision of the 
Contracting Officer. 

 
C. Claims by the District Against the Architect-Engineer. 

 
1. Claim as used in this Section C of Article 9, means a written demand or written assertion by the 

District, including the Contracting Officer, seeking, as a matter of right, the payment of money in 
a sum certain, the adjustment of contract terms, or other relief arising under or relating to the 
Contract. A claim arising under a contract, unlike a claim relating to that contract, is a claim that 
can be resolved under a contract clause that provides for the relief sought by the claimant. 
Nothing herein shall be construed to require the District to notify the Architect-Engineer prior to 
the issuance of the Contracting Officer’s final decision. 

 
2. 

 
a) All claims by the District against the Architect-Engineer arising under or relating to a 

contract shall be decided by the Contracting Officer, who shall issue a decision in writing 
and furnish a copy of the decision to the Architect-Engineer. 

 
b) The decision shall be supported by reasons and shall inform the Architect-Engineer of its 

rights. Specific findings of fact shall not be required. 
 

3. This clause shall not authorize the Contracting Officer to settle, compromise, pay, or 
otherwise adjust any claim involving fraud. 

 
4. The decision of the Contracting Officer shall be final and not subject to review unless an 

administrative appeal or action for judicial review is timely commenced by the Architect- 
Engineer. 

 
5. Pending final decision of an appeal, action, or final settlement, the Architect-Engineer shall 

proceed diligently with performance of the contract in accordance with the decision of the 
Contracting Officer. 

 
6. The Contracting Officer may enter into a voluntary exclusion agreement with the Architect- 

Engineer in order to settle any claim or dispute between the parties. 
 
ARTICLE 10. RETENTION AND EXAMINATION OF RECORDS 
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Unless otherwise provided in the Contract, or by applicable statute, the Architect-Engineer, from the 
effective date of Contract completion and for a period of three (3) years after final settlement under the 
Contract, shall preserve and make available to the District at all reasonable times at the office of the 
Architect-Engineer but without direct charge to the District, all its books, records, documents, and other 
evidence bearing on the costs and expenses of the Architect-Engineer under the Contract. 

 
ARTICLE 11. COVENANT AGAINST CONTINGENT FEES 

 
The Architect-Engineer warrants that no person or selling agency has been employed or retained to solicit 
or secure the Contract upon an agreement or understanding for a commission, percentage, brokerage or 
contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies 
maintained by the Architect-Engineer for the purpose of securing business. For breach or violation of this 
warranty, the District shall have the right to terminate the Contract without liability or in its discretion to 
deduct from the Contract price or consideration, or otherwise recover, the full amount of such 
commission, percentage, brokerage or contingent fee. 

 
ARTICLE 12. OFFICIALS NOT TO BENEFIT 

 
A. District Employees Not To Benefit. Unless a determination is made as provided herein, no 

officer or employee of the District will be admitted to any share or part of the Contract or to any 
benefit that may arise therefrom, and any contract made by the Contracting Officer or any District 
employee authorized to execute contracts in which they or an employee of the District will be 
personally interested shall be void, and no payment shall be made thereon by the District or any 
officer thereof, but this provision shall not be construed to extend to the Contract if made with a 
corporation for its general benefit. A District employee shall not be a party to a contract with the 
District and will not knowingly cause or allow a business concern or other organization owned or 
substantially owned or controlled by the employee to be a party to such a contract, unless a written 
determination has been made by the head of the procuring agency that there is a compelling 
reason for contracting with the employee, such as when the District’s needs cannot reasonably 
otherwise be met in accordance with DC Procurement Practices Act of l985, D.C. Law 6-85, D.C. 
Official Code, section 2-310.01, and Chapter 18 of the DC Personnel Regulations. The Architect-
Engineer represents and covenants that it presently has no interest and shall not acquire any 
interest, direct or indirect, which would conflict in any manner or degree with the performance of 
its services hereunder. The Architect-Engineer further covenants not to employ any person having 
such known interests in the performance of the Contract. 

 
B. Anti-Competitive Practices and Anti-Kickback Provisions. 

 
1. The Architect-Engineer recognizes the need for markets to operate competitively and shall 

observe and shall comply with all applicable law, rules, and regulations prohibiting anti- 
competitive practices. The Architect-Engineer shall not engage, directly or indirectly, in 
collusion or other anti-competitive practices that reduces or eliminates competition or 
restrains trade. The District shall report to the appropriate authority any activity that 
evidences a violation of the antitrust laws, and take such other further action to which it is 
entitled or obligated under the law. 

 
2. The Architect-Engineer shall observe and comply with all applicable law, rules, and 

regulations prohibiting kickbacks and, without limiting the foregoing, Architect-Engineer shall 
not (i) provide or attempt to provide or offer to provide any kickback; (ii) solicit, accept, or 
attempt to accept any kickback; or (iii) include, directly or indirectly, the amount of any 
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kickback in the contract price charged by Architect-Engineer or a Subcontractor of the 
Architect-Engineer to the District. The Architect-Engineer shall have in place and follow 
reasonable procedures designed to prevent and detect possible violations described in this 
subparagraph in its own operations and direct business relationships. The District may take 
any recourse available to it under the law for violations of this anti-kickback provision. 

 
ARTICLE 13. CONFLICT OF INTEREST AND ETHICS 

 
A. Former Employees Generally. Pursuant to Public Law 95-521, as amended, no former 

employee of the United States District or the District of Columbia: 
 

1. Shall knowingly represent the Architect-Engineer before any District agency through 
personal appearance or communication in connection with a matter involving specific 
parties to the Contract where the former District employee participated personally and 
substantially in this matter while employed with the District. 

 
2. Shall within two (2) years after terminating District employment knowingly represent the 

Architect-Engineer before any District agency through personal appearance or 
communication in connection with a matter involving specific parties to the Contract were 
the matter was pending under the official responsibility of the former employee within one 
(1) year prior to termination of District service. 

 
B. Former Senior Employees. Pursuant to Public Law 95-591, as amended, no former senior 

level officer or former senior level employee of the United States District or the District of 
Columbia District named in or designated by the Contracting Officer of the Office of District 
Ethics under Section 207(d) of Title 18 USC: 

 
1. Shall, within two (2) years after terminating District employment knowingly represent or aid 

counsel, advise, consult or assist in representing any other person by personal presence at 
any formal or informal appearance before any District agency in connection with a matter 
involving specific parties where the former employee participated personally aid 
substantially in that matter while employed with the District. 

 
2. Shall, within one (1) year after terminating District employment knowingly act as an agent or 

attorney for or otherwise represent anyone in any formal or informal appearance before or 
with the intent to influence make any written or oral communication on behalf of anyone to 
his or her former District or agency or any of its officers or employees or (2) in connection 
with any particular District matter, whether or not involving a specific party which is pending 
before such District or agency or in which it has a direct and substantial interest. 

 
C. Conflict of Interest. The Architect-Engineer represents and warrants that neither it nor any of its 

directors, officers, members, partners or employees, has any interest nor shall they acquire any 
interest, directly or indirectly, which would or may conflict in any manner or degree with the 
performance or rendering of the services herein provided. The Architect-Engineer represents and 
warrants that, in the performance of the Contract, no person having such interest or possible 
interest shall be employed by it. No elected official or other officer or employee of the District, nor 
any person whose salary is payable, in whole or in part, from the District Treasury, shall participate 
in any decision relating to the Contract which affects his/her personal interest or the interest of 
any corporation, partnership or association in which he/she is, directly or indirectly, interested; nor 
shall any such person have any interest, direct or indirect, in the Contract or in the proceeds 
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thereof. 
 

D. No Kick-Backs. The Architect-Engineer shall not offer or receive any kickbacks or inducements 
from any other offeror, supplier, manufacturer or subcontractor in connection with the Contract. 
The Architect-Engineer shall not confer on any public employee having official responsibility for 
the Contract any payment, loan, subscription, advance, deposit of money, services or anything of 
more than nominal value. 

 
E. No Contractor Employment. No official or employee of the District of Columbia whose duties 

as such official or employee include matters relating to or affecting the subject matter of the 
Contract shall, during the pendency and term of the Contract and/while serving as an official or 
employee of the District of Columbia, become or be an employee of the Architect-Engineer or 
any entity that is a subcontractor on the Contract. 

 
ARTICLE 14. DISMISSALS AND REPLACEMENT OF KEY PERSONNEL 

 
A. Dismissals by the District. Should the continued employment of any person or persons in the 

Architect-Engineer’s organization under the Contract be deemed by the Contracting Officer to be 
prejudicial to the interests of the District, such person or persona shall be immediately removed 
from the work hereunder. The Architect-Engineer shall make every effort in the selection of its 
employees and in the prosecution of the work under the Contract to safeguard all drawings and 
specifications and to prevent the theft conversion or unauthorized use of the same. 

 
B. Replacement of Key Personnel. No substitutions for Key Personnel shall be permitted unless 

approved by the Contracting Officer. Any proposed replacement for Key Personnel must possess 
qualifications substantially similar to those of the Key Personnel being replaced and are subject to 
the prior written approval of the Contracting Officer. In addition, at the Contracting Officer's request 
at any time, the Architect-Engineer shall remove any Key Personnel or other personnel and 
substitute another employee of the Architect-Engineer or its subcontractors reasonably 
satisfactory to the Contracting Officer. The Contracting Officer may request such substitution at 
any time, in his/her sole discretion. 

 
C. Liquidated Damages. In order to maintain project continuity the District expects that the Architect-

Engineer will assign the same project managers to all phases of the Project and that such 
personnel will be available to oversee and coordinate the services throughout the Project. 
Accordingly, the Architect-Engineer’s designated Key Personnel shall be subject to liquidated 
damages for their removal or reassignment by the Architect-Engineer. In each instance where the 
Architect-Engineer removes or reassigns one of its Key Personnel (but excluding instances where 
such personnel become unavailable due to death, disability, or separation from the employment 
of the Architect-Engineer or any affiliate of the Architect-Engineer) without the prior written consent 
of the Contracting Officer, the Architect-Engineer shall pay to the District an amount set forth in 
the Contract as liquidated damages and not a penalty, to reimburse the District for its administrative 
costs arising from the Architect-Engineer’s failure to provide the Key Personnel. The foregoing 
liquidated damage amount shall not bar recovery of any other damages, costs or expenses other 
than the District’s internal administrative costs. In addition, the District shall have the right, to be 
exercised in its sole discretion, to remove, replace or to reduce the Scope of Services of the 
Architect-Engineer in the event that a member of the Key Personnel has been removed or replaced 
by the Architect-Engineer without the consent of the District. In the event the District exercises 
the right to remove, replace or to reduce the Scope of Services of the Architect-Engineer, the 
District shall have the right to enforce the terms of the Contract and to keep-in-place those 
members of the Architect-Engineer’s team not removed or replaced and the remaining members 
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shall complete the services required under the Contract in conjunction with the new members of 
the Architect-Engineer’s team approved by the District. 

 
ARTICLE 15. COMPLIANCE WITH FEDERAL AND DISTRICT OF COLUMBIA LAWS AND 

REGULATIONS 
 

A. Generally. The Architect-Engineer shall at all times exercise the professional skill and care 
required by Section 2.F of these Standard Contract Provisions in observing and complying with all 
laws, codes, regulations, orders and decree set forth by any department, agency or branch of the 
United States District, and the District of Columbia applicable to the services. 

 
B. Equal Opportunity: Non-Discrimination in Employment. During the performance of t h e  

Contract the Architect-Engineer shall comply with the provisions of Mayor’s Order 85-85 as 
implemented by Title 4, Chapter 11 – Equal Employment Opportunity Requirements in 
Contracts, 33 DCR 4952 (August 15, 1986). 

 
C. Buy American Act. 

 
1. Agreement—In accordance with the Buy American Act (41 USC l0a-l0d), and Executive 

Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended by 
Executive Order 11051, September 27,1962 (3 CFR, l059—63 Comp., p. 635), the 
Architect-Engineer agrees that only domestic construction material will be used by the 
Architect-Engineer, subcontractors, material men and suppliers in the performance of the 
Contract, except for non-domestic material listed in the Contract. 

 
2. Domestic Construction Material—”Construction material” means any article, material or 

supply brought to the construction site for incorporation in the building or work. An 
unmanufactured construction material is a “domestic construction material” if it has been 
mined or produced in the United States. A manufactured construction material is a “domestic 
construction material” if it has been manufactured in the United States and if the cost of its 
components which have been mined, produced, or manufactured in the United States 
exceeds 50 percent of the cost of all its components. “Component” means any article, 
material, or supply directly incorporated in a construction material. 

 
3. Domestic Component—A component shall be considered to have been “mined, produced, or 

manufactured in the United States” regardless of its source, in fact, if the article, material or 
supply in which it is incorporated was manufactured in the United States and the component 
is of a class or kind determined by the District to be not mined, produced or manufactured in 
the United States in sufficient and reasonably available commercial quantities and of a 
satisfactory quality. 

 
4. Foreign Material – When steel materials are used in a project a minimal use of foreign steel 

is permitted. The cost of such materials cannot exceed on-tenth of one percent of the total 
project cost, or $2,500,000, whichever is greater. 

 
D. Service Contract Act. The Architect-Engineer agrees that the work performed under this 

Contract shall be subject to the Service Contract Act (41 U.S.C. 351 et seq.). The wage rates 
applicable to this Project shall be attached as an exhibit to the Contract. The Architect-Engineer 
further agrees that it and all of its subcontractors shall comply with the regulations implementing 
the Service Contract Act and such regulations are hereby incorporated by reference. 
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E. False Claims Act. The Architect-Engineer shall be governed by all laws and regulations 
prohibiting false or fraudulent statements and claims made to the government, including the 
prescriptions set forth in District of Columbia Code §22-2405 and §§2-381.01 et seq. 

 
ARTICLE 16. APPOINTMENT OF ATTORNEY 

 
The Architect-Engineer does hereby irrevocably designate and appoint the Clerk of the Superior Court of 
the District and his successors in office as the true and lawful attorney of the Architect-Engineer for the 
purpose of receiving service of all notices and processes issued by any court in the District, as well as 
service of all pleadings and other papers, in relation to any action or legal proceeding arising out of or 
pertaining to the Contract or the work required or performed hereunder. 

 
The Architect-Engineer expressly agrees that the validity of any service upon the said Clerk as herein 
authorized shall not be affected either by the fact that the Architect-Engineer was personally within the 
District of Columbia and otherwise subject to personal service at the time of such service upon the said 
Clerk or by the fact that the Architect-Engineer failed to receive a copy of such process, notice, pleading 
or other paper so served upon the said Clerk, provided that said Clerk shall have deposited in the United 
States mail, certified and postage prepaid, a copy of such process, notice, pleading or other papers 
addressed to the Architect-Engineer at the address stated in the Contract. 

 
ARTICLE 17. INDEMNIFICATION 

 
A. Violation of Laws, Regulations, Specifications, and Breach of Contract. If the Architect- 

Engineer violates any laws, regulations, codes or industry standards relating to the Project, the 
Architect-Engineer shall take prompt action to correct or abate such violation and shall indemnify 
and hold the District of Columbia and its officials, officers, agents, and employees, the Department 
and its consultants, representatives, agents, servants and employees harmless against any and 
all claims or liability, damages, fines, penalties, third party claims, suits, awards, actions, causes of 
action or judgments, including but not limited to reasonable attorney's fees and costs incurred 
thereunder, arising from or based on the violation of any such law, code, regulation, codes or 
industry standards, order or decree in performance of the Contract services whether by the 
Architect-Engineer, an employee or agent of the Architect-Engineer, any person, firm or 
corporation employee engaged by the Architect-Engineer or contractually associated with the 
Architect-Engineer in the performance of or in connection with the Services contemplated or 
performed under the Contract.. If the Architect-Engineer breaches the terms of this Contract, 
including the solicitation, letter contract, standard contract provisions, directives, specifications, 
manufacturer’s specifications, and the RFP, the Architect-Engineer shall indemnify and hold the 
Department and its consultants, representatives, agents, servants and employees harmless 
against any damages, fines, penalties, claims, suits,  awards, actions, causes of action or 
judgments, including but not limited to reasonable attorney's fees and costs incurred thereunder, 
that result from such breach. 

 
B. Professional Services. To the fullest extent permitted by law, the Architect-Engineer shall defend, 

indemnify and hold harmless the Department and the Department’s consultants and agents and 
employees from and against claims, damages, losses and expenses, including but not limited to 
reasonable attorneys’ fees, arising out of or resulting from performance of the services, provided 
that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent 
caused by the negligent acts or omissions of the Architect-Engineer, a consultant or subcontractor, 
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
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indemnified hereunder. 
 

C. Non-Professional Services. In addition, other than claims arising out of the performance of 
professional services, the Architect-Engineer shall defend, indemnify and hold harmless the 
Department, its representatives, consultants, officers, agents, servants and employees, from and 
against claims, liabilities, demands, losses, damages, judgments, costs, or expenses, including 
reasonable attorneys’ fees and expenses recoverable under applicable law, to the extent such 
claims are caused by acts or omissions of the Architect-Engineer, a consultant or subcontractor, 
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder or arising out of the Contract services, provided that, such claims arise out 
of non-professional services required under the Contract. 

 
D. Third Party Disputes. Disputes between the Architect-Engineer and any subcontractors, 

material suppliers, or any other third parties over payments allegedly owed by the Architect- 
Engineer to a third party shall be resolved exclusively between the Architect-Engineer and the 
third party; the Architect-Engineer shall permit no pass-through suits to be brought against the 
District by a third party in the Architect-Engineer’s name. However, nothing herein shall be 
construed to prevent the Architect-Engineer from paying a subcontractor’s claim and seeking a 
timely equitable adjustment hereunder. 

 
ARTICLE 18. SUBCONTRACTORS AND/OR OUTSIDE ASSOCIATES AND CONSULTANTS 

 
A. Prior Consent Required. Except as otherwise provided in this Section 18 (A), the Architect-Engineer 

shall not delegate or enter into any Subcontracts for the performance of its obligations under the 
Contract, in whole or in part, without on each occasion obtaining the prior written consent of the 
Contracting Officer. Any subcontractors and/or outside associates or consultants required by the 
Architect-Engineer in connection with the Services covered by the Contract shall be limited to such 
individuals or firms as were specifically identified in the Architect-Engineer’s written proposal and 
approved by the District during negotiations. Any proposed changes in such subcontractors, 
associates, or consultants shall be subject to the prior written approval of the Contracting Officer. 

 
B. Requests. The Architect-Engineer shall submit to the Contracting Officer copies of all proposed 

subcontract(s) to be entered into by the Architect-Engineer, along with the Architect-Engineer’s written 
request for the District’s consent. All such subcontracts must specify that: 

 
1. work performed by the subcontractor shall be in accordance with the terms of the Contract; 

 
2. nothing contained in such subcontract shall be construed to impair the rights of the District under 

the Contract; 
 

3. the District’s consent to or approval of any subcontract shall not create any obligation of the 
District to any subcontractor; 

 
4. nothing contained in such subcontract, or under the Contract, shall create any obligation of the 

District to any subcontractor; 
 

5. the District shall be expressly designated a third party beneficiary of the subcontract; 
 

6. upon request by the District (at the District’s sole option) and upon receipt of written notice from 
the District stating that the Contract between the District and the Architect-Engineer has been 
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terminated, the subcontractor agrees that it will continue to perform its obligations under the 
subcontract for the benefit of the District in accordance with the terms and conditions of the 
Contract, provided the District pays the subcontractor for the services rendered and materials 
provided by the subcontractor from and after the date of the termination of the Contract between 
the District and the Architect-Engineer at the same rate or in the same amount as set forth in the 
subcontract for services and materials after such date of termination; 

 
7. the subcontractor shall be bound by the same requirements as the Architect-Engineer including 

confidentiality, maintenance and preservation of records, and audit by government 
representatives, under the Contract; and 

 
8. the subcontractor agrees (i) to assign and transfer to the District all of its rights to sales and use 

tax which may be refunded as a result of a claim for refund for any materials purchased in 
connection with the subcontract or the Contract, (ii) that, other than as directed by the District, it 
will not file a claim for refund for any sales or use tax which is the subject of this assignment; and 
(iii) that the District, in its own name or in the name of subcontractor, may file a claim for a refund 
of any sales or use tax covered by the assignment. 

 
C. No Relief of Obligations. No permitted subcontract shall relieve the Architect-Engineer of any 

obligation under the Contract. The Architect-Engineer shall be as fully responsible for the acts and 
omissions of its subcontractors or persons either directly or indirectly employed by them, as it is for the 
acts and omissions of the Architect-Engineer or persons directly or indirectly employed by the 
Architect-Engineer. 
 

D. No Effect. Any purported subcontract in violation of this Section or of any other section in the 
Contract shall be of no force and effect. 
 

E. Right to Reject.  The District may, in its sole discretion, reject any or all bids and proposals received 
by the Architect-Engineer from any subcontractor for any portion of the services, and may require the 
Architect-Engineer to obtain new or revised bids or proposals or subcontractors. 
 

F. Incorporation by Reference.  Any agreement the Architect-Engineer makes with a 
subcontractor, outside associate or consultant shall incorporate specifically or by reference 
thereto, each and every provision of the Contract, these Standard Contract Provisions, the 
Attachment(s) and Appendices hereto, and if applicable, the District’s Standard Contract 
Provisions for Construction Contracts. 

 
ARTICLE 19. WAIVER 

 
No waiver by the District or the Architect-Engineer of any breach of any provision of the Contract 
shall operate as a waiver of such provision or of the Contract or as a waiver of subsequent or other 
breaches of the same or any other provision of the Contract; nor shall any action or non-action by 
the Contracting Officer or by the District  or the Architect-Engineer be construed as a waiver of 
any provision of the Contract or of any breach thereof unless the same has been expressly 
declared or recognized as a waiver by the Contracting Officer or the District or the Architect-
Engineer, as applicable, in writing. 

 
ARTICLE 20. PATENTED AND PROPRIETARY ITEMS 

 
A. Prior Approval Required. The Architect-Engineer shall not, without the prior written approval of 

the Contracting Officer, specify for the Project, or necessarily imply the required use of any article, 
product, material, fixture or form of construction, the use of which is covered by a patent, or which 
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is otherwise exclusively controlled by a particular firm or group of firms. 
 

B. Indemnity.  The Architect-Engineer shall be liable to and hereby agrees to defend, indemnify and 
hold harmless the District against any claim, action cost or judgment against the District for patent 
infringement, trademark violation, copyright violation or infringement of rights in technical data, in 
any systems, graphs, charts, designs, drawings or specifications furnished by the Architect-
Engineer in the performance of the Contract. 

 
ARTICLE 21. TRANSFER OR ASSIGNMENT OF CONTRACT 

 
A. Prior Consent Required. Unless otherwise provided by law, neither the Contract nor any interest 

therein may be transferred or assigned by the Architect-Engineer to any other party without the 
written consent of the Contracting Officer; and any attempted transfer or assignment not 
authorized by this Article shall constitute a breach of the Contract and the District may for such 
cause terminate the Contract for default and terminate the right of the Architect-Engineer to 
proceed in the same manner as provided in Article 8.B. herein, and the Architect-Engineer shall be 
liable to the District for any excess cost occasioned the District thereby. 

 
B. Monies. The Architect-Engineer shall not assign any right to any monies to be paid under the 

Contract, without on each occasion obtaining the prior written consent of the Contracting Officer. 
In no case shall approval by the District of the assignment of any monies to be paid under the 
Contract relieve the Architect-Engineer from its obligations hereunder or change the remaining 
terms of the Contract. Any purported assignment in violation of this Article shall be of no effect. 

 
C. Applicability in Case of Bankruptcy or Insolvency. A receiver or trustee in any federal or state 

bankruptcy, insolvency or other proceedings shall comply with the requirements set forth in the 
Standard Contract Provisions. 

 
D. Obligation of Architect-Engineer. The Architect-Engineer acknowledges that the Services are 

the obligation of the Architect-Engineer and the District shall have no obligation to accept 
performance by a third party without the Contracting Officer’s prior and express written consent. 

 
E. Failure to Obtain Consent. Failure to obtain the previous written consent of the Contracting 

Officer to such an assignment, transfer or conveyance, shall justify, at the option of the Contracting 
Officer, the revocation and annulment of the Contract. The District shall thereupon be relieved 
and discharged from any further liability and obligation to the Architect-Engineer, his assignees 
or transfers, and the Architect-Engineer and his assignees shall forfeit and lose all monies 
theretofore earned under the Contract, except so much as may be required to pay the Architect-
Engineer’s employees. 

 
F. Assignment by the District. This Contract may be assigned by the District to any corporation, 

agency or instrumentality of the District having authority to accept such assignment. 
 

ARTICLE 22. QUALIFICATIONS 
 

A. Signatory Authority and Qualifications. The Architect-Engineer hereby warrants that the 
signature or signatures herein before affixed are duly authorized further the Architect-Engineer 
warrants as a true statement any and all statements of qualification with respect to but not limited 
to professional status premises, employees experience and financial standing such as may be 
set forth in documents furnished by the Architect-Engineer or required by the District for the 
purpose of securing the District’s consent to enter into the Contract. Misrepresentation shall be 
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cause for termination for default of the Contract and such other action as may be appropriate 
including with limitation suspension and debarment and civil or criminal penalties. 

 
B. Good Standing. If the Architect-Engineer is an entity, the Architect-Engineer is either: (1) a not- 

for-profit corporation or other entity determined to be tax exempt pursuant to section 501(c) of the 
Internal Revenue Code by the Internal Revenue Service; or (2) a business corporation, partnership 
or other business entity duly organized, validly existing and in good standing under the laws of the 
state of its incorporation or organization. The Architect-Engineer shall also be duly licensed, 
qualified and in good standing in the District of Columbia. The Architect-Engineer’s loss of good 
standing is grounds for Termination for Default without liability upon the Department. 

 
C. Authority to Act. The Architect-Engineer has full legal power and authority to enter and perform 

the Contract and provide the Services without resulting in a default under or a breach or violation 
of (1) the Architect-Engineer’s certificate or articles of incorporation or bylaws or other 
organizational documents, if applicable; (2) any applicable law, or any license, permit or other 
instrument or obligation to which the Architect-Engineer is now a party or by which the Architect-
Engineer may be bound or affected; and (3) the Architect-Engineer’s tax exempt status, if 
applicable. 

 
D. Legal Obligation. The Contract has been duly authorized, executed and delivered by the District 

and the Architect-Engineer, by and through persons authorized to execute the Contract on their 
respective behalf, and constitutes the legal, valid and binding obligation of the District and the 
Architect-Engineer, enforceable against the District and the Architect-Engineer in accordance with 
its terms. 

 
E. No Litigation Preventing Performance. There is no litigation, claim, consent order, settlement 

agreement, investigation, challenge or other proceeding pending or threatened against the 
Architect-Engineer, its properties or business, or any individuals acting on the Architect-Engineer's 
behalf, including, without limitation, subcontractors, which seek to enjoin or prohibit the Architect-
Engineer from entering into or performing its obligations under the Contract. 

 
F. Requisite Licensure and Qualifications. The Architect-Engineer and all of the entities and 

individuals acting on the Architect-Engineer’s behalf, including, without limitation, consultants and 
subcontractors, in connection with the Services under the Contract, possess and, at all times 
during the term of the Contract, shall possess all licenses, certifications, qualifications, or other 
credentials as required in accordance with all applicable laws, regulations and the terms of the 
Contract, to perform the Services. The Architect- Engineer shall provide the District with copies 
of all licenses, credentials, and/or certifications specified in this Section within five (5) days of 
request by the District. 

 
ARTICLE 23. ARCHITECT-ENGINEER’S WARRANTY AGAINST DEBARMENT 

 
The Architect-Engineer certifies that it is not currently (i) debarred, suspended or excluded, (ii) a party to 
a voluntary exclusion agreement, or (iii) otherwise enjoined from submitting bids or proposals on contracts 
for the type of services covered by the Contract, nor is the Architect-Engineer an agent of any person or 
entity that is currently so debarred, suspended, excluded or otherwise enjoined. 

 
ARTICLE 24. RECOVERY OF DEBTS OWED THE GOVERNMENT 

 
The Architect-Engineer hereby agrees that the Department may use all or any portion of any payment, 
consideration or refund due the Architect-Engineer under the Contract to satisfy, in whole or part, any 
debt due the District. 
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ARTICLE 25. ADMINISTRATIVE LIQUIDATED DAMAGES 

 
In addition to any other liquidated damages provided for in the Contract, the Architect-Engineer hereby 
agrees that the Government may assess administrative liquidated damages for the Architect-Engineer’s 
failure to submit when due any deliverable required by the Contract. Unless otherwise prescribed by the 
Contracting Officer, the rate of the administrative liquidated damages shall be $250 per day until the 
required deliverable is received and accepted by the Department. The Department’s remedies for failure 
to comply with the Contract terms and conditions are cumulative and not exclusive. Nothing herein shall be 
construed to limit the Department’s ability to terminate the Architect-Engineer for the failure to submit 
Contract deliverables when due. 

 
ARTICLE 26. FORCE MAJEURE 

 
If the Architect-Engineer, because of Force Majeure, is rendered wholly or partly unable to perform its 
obligations when due under this Contract, the Architect-Engineer may be excused from whatever 
performance is affected by the Force Majeure to the extent so affected. In order to be excused from its 
performance obligations under this Contract by reason of Force Majeure, within 72 hours of the occurrence 
or event, the Architect-Engineer must provide the Contracting Officer written notice of its inability to perform 
as well as a description of the Force Majeure and its effect on Contract performance. The Contracting Officer 
will have the right to cause the inspection of the work site to determine the validity of the Architect-Engineer’s 
assertion of its inability to perform. If the Contracting Officer agrees that the Architect-Engineer is wholly or 
partly unable to perform its obligations under the Contract a decision will be issued indicating the extent to 
which the Architect-Engineer is excused from its performance obligations. In no event will the Contractor 
be entitled to money damages from the Department due to Force Majeure. 
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Equal Employment Opportunity Policy Statement  

  



CONTRACTOR’S LETTERHEAD 
 

EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY STATEMENT 
 
______________________SHALL NOT DISCRIMINATE AGAINST ANY EMPLOYEE OR 
APPLICANT FOR EMPLOYMENT BECAUSE OF ACTUAL OR PERCEIVED: RACE, COLOR, 
RELIGION, NATIONAL ORIGIN, SEX, AGE, MARITAL STATUS, PERSONAL APPEARANCE, 
SEXUAL ORIENTATION, GENDER IDENTITY OR EXPRESSION, FAMILIA L STATUS, FAMILY 
RESPONSIBILITIES, MATRICULATION, POLITICAL AFFILIATION, GENETIC INFORMATION, 
DISABILITY, SOURCE OF INCOME, OR PLACE OF RESIDENCE OR BUSINESS. 
 
______________________AGREES TO AFFIRMATIVE ACT ION TO ENSURE THAT APPLICANTS 
ARE EMPLOYED, AND THAT EMPLOYEES ARE TREATED DURING EMPLOYMENT WITHOUT 
REGARD TO THEIR ACTUAL OR PERCEIVED: RACE, COLOR, RELIGION, NATIONAL ORIGIN, 
SEX, AGE, MARITAL STATUS, PERSONAL APPEARANCE, SEXUAL ORIENTATION, GENDER 
IDENTITY OR EXPRESSION, FAMILIAL STATUS, FAMILY RESPONSIBILITIES, 
MATRICULATION, POLITICAL AFFILIATION, GENETIC INFORMATION, DISABILITY, SOURCE 
OF INCOME, OR PLACE OF RESIDENCE OR BUSINESS. THE AFFIRMATIVE ACTION SHALL 
INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING: (A) EMPLOYMENT, UPGRADING, OR 
TRANSFER; (B) RECRUITMENT OR RECRUITMENT ADVERTISING; (C) DEMOTION, LAYOFF, 
OR TERMINATION; (D) RATES OF PAY, OR OTHER FORMS OR COMPENSATION; AND (E) 
SELECTION FOR TRAINING AND APPRENTICESHIP. 
 
______________________AGREES TO POST IN CONSPICUOUS PLACES THE PROVISIONS 
CONCERNING NON-DISCRIMINATION AND AFFIRMATIVE ACTION. 
 
______________________SHALL STATE THAT ALL QUALIFIED APPLICANTS WILL RECEIVE 
CONSIDERATION FOR EMPLOYMENT PURSUANT TO SUBSECTION 1103.2 THROUGH 1103.10 
OF MAYOR’S ORDER 85-85; “EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS IN 
CONTRACTS.” 
 
______________________AGREES TO PERMIT ACCESS TO ALL BOOKS PERTAINING TO ITS 
EMPLOYMENT PRACTICES , AND TO REQUIRE EACH SUBCONTRACTOR TO PERMIT ACCESS 
TO BOOKS AND RECORDS. 
 
______________________AGREES TO COMPLY WITH ALL GUIDELINES FOR EQUAL 
EMPLOYMENT OPPORTUNITY APPLICABLE IN THE DISTRICT OF COLUMBIA. 
 
______________________SHALL INCLUDE IN EVERY SUBCONTRACT THE EQUAL 
OPPORTUNITY CLAUSES, SUBSECTION 1103.2 THROUGH 1103.10 SO THAT SUCH 
PROVISIONS SHALL BE BINDING UPON EACH SUBCONTRACTOR OR VENDOR. 
 
 
 
_________________________________   __________________________ 
AUTHORIZED OFFICIAL AND TITLE     DATE 
 
 
________________________________   ___________________________ 
AUTHORIZED SIGNATURE NAME     FIRM/ORGANIZATION 
 
 
 



CONTRACTOR’S LETTERHEAD 
 

 
ASSURANCE OF COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 
MAYOR’S ORDER 85-85, EFFECTIVE JUNE 10, 1985, AND THE RULES IMPLEMENTING MAYORS 
ORDER 85-85, 33 DCR 4952, (PUBLISHED AUGUST 15, 1986), “ON COMPLIANCE WITH EQUAL 
OPPORTUNITY REQUIREMENTS IN DISTRICT GOVERNMENT CONTRACTS,” ARE HEREBY INCLUDED AS 
PART OF THIS BID/PROPOSAL. THEREFORE, EACH BIDDER/OFFEROR SHALL INDICATE BELOW THEIR 
WRITTEN COMMITMENT TO ASSURE COMPLIANCE WITH MAYOR’S ORDER 85-85 AND THE 
IMPLEMENTING RULES. FAILURE TO COMPLY WITH THE SUBJECT MAYOR’S ORDER AND THE 
IMPLEMENTING RULES SHALL RESULT IN REJECTION OF THE RESPECTIVE BID/PROPOSAL. 
 
I, ______________________________________________, THE AUTHORIZED REPRESENTATIVE OF 
___________________________________________, HEREINAFTER REFERRED TO AS “THE 
CONTRACTOR,” CERTIFY THT THE CONTRATOR IS FULLY AWARE OF ALL OF THE PROVISIONS OF 
MAYOR’S ORDER 85-85, EFFECTIVE JUNE 10, 1985, AND OF THE RULES IMPLEMENTING MAYOR’S 
ORDER 85-85, 33 DCR 4952. I FURTHER CERTIFY AND ASSURE THAT THE CONTRACTOR WILL FULLY 
COMPLY WITH ALL APPLICABLE PROVISIONS OF THE MAYOR’S ORDER AND IMPLEMENTING RULES IF 
AWARDED THE D.C. GOVERNMENT REFERENCED BY THE CONTRACT NUMBER ENTERED BELOW. 
FURTHER, THE CONTRACTOR ACKNOWLEDGES AND UNDERSTANDS THAT THE AWARD OF SAID 
CONTRACT AND ITS CONTINUATION ARE SPECIFICALLY CONDITIONED UPON THE CONTRACTOR’S 
COMPLIANCE WITH THE ABOVE-CITED ORDER AND RULES. 
 
 
 
 
 

____________________________________________ 
CONTRACTOR 
 
____________________________________________ 
NAME 
 
____________________________________________ 
SIGNATURE 
 
____________________________________________ 
TITLE 
 
____________________________________________ 
CONTRACT NUMBER 
 
____________________________________________ 
DATE 

 
 
 
 
 
  



EQUAL EMPLOYMENT OPPORTUNITY 
EMPLOYER INFORMATION REPORT 

 
GOVERNMENT OF THE DISTRICT OF COLUMBIA 

DC Office of Contracting and Procurement 
Employer Information Report (EEO) 

Reply to: 
Office of Contracting and Procurement 
441 4th Street, NW, Suite 700 South 
Washington, DC 20001 Washington, DC 20001 

Instructions: 
                    Two (2) copies of DAS 84-404 or Federal Form EEO-1 shall be submitted to the Office of Contracting and Procurement. 
                    One copy shall be retained by the Contractor. 

Section A – TYPE OF REPORT 
1. Indicate by marking in the appropriate box the type of reporting unit for which this copy of the form is submitted (MARK ONLY ONE BOX) 
                 Single Establishment Employer                                                              Multi-establishment Employer: 
                   (1) . Single-establishment Employer Report                                           (2) � Consolidated Report 
                                                                                                                                    (3) � Headquarters Report 
                                                                                                                                    (4) � Individual Establishment Report (submit one                           
                                                                                                                                             for each establishment with 25 or more employees) 
                                                                                                                                    (5) � Special Report 
1. Total number of reports being filed by this Company. _______________________ 

Section B – COMPANY IDENTIFICATION (To be answered by all employers) OFFICIAL OFFICIAL 
USE 
ONLY 

1. Name of Company which owns or controls the establishment for which this report is filed  
 

a. 

Address (Number and street)  City or Town  Country  
 

State Zip Code b. 

b. Employer 
Identification No. 

          

2. Establishment for which this report is filed. OFFICIAL 
USE 
ONLY 

a. Name of establishment c. 
Address (Number and street)  City or Town  Country  

 
State Zip Code d. 

b. Employer 
Identification No. 

          

3. Parent of affiliated Company 
 
a. Name of parent or affiliated Company  
 

b. Employer Identification No.          

Address (Number and street)  City or Town  Country  
 

State Zip Code 

Section C - ESTABLISHMENT INFORMATION 
1. Is the location of the establishment the same as that reported last year?            2. Is the major business activity at this establishment the same 
       Yes       No         Did not report                   Report on combined                          as that reported last year?            Yes             No 
                                      last year                           basis                                                     No report last year              Reported on combined 
basis 

OFFICIAL 
USE 
ONLY 

2. What is the major activity of this establishment? (Be specific, i.e., manufacturing steel castings, retail grocer, wholesale plumbing 
supplies, title insurance, etc. Include the specific type of product or service provided, as well as the principal business or industrial 
activity. 

e. 

3. MINORITY GROUP MEMBERS: Indicate if you are a minority business enterprise (50% owned or 51% controlled by minority members). 
                                                                                                        Yes                No 

DAS 84-404                                               (Replaces D.C. Form 2640.9 Sept. 74 which is Obsolete)                                                               84-2P891 
 
 



INFORMATION CITED HEREIN SHALL BE HELD IN CONFIDENCE. 

SECTION D – EMPLOYMENT DATA 
 

Employment at this establishment – Report all permanent, temporary, or part-time employees including apprentices and on-the-job trainees 
unless specifically excluded as set forth in the instructions. Enter the appropriate figures on all lines and in all columns. Blank spaces will be 

considered as zero. In columns 1, 2, and 3, include ALL employees in the establishment  Including those in minority groups 
JOB 

CATEGORIES 
TOTAL EMPLOYEES IN 
ESTABLISHMENT 

MINORITY GROUP EMPLOYEES 
MALE FEMALE 

Total 
Employees 
Including 
Minorities 

(1) 

Total 
Male 

Including 
Minorities 

(2) 

Total 
Female 

Including 
Minorities 

(3) 

Black 
 

(4) 

Asian 
 

(5) 

American 
Indian 

 
(6) 

Hispanic 
 

(7) 

Black 
 

(8) 

Asian 
 

(9) 

American 
Indian 

 
(10) 

Hispanic 
 

(11) 
Officials and 
Managers 
 

           

Professionals 
 

           

Technicians 
 

           

Sales Workers 
 

           

Office and 
Clerical 
 

           

Craftsman 
(Skilled) 
 

           

Operative (Semi- 
Skilled) 
 

           

Laborers 
(Unskilled) 
 

           

Service Workers 
 

           

TOTAL 
 

           

Total employ 
reported 
in previous report 

           

(The trainee below should also be included in the figures for the appropriate occupation categories above) 
Formal 
On- 
The-Job 
Trainee 

White 
collar 
 

(1) (2)  (3)  (4)) (5)  (6)  (7)  (8)  (9)  (10)   (11 

 Production            
1. How was information as to race or ethnic group in Section D obtained?                         2. Dates of payroll period used 
     a. Visual Survey                          c. Other Specify ________________                          3. Pay period of last report submitted for this 
      b.  Employment Record   ______________________________                                         establishment.____________________________ 
Section E – REMARKS Use this Item to give any identification data appearing on last report which differs from that given above,                    explain 
major changes in composition or reporting units, and other pertinent information. 

Section F - CERTIFICATION 
Check 1. › All reports are accurate and were prepared in accordance with the instructions (check on consolidated only) 
One 2. › This report is accurate and was prepared in accordance with the instructions. 
 
____________________________________________________________________________________________________ 
Name of Authorized Official                                       Title                                      Signature                                                            Date 
Name of person contact regarding                             Address 
This report (Type of print)                                         (Number and street) 
 
Title                                                                            City and State                        Zip Code            Telephone           Number             Extension 
 



DEPARTMENT OF SMALL AND LOCAL BUSINESS DEVELOPMENT  
CONTRACT COMPLIANCE DIVISION 

 
 

SUBCONTRACT SUMMARY FORM 
 
 

This SUMMARY form is to be completed by the PRIME contractor. 
BID NO.                                                                    CCB NUMBER:                                         _________of _________ pages 
NOTE: the standard for minority subcontracting is 25% or the TOTAL 
contract dollar amount to be subcontracted. 
 

AMOUNT OF PRIME CONTRACT $______________________ 
AMOUNT OF ALL SUBCONTRACTS: $______________ equals 
__________ % OF THE PRIME CONTRACT. 

NAME OF PRIME CONTRACTOR:  
 
TELEPHONE NO. 

ADDRESS: 

PROJECT NAME: 
ADDRESS: 
 

________ WARD NO:______ 

PROJECT DESCRIPTIONS: 

SECTION II       LIST ALL SUBCONTRACTORS THAT WILL BE UTILIZED OH THE ABOVE PROJECT 
1. NAME OF SUBCONTRACTOR  
2. ADDRESS 
3. CONTACT PERSON 
4. MBOC CERT. NO.                                            5. PHONE NO.  

1. IS THIS A MINORITY SUB? 
_______YES    _______NO 
2. TRADE OR BUSINESS PRODUCT 
THAT SUB WILL PROVIDE. 

1.  $ AMOUNT OF-SUBCONTRACT 
                     equals (=) 
2. ________ % (percent) OF TOTAL 
PRIME CONTRACT.  

1.  
2.  
3.  
4.                                                                                 5.  

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

1.  
2.  
3.  
4.                                                                                 5. 

1. MINORITY SUBCONTRACTOR 
_______YES    _______NO 
 
2. 

1. _________________________ 
                     equals (=) 
 
2. _________________% 

 
 
TOTAL DOLLAR AMOUNT SUBCONTRACTED TO 'MINORITY BUSINESS ENTERPRISES $______________________________ 
 

PERCENT OF PRIME CONTRACT. _________________% 



6 

SOLICITATION NO:___________________________ 

PROJECTED GOALS AND TIMETABLES FOR FUTURE HIRING 

MINORITY GROUP EMLOYES GOALS                                                             TIMETABLES 

JOB 
CATEGORIES 

MALE FEMALE 

Black Asian 
American 

Indian Hispanic Black Asian 
American 

Indian Hispanic 
Officials and 
Managers 
 

         

Professionals 
 

         

Technicians 
 

         

Sales Workers 
 

         

Office and Clerical 
 

         

Craftsman (Skilled) 
 

         

Operative (Semi- 
Skilled) 
 

         

Laborers (Unskilled) 
 

         

Service Workers 
 

         

TOTAL          
NAME OF AUTHORIZED OFFICIAL: TITLE: SIGNATURE: 

FIRM NAME: TELEHONE NO: DATE: 

INDICATE IF THE PRIME  UTILIZES A  “MINORITY FINANCIAL ISTITUTION” 
 
 
_____ Yes     _____ No 
 
NAME: 
 
ADDRESS: 
 
TYPE OF ACCOUNT/S: 
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First Source Employment Agreement and Employment Plan 
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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
FIRST SOURCE EMPLOYMENT AGREEMENT 2 
FOR NON CONSTRUCTION CONTRACTS ONLY 

GOVERNMENT-ASSISTED CONTRACT INFORMATION 
CONTRACT/SOLICITATION NUMBER: _______________________________________________ 
DISTRICT CONTRACTING AGENCY: _________________________________________________ 
CONTRACTING OFFICER: __________________________________________________________ 
TELEPHONE NUMBER:     Email:___________________________ 
TOTAL CONTRACT AMOUNT         
EMPLOYER CONTRACT AMOUNT:     _________________________________ 
CONTRACT NAME: ________________________________________________________________ 
CONTRACT ADDRESS: _____________________________________________________________ 
CITY: ___________________________ STATE: ________________ ZIP CODE: _______________ 
CONTRACT START DATE:   CONTRACT END DATE:     
EMPLOYER START DATE:  EMPLOYER END DATE:   _ 

 

TOTAL GOVERNMENT ASSISTED FUNDED AMOUNT:  DATE   
□ CONTRACT □ GRANT □ LOAN □ TAX ABATEMENT OR  EXEMPTION  □  LAND 
TRANSFER □ LAND DISPOSITION AND DEVELOPMENT AGREEMENT □ TAX INCREMENT 
FINANCING □ ANY ADDITIONAL LEGISLATION, IF YES    

D.C. CODE# 
BASE YEAR □ OPTION YEAR: 1 □ 2 □ 3 □ 4 □ 5 □ (SELECT CONTRACT YEAR)  
DESCRIPTION OF WORK:        
        
  

EMPLOYER INFORMATION 
EMPLOYER NAME:    
EMPLOYER ADDRESS: ____________________________________________________________ 
CITY: ___________________________ STATE: ________________ ZIP CODE: ______________ 
TELEPHONE NUMBER: FEDERAL IDENTIFICATION NO.:   
CONTACT PERSON: _______________________________________________________________ 
TITLE:    
E-MAIL:____________________________________TELEPHONE NUMBER: ________________ 
CERTIFIED BUSINESS ENTERPRISE CERTIFICATION NUMBER: _  ___________________ 
D.C. APPRENTICESHIP COUNCIL REGISTRATION NUMBER: ________________________ 
ARE YOU A SUBCONTRACTOR YES NO IF YES, NAME OF PRIME 
CONTRACTOR: ___________________________________________________________________ 
NONPROFIT ORGANIZATION WITH 50 EMPLOYEES OR LESS:       YES           No 

 

This First Source Employment Agreement (Agreement), in accordance with Workforce Intermediary 
Establishment and Reform of the First Source Amendment Act of 2011 (D.C. Official Code §§ 2- 
219.01 – 2-219.05) and relevant provisions of the Apprenticeship Requirements Amendment Act of 
2004 (D.C. Official Code § 2-219.03 and § 32-1431 is between the District of Columbia Department 
of Employment Services (DOES) and EMPLOYER. 
 
Pursuant to this Agreement, the EMPLOYER, which includes all contractors and subcontractors, 
shall meet the following requirements: 
 
Employer shall hire 51% District of Columbia residents (DC residents) for all new jobs created by the 
Contract and 35% of all apprenticeship hours worked in connection with the Contract shall be worked 
by DC residents registered in programs approved by the District of Columbia Apprenticeship 
Council. 



First Source Employment Agreement, Revised February 15, 2018 Page 2 of 11 
 

 

 
EMPLOYER shall use DOES as its first source for recruitment, referral, and placement of new hires 
for all new jobs created by the Government Assisted Project or Contract (Contract). 
 

EMPLOYER began work on the Contract, prior to receipt of an accepted First Source Employment 
Agreement (Agreement) from DOES, in violation of D.C. Code §2-219.03. In order to continue to work 
on the Contract, Employer shall adhere to the Agreement requirements retroactive to the date that work 
began and continuing until Contract completion.  
 
The Parties agree to the terms and conditions of the Agreement as follows: 
I. DEFINITIONS 

 
The following definitions shall govern the terms used in this Agreement. 

 
A. Apprentice means a worker who is employed to learn an apprenticeable occupation under the 

terms and conditions of approved apprenticeship standards. 
 

B. Beneficiary means: 
1. The signatory to a contract executed by the Mayor which involves any District of 

Columbia government funds or funds which, in accordance with a federal grant or 
otherwise, the District government administers and which details the number and 
description of all jobs created by a government-assisted Contract for which the 
beneficiary is required to use the First Source Register. 

 
2. A recipient of a District government economic development action, including 

contracts, grants, loans, tax abatements, land transfers for redevelopment, or tax 
increment financing that results in a financial benefit of $300,000 or more from an 
agency, commission, instrumentality, or other entity of the District government, 
including a financial or banking institution which serves as the repository for $1 
million or more of District of Columbia funds. 

 
3. A retail or commercial tenant that is a direct recipient of a District government 

economic development action, including contracts, grants, loans, tax abatements, 
land transfers for public redevelopment, or tax increment financing in excess of 
$300,000. 

 
C. Contracting Agency means any District of Columbia agency that is awarded a government- 

assisted Contract totaling $300,000 or more. 
 

D. Direct labor costs means all costs, including wages and benefits, associated with the hiring 
and employment of personnel assigned to a process in which payroll expenses are traced to 
the units of output and are included in the cost of goods sold. 

 
E. EMPLOYER means any entity awarded a government-assisted Project or Contract totaling 

$300,000.00 or more, including all individual contractor and subcontractor entities at any 
tier, who performed work on the Project or Contract. 

 
F. First Source Employer Portal means the website consisting of a connected group of static 

and dynamic (functional) pages and forms on the World Wide Web accessible by Uniform 
Resource Locator (URL) and maintained by DOES to provide information and reporting 
functionality to EMPLOYERS. 

 
G. First Source Register means the DOES Automated Applicant Files, which consists of the 

names of District of Columbia residents registered with DOES. 
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H. Good faith effort means an EMPLOYER has exhausted all reasonable means to comply with 

any affirmative action, hiring, or contractual goal(s) pursuant to the First Source law and 
Agreement. 

 
I. Government-assisted Project or Contract (Contract) means any construction or non-

construction Project or Contract receiving funds or resources, valued at $300,00 or more, 
from the District of Columbia or funds or resources which, in accordance with a federal grant 
or otherwise, the District of Columbia government administers, including contracts, grants, 
loans, tax abatements or exemptions, land transfers, land disposition and development 
agreements, tax increment financing, or any combination of the aforementioned. 

 
J. Hard to employ means a District of Columbia resident who is confirmed by DOES as: 

 
1. An ex-offender who has been released from prison within the last 10 years; 

 
2. A participant of the Temporary Assistance for Needy Families program; 

 
3. A participant of the Supplemental Nutrition Assistance Program; 

 
4. Living with a permanent disability verified by the Social Security Administration or 

District vocational rehabilitation program; 
 

5. Unemployed for six (6) months or more in the last 12-month period; 
 

6. Homeless; 
 

7. A participant or graduate of the Transitional Employment Program established by § 
32-1331; or 

 

8. An individual who qualified for inclusion in the Work Opportunity Tax Credit 
Program as certified by DOES. 

 
K. Indirect labor costs means all costs, including wages and benefits, that are part of operating 

expenses and are associated with the hiring and employment of personnel assigned to tasks 
other than producing products. 

 
L. Jobs means any union and non-union managerial, non-managerial, professional, 

nonprofessional, technical or nontechnical position, including: clerical and sales occupations; 
service occupations; processing occupations; machine trade occupations; bench work 
occupations; structural work occupations; agricultural, fishery, forestry, and related 
occupations; and any other occupations as DOES may identify in the Dictionary of 
Occupational Titles, United States Department of Labor. 

 
M. New Hire: New employee hired by EMPLOYER to work on the government assisted 

Contract or Project for the new job created. 
 

N. Transfer: Existing employees EMPLOYER who has already worked for company and has 
been moved from one contract to another contract. 

 
O. Revised Employment Plan means a document prepared and submitted by the EMPLOYER 

that includes the following: 
 

1. A projection of the total number of new positions that will be created as a result of 
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the contract, including the job title, number of positions available, indication of part-
time or full-time status, salary range, union affiliation (if applicable), and the 
contracted hire dates; 

 
2. A roster of all current employees to include the name, affirmation of DC residence 

(check mark), and Ward, including apprentices, trainees, and transfers from other 
projects or contracts, who will be employed on the Contract; 

 
3. A projection of the total number of full-time and part-time salaried employees on an 

annual basis that will be utilized on the Contract and the total number of full-time 
and part-time salaried employees that will be District residents; 

 
4. A projection of the total number of hours to be worked on the Contract by full-time 

and part-time hourly wage employees on an annual basis and a projection of the total 
number of hours to be worked on the Contract by full-time and part-time hourly 
wage employees who are District residents; 

 
5. A timetable outlining the total number of hours to be worked on the Contract by full-

time and part-time hourly wage employees by job category and the total number of 
full-time and part-time salaried employees by job category over the duration of the 
life of the hiring requirements set forth by DOES and an associated hiring schedule 
which predicts when specific job openings will be available; 

 
6. Descriptions of the skill requirements by job title or position, including industry- 

recognized certifications required for the different positions; 
 

7. A strategy to fulfill DC resident hiring percentage pursuant to this Agreement, 
including a component on communicating these requirements to contractors and 
subcontractors and a component on potential community outreach partnerships with 
the University of the District of Columbia, the University of the District of Columbia 
Community College, DOES, Jointly Funded Apprenticeship Programs, the District of 
Columbia Workforce Intermediary, or other government-approved, community-based 
job training providers; 

 
8. A remediation strategy to ameliorate any problems associated with meeting these 

hiring requirements, including any problems encountered with contractors and 
subcontractors; 

 
9. The designation of a senior official from the EMPLOYER who will be responsible 

for implementing the hiring and reporting requirements; 
 

10. Descriptions of the health and retirement benefits that will be provided to DC 
residents working on the Contract or Project; 

 
11. A strategy to ensure that DC residents who work on the Contract or Project receive 

ongoing employment and training opportunities after they complete work on the job 
for which they were initially hired and a review of past practices in continuing to 
employ DC residents from one Contract or Project to the next; 

 
12. A strategy to hire graduates of District of Columbia Public Schools, District of 

Columbia Public Charter Schools, and community-based job training providers, and 
hard-to-employ DC residents; and 

 
13. A disclosure of past compliance with the Workforce Act and the Davis-Bacon Act, 
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where applicable, and the EMPLOYER’S general DC resident hiring practices on 
projects or contracts completed within the last 2 years. 

 
P. Tier Subcontractor means any contractor selected by the primary subcontractor to perform 

portion(s) or all work related to the trade or occupation area(s) on a contract or project subject 
to this First Source Agreement. 

 
Q. Washington Metropolitan Statistical Area means the District of Columbia; Virginia Cities 

of Alexandria, Fairfax, Falls Church, Fredericksburg, Manassas, and Manassas Park; the 
Virginia Counties of Arlington, Clarke, Fairfax, Fauquier, Loudon, Prince William, 
Spotsylvania, Stafford, and Warren; the Maryland Counties of Calvert, Charles, 
Frederick, Montgomery, and Prince Georges; and the West Virginia County of Jefferson. 

 
R. Workforce Intermediary Pilot Program means the intermediary between employers and 

training providers to provide employers with qualified DC resident job applicants. See DC 
Official Code § 2-219.04b. 

 
II. GENERAL TERMS 

 
A. Subject to the terms and conditions set forth herein, DOES will receive the Agreement from 

the Contracting Agency no less than seven (7) calendar days in advance of the Contract start 
date.  No work associated with the relevant Contract can begin until the Agreement has been 
accepted by DOES.  
 

B. The EMPLOYER shall require all contract Employers with contracts or subcontracts, under a 
contract receiving government assistance or benefits valued at $300,000 or more, to enter 
into an Agreement with DOES. 

 
C. DOES will provide recruitment, referral, and placement services to the EMPLOYER, subject 

to the limitations in this Agreement. 
 

D. Agreement will take affect once beneficiary/Employer been awarded a contract and has 
started work on the government assisted contract and no work can begin prior to execution of 
the Agreement and will be fully effective through the duration, any extension or 
modifications of the contract and until such as construction is complete and a certificate of 
occupancy is issued. 
 

E. If an EMPLOYER began work prior to the execution of a First Source Employment 
Agreement, the EMPLOYER shall cease work on the contract and sign a revised First Source 
Employment Agreement to be bound by the applicable First Source Employment Agreement 
requirements, retroactively, from the start of work throughout the duration of the contract. 

 
F.  DOES and the EMPLOYER agree that, for purposes of this Agreement, new hires and jobs 

created for the Contract (both union and nonunion) include all of EMPLOYER'S job 
openings and vacancies in the Washington Metropolitan Statistical Area created for the 
Contract as a result of internal promotions, terminations, and expansions of the 
EMPLOYER'S workforce. 

 
G. This Agreement includes apprentices as defined in D.C. Official Code §§ 32-1401- 1431. 

 
H. DOES will make every effort to work within the terms of all collective bargaining 

agreements to which the EMPLOYER is a party. The EMPLOYER will provide DOES with 
written documentation that the EMPLOYER has provided the representative of any collective 
bargaining unit involved with this Contract a copy of this Agreement and has requested 
comments or objections. If the representative has any comments or objections, the 
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EMPLOYER will promptly provide them to DOES. 
 

I. EMPLOYER with a contract with the District of Columbia government to perform 
construction, renovation work, or information technology work with a single contract, or 
cumulative contracts, of at least $500,000, within a 12-month period will be required to 
register an apprenticeship program with the District of Columbia Apprenticeship Council as 
required by DC Code 32-1431. 

 
J. If, during the term of this Agreement, the EMPLOYER should transfer possession of all or a 

portion of its business concerns affected by this Agreement to any other party by lease, sale, 
assignment, merger, or otherwise this First Source Agreement shall remain in full force and 
effect and transferee shall remain subject to all provisions herein. In addition, the 
EMPLOYER as a condition of transfer shall: 

 
1. Notify the party taking possession of the existence of this EMPLOYER'S First 

Source Employment Agreement. 
 

2. Notify DOES within seven (7) business days of the transfer. This notice will 
include the name of the party taking possession and the name and telephone of 
that party's representative. 

 
K. The EMPLOYER and DOES may mutually agree to modify this Agreement. Any 

modification shall be in writing, signed by the EMPLOYER and DOES, and attached to the 
original Agreement. 

 
L. To the extent that this Agreement is in conflict with any federal labor laws or governmental 

regulations, the federal laws or regulations shall prevail. 
 

III. TRAINING 
 

A. DOES and the EMPLOYER may agree to develop skills training and on-the-job training 
programs as approved by DOES; the training specifications and cost for such training will be 
mutually agreed upon by the EMPLOYER and DOES and will be set forth in a separate 
Training Agreement. 

 
IV. RECRUITMENT 

 
A. The Employer shall complete a Revised Employment Plan that will include the information 

outlined in Section I.O. 
 

B. The EMPLOYER shall register and post all job vacancies with the Job Bank Services of 
DOES at www.dcnetworks.org for a minimum of 10 calendar days. Should Employer need 
assistance posting job vacancies, Employer may contact Job Bank Services at (202) 698- 
6001. 

 
C. The EMPLOYER shall notify DOES of all new jobs created for the Contract within at least 

seven (7) business days (Monday - Friday) of the EMPLOYER’S identification/creation of 
the new jobs. The Notice of New Job Creation shall include the number of employees needed 
by job title, qualifications and specific skills required to perform the job, hiring date, rate of 
pay, hours of work, duration of employment, and a description of the work to be performed. 
This must be done before using any other referral source. 
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D. Job openings to be filled by internal promotion from the EMPLOYER'S current workforce 
shall be reported to DOES for placement and referral, if the job is newly created. 
EMPLOYER shall provide DOES a Notice of New Job Creation that details such promotions 
in accordance with Section IV.B. 

 
 

E. The EMPLOYER shall submit to DOES, prior to commencing work on the Contract, a list of 
current employees that includes the name, Social Security Number, and residency status of 
all current employees, including apprentices, trainees, and laid-off workers who will be 
employed on the Contract. All EMPLOYER information reviewed or gathered, including 
Social Security Numbers, as a result of DOES’ monitoring and enforcement activities will be 
held confidential in accordance with all District and federal confidentiality and privacy laws 
and used only for the purposes that it was reviewed or gathered. 

 
V. REFERRAL 

 
A. DOES will screen applicants through carefully planned recruitment and training events and 

provide the EMPLOYER with a list of qualified applicants according to the number of 
employees needed by job title, qualifications and specific skills required to perform the job, 
hiring date, rate of pay, hours of work, duration of employment, and a description of the work 
to be performed as supplied by the EMPLOYER in its Notice of New Job Creation set 
forth above in Section IV.B. 

 
B. DOES will notify the EMPLOYER of the number of applicants DOES will refer, prior to the 

anticipated hiring dates. 
 

VI. PLACEMENT 
 

A. The EMPLOYER shall in good faith, use reasonable efforts to select its new hires or 
employees from among the qualified applicants referred by DOES. All hiring decisions are 
made by the EMPLOYER. 

 
B. In the event that DOES is unable to refer qualified applicants meeting the EMPLOYER’S 

established qualifications, within seven (7) business days (Monday - Friday) from the date of 
notification from the EMPLOYER, the EMPLOYER will be free to directly fill remaining 
positions for which no qualified applicants have been referred. However, EMPLOYER shall 
still be required to meet the First Source hiring requirements for all new jobs created by the 
Contract. 

 
C. After the EMPLOYER has selected its employees, DOES is not responsible for the 

employees' actions and the EMPLOYER hereby releases DOES, and the Government of the 
District of Columbia, the District of Columbia Municipal Corporation, and the officers and 
employees of the District of Columbia from any liability for employees' actions. 

 
VII. REPORTING REQUIREMENTS 

 
A. EMPLOYER with Contracts receiving government assistance valued at $300,000 or more 

shall hire DC residents for at least 51% of all new jobs created by the contract and 35% of all 
apprenticeship hours worked in connection with the Contract shall be worked by DC 
residents registered in programs approved by the District of Columbia Apprenticeship 
Council. 

 
B. EMPLOYER shall register in the First Source Online Registration and Reporting System for 

electronic submission of all monthly Contract Compliance data, payroll records and any other 
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documents required by DOES for reporting and monitoring. 
 
 
 

C. EMPLOYER shall submit to the Department of Employment Services each month from the 
start of the contract a hiring compliance report for the contract that includes the following 
Contract Compliance data: 

1. Number of new job openings created/available; 
2. Number of new job openings listed with DOES, or any other District Agency; 
3. Number of DC residents hired for new jobs; 
4. Number of employees transferred to the Contract; 
5. Number of DC residents transferred to the Contract; 
6. Direct or indirect labor cost associated with the Contract; 
7. Each employee’s name, job title, Social Security Number, hire date, residence, 

and referral source; 
8. Number of apprenticeship hours worked; 
9. Number of apprenticeship hours worked by DC residents; and 
10. Workforce statistics throughout the entire Contract tenure. 

 
 

D. Monthly, EMPLOYER must electronically submit the Contract Compliance data to DOES. 
EMPLOYER is also required to make payroll and employment records available to DOES as 
a part of compliance monitoring, upon request. 

 
VIII. FINAL REPORT AND GOOD FAITH EFFORTS 

 
A. With  the  submission  of  the  final  request  for  payment  from  the  Contracting  Agency, 

the EMPLOYER shall: 
 

1. Document in a report to DOES its compliance with the hiring percentage 
requirements for all new jobs created by the Contract and the percentages of DC 
residents employed in all Job Classifications, for each area of the Contract; or 

 
2. Submit to DOES a request for a waiver of the hiring percentage requirements for 

all new jobs created by the Contract that will include the following 
documentation: 

 
a. Documentation supporting EMPLOYER’S good faith effort to comply; 
b. Referrals provided by DOES and other referral sources; and 
c. Advertisement of job openings listed with DOES and other referral sources. 

 
B. DOES may waive the hiring percentage requirements for all new jobs created by the 

Contract, and/or the required percentages of DC residents in all Job Classifications areas on 
the Contract, if DOES finds that: 

 
1. DOES certified that Beneficiary or EMPLOYER demonstrated a good faith effort to 

comply, as set forth in Section VIII.C.; or 
 

2. EMPLOYER is located outside the Washington Metropolitan Statistical Area and none 
of the contract work is performed inside the Washington Metropolitan Statistical Area; 
or 

 
3. The beneficiary published each job opening or part-time work needed for 7 calendar days in 

a District newspaper of city-wide circulation; and 
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4. DOES certified that there are insufficient numbers of DC residents in the labor market 

possessing the skills required by the EMPLOYER for the positions created as a result 
of the Contract.  

 
5. EMPLOYER entered into a special workforce development training or placement 

arrangement with DOES or with the District of Columbia Workforce Intermediary. 
 

 
C. DOES shall consider documentation of the following when making a determination of a 

good-faith effort to comply: 
 

1. DOES has certified that there are insufficient number of District residents in the labor 
market possessing the skills required by the Employer for the positions created as a result 
of the Project;   

 
2. Whether the EMPLOYER posted the jobs on the DOES job website for a minimum 

of ten (10) calendar days; 
 

3. Whether the EMPLOYER advertised each job opening in a District newspaper with 
city-wide circulation for a minimum of seven (7) calendar days; 

 
4. Whether the EMPLOYER advertised each job opening in special interest publications 

and on special interest media for a minimum of seven (7) calendar days; 
 

5. Whether the EMPLOYER hosted informational/recruiting or hiring fairs; 
 

6. Whether the EMPLOYER contacted churches, unions, and/or additional Workforce 
Development Organizations; 

7. Whether the EMPLOYER interviewed employable candidates; 
 

8. Whether the EMPLOYER created or participated in a workforce development 
program approved by DOES; 

 
9. Whether the EMPLOYER created or participated in a workforce development 

program approved by the District of Columbia Workforce Intermediary; 
 

10. Whether the EMPLOYER substantially complied with the relevant monthly reporting 
requirements set forth in this section; 

 
11. Whether the EMPLOYER has submitted and substantially complied with its most 

recent employment plan that has been approved by DOES; and 
 

12. Any additional documented efforts. 
 

IX. MONITORING 
 

A. DOES is the District agency authorized to monitor and enforce the requirements of the 
Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 
2011 (D.C. Official Code §§ 2-219.01 – 2.219.), and relevant provisions of the 
Apprenticeship Requirements Amendment Act of 2004 (D.C. Official Code § 2-219.03 and § 
32-1431). As a part of monitoring and enforcement, DOES may require and EMPLOYER 
shall grant access to Contract sites, employees, and documents. 
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B. EMPLOYER’S noncompliance with the provisions of this Agreement may result in the
imposition of penalties.

C. All EMPLOYER information reviewed or gathered, including Social Security Numbers, as a
result of DOES’ monitoring and enforcement activities will be held confidential in
accordance with all District and federal confidentiality and privacy laws and used only for the
purposes that it was reviewed or gathered.

D. DOES shall monitor all Contracts as authorized by law. DOES will:

1. Review all contract controls to determine if the Beneficiary or EMPLOYER, including
any Contractors or Subcontractors, are subject to the Workforce Intermediary
Establishment and Reform of the First Source Amendment Act of 2011.

2. Notify stakeholders and company officials and establish meetings to provide technical
assistance involving the First Source process.

3. Make regular site visits to determine if the EMPLOYER or Subcontractor’s workforce is
in concurrence with the submitted Agreement and Monthly Compliance Reports.

4. Inspect and copy payroll, personnel records and any other records or information
necessary to ensure the required workforce utilization is in compliance with the First
Source Law.

5. Conduct desk reviews of Monthly Compliance Reports.

6. Educate EMPLOYERS about additional services offered by DOES, such as On-the-Job
Training programs and tax incentives for EMPLOYERS who hire from certain
categories.

7. Monitor and complete statistical reports that identify the overall Contract, Employer,
contractor, and subcontractors’ hiring.

8. Provide formal notification of non-compliance with the required hiring or any alleged
breach of the First Source Law to all contracting agencies, and stakeholders.

X. PENALTIES

A. Willful Breach of the Agreement by the EMPLOYER, failure to submit the contract 
compliance reports, deliberate submission of falsified data may result in DOES imposing a 
fine of 5% of the total amount of the direct and indirect labor costs of the contract, in addition 
to other penalties provided by law. Failure to meet the required hiring requirements or failure 
to receive good faith waiver may result in the Department of Employment Services 
imposing a penalty equal to 1/8 of 1% of the total amount of the direct and indirect labor 
costs of the contract for each percentage by which the beneficiary fail to meet the hiring 
requirements.

B. EMPLOYERS who have been found in violation two (2) times or more over a 10-year period 
may be debarred and/or deemed ineligible for consideration for Contracts for a period of five
(5) years.

C. Appeals of violations or fines will be filed with the Contract Appeals Board. 
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I hereby certify that I have the authority to bind the EMPLOYER to this Agreement from the start of 
work on the Contract throughout the duration of the Contract. 

By: 
______________________________________ 
EMPLOYER Senior Official (Print) Date 

______________________________________ 
EMPLOYER Senior Official (Signature) 

______________________________________ 
Name of Company 

______________________________________ 

______________________________________ 
Address 

______________________________________ 
Telephone 

______________________________________ 
Email 

______________________________________ ___________________ 
Signature Department of Employment Service Date 

 
Date 



 
   

 
GOVERNMENT OF THE DISTRICT OF COLUMBIA 

REVISED EMPLOYMENT PLAN 
 

1 
 

I. REVISED FIRST SOURCE EMPLOYMENT PLAN 

GOVERNMENT‐ASSISTED PROJECT/CONTRACT INFORMATION 
DISTRICT CONTRACTING AGENCY:          
CONTRACTING  OFFICER:          
TELEPHONE NUMBER:           
TOTAL CONTRACT AMOUNT:             
EMPLOYER CONTRACT AMOUNT:         
PROJECT NAME:             
PROJECT ADDRESS:            
CITY: STATE:  ZIP CODE:           
PROJECT DESCRIPTION OF WORK:      
        
PROJECT START DATE:   PROJECT END DATE:         
EMPLOYER START DATE:  EMPLOYER END DATE:      

  

EMPLOYER INFORMATION 
EMPLOYER NAME:           
COMPANY NAME:           
EMPLOYER ADDRESS:          
CITY: STATE:  ZIP CODE:       
TELEPHONE NUMBER:  FEDERAL IDENTIFICATION NO.:     
CONTACT PERSON:           
TITLE:            
E‐MAIL:   TELEPHONE NUMBER:      
EMPLOYER DESCRIPTION OF WORK:      
        
GENERAL CONTRACTOR WILL MEET THE HIRING OR HOURS WORKED PERCENTAGES 
REQUIREMENTS FOR ENTIRE PROJECT          OR PER EACH SUBCONTRACTOR   

 

A. EMPLOYMENT HIRING PROJECTIONS  
 

ALL EMPLOYERS: 

Please indicate ALL new position(s) you will create as a result of the project. If you WILL NOT 
be creating any new employment opportunities, please complete the attached justification 
sheet with an explanation. Attach additional sheets as needed. 

 

JOB TITLE # OF JOBS 

F/T  P/T 

SALARY 
RANGE 

UNION MEMBERSHIP REQUIRED 
NAME LOCAL# 

PROJECTED 
HIRE DATE 

A      

B      

C      

D      

E      

F      

G      

H      

 

[
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e
 
a
 
q
u
o
t
e
 
f
r
o
m
 
t
h
e
 
d
o
c
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e
 
a
 
q
u
o
t
e
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m
 
t
h
e
 
d
o
c
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B. JUSTIFICATION SHEET: Please provide a detailed explanation of why the Employer will not 
have any new hires on the project. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

C. EMPLOYMENT  PROJECTIONS  

This page to be completed by Employer                         ______________ 
                  Employer Initials 
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REVISED EMPLOYMENT PLAN 
 

3 
 

 

I. Provide a timetable outlining the 51% Hiring of District Resident over the life of the project 
or contract and an associated hiring schedule. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

II. Provide descriptions of the skill requirements by job title or position, including industry‐ 
recognized certifications required for the different positions. 

 
 
 
 
 
 
 
 
 
 
 
 
 

III. Provide a strategy to fill the 51% hiring of District residents requirement, including a 
component on communicating these requirements to contractors and subcontractors and a 
component on potential community outreach partnerships with the University of the District 
of Columbia, the University of the District of Columbia Community College, the Department 
of Employment Services, Jointly Funded Apprenticeship Programs, the District of Columbia 
Workforce Intermediary, or other government‐approved, community‐based job training 
providers. 

  

This page to be completed by Employer                                               ______________ 
                      Employer Initials 
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C. EMPLOYMENT PROJECTIONS (Continued) 
 

 
 

IV. This strategy should include a remediation strategy to ameliorate any problems associated 
with meeting these 51% Hiring of District Resident requirements, including any problems 
encountered with contractors and subcontractors. 

 
 
 
 
 
 
 

V. The designation of a senior official from the Employer who will be responsible for 
implementing the hiring and reporting requirements. 

 
 
 
 

VI. Provide descriptions of the health and retirement benefits that will be provided to District 
residents working on the project or contract. 

 
 
 
 
 
 
 
 
 

VII. Provide a strategy to ensure that District residents who work on the project or contract 
receive ongoing employment and training opportunities after they complete work on the job 
for which they were initially hired and a review of past practices in continuing to employ 
District residents from one project or contract to the next. 

  

This page to be completed by Employer                                               ______________ 
                      Employer Initials 
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D. EMPLOYMENT  PROJECTIONS  (continued) 
 

VIII. Provide a strategy to hire graduates of District of Columbia Public Schools, District of 
Columbia Public Charter Schools, community‐based job training providers, and hard‐to‐ 
employ residents. 

 
 
 
 
 
 
 
 

IX. Please disclose past compliance with the First Source Employment Agreement Act of 1984 or 
the Workforce Intermediary Establishment and Reform of First Source Amendment Act of 
2011 and the Davis‐Bacon Act, where applicable, and the bidder or offeror's general District‐
resident hiring practices on projects or contracts completed within the last two (2) years. 

 
 
 
 
 
 
 
 
 
 

X. Please note that EMPLOYERS with construction projects must make payroll records available 
upon request at job sites to the contracting District of Columbia agency. 

 
 
 
 
 
 
 
 
 
 
 
  

This page to be completed by Employer                                               ______________ 
                      Employer Initials 
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CURRENT EMPLOYEES: Please list the names, residency status and ward information of all current 

employees, including apprentices, trainees, and transfers from other projects, who will be employed on the 

Project.  Attach additional sheets as needed. 

 

NAME OF EMPLOYEE CURRENT DISTRICT 

RESIDENT 

Please Check 
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2019 Living Wage Act 

 



GOVERNMENT OF THE DISTRICT OF COLUMBIA 
Department of Employment Services 

 
MURIEL BOWSER  DR. UNIQUE MORRIS-HUGHES 

MAYOR  ACTING DIRECTOR 
                      
 

4058 Minnesota Ave, N.E.  • Suite 3600 • Washington, D.C. 20019 • Office: 202.671.1900 

LIVING WAGE ACT FACT SHEET 
 

The Living Wage Act of 2006, D.C. Official Code §§ 2-220.01 – 2-220.11, provides that District of Columbia 
government contractors and recipients of government assistance (grants, loans, tax increment financing) in the 
amount of $100,000 or more shall pay affiliated employee wages at no less than the current living wage rate. 

Effective January 1, 2019, the living wage rate is $14.50 per hour. 
Subcontractors of D.C. government contractors who receive $15,000 or more from the contract and subcontractors of 
the recipients of government assistance who receive $50,000 or more from the assistance are also required to pay 
their affiliated employees no less than the current living wage rate. 

“Affiliated employee” means any individual employed by a recipient who receives compensation directly from 
government assistance or a contract with the District of Columbia government, including any employee of a 
contractor or subcontractor of a recipient who performs services pursuant to government assistance or a contract.  
The term “affiliated employee” does not include those individuals who perform only intermittent or incidental 
services with respect to the government assistance or contract, or who are otherwise employed by the contractor, 
recipient or subcontractor. 

Exemptions – The following contracts and agreements are exempt from the Living Wage Act: 

1. Contracts or other agreements that are subject to higher wage level determinations required by federal 
law (i.e., if a contract is subject to the Service Contract Act and certain wage rates are lower than the 
District’s current living wage, the contractor must pay the higher of the two rates); 

 
2. Existing and future collective bargaining agreements, provided that the future collective bargaining 

agreement results in the employee being paid no less than the current living wage; 
 

3. Contracts for electricity, telephone, water, sewer or other services provided by a regulated utility; 
 

4. Contracts for services needed immediately to prevent or respond to a disaster or imminent threat to 
public health or safety declared by the Mayor; 

 
5. Contracts or other agreements that provide trainees with additional services including, but not limited 

to, case management and job readiness services, provided that the trainees do not replace employees 
subject to the Living Wage Act; 

 
6. An employee, under 22 years of age, employed during a school vacation period, or enrolled as full-time 

student, as defined by the respective institution, who is in high school or at an accredited institution of 
higher education and who works less than 25 hours per week; provided that he or she does not replace 
employees subject to the Living Wage Act; 

 



  

7. Tenants or retail establishments that occupy property constructed or improved by receipt of 
government assistance from the District of Columbia; provided, that the tenant or retail establishment 
did not receive direct government assistance from the District of Columbia; 

 
8. Employees of nonprofit organizations that employ not more than 50 individuals and qualify for taxation 

exemption pursuant to Section 501 (c) (3) of the Internal Revenue Code of 1954, approved August 16, 
1954 (68 A Stat. 163; 26.  U.S.C. §501(c)(3)); 

 
9. Medicaid provider agreements for direct care services to Medicaid recipients, provided, that the direct 

care service is not provided through a home care agency, a community residence facility, or a group 
home for persons with intellectual disabilities as those terms are defined in section 2 of the Health-Care 
and Community Residence Facility, Hospice, and Home Care Licensure Act of 1983; D.C. Official 
Code § 44-501; and 

 
10. Contracts or other agreements between managed care organizations and the Health Care Safety Net 

Administration or the Medicaid Assistance Administration to provide health services. 
 

Enforcement 
The Department of Employment Services (DOES) Office of Wage-Hour and the D.C. Office of Contracting and 
Procurement share monitoring responsibilities. 

Furthermore, as of November 12, 2015, the US Court of Appeals upheld “The Home Care Final Rule”, issued on 
October 1, 2013, which had an effective date of January 1, 2015.  The Department of Labor issued the Home Care 
Final Rule to extend overtime protections to home care workers and workers who provide companionship services.  
Employers within this industry are now subject to recordkeeping provisions.  

If you learn that a contractor subject to this law is not paying at least the current living wage, you should report it to 
the contracting officer. If you believe that your employer is subject to this law and is not paying at least the current 
living wage, you may file a complaint with the DOES Office of Wage - Hour, located at 4058 Minnesota Avenue, 
N.E. Suite 3600, Washington, D.C.  20019, call (202) 671-1880, or file your claim on-line: www.does.dc.gov.  Go to 
“File a Claim” tab. 

For questions and additional information, contact the Office of Contracting and Procurement at (202) 727-0252 or the 
Department of Employment Services on (202) 671-1880. 

Please note: This fact sheet is for informational purposes only as required by Section 106 of the Living Wage Act.  It 
should not be relied on as a definitive statement of the Living Wage Act or any regulations adopted pursuant to the 
law. 

 

 

 

 

http://www.does.dc.gov/


   THE LIVING WAGE ACT OF 2006  
D.C. Official Code §§ 2-220.01 – 2-220.11 

Recipients of new contracts or government assistance shall pay affiliated employees and 
subcontractors who perform services under the contracts no less than the current living wage.  

Effective January 1, 2019, the living wage rate is $14.50 per hour. 

The requirement to pay a living wage applies to: 
 All recipients of contracts in the amount of $100,000 or more, and all subcontractors that receive 

$15,000 or more from the funds received by the recipient from the District of Columbia, and 
 All recipients of government assistance in the amount of $100,000 or more, and all subcontractors of 

these recipients that receive $50,000 or more from the government assistance received by the 
recipient from the District of Columbia. 

“Contract” means a written agreement between a recipient and the District government. 
“Government assistance” means a grant, loan, or tax increment financing that result in a financial benefit 
from an agency, commission, instrumentality, or other entity of the District government. 
“Affiliated employee” means any individual employed by a recipient who received compensation directly 
from government assistance or a contract with the District of Columbia government, including employees of 
the District of Columbia, any employee of a contractor or subcontractor of a recipient who performs 
services pursuant to government assistance or contract.  The term “affiliated employee” does not include 
those individuals who perform only intermittent or incidental services with respect to the contract or 
government assistance or who are otherwise employed by the contractor, recipient, or subcontractor. 
 
Certain exemptions apply: 1) contracts or agreements subject to wage determinations required by federal law 
which are higher than the wage required by this Act; 2) Existing and future collecting bargaining agreements, 
provided that the future agreements results in employees being paid no less than the current living wage; 3) 
contracts performed by regulated utilities; 4) contracts for services needed immediately to prevent or respond to a 
disaster or imminent threat declared by the Mayor; 5) contracts awarded to recipients that provide trainees with 
services, including but not limited to case management and job readiness services, provided the trainee does not 
replace employees; 6) employees under 22 years of age employed during a school vacation period, or enrolled as a 
full-time student who works less than 25 hours per week; 7) tenants or retail establishments that occupy property 
constructed or improved by government assistance, provided there is no receipt of direct District government 
assistance; 8) employees of nonprofit organizations that employ not more than 50 individuals and qualify for 
501(c)(3) status; 9) Medicaid provider agreements for direct care services to Medicaid recipients, provided, that 
the direct care service is not provided through a home care agency, a community residence facility, or a group 
home for persons with intellectual disabilities as those terms are defined in section 2 of the Health-Care and 
Community Residence Facility, Hospice, and Home Care Licensure Act of 1983; D.C. Official Code § 44-501; and 
10) contracts or agreements between managed care organizations and the Health Care Safety Net Administration or 
the Medicaid Assistance Administration to provide health services.  
 
Home Care Final Rule: The Department of Labor extended overtime protections to home care workers and 
workers who provide companionship services.  Employers within this industry are now subject to recordkeeping 
provisions.  
 
Each recipient and subcontractor of a recipient shall provide this notice to each affiliated employee covered 
by this notice, and shall also post this notice in a conspicuous site in its place of business. 
 
All recipients and subcontractors shall retain payroll records created and maintained in the regular course 
of business under District of Columbia law for a period of at least 3 years. 
 
To file a claim, visit: Department of Employment Services , Office of Wage-Hour, 4058 Minnesota Avenue, 
NE, Suite 3600, Washington, D.C. 20019; call: (202) 671-1880; or file your claim on-line: does.dc.gov. Go to 
“File a Claim” tab. 
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Past Performance Evaluation Form 



      Page 1 of 2 
 

DCAM-19-AE-0008  

 

ARCHITECTURAL/ENGINEERING SERVICES 

CONGRESS HEIGHTS RECREATION CENTER 

 

PAST PERFORMANCE EVALUATION FORM 
(Check appropriate box) 

 

OFFEROR   __ __________________                   
 

Performance 

Elements 
Excellent Good Acceptable Poor Unacceptable 

Quality of Services/ 

Work 

     

Timeliness of 

Performance 

     

Cost Control 
     

Business 

Relations 

     

Customer 

Satisfaction 

     

 

 
 

1. Name and Title of Evaluator:   
 

2. Signature of Evaluator:   
 

3. Name of Organization:    
 

4. Telephone Number of Evaluator: _   

 

 E-mail address of Evaluator: __________________________ 
 

5. State type of service received:    
 

6. State Contract Number, Amount and Period of Performance    
 
 
 
 

7. Remarks on Excellent Performance: Provide data supporting this 
observation.  Continue on separate sheet if needed) 

 
8. Remarks on unacceptable performance: Provide data supporting this observation.  (Continue on 

separate sheet if needed) 
 

 

Please submit completed evaluation to elouise.fripp@dc.gov 

mailto:elouise.fripp@dc.gov
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RATING GUIDELINES 
 

Summarize Contractor performance in each of the rating areas. Assign each area a rating of 0 (Unacceptable), 1 (Poor), 2 
(Acceptable), 3 (Good), 4(Excellent), or ++ (Plus). Use the following instructions for guidance in making these evaluations. 

 
 

Quality  Timeless Business 
Product/Service Cost Control of Performance Relations 

-Compliance with 
contract requirements 

-Within budget (over/ 
under target costs) 

-Meet Interim milestones 
-Reliable 

-Effective management 
-Businesslike correspondence 

-Accuracy of reports 
-Appropriateness of 

-Current, accurate, and 
complete billings 

-Responsive to technical 
directions 

-Responsive to contract 
requirements 

personnel 
-Technical excellence 

-Relationship of negated 
costs to actual 

-Cost efficiencies 

-Completed on time, 
including wrap-up and 

-contract administration 

-Prompt notification of contract 
problems 

-Reasonable/cooperative 

 -Change order issue -No liquidated damages 
assessed 

-Flexible 
-Pro-active 
-effective contractor 

recommended solutions 
-Effective snail/small 

disadvantaged business 

Subcontracting program 

 

0. Zero Nonconformances are comprises 
the achievement of contract 
requirements, despite use of 

Cost issues are comprising 
performance of contract 
requirements. 

Delays are comprising 
the achievement of contract 
requirements, Despite use 

Response to inquiries, technical/ 
service/administrative issues is 
not effective and responsive. 

 Agency resources  of Agency resources.  

1. Unacceptable Nonconformances require major Cost issues require major Delays require major response to inquiries, technical/ 

 Agency resources to ensure 
achievement of contract 
requirements. 

Agency resources to ensure 
achievement of contract 
requirements. 

Agency resources to ensure 
achievement of contract 
requirements. 

service/administrative issues is 
marginally effective and 
responsive. 

2. Poor Nonconformances require minor 
Agency resources to ensure 
achievement of contract 

Costs issues require minor 
Agency resources to ensure 
achievement of contract 

Delays require minor 
Agency resources to ensure 
achievement of contract 

Responses to inquiries, technical/ 
service/administrative issues is 
somewhat effective and 

 requirements. requirements. requirements. responsive. 

3. Acceptable Nonconformances do not impact Cost issues do not impact Delays do not impact Responses to inquires, technical/ 

 achievement of contract 
requirements. 

achievement of contract 
requirements. 

achievement of contract 
requirements. 

service/administrative issues is 
usually effective and responsive. 

4. Good There are no quality problems. There are no cost issues. There are not delays. Responses to inquiries, technical/ 
service/administrative issues is 
effective and responsive, 

5. Excellent The contractor has demonstrated an exceptional performance level in some or all of the above categories. 
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Attachment L 

Notice to Proceed and Letter Contract (to be issued via addendum) 
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Attachment M 

 SBE Subcontracting Plan 

 

  



 
 

SBE Subcontracting Plan – Revised October 2014 

SBE SUBCONTRACTING PLAN 
 

INSTRUCTIONS:  All construction & non-construction contracts for government-assisted projects (agency 
contracts & private project with District subsidy) over $250,000, shall require at least 35% of the amount of the 
contract (total amount of agency contract or total private project development costs) be subcontracted to Small 
Business Enterprises (SBE), if insufficient qualified SBEs to Certified Business Enterprises (CBE).  The SBE 
Subcontracting Plan must list all SBE and CBE subcontracts at every tier.  Once the SBE Subcontracting Plan is 
submitted for agency contracts, options & extensions, it can only be amended with DSLBD’s consent. 
SUBMISSION OF SBE SUBCONTRACTING PLAN:   
For agency solicitations - submit to agency with bid/proposal.   
For agency options & extensions - submit to agency before option or extension exercised.   
For private projects - submit to DSLBD, agency project manager and District of Columbia Auditor, with each 
quarterly report.  As private projects may not have awarded all contracts at the time the District subsidy is granted, the 
SBE Subcontracting Plan may be submitted simultaneously with each quarterly report and list all SBE/CBE 
subcontracts executed by the time of submission.   
CREDIT:  For each subcontract listed on the SBE Subcontracting Plan, credit will only be given for the portion of the 
subcontract performed, at every tier, by a SBE/CBE using its own organization and resources.  COPIES OF EACH 
FULLY EXECUTED SUBCONTRACT WITH SBEs and CBEs (AT EVERY TIER) MUST BE PROVIDED TO RECEIVE 
CREDIT. 
EXEMPTION:  If the Beneficiary (Prime Contractor or Developer) is a CBE and will perform the ENTIRE 
government-assisted project with its own organization and resources and will NOT subcontract any portion of the 
services and goods, then the CBE is not required to subcontract 35% to SBEs.   

 
   BENEFICIARY ( which applies  Prime Contractor or   Developer) INFORMATION: 
 
Company:               Contact #                      Email address:       
 
Street Address:       
 
all that applies, Company is: 
           a SBE         a CBE           CBE Certification Number:       
            WILL perform the ENTIRE agency contract or private project with its own organization and resources 
            WILL subcontract a portion of the agency contract or private project  

Company’s point of contact for agency contract or private project: 

 

Point of Contact:                                                     Title:        
 
Contact #                                                                Email address:       
 
Street Address:        

 
 

 
GOVERNMENT-ASSISTED PROJECT ( which applies  Agency Contract or   Private Project) INFORMATION: 

AGENCY SOLICITATION 
 
Solicitation Number        
Solicitation Due Date:       
Agency :        
Total Dollar Amount of Contract: $       
 
*Design-Build must include total contract amount for both design and 
build phase of project. 
 
35% of Total Dollar Amount of Contract: $      
 
Total Amount of All SBE/CBE subcontracts: $       
(include every lower tier) 

PRIVATE PROJECT  
 
District Subsidy:        
Agency Providing Subsidy:       
Amount of District Subsidy:       
Date District Subsidy Provided:       
 
Project Name:       
 
Project Address:       
 
Total Development Project Budget: $       
(include pre-construction and construction costs) 
 
35% of Total Development Project Budget: $       
 
Total Amount of All SBE/CBE subcontracts: $       
(include every lower tier) 

 



 
 

SBE Subcontracting Plan – Revised October 2014 

SBE/ CBE SUBCONTRACTORS (FOR EACH TIER):  
 

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be 
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design 
and build costs) is required to be submitted before entering into a guaranteed maximum price or contract authorizing construction.) 
SBE/ CBE Company Address/Telephone No./ 

Email 
Subcontractor Tier 
(1st

, 2
nd

, 3
rd

, etc.)  
Description of Subcontract scope of work to be PERFORMED 
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES  

            Select Tier       
 

 
Period of subcontract:        
 
Price to be paid to the SBE/CBE Subcontractor: $         
 
all that applies, Subcontractor is: 

    a SBE         a CBE           CBE Certification #:      
    SBE/CBE will perform the ENTIRE subcontract with its own  

        organization and resources 
    SBE/CBE will subcontract a portion of the subcontract (MUST LIST 

        EACH LOWER TIER SBE/ CBE SUBCONTRACTS) 
 

 
SBE/ CBE Point of Contact 
 
Name:        
 
Title:         
          
Telephone Number:      
 

Email Address:      
 

 
 

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be 
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design 
and build costs) is required be to submitted before entering into a guaranteed maximum price or contract authorizing construction.) 
SBE/ CBE Company Address/Telephone No./ 

Email 
Subcontractor Tier 
(1st

, 2
nd

, 3
rd

, etc.)  
Description of Subcontract scope of work to be PERFORMED 
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES  

            Select Tier       
 

 
Period of subcontract:       
 
Price to be paid to the SBE/CBE Subcontractor: $       
 
all that applies, Subcontractor is: 

    a SBE         a CBE           CBE Certification #      
    SBE/CBE will perform the ENTIRE subcontract with its own  

        organization and resources 
    SBE/CBE will subcontract a portion of the subcontract (MUST LIST 

        EACH LOWER TIER SBE/ CBE SUBCONTRACTS) 
 

 
SBE/ CBE Point of Contact 
 
Name:        
 
Title:         
          
Telephone Number:      
 

Email Address:      
 

 
 
 
I      ,       of      ,    swear or affirm the above is true and accurate 
 (Name)   (Title)      (Prime Contractor/ Developer) 

 
 
                    
(Signature)                               (Date) 

 
 
 

Complete additional copies as needed. 
 
 



 
 

SBE Subcontracting Plan – Revised October 2014 

 
 AGENCY CONTRACTING OFFICER’S USE ONLY  OR   AGENCY PROJECT MANAGER’S USE ONLY  

( which applies. Only one option should be selected.) 
 

AGENCY CONTRACT AWARD 
 
Agency:       
Prime Contractor:       
Contract Number:        
Date SBE Subcontracting Plan Accepted:       
Date agency contract signed:       
 
Anticipated Start Date of Contract:       
Anticipated End Date of Contract:       
 
Total Dollar Amount of Contract: $       
 
*Design-Build must include total contract amount for both design and 
build phase of project. 
 
35% of Total Contract Amount: $      
 
Total Amount of All SBE/CBE subcontracts: $       
(include every tier) 
 
( if applies) 

 Base Period Contract -- Option/Extension Period:        
 Multi-year Contract  

               First year (period) of Contract:       
               Current year (period) of Contract:        

 Design-Build --Date of Guaranteed Contract:       
 

Check if prime contractor is a CBE and will perform the ENTIRE 
government-assisted project (agency contract) with its own 
organization and resources and NOT subcontract any portion of 
services or goods. 
 
 

PRIVATE PROJECT SUBSIDY AWARD  
 
Agency Providing Subsidy:       
District Subsidy:        
Developer:       
Amount of District Subsidy:       
Date District Subsidy Provided/ contract signed:       
 
Anticipated Start Date of Project:       
Anticipated End Date of Project:       
 
Project Name:       
Project Address:       
 
Total Development Project Budget: $       
(include pre-construction and construction costs) 
 
35% of Total Development Project Budget: $       
 
Total Amount of All  SBE/CBE subcontracts: $       
(include every lower tier) 
 

Check if developer is a CBE and will perform the ENTIRE government-assisted 
project (private project) with its own organization and resources and NOT 
subcontract any portion of services or goods. 
 

       

 AGENCY CONTRACTING OFFICER’S  AFFIRMATION OR   AGENCY PROJECT MANAGER’S AFFIRMATION 
( which applies) 

 
The Below Agency Contracting Officer or Agency Project Manager Affirms the following ( to affirm):  
 

 If the Beneficiary is a CBE, DSLBD was contacted to confirm Beneficiary’s CBE certification;  
 

 The fully executed Contract (Base or Option or Extension or Multi-Year) or subsidy document, between the Beneficiary and Agency, was 
emailed to DSLBD @ Compliance.Enforcement@dc.gov within five (5) days of signing;  

 
 FOR AGENCY CONTRACT the SBE Subcontracting Plan, submitted by Beneficiary, was emailed to DSLBD @   

     Compliance.Enforcement@dc.gov within five (5) days of signing the contract between the Beneficiary and Agency. 
 

       
Name of Agency Contracting Officer or Agency Project Manager 
 

 
       
Title of Agency Contracting Officer or Agency Project Manager 
 
 
 
     ________________________                      
Signature                                                           Date 
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Attachment N 

Conflict of Interest Disclosure Statement 

 

 



 

 

CONFLICT OF INTEREST DISCLOSURE STATEMENT 

 

Offeror’s Name:  (“Offeror(s)”) 

 

Offeror’s attention is directed to Section 4705 and Section 4707 of the Department of General 

Services Procurement Rules for Construction and Related Services regarding organizational 

conflicts of interest (“Organizational Conflicts of Interest”). Offerors are advised that certain 

firms will not be allowed to participate in the Project or on any Offeror’s team for the Project 

because of their work with the Department in connection with the Project procurement. 

(Initially capitalized terms not otherwise defined herein shall have the meanings set forth in the 

Agreement or the RFP).  

Required Disclosure of Conflicts 

In the space provided below identify all relevant facts relating to past, present, or planned 

interest(s) of the Offeror’s team (including the Offeror, principal/major participants, proposed 

subconsultants and proposed subcontractors, and their respective chief executives, directors, and 

other key personnel for the Project) which may result, or could be viewed as, an Organizational 

Conflict of Interest in connection with the RFP. 

Offeror should disclose: (a) any current contractual relationships with the Department, (b) any 

past, present, or planned contractual or employment relationships with any officer or employee 

of Department, and (c) any other circumstances that might be considered to create a financial 

interest in the Agreement by any Department member, officer or employee if Offeror is awarded 

the Contract.  Offeror should also disclose matters such as having directors in common with any 

of the individuals or entities involved in preparing the RFP.  Offeror should also disclose 

contractual relationships (i.e. Joint Ventures) with any of the individuals or entities involved in 

preparing the RFP, as well as relationships wherein such individual or entity is a contractor or 

consultant (or subcontractor or subconsultant) to Offeror or a member of Offeror’s team.  The 

foregoing is provided by way of example, and shall not constitute a limitation on the disclosure 

obligations. 

  

  

  

  

  

  

  

  



 

Certification 

The undersigned hereby certifies that, to the best of his or her knowledge and belief, no 

interest exists that is required to be disclosed in this Conflict of Interest Disclosure 

Statement, other than as disclosed above. 

  

Signature 

  

Name 

  

Title 

  

Company Name 

 , 20__ 

Date 
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