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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

 

                            
                                                                                  

INVITATION FOR BIDS (“IFB”) 

Solicitation Number: DCAM-23-CS-IFB-0006 
 

Construction Services for MPD 2nd District Headquarters Renovations 
 

Date Issued:   February 24, 2023  
 
Pre-Bid Conference:  February 28, 2023 at 3:00 P.M. 
    See Section L.8 
 
Site Visit Pre-registration: February 28, 2023 by 3:00 P.M. 
    See Section L.9.1 
 
Site Visit:   March 2, 2023 at 9:00 A.M. 

3320 Idaho Avenue, NW 
Washington, DC 20016 
See Section L.9 

 
Last Day for Questions:  March 7, 2023 by 2:00 P.M. 
    See Section L.7 
 
Bid Due Date & Delivery: March 21, 2023, at 2:00 P.M. 
    See Section L.5 

 
Bid Opening Date: March 21, 2023, at 4:00 P.M. 

See Section L.15 
 

Contact:   Rafi Rafiq 
      Contract Specialist 

Department of General Services 
1250 U Street NW, 4th floor 
Washington, DC 20009     

          Rafi.Rafiq@dc.gov 
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SECTION A  
AWARD/CONTRACT 

1a. Caption 
Construction Services for MPD 2nd District HQ 

Page of Pages 

1b. Market Type 
SBE Set-Aside 

 
1 

 
73 

2.  Solicitation/Contract Number 3. Effective Date 4. Requisition/Purchase Request/Project No. 
DCAM-23-CS-IFB-0006 See Block 18C  

5. Issued By: 6. Administered by (If other than line 5) 
Department of General Services  
Contracts and Procurement Division  
2000 14th Street NW, 8th Floor  
Washington, DC 20009 

Department of General Services  
Capital Construction Division 
1250 U Street, NW 4th Floor  
Washington, DC 20009 

7. Name and Address of Contractor 
 

{Insert Contractor} 

8. Delivery 
FOB Origin Other 

9. RESERVED 

10. Submit invoices as described in Section G. 
11. Ship to/Mark for  12. Payment will be made by 

 
RESERVED 

Government of the District of Columbia  
Department of General Services 
Office of the Chief Financial Officer  
2000 14th Street NW, 5th Floor  
Washington, DC 20009 

13.  Acknowledgement of Addenda 
The Offeror acknowledges receipt of all addenda issued to the Solicitation. 
 
 
 
 
X_____________________________ 

   SIGNATURE 

Amendment No. Date 
  
  
  
  
  
  

14. Supplies/Services/Price Contract Amount:  
See Section B – Scope of Work 
See Attachment J.2 – Bid Form 

15. Table of Contents 
Section Description Pages 

A AWARD/CONTRACT COVER PAGE 1 
B CONTRACT TYPE, SUPPLIES OR SERVICES AND PRICE 2-5 
C SPECIFICATIONS/WORK STATEMENT 6-18 
D PACKAGING AND MARKING 19 
E INSPECTION AND ACCEPTANCE 20 
F PERIOD OF PERFORMANCE AND DELIVERABLES 21 
G CONTRACT ADMINISTRATION 22-28 
H SPECIAL CONTRACT REQUIREMENTS 29-45 
I CONTRACT CLAUSES 46-60 
J LIST OF ATTACHMENTS 61 
K REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF BIDDERS 62 
L INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 63-71 
M EVALUATION FACTORS 72-73 

Contracting Officer will complete Item 16 
16.       AWARD 
Your bid for the above referenced Solicitation including your Bid and Offer Letter and Bid Form is hereby accepted. The Contractor agrees to furnish and 
deliver all items, perform all the services set forth or otherwise identified above and on any continuation sheets, for the consideration stated herein. 

 
 
 
 
 
 
  

17A. Name and Title of Signer (Type or print) 18A. Name of Contracting Officer 
Obaidullah Ranjbar 

17B. [Contractor Name] 
 

(Signature of person authorized to sign) 

17C.Date Signed 18B. District of Columbia 
 

(Signature of Contracting Officer) 

18C. Date Signed 
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SECTION B  
CONTRACT TYPE, SUPPLIES OR SERVICES AND PRICE/COST 

B.1 Introduction 

The District of Columbia Department of General Services (“DGS” or the “Department”) is issuing 
this Invitation for Bids (“IFB”) to engage a Small Business Enterprise (“SBE”) contractor (the 
“Contractor”) to complete all necessary services, supervision, permits, labor, supplies, equipment, 
and materials to remove and replace the existing generator, air handling unit, heat pump, 
condensate pump and fuel storage tank at the 2nd District Headquarters of the Metropolitan Police 
Department (“MPD”), located at 3320 Idaho Avenue, NW, Washington, DC 20016 (the “Project”). 
The Contractor shall complete the Standard Work Requirements, as described in Section C, 
Specifications/Scope of Work Statement (“SOW”), the Specifications (Attachment J.1), and 
Drawing Set (Attachment J.1.1). 

IMPORTANT NOTICE: DGS will notify Bidders of any changes, additions and or deletions to 
the specifications and or responses to questions by addenda to this IFB as they will be posted on 
the DGS’ website. It is the Bidder’s responsibility to frequently visit DGS’ website 
(http://dgs.dc.gov/page/dgs-solicitations) to obtain addenda once they have received a copy or 
downloaded a copy of the IFB. 

B.2 Type of Contract 

B.2.1 This will be Lump Sum Price type contract. Bidders will be required to provide a Lump 
Sum Price which shall include sufficient funds to cover all the expenses necessary to 
complete the Project, including, but not limited to, profit, home and field office overhead, 
supervision, labor, materials, equipment, bonds, insurance, and other services that may be 
required to obtain the necessary permits and construct the work.  The Lump Sum Price shall 
also include sufficient funding to fund items that are not specifically identified on the 
Drawings and Specifications, but which are reasonably inferable therefrom. The Department 
contemplates award of a Lump Sum Price contract to one contractor; therefore, the contract 
resulting from this IFB will be made to the lowest evaluated bidder who is responsive and 
responsible. 

B.3 Price Schedule/Bid Form – Lump Sum Price  

B.3.1 Lump Sum Price 

The Contractor shall be paid a Lump Sum Price, as detailed in the Form of Offer Letter and 
Bid Form (Attachment J.2) to complete the Project. 

B.3.2 Work Included in the Lump Sum Price  

The Bidder acknowledges and understands that the Lump Sum Price is based on the 
Specifications/Scope of Work Statement (Section C), including the Specifications 

http://dgs.dc.gov/page/dgs-solicitations
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(Attachment J.1) and Drawing Set (Attachment J.1.1), which are incorporated into the 
Contract awarded pursuant to this IFB (the “Contract”).  It is understood and agreed that the 
Lump Sum Price represents the Bidder’s offer to complete the Project.  The Parties 
acknowledge and agree that it is the Department’s intent to have the Contractor provide all 
labor, materials, and equipment to complete the Project as contemplated in the Contract 
Documents, for the Lump Sum Price and consistent with the Project Schedule.  In 
furtherance of such intent, the Contractor assumes the risks associated with and shall be 
responsible for (i) any changes in market conditions that affect the cost of labor or materials; 
(ii) coordination issues between the drawings; (iii) elements of work not shown on the 
Contract Documents, but which are reasonably inferable from the Contract Documents; (iv) 
cost associated with acceleration of the work and expediting of materials necessary to meet 
the Project Schedule which are the result of anything other than an Excusable Delay; and 
(v) the risk of subcontractor default or non-performance.  It is understood and agreed by the 
Parties that items (i) through (v) listed in the preceding sentence are not intended to be an 
exclusive list of the risks assumed by the Contractor and that such items represent a partial 
list of the risks assumed by the Contractor. 

B.3.3 Basis of Lump Sum Price 

The Lump Sum Price is based on the following documents that are incorporated into the 
IFB and resulting Contract: 

B.3.3.1 Attachment J.1. - Specifications & J.1.1 – Drawing Set 

B.3.3.2 Attachment J.2 – Form of Offer Letter and Bid Form 

B.3.3.3 Attachment J.5 - Subcontracting Plan and Subcontracting Agreements 

B.3.3.4 Attachment J.6 - 2023 Living Wage Act Notice and Fact Sheet 

B.3.3.5 Attachment J.7 - Davis-Bacon Wage Rates Determination  

B.3.3.6 Attachment J.8 First Source 

B.3.3.7 Attachment J.14 Standard Contract Provisions 

B.4 Acknowledgement of Review of Contract Documents 

Before submitting its bid in response to this IFB, the Bidder acknowledges that it reviewed the 
Drawings and Specifications for accuracy, constructability, and completeness and was required to 
bring such deficiencies to the attention of the Department so that the Department’s 
Architect/Engineer can address any such deficiencies. The Contractor acknowledges that any 
deficiencies it identifies after submitting its bid shall not be the basis for a change in the Lump 
Sum Price or delaying the Project Schedule to the extent that any such deficiencies in the Drawings 
and Specifications could have been identified by prior review of a competent prospective 
Contractor. 
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B.4.1 During the term of the awarded Contract, should any errors, omissions, ambiguities 
or discrepancies be found on the Contract Documents, or should there be found any 
discrepancies between the Contract Documents to which the Contractor has failed to call 
attention before submitting its bid, the Contractor shall bring any such errors, omissions, 
ambiguities or discrepancies to the attention of Department, and the Department will 
interpret the intent of the Contract Documents. The Contractor agrees to abide by and to 
carry out the Work in accordance with the decision of the Department. Wherever the intent 
of the Contract Documents is not indicated clearly or there is a conflict between the Contract 
Documents, the Contractor shall be held to have included in the Lump Sum Price the more 
expensive material or method of construction and the quantity of material. 

B.4.2 If any item or material shown on the Drawings is omitted from the Specifications, 
or vice versa (except when the Drawings and Specifications clearly exclude such omitted 
item), and such item or material is required to complete the detail shown or specified, and 
if additional details or instructions are required to complete the Work, then the Contractor 
is deemed to have made an allowance in the Lump Sum Price for the completion of the 
Work, consistent with adjoining or similar details and the best accepted practices of the 
trade for projects of this type and quality, whichever is more expensive, unless such 
additional information was not reasonably inferable from the Contract Documents. 
Without limiting the Contractor’s other duties, in the case of a difference among the 
Contract Documents as to the Contractor’s obligations, or an inconsistency in the Contract 
Documents, the Department will decide which requirement governs; however, the 
Contractor shall assume that the more expensive material or method of construction and 
the quantity of material shall be required without a change to the Lump Sum Price. 

B.4.3 Execution of the Contract by the Contractor is a representation that the Contractor 
has thoroughly examined all Contract Documents, including all details, plans, elevations, 
sections, schedules and diagrams, has visited the site, has become familiar with local 
conditions under which the Work is to be performed, has correlated personal observations 
with the requirements of the Contract Documents, and has satisfied itself before executing 
the Contract as to all matters that can affect the Work and its cost, including: (1) the nature 
of the land and subsoil; (2) the form and nature of the site and surrounding areas; (3) details 
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services; 
(4) the quantities, nature and availability of the materials, tools, equipment and labor 
necessary for the completion of the Work; (5) the means of access to the site and any 
accommodation he may require; (6) uncertainties of weather and physical conditions at the 
site; and in general to have himself obtained all necessary information as to risk 
contingencies, climatic, hydrological and natural conditions and other circumstances which 
may influence or affect his performance of the Work. The Contractor waives any and all 
claims against the Department arising from or relating to such contingencies and conditions 
that are reasonably inferable from the Contract Documents, in light of the required 
preconstruction review and inspection and the Contractor’s expertise in the field of 
construction. 

B.5 A Bidder responding to this IFB must submit with its bid a copy of the certification 
acknowledgment letter, and a notarized statement detailing any subcontracting plan required by 
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law. A Bidder responding to this IFB shall be deemed nonresponsive and shall be rejected if the 
Bidder fails to submit a subcontracting plan required by law.  For contracts more than $250,000.00, 
a Bidder shall ensure that its bid complies with the subcontracting requirement(s) in accordance 
with Section H.9 of this IFB. 

B.6 NONPROFIT FAIR COMPENSATION ACT OF 2020, D.C. Code § 2-222.01 et seq.  

B.6.1 Nonprofit organizations, as defined in the Act, shall include in their rates the 
indirect costs incurred in provision of goods or performance of services under this contract 
pursuant to the nonprofit organization's unexpired Negotiated Indirect Cost Rate 
Agreement (NICRA). If a nonprofit organization does not have an unexpired NICRA, the 
nonprofit organization may elect to instead include in its rates its indirect costs: 

(1) As calculated using a de minimis rate of 10% of all direct costs under this 
contract; 

(2) By negotiating a new percentage indirect cost rate with the awarding agency; 

(3) As calculated with the same percentage indirect cost rate as the nonprofit 
organization negotiated with any District agency within the past 2 years; 
however, a nonprofit organization may request to renegotiate indirect costs 
rates in accordance with B.7.2; or 

(4) As calculated with the same percentage indirect cost rate as the nonprofit 
organization negotiated with any District agency within the past 2 years; 
however, a nonprofit organization may request to renegotiate indirect costs 
rates in accordance with B.7.2; or 

B.6.2 If this contract is funded by a federal agency, indirect costs shall be consistent with 
the requirements for pass-through entities in 2 C.F.R. § 200.331, or any successor 
regulations. 

B.6.3 The Contractor shall pay its subcontractors which are nonprofit organizations the 
same indirect cost rates as the nonprofit organization subcontractors would have received 
as a prime contractor. 
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SECTION C  
SPECIFICATIONS/SCOPE OF WORK STATEMENT 

C.1 Background 

The Department, on behalf of the Metropolitan Police Department (“MPD”) is seeking a 
Contractor to furnish and install all labor, materials and equipment for the renovation of the 2nd 
District MPD Headquarters facility. The facility is located at 3320 Idaho Avenue NW, Washington 
DC. The facility was developed in 1973 and is approximately 42,499 square feet. The scope of this 
Project includes but is not limited to furnishing and installing a new generator and fuel tank, a new 
air handling unit, a new heat pump, and a new condensate pump. 
 
C.1.1 Requirements 

Per a consultant review, recommendation, and design of the Project, this procurement will 
purchase and implement new equipment while executing any required reconfiguration of 
existing equipment. The implementation will strictly follow the 100% Submission drawing 
documents and Design Specifications (Attachment J.1) included in this solicitation. 

The following are the major tasks included in the IFC documents and Specifications: 

1. Furnish and install a new generator and fuel tank. 

2. Furnish and install a new air handling unit. 

3. Furnish and install a new heat pump. 

4. Furnish and install a new condensate pump. 

C.2 Preconstruction Activities 

Prior to mobilizing to the Project site and commencing work, the Contractor shall complete those 
activities set forth in this Section C.2. Unless a delay in completing the preconstruction activities 
is the result of a delay beyond the timeframes set forth herein by the Department, the Program 
Manager, the Code Official or the Architect/Engineer or an event of force majeure, delays in 
completing the preconstruction activities shall not be considered excusable and shall not justify 
an extension of the substantial completion date. 

C.2.1 Detailed Schedule. Within seven (7) days of the issuance of a Notice to Proceed, 
the Contractor shall submit to the Department for its approval a schedule of Project. Such 
schedule shall include a schedule for submittals that is reasonably acceptable to the 
Program Manager. The Program Manager shall have five (5) business days to review such 
submittal. 
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C.2.2 Preconstruction  Submittals. On or before the dates specified in the approved 
detailed schedule, the Contractor shall submit any necessary preconstruction phase 
information to the Program Manager for his review and approval. Unless a different 
timeframe is established in the approved baseline schedule, the Program Manager shall 
have five (5) business days to review such documents. In the event the Program Manager 
finds such documents to be unacceptable, the Contractor shall be required to revise and 
resubmit such documents. The Contractor shall not commence construction activities 
unless and until the deliverables listed in Section C.2 have been approved by the Program 
Manager. Any delays that result from any preconstruction submittal resubmissions shall be 
considered Non-Excusable. 

C.2.3 Safety Plan. Prior to the start of construction activities, the Contractor shall prepare 
a safety plan for the construction phase conforming to OSHA 29 CFR 1926 and Article 27, 
Section A of the Standard Contract Provisions (Construction Contracts) (Attachment 
J.14) (such plan, the “Safety Plan”). The Safety Plan shall be submitted to the Department, 
and the Contractor shall incorporate such comments as the Department may reasonably 
request. Safety Plan shall address, among other things, all safety requirements related to 
working in the current COVID-19 environment. 

C.2.3.1  Safety Barriers/Fences. As part of its responsibility for Project safety, the 
Contractor shall install such fences and barriers as may be necessary.  The 
Contractor shall develop a plan that describes the proposed separation and the 
specific nature of the fences and barriers that will be used.  This plan will be 
submitted to the Department for their review and approval prior to the 
commencement of construction, and the Program Manager shall have five (5) 
business days to review such plan. Once such plan has been approved, the 
Contractor shall comply with it at all times during construction.  The Contractor 
shall be required to revise the plan as may be reasonably requested by the 
Department.  The cost of revising and complying with the revised plan shall not 
entitle the Contractor to an increase in the Lump Sum Price. 

C.2.3.2  Site Security. The Contractor shall be responsible for site security and 
shall be required to provide such watchmen as are necessary to protect the site from 
unwanted intrusion. The Contractor shall coordinate with MPD staff for site 
specific security needs. 

C.2.3.3  Exculpation. The right of the Department to comment on the Safety Plan 
and the nature and location of the required fences and barriers shall in no way 
absolve the Contractor from the obligation to maintain a safe site. 

C.2.4 Site Logistics Plan.  Prior to the start of construction activities, the Contractor 
shall prepare a Site Logistics Plan. The Site Logistics Plan shall address: (i) the manner in 
which the Contractor intends to organize the site; (ii) the location and description of site 
fences and other safety barricades intended to prevent the public from entering the site; 
(iii) the location of construction entrances and wheel washing stations; and (iv) parking 
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restrictions and procedures that will apply to the employees of Contractor and its 
Subcontractors. The Contractor’s storage/laydown area will be limited to the limits of 
disturbances shown on the Drawings and Specifications. 

C.2.5 Potential Subcontractors and Suppliers. The Contractor shall include with its bid 
a list of the significant subcontractors that the Contractor intends to engage to perform the 
work. Within seven (7) days after the issuance of a Notice to Proceed, the Contractor shall 
furnish to the Department and its Program Manager a list of the subcontractors and 
suppliers that will work on this Project as well as a general description of each such 
subcontractor’s scope of work.  Within five (5) business days after such list is submitted, 
the Program Manager shall advise the Contractor if it has any objection to any of the listed 
subcontractors or suppliers.  In the event the Program Manager has a reasonable objection 
to any such subcontractor or supplier, the Parties shall discuss such objection and agree on 
an appropriate course of action.  To the extent the Department rejects a subcontractor that 
was disclosed in the bid, the Contractor shall be entitled to an appropriate equitable 
adjustment because of such disapproval. 

C.2.6 Preconstruction Phase Deliverables.   The following deliverables are required 
during the Preconstruction Phase: 

1. Detailed Schedule (C.2.1). 

2. Safety Plan (C.2.3). 

3. Site Logistics Plan (C.2.4). 

4. List of Subcontractors and Suppliers (C.2.5). 

C.3 Construction Phase 

The Construction Phase shall commence when the Department issues a written Notice to Proceed 
for Construction. The Contractor shall construct the work described on the Drawings and 
Specifications including any work that is not specifically shown thereon but is reasonably 
inferable therefrom or necessary for a fully functioning Project. The Work shall be carried out in 
a good and workmanlike, first-class manner, and in timely fashion. All materials and equipment 
to be incorporated into the Project shall be new and previously unused, unless otherwise specified, 
and shall be free of manufacturing or other defects. On or before the dates specified in the 
approved detailed schedule, the Contractor shall submit any necessary construction phase 
information (i.e. shop drawings, submittals, sketches, etc.) to the Architect/Engineer for its review 
and approval. Unless a different timeframe is established in the approved baseline schedule, the 
Architect/Engineer and/or the Program Manager shall have twenty-one (21) business days to 
review such documents. In the event the Program Manager finds such documents to be 
unacceptable, the Contractor shall revise and resubmit such documents. Any delays that result 
from any construction phase submittal resubmissions shall be considered Non- Excusable. 
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C.3.1 Supervision & Coordination.  The Contractor will be required to properly 
supervise and coordinate its work.  At a minimum, the Contractor shall undertake the 
following tasks: 

1. Participate and assist in Project/Planning meetings. 

2. Maintain full-time on-site construction supervision and provide daily 
inspections, quality control, monitoring, coordination of various trades, record 
drawings, and daily work log. 

3. Coordinate work with any on-site personnel to ensure that their activities are 
not adversely affected. 

4. Conduct periodic progress meetings following a Contractor generated agenda 
with the Program Manager. 

5. Provide general safety signage and posting for the Project and see that each 
subcontractor prepares and submits adequate safety program and monitoring 
throughout the Project. 

6. Obtain all job permits and approvals from the Department of Buildings (DOB) 
that are required to perform and complete the Work, unless otherwise noted 
herein. 

7. Prepare payment requests, verify accuracy, and forward to Department for 
approval and payment. 

8. Assemble required close-out documents. 

9. Provide assistance to the Department through all applicable warranty periods. 

10. Coordinate its work with all third parties so as not to delay the critical path 
of the Project. 

11. Prepare and submit to the Department construction meeting minutes, progress 
meeting minutes, daily logs, inspection reports, preliminary and baseline 
schedules, and schedule updates demonstrating the critical path of the Project. 

C.3.2 Site Observations.  The Contractor shall visit the site, become familiar with local 
conditions under which the work is to be performed and correlate personal observations 
with requirements of the Drawings and Specifications.  The Contractor shall carefully 
study and compare the Drawings and Specifications with each other and with information 
furnished by the Department. Before commencing activities, the Contractor shall (1) take 
field measurements and verify field conditions; (2) carefully compare this and other 
information known to the Contractor with the Drawings and Specifications; and (3) 
promptly report errors, inconsistencies or omissions discovered to the Department. Once 
work is started, the Contractor assumes the responsibility and costs for the work and the 
cost of correcting work previously installed. 
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C.3.3 Warranty of the Construction Work. The Contractor warrants to the Department 
that materials and equipment furnished under the Contract will be of good quality and 
new unless otherwise expressly permitted in writing, and that for the one (1) year period 
following the Substantial Completion Date the construction work will be free from defects 
not inherent in the quality required or permitted, and that the Work will conform to the 
Construction Documents and/or any approved design documents. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, modifications not 
executed by the Contractor, improper or insufficient maintenance, improper operation, or 
normal wear and tear and normal usage.  The Contractor, Commissioning Agent and a 
representative of the Department shall walk the Project together eleven (11) months after 
the Substantial Completion Date to identify any necessary warranty work.  In the event 
the Contractor fails to schedule such a walk, the Warranty period shall be extended until 
such time as the Contractor schedules such a walk.  

C.3.4 Extent of Responsibility and Site Conditions. The Contractor shall be entitled to 
an equitable  adjustment  in  accordance  with  the  Standard  Contract  Provisions  for  
differing  site conditions  only to  the extent that: (i) such conditions could not have been 
discovered by a competent visual inspection of the site, are of unusual nature, and differ 
materially from those ordinarily encountered and generally recognized as inhering to work 
of the character provided for in the Contract; or (ii) with regard to subsurface conditions 
on or adjacent to the Project site, such subsurface conditions differ materially from those 
indicated in the geotechnical reports (such circumstances, “Differing Site Conditions”). 
Prior to commencing construction, the Contractor shall be required to conduct a 
thorough review of the Project site and the surrounding area and shall document its 
findings.  In the event the Contractor fails to undertake and document such a thorough 
review, the Contractor shall be deemed to have known of those conditions which a 
thorough review would have detected. Any Change Request related to Differing Site 
Conditions shall be made pursuant to the Standard Contract Provisions for Construction 
Contracts (Attachment J.14). 

C.3.5 Unsafe Materials and Hazardous Materials 

C.3.5.1.1 The Contractor shall abate and legally dispose of any Hazardous 
Materials in the demolished facility, in accordance with EPA and all jurisdictional 
agencies’ rules and regulations. The Contractor shall be responsible for all interior 
and exterior demolition, as required. 

C.3.5.1.2 The Contractor shall not bring, spill or release onto the site 
asbestos, PCBs, or any other Hazardous Material that is not customarily used in 
a facility of the type and similar to the Project, and shall bring to the Department’s 
attention any specification of such Hazardous Materials in the design documents.  
If the Contractor believes that anything in the Contract would require that it use or 
bring onto the site asbestos, PCBs, or any Hazardous Material that is not 
customarily used in a facility of the type and similar to the Project, it shall 
immediately inform the Department and seek direction before proceeding. 
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C.3.5.1.3 The Contractor’s SOW includes the abatement and removal of 
hazardous materials found within the existing building. In performing such work, 
the Contractor shall comply with all laws, including, without limitation, the 
requirements of the EPA and all jurisdictional agencies as well as all laws relating 
to safety, health welfare, and protection of the environment, in removing, treating, 
encapsulating, passivating, and/or disposing of hazardous materials, including, but 
not limited to, removal, treatment, encapsulation, passivation, and/or disposal of 
the hazardous materials. If any notices to governmental authorities are required, 
the Contractor shall also give those notices at the appropriate times. The Contractor 
shall ensure abatement subcontractors and disposal sites are appropriately licensed 
and qualified. In addition, the Contractor shall ensure that any subcontractors 
involved in the abatement of hazardous materials maintain a contractor’s pollution 
legal liability insurance policy of at least Two Million Dollars ($2,000,000) for the 
duration of the Project and a period of three (3) years after Substantial Completion 
of the Project, and that any disposal site to which hazardous materials are taken 
carries environmental impairment liability insurance for the duration of the Project 
and a period of three (3) years after Substantial Completion of the Project. The 
Contractor’s obligations under this paragraph shall include signing (as the agent 
for the Department) any manifests required for the disposal of hazardous materials. 

C.3.5.1.4 If Hazardous Materials beyond those identified in the hazmat 
report are discovered on the site, the Contractor shall immediately inform the 
Program Manager and the Department of such discovery. In such an event, the 
Contractor shall be entitled to an equitable adjustment in accordance with the 
Standard Contract Provisions for Construction Contracts (Attachment J.14) for 
any Hazardous Materials abatement and disposal work. The Contractor shall keep 
detailed records documenting Work done so that the Department may 
independently verify compliance with all laws, the number of units actually 
removed, treated, and/or disposed of, and the appropriate unit price(s) applicable 
to the Work. 

C.3.6 Progress Meetings. The Contractor shall schedule and conduct at a minimum 
weekly progress meeting at which the Department, the Program Manager, the Contractor, 
and appropriate Subcontractors can discuss the status of the Work. The Contractor shall 
prepare and promptly distribute meeting minutes. 

C.3.7 Written Reports. The Contractor shall provide written reports to the Program 
Manager on the progress of the entire Work in accordance at least every other week, 
including, but not limited to, a baseline schedule and schedule updates with narrative 
demonstrating the critical path of the Project in Primavera format. The Contractor shall 
also maintain a daily log containing a record of weather, Subcontractors working on the 
site, number of workers, major equipment on the site, Work accomplished, problems 
encountered and other similar relevant data as the Department may reasonably require. 
The log shall be available to the Department, the Architect/Engineer and the Program 
Manager and monthly a copy of the log shall be submitted to the Department. 
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C.3.8 Work by Separate Contractors. The Department reserves the right to perform 
construction or operations related to the Project with the Department’s own forces, and 
to award separate contracts in connection with other portions of the Project or other 
construction or operations on the site. 

C.3.9 Site Safety and Clean-Up. The Contractor will be required to: (i) provide a 
safe and efficient site, with controlled access, including the installation and provision of 
such safety barricades, enclosures and overhead protection as may reasonably be 
required by the Department and as may be necessary to ensure a safe workplace or as 
may be required by OSHA or other applicable law, including but not limited to any 
COVID-19 related laws, orders, or regulations and to remove such at the end of the Work 
and leave the site in broom clean condition; and (ii) be responsible for the security of its 
tools, equipment and materials that are stored at the site. The Contractor shall be 
responsible for the removal and legal disposal of all construction debris. 

C.3.10 Close-out.  The Contractor shall be required to prepare and submit at close-out 
a complete set of product files, including but not limited to: (i) QC/QA reports, daily 
reports, and test reports; (ii) a complete set of product manuals (O&M), training videos, 
and warranties; (iii) as-built record drawings; (iv) environmental, health, and safety 
documents; and (v) all applicable inspection certificates/permits. The Contractor shall 
also provide the Department with any shop drawings prepared by the Contractor or its 
subcontractors along with any other documentation that may reasonably be requested by 
the Capital Construction Turnover Manager or its Program Manager.  

C.3.11 Cutting and Patching.  The Contractor shall be responsible for cutting, fitting, 
or patching required to complete the Work or to make its parts fit together properly. All 
areas requiring cutting, fitting, and patching shall be restored to the condition existing prior 
to the cutting, fitting, and patching. The Contractor shall not damage or endanger a portion 
of the Work or fully or partially completed construction of the Department or separate 
Contractors by cutting, patching, or otherwise altering such construction, or by excavation. 

C.3.12 Salvaging and Storing. 

The Contractor shall be responsible for salvaging and storing all items identified by the 
Department in accordance with all applicable District laws and regulations. After the items 
have been secured, the Contractor shall notify the Project Manager and request permission 
to proceed with the Project. 

C.3.13 Manufacturers’ Warranties 

C.3.13.1 The Contractor warrants that all manufacturers’ or other 
warranties on all labor, materials and equipment furnished by the Contractor or a 
Subcontractor or supplier shall run directly to or will be specifically assigned to 
Department on demand or upon Project completion without demand.  In the 
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event any issue or defect which would be covered by any warranty arises but is 
not addressed by the grantor of the warranty, the Contractor shall be required to 
act as the guarantor of the obligations under the warranty and to perform under the 
terms of the warranty. 

C.3.13.2 The Contractor warrants that the installation of all materials and 
equipment shall be in strict accordance with the manufacturers’ requirements or 
specifications. 

C.3.14 Schedule Updates. The Contractor shall submit bi-weekly schedule updates 
which shall reflect actual conditions of Project progress as of the date of the update. The 
update shall reflect the actual progress of construction, identify developing delays, 
regardless of their cause, and reflect the Contractor’s best projection of the actual date by 
which Substantial Completion and Final Completion of the Project will be achieved.  Via 
a narrative statement (not merely a critical path method schedule), the Contractor shall 
identify the causes of any potential delay and state what, in the Contractor's judgment, 
must be done to avoid or reduce that delay.  The Contractor shall point out, in its 
narrative, changes that have occurred since the last update, including those related to 
major changes in the scope of work, activities modified since the last update, revised 
projections of durations, progress and completion, revisions to the schedule logic or 
assumptions, and other relevant changes. Any significant variance from the previous 
schedule or update shall also be identified in a narrative, together with the reasons for the 
variance and its impact on Project completion. All schedule updates shall be in Primavera 
6 format or another DGS approved schedule software. The Department may make 
reasonable requests during the Project for changes to the format or for further explanation 
of information provided. Submission of updates showing that Substantial Completion 
or Final Completion of the Project will be achieved later than the applicable scheduled 
completion date shall not constitute requests for extension of time and shall not operate to 
change the scheduled completion date. The Department’s receipt of, and lack of  objection 
to, any schedule update showing Substantial Completion or Final Completion later than 
the dates agreed upon in the Project Schedule shall not be regarded as the Department’s 
agreement that the Contractor may have an extension of time, or as a waiver of any of the 
Department’s rights, but merely as the Contractor’s representation that, as a matter of fact, 
Substantial Completion or Final Completion of the Project may not be completed by the 
agreed upon date in the Project Schedule. Changes to the scheduled completion dates may 
be made only in the circumstances and only by the methods set forth in the Contract. 

C.3.16 Construction Phase Deliverables. 

1. Progress Meeting Minutes (C.3.7). 
2. Progress Reports (C.3.8). 
3. Close Out Documents (C.3.11). 
4. Copy of Manufacturer Warranties (C.3.14). 
5. Bi-Weekly Schedule Updates (C.3.15). 
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C.4 Substantial Completion Date.  

The Project shall be substantially complete no later than July 31, 2023 following the CO’s 
execution of the Contract. For purposes of this requirement, the term “Substantially Complete” 
shall mean that all of the following have occurred: (1) the work has been completed with only minor 
punch list items remaining to be completed; (2) any and all required permits or approvals related to 
the work have been obtained; (3) all operating and maintenance manuals, training videotapes and 
warranties required by the Contract have been delivered to the Department; (4) any supplemental 
training session required by the Contract for operating or maintenance personnel have been 
completed; (5) all clean-up required by the Contract has been completed; and (6) the Project is ready 
for the Department to use it for its intended purpose. “Minor punch list items” are defined for this 
purpose as items that, in the aggregate, can be completed within thirty (30) days without interfering 
with the Department's normal use of the Project. Final Completion shall mean the point at which 
Substantial Completion has been achieved, all punch list items noted at Substantial Completion 
have been completed and all documents the Contractor is required to deliver to the Department as 
a condition to receiving final payment have been received. Work is defined as the construction and 
services required by the Contract, whether completed or partially completed, and includes all other 
labor, materials, equipment, and services provided or to be provided by the Contractor to fulfill 
the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

C.5 Administrative Matters 

C.5.1 Use of Department’s Electronic Project Management Information System 
(PMIS). The Contractor shall utilize the Department’s PMIS to create, manage and/or 
submit any and all documentation required to be provided by the vendor during the course 
of the Project, including, but not limited to: (i) requests for information; (ii) submittals; 
(iii) potential change orders; (iv) meeting minutes; (v) pencil copy invoices; (vi) drawings 
and specifications; (vii) punch list; and (viii) other documents as may be designated by the 
Department. 

C.5.2 Liquidated Damages.  If the Contractor fails to achieve Substantial Completion 
by the Substantial Completion Date, the Parties acknowledge and agree that the actual 
damage to the Department for the delay will be impossible to determine, and in lieu 
thereof, the Contractor shall pay to the Department, as fixed, agreed and liquidated delay 
damages in the amount of Six Hundred Dollars ($600.00) per day for each calendar day 
of delay for failure to meet the Substantial Completion Date. The Contractor and the 
Department agree that the liquidated damages do not constitute, and shall not be deemed, 
a penalty but represent a reasonable approximation of the damages to the Department 
associated with a delay in the Project. 

C.5.3 Compensation. The Contractor shall be paid its compensation in a series of 
progress payments and a final payment. Progress payments shall be based on a Schedule 
of Values that is agreed upon by the Parties as well as the Program Manager’s good 
faith estimate of the level of completion for each component of the Schedule of Values. 
Contractor shall prepare the Schedule of Values which breaks down the Lump Sum Price 
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for the various parts of the Work.  The Schedule of Values shall be maintained in such a 
manner to provide a breakdown of the Lump Sum Price in enough detail to facilitate 
continued evaluation of applications for payment and progress reports. Large subcontracts 
shall be broken into several line items where, in the reasonable opinion of the Program 
Manager, such detail is necessary to properly track the progress of the Work. The proposed 
schedule of values shall also include separate line items for each part of the Work if so, 
required by the Program Manager. The Contractor and the Program Manager shall meet 
as necessary to maintain the schedule of values for the Project in a manner acceptable to 
the Program Manager. No progress payments shall be made unless the then current 
Schedule of Values is acceptable to the Program Manager. The Contractor shall provide 
an updated and cost loaded schedule with each pay application submission. 

C.6 Key Personnel 

The Bidder’s personnel should have the necessary experience and licenses to perform the required 
work. Toward that end, Bidders should include within the bid a description of the staff available 
to perform this work and their qualifications. 

Key Personnel shall include, at a minimum, the following individuals: (i) the Project Executive; 
(ii) the Field Superintendent; and (iii) the Project Manager who will be responsible for the Project.   

The Contractor will not be permitted to reassign any of the Key Personnel unless the Department 
approves the proposed reassignment and the proposed replacement.  A list of the Key Personnel 
shall be attached to the Contract that results from this IFB. 

C.7 Risks Assumed by the Contractor 

By submitting a bid, the Bidders shall be deemed to have thoroughly examined the terms of this 
IFB, the Drawings and Specifications and shall constitute its acknowledgement that it has been 
provided with an opportunity to visit the Project site and that such Bidder has had the opportunity 
to become familiar with local conditions under which the work is to be performed.  Further, in 
submitting any such bid, the Bidder shall be deemed to represent that it has satisfied itself that it 
can undertake the work for the state cost.  Among other things, by submitting a bid,  the 
Bidder assumes the following risks: (1) the nature of the land and subsoil unless such conditions 
constitute a Differing Site Condition; (2) the form and nature of the site and surrounding areas; 
(3) details and levels of existing pipelines conduits, sewers, drains, cables or other existing 
services; (4) the quantities, nature and availability of the materials, tools, equipment and labor 
necessary for the completion of the work; (5) the means of access to the site and any 
accommodation that may be required; (6) uncertainties of weather and physical conditions at the 
site; and in general to have itself obtained all necessary information as to risk contingencies, 
climatic, hydrological and natural conditions and other circumstances which may influence or 
affect his performance of the work. 
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C.8 Definitions 

C.8.1 Change Directive. A written directive signed and issued by the Department’s CO 
ordering the   Contractor either to provide pricing and schedule impact information for a 
described change to the work or to proceed with a described change and provide pricing 
and schedule impact information after beginning the changed work. 

C.8.2 Change Event. Any condition, event, act, omission, or breach, other than the 
issuance of a Change Directive, which the Contractor believes entitles it to a change in 
the Lump Sum Price, or the Substantial or Final Completion date(s). 

C.8.3 Change Order/Contract Modification. A written document, executed by the 
Department’s CO and the Contractor, setting forth the agreed terms upon which a change 
to the Contract has been made. 

C.8.4 Contract. The entire, integrated agreement between the Department and the 
Contractor with respect to the Project, consisting of this IFB, the Attachments to the IFB, 
the Construction Documents released for the Contractor’s use and any Change Directives 
or Change Orders/Contract Modifications that have been executed by the Department’s 
CO. 

C.8.5 Contract Documents. The final documents comprising the Contract, as prepared 
in accordance with the law, including, but not limited to those documents requiring review 
and approval by the Council of the District of Columbia (the “Council”). 

C.8.6 Drawings.  Graphic and pictorial portions of the Contract Documents, wherever 
located and wherever issued, showing the design, locations, and dimensions of the work, 
generally including plans, elevations, sections, details, schedules, and diagrams. 

C.8.7 Final Completion. The point at which Substantial Completion has been achieved, 
all punch list items noted at Substantial Completion have been completed with the 
Department’s approval and sign-off and all documents the Contractor is required to deliver 
to the Department as a condition to receiving final payment have been delivered. These 
may include, as applicable, but are not limited to, a final Certificate of Occupancy for the 
Project from the District of Columbia, and final lien releases from the Contractor and 
Subcontractors and material suppliers. Contractor shall cause all representations, 
warranties, and guarantees to be honored, and otherwise fulfill all the requirements set forth 
in the Contract. 

C.8.8 Hazardous Material. Any toxic substance or hazardous chemical defined or 
regulated pursuant to federal, state or local laws relating to pollution, treatment, storage 
or disposal of waste, or protection of human health or the environment. Such laws 
include, without limitation, the Comprehensive Environmental Response, Compensation 
and Liability Act, the Resource Conservation and Recovery Act, the Clean Water Act, the 
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Clean Air Act and laws relating to emission, spills, leaks, discharges, releases or threatened 
releases of toxic material. The term Hazardous Materials shall also include petroleum 
and petroleum bi-products. 

C.8.9 Hazardous Material Remediation. Hazardous material remediation shall mean 
the work performed to remove, treat and/or dispose of Hazardous Material. 

C.8.10 Notice to Proceed. A written notice to proceed, signed by the Department’s CO, 
directing the Contractor to proceed with the Project or any portion of the Project. 

C.8.11 Project Schedule. The schedule for the pproject agreed to by the Project Manager 
and the Contractor herein. Such schedule shall not be changed except by a Change Order 
or Change Directive issued by the Department. The schedule shall be in a form and 
contain such detail as may be agreed upon by the Parties. 

C.8.12 Specifications. The Specifications are that portion of the Contract Documents 
consisting of the written requirements for materials, equipment, construction systems, 
standards and workmanship for the work, and performance of related services. 

C.8.13 Subcontractor. Any person, natural or legal, to whom the Contractor delegates 
performance of any portion of the work required by the Contract. The term 
“Subcontractor,” used without a qualifier, shall mean a subcontractor in direct privity with 
the Contractor.  Subcontractors at all tiers” shall mean not only those Subcontractors in 
direct privity with the Contractor, but also those performing work pursuant to sub-
subcontracts, sub-sub-subcontracts, and so on. “Subcontractors” shall include both those 
who are retained to perform labor only and those who are retained both to perform labor 
and to supply material or equipment. Subcontractors” shall also include design 
professionals who are not the Contractor’s employees and to whom the Contractor 
delegates any part of its responsibilities under the Contract, except that references to “trade 
Subcontractors” shall exclude design professionals. 

C.8.14 Substantial Completion Date. The date established herein by which the Contractor 
shall achieve Substantial Completion. In order for the Contractor to achieve Substantial 
Completion, the District must be able to receive a Certificate of Occupancy (C of O) the 
Substantial Completion Date may be modified only by Change Order/Contract 
Modification or Change Directive issued by the Department’s CO in accordance with the 
Contract. 

C.9 Acceleration 

Subject to the terms of this Section, the Department shall have the right to direct the Contractor 
to accelerate the work if, in the reasonable judgment of Department, the Contractor fails to: (i) 
supply a sufficiency of workers or to deliver the materials or equipment with such promptness as 
to prevent the delay in the progress of the work; or (ii) the progress of the work materially falls 
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behind the projections contained in the then currently approved Project Schedule. In the event that 
the Department or its Project Manager determine that either of the events specified in the 
preceding sentence have occurred, the Department shall provide the Contractor with written notice 
of such event and the Contractor shall be required to provide the Department with a corrective 
action plan that is reasonably designed to address the concerns raised in such notice within three 
(3) days after receipt of such notice. If the Department and the Contractor are unable to agree on 
the terms of such corrective action plan within five (5) days after the issuance of the notice (i.e. 
with forty eight (48) hours after the receipt of the proposed corrective action plan), the Department 
shall have the right to direct such acceleration as the Department, in its reasonable judgment, 
deems necessary. Provided the notice provisions of this Section are complied with, the cost of any 
acceleration directed under this Section shall not justify an adjustment to the Lump Sum Price or 
the Substantial Completion Date. The Contractor hereby acknowledges that this provision is a 
material inducement upon which the Department has relied in entering into the Contract; and 
represents and warrants that it has included sufficient funding in its Lump Sum Price in order to 
comply with the requirements of this Section. 

C.10 Walk-Through Inspection 

At the achievement of Substantial Completion, the DGS Program Manager shall perform a walk-
through inspection in the presence of the Contractor.  The Contractor shall prepare a written report 
stating any deficiencies found during the walk-through, identify the responsible parties, and 
ensure that all the deficiencies are corrected by the Contractor prior to demobilization. The 
Contractor shall not demobilize from the site until receiving written notice, in writing, from the 
DGS Program Manager the deficiencies have been corrected to the DGS Program Manager’s 
satisfaction. 

C.11 Licensing, Accreditation and Registration  

The Contractor and all its subcontractors and subconsultants (regardless of tier) shall comply with 
all applicable District of Columbia, state, and federal licensing, accreditation, and registration 
requirements and standards necessary for the performance of the Contract.  

C.12 Conformance with Laws 

It shall be the responsibility of the Contractor to perform the Project in conformance with the 
Department’s Procurement Regulations (27 DCMR § 4700 et seq.) and all statutes, laws, codes, 
ordinances, regulations, rules, requirements and orders of governmental bodies, including, 
without limitation, the U.S. Government and the District of Columbia government;  and it is the 
sole responsibility of the Contractor to determine the Department’s procurement regulations, 
statutes, laws, codes, ordinances, regulations, rules, requirements and orders that apply and their 
effect on the Contractor’s obligations thereunder. 
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SECTION D  
PACKAGING AND MARKING 

 

D.1 Not Applicable 
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SECTION E  
INSPECTION AND ACCEPTANCE 

E.1 The inspection and acceptance requirements for the Contract shall be governed by Article 
11 of the Government of the District of Columbia Department of General Services Standard 
Contract Provisions for Construction Contracts (Attachment J.14). 
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SECTION F  
PERIOD OF PERFORMANCE 

F.1 Term of Contract 

The term of the Contract shall be from the date of the CO’s execution through July 31, 2023 
(“Substantial Completion Date”); and Final Completion shall be required by no later than 
September 29, 2023 (“Final Completion Date”).   

An administrative term through October 31, 2023 (“Administrative Term Date”) is established 
for the sole purpose of permitting the Department’s Office of the Chief Financial Officer to process 
payments in the event any payments become due. Notwithstanding the foregoing, nothing herein 
shall be construed to extend the Substantial Completion Date; extend the Final Completion date; 
or, limit the Department’s ability to assess liquidated damages thereon. 

  



Page 22 of 73 

SECTION G  
CONTRACT ADMINISTRATION 

G.1 Invoice Payment 

G.1.1 The Department will make payments to the Contractor, upon the submission of 
proper invoices, at the prices stipulated in this Contract, for supplies delivered and 
accepted or services performed and accepted, less any discounts, allowances or 
adjustments provided for in this Contract. 

G.1.2 The Department will pay the Contractor on or before the 30th day after receiving a 
proper invoice from the Contractor. 

G.2 Invoice Submittal 

G.2.1 The Contractor shall create and submit payments requests in an electronic format 
through the DC Vendor Portal, http://vendorportal.dc.gov. The Contractor shall submit 
proper invoices on a monthly basis. To constitute a proper invoice, the Contractor shall 
enter all required information into the Portal after selecting the applicable purchase order 
number which is listed on the Contractor’s profile. 

G.2.2 The Contractor shall submit proper invoices on a monthly basis or as otherwise 
specified in Section G.4. Invoices shall be prepared in duplicate and submitted to the 
agency Chief Financial Officer (“CFO”) with concurrent copies to the COTR specified in 
Section G.9 below. The address of the CFO is:  

Department of General Services  
Office of the Controller/Agency CFO  
2000 14th Street NW, 5th Floor  
Washington, DC 20009  

For assistance with the registration process, technical difficulties and/or additional 
information on ProjectTeam, please contact the Portal Help Desk at (202) 671-0571. 

G.2.3 To constitute a proper invoice, the Contractor shall submit the following 
information on the invoice.): 

G.2.3.1 Contractor’s name, federal tax ID and invoice date (date invoices as of 
the date of mailing or transmittal); 

G.2.3.2 Contract number and invoice number; 

G.2.3.3 Department’s Purchase Order (PO) number; 

http://vendorportal.dc.gov/
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G.2.3.4 Description, price, quantity and the date(s) that the supplies or services 
were delivered or performed; 

G.2.3.5 Other supporting documentation or information, as required by the CO; 

G.2.3.6 Name, title, telephone number and complete mailing address of the 
responsible official to whom payment is to be sent; 

G.2.3.7 Name, title and phone number of the individual preparing the invoice; 

G.2.3.8 Name, title, phone number and mailing address of person; if different 
from the person identified in Section G.2.3.6 above to be notified in the 
event of a defective invoice; and 

G.2.3.9 Authorized signature. 

G.3 First Source Agreement Request for Final Payment 

G.3.1 For contracts subject to the 51% District Residents New Hires Requirements and 
First Source Employment Agreement requirements, final request for payment must be 
accompanied by the report or a waiver of compliance discussed in Section H.5.5. 

G.3.2 The District shall not make final payment to the Contractor until the agency Chief 
Financial Officer (“CFO”) has received the Contracting Officer’s final determination or 
approval of waiver of the Contractor’s compliance with 51% District Residents New Hires 
Requirements and First Source Employment Agreement requirements. 

G.4 Payment 

G.4.1 Partial Payment 

Unless otherwise specified in this Contract, payment will be made on partial deliveries of 
goods and services accepted by the District if: 

a) The amount due on the deliveries warrants it; or 

b) The Contractor requests it and the amount due on the deliveries is in 
accordance with the following:  

1. Payment will be made on completion and acceptance of each 
percentage or stage of work as described in the Contract in accordance 
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with the prices stated in the Form of Offer Letter and Bid Form, 
Attachment J.2; and 

2. Presentation of a properly executed invoice. 

G.5 Assignment Of Contract Payments 

G.5.1 In accordance with 27 DCMR 3250, the Contractor may assign to a bank, trust 
company, or other financing institution funds due or to become due because of the 
performance of this Contract. 

G.5.2 Any assignment shall cover all unpaid amounts payable under this Contract and 
shall not be made to more than one party. 

G.5.3 Notwithstanding an assignment of contract payments, the Contractor, not the 
assignee, is required to prepare invoices.  Where such an assignment has been made, the 
original copy of the invoice must refer to the assignment and must show that payment of 
the invoice is to be made directly to the assignee as follows: 

“Pursuant to the instrument of assignment dated ___________, make payment of 
this invoice to (name and address of assignee).” 

G.6 The Quick Payment Act 

G.6.1 Interest Penalties to Contractors 

G.6.1.1 The Department will pay interest penalties on amounts due to the 
Contractor under the Quick Payment Act, D.C. Official Code § 2-221.01 et seq., 
as amended, for the period beginning on the day after the required payment date 
and ending on the date on which payment of the amount is made. Interest shall be 
calculated at the rate of at least 1.5% per month. No interest penalty shall be paid 
if payment for the completed delivery of the item of property or service is made on 
or before the required payment date.  The required payment date shall be: 

G.6.1.1.1 The date on which payment is due under the terms of the Contract.  

G.6.1.1.2 Not later than 7 calendar days, excluding legal holidays, after the 
date of delivery of meat or meat food products. 

G.6.1.1.3 Not later than 10 calendar days, excluding legal holidays, after 
the date of delivery of a perishable agricultural commodity; or 

G.6.1.1.4 30 calendar days, excluding legal holidays, after receipt of a 
proper invoice for the payment due. 
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G.6.1.2 No interest penalty shall be due to the Contractor if payment for the 
completed delivery of goods or services is made on or after: 

G.6.1.2.1 3rd day after the required payment date for meat or a meat 
food product. 

G.6.1.2.2 5th day after the required payment date for an agricultural 
commodity; or 

G.6.1.2.3 15th day after any other required payment date. 

G.6.1.3 Any amount of an interest penalty which remains unpaid at the end 
of any 30-day period shall be added to the principal amount of the debt and 
thereafter interest penalties shall accrue on the added amount. 

G.6.2 Payments to Subcontractors 

G.6.2.1 The Contractor must take one of the following actions within seven 
(7) days of receipt of any amount paid to the Contractor by the District for work 
performed by any subcontractor under the Contract: 

G.6.2.1.1 Pay the subcontractor(s) for the proportionate share of the 
total payment received from the District that is attributable to the 
subcontractor(s) for work performed under the Contract; or 

G.6.2.1.2 Notify the CO and the subcontractor(s), in writing, of the 
Contractor’s intention to withhold all or part of the subcontractor’s 
payment and state the reason for the nonpayment. 

G.6.2.2 The Contractor must pay any subcontractor or supplier interest 
penalties on amounts due to the subcontractor or supplier beginning on the day 
after the payment is due and ending on the date on which the payment is made. 
Interest shall be calculated at the rate of at least 1.5% per month. No interest 
penalty shall be paid on the following if payment for the completed delivery of the 
item of property or service is made on or before the: 

G.6.2.3 Any amount of an interest penalty which remains unpaid by the 
Contractor at the end of any 30-day period shall be added to the principal amount 
of the debt to the subcontractor and thereafter interest penalties shall accrue on the 
added amount. 

G.6.2.4 A dispute between the Contractor and subcontractor relating to the 
amounts or entitlement of a subcontractor to a payment or a late payment interest 
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penalty under the Quick Payment Act does not constitute a dispute to which the 
District is a party. The District may not be interpleaded in any judicial or 
administrative proceeding involving such a dispute. 

G.6.3 Subcontractor Quick Payment Clause Flow-Down Requirements  

The Contractor shall include in each subcontract under the Contract a provision requiring 
the subcontractor to include in its contract with any lower-tier subcontractor or supplier the 
payment and interest clauses required under paragraphs (1) and (2) of D.C. Official Code 
§ 2-221.02(d). 

G.7 Contracting Officers (“CO”) 

Contracts will be entered into and signed on behalf of the District only by Contracting Officers.  
The contact information for the Contracting Officers are: 

George G. Lewis, CPPO 
Chief of Contracts & Procurement | Chief Contracting Officer 
Department of General Services 
2000 14th Street NW, 8th Floor 
Washington, DC 20009 
Tel: 202.478.5727 | Email: George.Lewis@dc.gov 
 
Obaidullah Ranjbar 
Contracting Officer 
Department of General Services 
1250 U Street NW, 2nd Floor 
Washington, DC 20009 
Email: Obiadullah.Ranjbar@dc.gov 

G.8 Authorized Changes by The Contracting Officer 

G.8.1 The CO is the only person authorized to approve changes in any of the 
requirements of this Contract. 

G.8.2 The Contractor shall not comply with any order, directive or request that changes 
or modifies the requirements of the Contract, unless issued in writing and signed by the 
CO. 

G.8.3 In the event the Contractor effects any change at the instruction or request of any 
person other than the CO, the change will be considered to have been made without 
authority and no adjustment will be made in the Contract price to cover any cost increase 
incurred as a result thereof. 

mailto:George.Lewis@dc.gov
mailto:Obiadullah.Ranjbar@dc.gov
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G.9 Department Program Manager or Contracting Officer’s Technical Representative  

The Program Manager (PM) is responsible for general administration of the Contract and advising 
the CO as to the Contractor’s compliance or noncompliance with the Contract. The PM has the 
responsibility of ensuring the Work conforms to the requirements of the Contract and such other 
responsibilities and authorities as may be specified in the Contract.  These include: 

G.9.1 Keeping the CO fully informed of any technical or contractual difficulties 
encountered during the performance period and advising the CO of any potential problem 
areas under the Contract; 

G.9.2 Coordinating site entry for Contractor personnel, if applicable; 

G.9.3 Reviewing invoices for completed Work and recommending approval by the CO 
if the Contractor’s costs are consistent with the negotiated amounts and progress is 
satisfactory and commensurate with the rate of expenditure;  

G.9.4 Reviewing and approving invoices for deliverables to ensure receipt of goods and 
services.  This includes the timely processing of invoices and vouchers in accordance with 
the District’s payment provisions; and 

G.9.5 Maintaining a file that includes all Contract correspondence, modifications, 
records of inspections (site, data, equipment) and invoice or vouchers.  

G.9.6 The address and telephone number of the PM is: 

LaTrice Browning  
Project Manager 
Department of General Services  
1250 U Street, NW 4th Floor 
Washington, DC 20009 
latrice.browning@dc.gov 

G.9.7 The PM shall NOT have the authority to: 

a. Award, agree to, or sign any contract, delivery order or task order. Only the 
CO shall make contractual agreements, commitments or modifications; 

b.  Grant deviations from or waive any of the terms and conditions of the 
Contract; 

c. Increase the dollar limit of the Contract or authorize Work beyond the dollar 
limit of the Contract;  

mailto:latrice.browning@dc.gov


Page 28 of 73 

d. Authorize the expenditure of funds by the Contractor; 

e. Change the period of performance; or  

f. Authorize the use of District property, except as specified under the Contract. 

G.9.8 The Contractor shall be fully responsible for any changes not authorized in 
advance, and in writing, by the CO. The Contractor may be denied compensation or other 
relief for any additional Work performed that is not so authorized by the CO; and may also 
be required, at no additional cost to the District, to take all corrective action necessitated 
by reason of the unauthorized changes. 
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SECTION H  
SPECIAL CONTRACT REQUIREMENTS 

H.1 Hiring of District Residents as Apprentices and Trainees 

H.1.1 For all new employment resulting from this Contract or subcontracts hereto, as 
defined in Mayor’s Order 83-265 and implementing instructions, the Contractor shall use 
its best efforts to comply with the following basic goal and objectives for utilization of 
bona fide residents of the District of Columbia in each project’s labor force:  

H.1.1.1 At least fifty-one percent (51%) of apprentices and trainees 
employed shall be residents of the District of Columbia registered in programs 
approved by the District of Columbia Apprenticeship Council.  

H.1.2 The Contractor shall negotiate an Employment Agreement with the Department of 
Employment Services (“DOES”) for jobs created as a result of this Contract. The DOES 
shall be the Contractor’s first source of referral for qualified apprentices and trainees in 
the implementation of employment goals contained in this clause. 

H.2 Department of Labor Wage Determinations  

The Contractor shall be bound by the Wage Determination provided and issued by the U.S. 
Department of Labor in accordance with the Davis-Bacon Act as amended, 40 U.S.C. § 3141 et 
seq., and incorporated herein as Attachment J.7.  The Contractor shall be bound by the wage 
rates for the term of the Contract. If an option is exercised, the Contractor shall be bound by the 
applicable wage rates at the time of the exercise of the option.  If the option is exercised and the 
CO obtains a revised wage determination, the revised wage determination is applicable for the 
option periods and the Contractor may be entitled to an equitable adjustment. 

H.3 Pregnant Workers Fairness 

H.3.1 The Contractor shall comply with the Protecting Pregnant Workers Fairness Act 
of 2016, D.C. Official Code § 32-1231.01 et seq. (PPWF Act). 

H.3.2 The Contractor shall not: 

(a) Refuse to make reasonable accommodations to the known limitations related to 
pregnancy, childbirth, related medical conditions, or breastfeeding for an employee, 
unless the Contractor can demonstrate that the accommodation would impose an undue 
hardship; 

(b) Take an adverse action against an employee who requests or uses a reasonable 
accommodation in regard to the employee's conditions or privileges of employment, 
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including failing to reinstate the employee when the need for reasonable 
accommodations ceases to the employee's original job or to an equivalent position with 
equivalent: 

(1) Pay; 

(2) Accumulated seniority and retirement; 

(3) Benefits; and 

(4) Other applicable service credits; 

(c) Deny employment opportunities to an employee, or a job applicant, if the denial is 
based on the need of the employer to make reasonable accommodations to the known 
limitations related to pregnancy, childbirth, related medical conditions, or 
breastfeeding; 

(d) Require an employee affected by pregnancy, childbirth, related medical conditions, 
or breastfeeding to accept an accommodation that the employee chooses not to accept 
if the employee does not have a known limitation related to pregnancy, childbirth, 
related medical conditions, or breastfeeding or the accommodation is not necessary for 
the employee to perform her duties;  

(e) Require an employee to take leave if a reasonable accommodation can be provided; 
or 

(f) Take adverse action against an employee who has been absent from work as a 
result of a pregnancy-related condition, including a pre-birth complication. 

H.3.3 The Contractor shall post and maintain in a conspicuous place a notice of rights in 
both English and Spanish and provide written notice of an employee's right to a needed 
reasonable accommodation related to pregnancy, childbirth, related medical conditions, or 
breastfeeding pursuant to the PPWF Act to: 

(a) New employees at the commencement of employment; 

(b) Existing employees; and 

(c) An employee who notifies the employer of her pregnancy, or other condition 
covered by the PPWF Act, within 10 days of the notification. 

H.3.4 The Contractor shall provide an accurate written translation of the notice of rights 
to any non-English or non-Spanish speaking employee. 

H.3.5 Violations of the PPWF Act shall be subject to civil penalties as described in the 
Act. 
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H.4 Unemployed Anti-Discrimination 

H.4.1 The Contractor shall comply with the Unemployed Anti-Discrimination Act of 
2012, D.C. Official Code § 32-1361 et seq. 

H.4.2 The Contractor shall not: 

(a) Fail or refuse to consider for employment, or fail or refuse to hire, an 
individual as an employee because of the individual's status as 
unemployed; or 

(b) Publish, in print, on the Internet, or in any other medium, an advertisement 
or announcement for any vacancy in a job for employment that includes:  

(1) Any provision stating or indicating that an individual's status as 
unemployed disqualifies the individual for the job; or  

(2) Any provision stating or indicating that an employment agency will 
not consider or hire an individual for employment based on that 
individual's status as unemployed. 

H.4.3 Violations of the Unemployed Anti-Discrimination Act shall be subject to civil 
penalties as described in the Act. 

H.5 51% District Residents New Hires Requirements and First Source Employment 
Agreement 

H.5.1 For contracts for services in the amount of $300,000 or more, the Contractor shall 
comply with the First Source Employment Agreement Act of 1984, as amended, D.C. 
Official Code § 2-219.01 et seq. (First Source Act). 

H.5.2 The Contractor shall enter into and maintain during the term of the Contract, a First 
Source Employment Agreement (Employment Agreement) (Attachment J.8) with the 
District of Columbia Department of Employment Service’s (DOES), in which the 
Contractor shall agree that: 

(a) The first source for finding employees to fill all jobs created in order to 
perform the contract shall be the First Source Register; and 

(b) The first source for finding employees to fill any vacancy occurring in all 
jobs covered by the Employment Agreement shall be the First Source 
Register. 

H.5.3 If applicable, the Contractor shall comply with subchapter X of Chapter II of Title 
2, and all successor acts thereto, including by not limited to the Workforce Intermediary 
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Establishment and Reform of First Source Amendment Act of 2011, and the rules and 
regulations promulgated thereunder, including, but not limited to the following 
requirements:  

a) At least twenty percent (20%) of journey worker hours by trade shall be 
performed by District residents. 

b) At least sixty percent (60%) of apprentice hours by trade shall be performed 
by District residents. 

c) At least fifty one percent (51%) of the skilled laborer hours by trade shall 
be performed by District residents; and 

d) At least seventy percent (70%) of common laborer hours shall be performed 
by District residents. 

H.5.4 The Contractor shall not begin performance of the contract until its Employment 
Agreement has been accepted by DOES. Once approved, the Employment Agreement 
shall not be amended except with the approval of DOES. 

H.5.5 The Contractor agrees that at least 51% of the new employees hired to perform the 
contract shall be District residents. 

H.5.6 The Contractor’s hiring and reporting requirements under the First Source Act and 
any rules promulgated thereunder shall continue for the term of the Contract. 

H.5.7 The CO may impose penalties, including monetary fines of 5% of the total amount 
of the direct and indirect labor costs of the Contract, for a willful breach of the 
Employment Agreement, failure to submit the required hiring compliance reports, or 
deliberate submission of falsified data. 

H.5.8 If the Contractor does not receive a good faith waiver, the CO may also impose an 
additional penalty equal to 1/8 of 1% of the total amount of the direct and indirect labor 
costs of the Contract for each percentage by which the Contractor fails to meet its hiring 
requirements. 

H.5.9 Any contractor which violates, more than once within a 10-year timeframe, the 
hiring or reporting requirements of the First Source Act shall be referred for debarment for 
not more than five (5) years. 

H.5.10 The Contractor may appeal any decision of the CO pursuant to this clause to the 
D.C. Contract Appeals Board as provided in Article 7 of the Standard Contract Provisions 
for Construction Contracts (Attachment J.14). 
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H.5.11 The provisions of the First Source Act do not apply to nonprofit organizations 
which employ 50 employees or less. 

H.5.12 Construction projects or contracts covered by this Section H.5 shall be subject to 
the hiring and reporting requirements set forth in this Section until construction is 
completed and a final certificate of occupancy has been issued. 

H.6 Buy American Act Provision 

H.6.1 In accordance with the Buy American Act (41 U.S.C. § l0a-l0d), and Executive 
Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended by 
Executive Order 11051, September 27,1962 (3 CFR, l059—63 Comp., p. 635), the 
Contractor agrees that only domestic construction material will be used by the Contractor, 
subcontractors, material men and suppliers in the performance of the agreement, except 
for non-domestic material listed in the Contract. 

a. “Components” as used in this Section, means those articles, materials and 
supplies incorporated directly into the end products. 

b. “Domestic end product”, as used in this section, means, (1) an unmanufactured 
end product mined or produced in the United States, or (2) an end product 
manufactured in the United States, if the cost of its components mined, 
produced, or manufactured in the United States, exceeds 50 percent of the cost 
of all its components.  

c. Components of foreign origin of the same class or kind as the products shall be 
treated as domestic. Scrap generated, collected, and prepared for processing in 
the Unites States is considered domestic. 

d. “End Products”, as used in this Section, means those articles, materials, and 
supplies to be acquired for public use under this Contract. 

e. The Contractor shall deliver only domestic end products, except those: 

i. For use outside the United States. 

ii. That the District determines are not mined, produced, or manufactured 
in the Unites States in sufficient and reasonably available commercial 
quantities of a satisfactory quality. 

iii. For which the District determines that domestic preference would be 
inconsistent with the public interest; or 

iv. For which the District determines the cost to be unreasonable. 
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H.6.2 Domestic Construction Material. “Construction material” means any article, 
material or supply brought to the construction site for incorporation in the building or 
work. An unmanufactured construction material is a “domestic construction material” if it 
has been mined or produced in the United States. A manufactured construction material is 
a “domestic construction material” if it has been manufactured in the United States and if 
the cost of its components which have been mined, produced, or manufactured in the 
United States exceeds 50 percent of the cost of all its components. “Component” means 
any article, material, or supply directly incorporated in a construction material. 

H.6.3 Domestic Component. A component shall be considered to have been “mined, 
produced, or manufactured in the United States” regardless of its source, in fact, if the 
article, material or supply in which it is incorporated was manufactured in the United 
States and the component is of a class or kind determined by the government to be not 
mined, produced or manufactured in the united states in sufficient and reasonably available 
commercial quantities and of a satisfactory quality. 

H.6.4 Foreign Material. When steel materials are used in a project a minimal use of 
foreign steel is permitted.  The cost of such materials cannot exceed on-tenth of one 
percent of the total project cost, or $2,500,000, whichever is greater. 

H.7 Anti-Deficiency Acts 

The Department’s obligations and responsibilities under the terms of the Contract are and shall 
remain subject to the provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 
1349-1351, 1511-1519 (2004) (the “Federal ADA”), and D.C. Official Code §§ 1-206.03(e) and 
47-105 (2001); (ii) the District of Columbia Anti-Deficiency Act, D.C. Official Code §§ 47-355.01 
– 355.08 (2004 Supp.)(the “D.C. ADA” and (i) and (ii) collectively, as amended from time to time, 
the “Anti-Deficiency Acts”); and (iii) Section 446 of the District of Columbia Home Rule Act, 
D.C. Official Code § 1-204.46 (2001)   The Contract shall not constitute an indebtedness of the 
Department, nor shall it constitute an obligation for which the Department is obligated to levy or 
pledge any form of taxation, or for which the Department has levied or pledged any form of 
taxation.  IN ACCORDANCE WITH § 446 OF THE HOME RULE ACT, D.C. CODE § 1-
204.46, NO DISTRICT OF COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE 
OR EXPEND ANY AMOUNT UNDER THE AGREEMENT OR CONTRACT 
DOCUMENTS UNLESS SUCH AMOUNT HAS BEEN APPROVED, IS LAWFULLY 
AVAILABLE AND APPROPRIATED BY ACT OF CONGRESS. 

H.8 Subcontracting Requirements  

H.8.1 Mandatory Subcontracting Requirements 

H.8.1.1 For all contracts in excess of $250,000, at least 35% of the dollar volume 
of the contract shall be subcontracted to qualified small business enterprises (SBEs). 
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H.8.1.2 If there are insufficient SBEs to completely fulfill the requirement of 
Section H.9.1.1, then the subcontracting may be satisfied by subcontracting 35% of 
the dollar volume to any qualified certified business enterprises (CBEs); provided, 
however, that all reasonable efforts shall be made to ensure that SBEs are significant 
participants in the overall subcontracting work. 

H.8.1.3 A prime contractor that is certified by DSLBD as a small, local, or 
disadvantaged business enterprise shall not be required to comply with the provisions 
of Sections H.8.1.1 and H.8.1.2.  

H.8.1.4 Except as provided in Sections H.8.1.5 and H.8.1.7, a prime contractor that 
is a CBE and has been granted a bid preference pursuant to D.C. Official Code § 2-
218.43, or is selected through a set-aside program, shall perform at least 35% of the 
contracting effort with its own organization and resources and, if it subcontracts, 35% 
of the subcontracting effort shall be with CBEs.  A CBE prime contractor that performs 
less than 35% of the contracting effort shall be subject to enforcement actions under 
D.C. Official Code § 2-218.63. 

H.8.1.5 If the prime contractor is a certified joint venture and has been granted a 
bid preference pursuant to D.C. Official Code § 2-218.43, or is selected through a set-
aside program, the CBE member of the certified joint venture shall perform at least 
35% of the contracting effort with its own organization and resources and, if it 
subcontracts, 35% of the subcontracting effort shall be with CBEs.  If the CBE member 
of the certified joint venture prime contractor performs less than 35% of the contracting 
effort, the certified joint venture shall be subject to enforcement actions under D.C. 
Official Code § 2-218.63. 

H.8.1.6 Each CBE utilized to meet these subcontracting requirements shall perform 
at least 35% of its contracting effort with its own organization and resources.  

H.8.1.7 A prime contractor that is a CBE and has been granted a bid preference 
pursuant to D.C. Official Code § 2-218.43, or is selected through a set-aside program, 
shall perform at least 35% of the on-site work with its own organization and resources 
if the contract is $1 million or less. 

H.8.2 Subcontracting Plan (Attachment J.5) 

If the prime contractor is required to subcontract under this Contract, it shall submit a 
subcontracting plan as part of the bid, and it may only be amended after award with the 
prior written approval of the CO and Director of DSLBD. Any reduction in the dollar 
volume of the subcontracted portion resulting from an amendment of the plan after award 
shall inure to the benefit of the District. 

Each subcontracting plan shall include the following: 
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(1) The name and address of each subcontractor. 

(2) A current certification number of the small or certified business enterprise. 

(3) The scope of work to be performed by each subcontractor; and 

(4) The price that the prime contractor will pay each subcontractor. 

H.8.3 Copies of Subcontracts 

Within twenty-one (21) days of the date of award, the Contractor shall provide fully 
executed copies of all subcontracts identified in the subcontracting plan to the CO, PM, 
District of Columbia Auditor, and the Director of DSLBD. 

H.8.4 Subcontracting Plan Compliance Reporting  

H.8.4.1 The Contractor shall submit a quarterly report to the CO, PM, 
District of Columbia Auditor, and the Director of DSLBD.  The quarterly report 
shall include the following information for each subcontract identified in the 
subcontracting plan: 

(A) The price that the prime contractor will pay each subcontractor under 
the subcontract. 

(B) A description of the goods procured, or the services subcontracted for. 

(C) The amount paid by the prime contractor under the subcontract; and 

(D) A copy of the fully executed subcontract, if it was not provided with an 
earlier quarterly report.  

H.8.4.2 If the fully executed subcontract is not provided with the quarterly 
report, the prime contractor will not receive credit toward its subcontracting 
requirements for that subcontract. 

H.8.5 Annual Meetings 

Upon at least 30-days written notice provided by DSLBD, the Contractor shall meet 
annually with the CO, PM, District of Columbia Auditor, and the Director of DSLBD to 
provide an update on its subcontracting plan. 

H.9 Fair Criminal Record Screening  

H.9.1 The Contractor shall comply with the provisions of the Fair Criminal Record 
Screening Amendment Act of 2014, effective December 17, 2014 (D.C. Law 20-152) 
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(“Act” as used in this section).  This section applies to any employment, including 
employment on a temporary or contractual basis, where the physical location of the 
employment is in whole or substantial part within the District of Columbia. 

H.9.2 Prior to making a conditional offer of employment, the Contractor shall not require 
an applicant for employment, or a person who has requested consideration for employment 
by the Contractor, to reveal or disclose an arrest or criminal accusation that is not then 
pending or did not result in a criminal conviction. 

H.9.3 After making a conditional offer of employment, the Contractor may require an 
applicant to disclose or reveal a criminal conviction. 

H.9.4 The Contractor may only withdraw a conditional offer of employment, or take 
adverse action against an applicant, for a legitimate business reason as described in the 
Act. 

H.9.5 This section and the provisions of the Act shall not apply: 

(a) Where a federal or District law or regulation requires the consideration of an 
applicant’s criminal history for the purposes of employment. 

(b) To a position designated by the employer as part of a federal or District 
government program or obligation that is designed to encourage the 
employment of those with criminal histories.  

(c) To any facility or employer that provides programs, services, or direct care to, 
children, youth, or vulnerable adults; or 

(d) To employers that employ less than 11 employees. 

H.9.6 A person claiming to be aggrieved by a violation of the Act may file an 
administrative complaint with the District of Columbia Office of Human Rights, and the 
Commission on Human Rights may impose monetary penalties against the Contractor. 

H.10 Freedom of Information Act 

The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-3), 
requires the District to make available for inspection and copying any record produced or collected 
pursuant to a District contract with a private contractor to perform a public function, to the same 
extent as if the record were maintained by the agency on whose behalf the contract is made.  If the 
Contractor receives a request for such information, the Contractor shall immediately send the 
request to the Program Manager designated in Section G.9 who will provide the request to the 
FOIA Officer for the agency with programmatic responsibility in accordance with the D.C. 
Freedom of Information Act.  If the agency with programmatic responsibility receives a request 
for a record maintained by the Contractor pursuant to the Contract, the Program Manager will 
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forward a copy to the Contractor.  In either event, the Contractor is required by law to provide all 
responsive records to the Program Manager within the timeframe designated by the Program 
Manager.  The FOIA Officer for the agency with programmatic responsibility will determine the 
releasability of the records.  The District will reimburse the Contractor for the costs of searching 
and copying the records in accordance with D.C. Official Code §2-532 and Chapter 4 of Title 1 of 
the D.C. Municipal Regulations.  

H.11 Section 504 of the Rehabilitation Act Of 1973, as amended. 

During the performance of the Contract, the Contractor and any of its subcontractors shall comply 
with Section 504 of the Rehabilitation Act of l973, as amended.  This Act prohibits discrimination 
against disabled people in federally funded program and activities.  See 29 U.S.C. §794 et seq. 

H.12 Americans with Disabilities Act of 1990 (ADA) 

During the performance of this contract, the Contractor and any of its subcontractors shall comply 
with the ADA.  The ADA makes it unlawful to discriminate in employment against a qualified 
individual with a disability.  See 42 U.S.C. §12101 et seq. 

H.13 Way to Work Amendment Act of 2006 

H.13.1 Except as described in Section H.13.8 below, the Contractor shall comply with 
Title I of the Way to Work Amendment Act of 2006, effective September 8, 2006 (D.C. 
Law 16-118, D.C. Official Code §2-220.01 et seq.) (“Living Wage Act of 2006”), for 
contracts for services in the amount of $100,000 or more in a 12-month period. 

H.13.2 The Contractor shall pay its employees and subcontractors who perform services 
under the Contract no less than the current living wage. 

H.13.3 The Contractor shall include in any subcontract for $15,000 or more a provision 
requiring the subcontractor to pay its employees who perform services under the Contract 
no less than the current living wage rate. 

H.13.4 The DOES may adjust the living wage annually and Contractor will find the current 
living wage rate on its website at www.does.dc.gov. 

H.13.5 The Contractor shall provide a copy of the Fact Sheet attached as Attachment J.6 
to each employee and subcontractor who performs services under the Contract. The 
Contractor shall also post the Notice attached as Attachment J.6 in a conspicuous place 
in its place of business.  The Contractor shall include in any subcontract for $15,000 or 
more a provision requiring the subcontractor to post the Notice in a conspicuous place in 
its place of business. 

http://www.does.dc.gov/
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H.13.6 The Contractor shall maintain its payroll records under the Contract in the regular 
course of business for a period of at least three (3) years from the payroll date, and shall 
include this requirement in its subcontracts for $15,000 or more under the Contract.  

H.13.7 The payment of wages required under the Living Wage Act of 2006 shall be 
consistent with and subject to the provisions of D.C. Official Code §32-1301 et seq.  

H.13.8 The requirements of the Living Wage Act of 2006 do not apply to:  

(1) Contracts or other agreements that are subject to higher wage level determinations 
required by federal law; 

(2) Existing and future collective bargaining agreements, provided, that the future 
collective bargaining agreement results in the employee being paid no less than the 
established living wage; 

(3) Contracts for electricity, telephone, water, sewer, or other services provided by a 
regulated utility; 

(4) Contracts for services needed immediately to prevent or respond to a disaster or 
imminent threat to public health or safety declared by the Mayor; 

(5) Contracts or other agreements that provide trainees with additional services 
including, but not limited to, case management and job readiness services, provided 
that the trainees do not replace employees subject to the Living Wage Act of 2006; 

(6) An employee under 22 years of age employed during a school vacation period, or 
enrolled as a full-time student, as defined by the respective institution, who is in 
high school or at an accredited institution of higher education and who works less 
than 25 hours per week; provided that he or she does not replace employees subject 
to the Living Wage Act of 2006; 

(7) Tenants or retail establishments that occupy property constructed or improved by 
receipt of government assistance from the District of Columbia; provided, that the 
tenant or retail establishment did not receive direct government assistance from the 
District; 

(8) Employees of nonprofit organizations that employ not more than 50 individuals and 
qualify for taxation exemption pursuant to section 501(c)(3) of the Internal Revenue 
Code of 1954, approved August 16, 1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3); 

(9) Medicaid provider agreements for direct care services to Medicaid recipients, 
provided, that the direct care service is not provided through a home care agency, 
a community residence facility, or a group home for mentally retarded persons as 
those terms are defined in section 2 of the Health-Care and Community Residence 
Facility, Hospice, and Home Care Licensure Act of 1983, effective February 24, 
1984 (D.C. Law 5-48; D.C. Official Code § 44-501); and 
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(10) Contracts or other agreements between managed care organizations and the Health 
Care Safety Net Administration or the Medicaid Assistance Administration to 
provide health services. 

H.13.9 The Mayor may exempt a contractor from the requirements of the Living Wage 
Act of 2006, subject to the approval of Council, in accordance with the provisions of 
Section 109 of the Living Wage Act of 2006. 

H.14 Diversion, Reassignment and Replacement of Key Personnel 

The Key Personnel specified in the Contract are considered to be essential to the work being 
performed hereunder.  Prior to diverting any of the specified Key Personnel for any reason, the 
Contractor shall notify the CO at least thirty (30) calendar days in advance and shall submit 
justification, including proposed substitutions, in sufficient detail to permit evaluation of the 
impact upon the Contract.  The Contractor shall obtain written approval of the CO for any 
proposed substitution of Key Personnel.  

H.15 Audits and Records  

H.15.1 As used in this section, “records” includes books, documents, accounting 
procedures and practices, and other data, regardless of type and regardless of whether such 
items are in written form, in the form of computer data, or in any other form.  

H.15.2 Examination of Costs.  If this is a cost-reimbursement, incentive, time-and-
materials, labor-hour, or price re-determinable contract, or any combination of these, the 
Contractor shall maintain and the CO, or an authorized representative of the CO, shall 
have the right to examine and audit all records and other evidence sufficient to reflect 
properly all costs claimed to have been incurred or anticipated to be incurred directly or 
indirectly in performance of this contract.  This right of examination shall include 
inspection at all reasonable times of the Contractor’s plants, or parts of them, engaged in 
performing the Contract. 

H.15.3 Cost or pricing data.  If the Contractor has been required to submit cost or pricing 
data in connection with any pricing action relating to this contract, the CO, or an authorized 
representative of the CO, in order to evaluate the accuracy, completeness, and currency of 
the cost or pricing data, shall have the right to examine and audit all of the Contractor’s 
records, including computations and projections, related to:  

a. The proposal for the Contract, subcontract, or modification. 
b. The discussions conducted on the proposal(s), including those related to 

negotiating. 
c. Pricing of the Contract, subcontract, or modification; or 
d. Performance of the Contract, subcontract, or modification. 
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H.15.4 Comptroller General   

H.15.4.1 The Comptroller General of the United States, or an authorized 
representative, shall have access to and the right to examine any of the 
Contractor’s directly pertinent records involving transactions related to this 
contract or a subcontract hereunder. 

H.15.4.2 This paragraph may not be construed to require the Contractor or 
subcontractor to create or maintain any record that the Contractor or subcontractor 
does not maintain in the ordinary course of business or pursuant to a provision of 
law. 

H.15.5 Reports. If the Contractor is required to furnish cost, funding, or performance 
reports, the CO or an authorized representative of the CO shall have the right to examine 
and audit the supporting records and materials, for the purpose of evaluating: 

a. The effectiveness of the Contractor’s policies and procedures to produce data 
compatible with the objectives of these reports; and 

b. the data reported. 

H.15.6 Availability. The Contractor shall make available at its office at all reasonable 
times the records, materials, and other evidence described in Section H.11, for 
examination, audit, or reproduction, until three (3) years after final payment under this 
contract or for any shorter period specified in the solicitation, or for any longer period 
required by statute or by other clauses of the Contract.   In addition: 

a. If the Contract is completely or partially terminated, the Contractor shall make 
available the records relating to the work terminated until three (3) years after 
any resulting final termination settlement; and 

b. The Contractor shall make available records relating to appeals under the 
Disputes clause or to litigation or the settlement of claims arising under or 
relating to this contract until such appeals, litigation, or claims are finally 
resolved. 

H.15.7 The Contractor shall insert a clause containing all the terms of this clause, 
including this Section H.16.7 in all subcontracts under this contract that exceed the small 
purchase threshold of $100,000.00 and:  

a. That are cost-reimbursement, incentive, time-and-materials, labor-hour, or 
price re-determinable type or any combination of these; 

b. For which cost or pricing data are required; or 
c. That requires the subcontractor to furnish reports as discussed in Section 

H.16.5. 
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H.16 Advisory and Assistance Services  

This Contract is a “non-personal services contract”. The Contractor and the Contractor’s 
employees: (1) shall perform the services specified herein as independent contractors, not as 
employees of the government; (2) shall be responsible for their own management and 
administration of the work required and bear sole responsibility for complying with any and all 
technical, schedule, financial requirements or constraints attendant to the performance of this 
contract; (3) shall be free from supervision or control by any government employee with respect 
to the manner or method of performance of the service specified; but (4) shall, pursuant to the 
government’s right and obligation to inspect, accept or reject work, comply with such general 
direction of the CO, or the duly authorized representative of the CO as is necessary to ensure 
accomplishment of the Contract objectives. 

H.17 District Responsibilities 

H.17.1 District Furnished Property 

District property shall remain the property of the District in all respects.  The Program 
Manager may require Contractor personnel to sign for receipt and custody of District 
furnished property, at the discretion of the Program Manager.  The Contractor shall take 
all reasonable precautions to safeguard and protect District property.  District property 
shall be used only in direct Operations for providing contract services and shall not be 
used in any manner for any personal advantage, business gain, or other personal endeavor 
by the Contractor or the Contractor’s employees. 

H.18 Contractor Responsibilities 

H.18.1 The Contractor shall be responsible for providing services in accordance with the 
requirements of this contract. 

H.18.2 The Contractor shall be responsible for obtaining all licenses and permits necessary 
for the performance of this contract. 

H.18.3 The Contractor shall furnish all equipment needed for the performance of the work 
under this contract. All equipment must be properly guarded and meet all applicable 
United States Occupational Safety and Health Administration OSHA standards. 

H.18.4 The Contractor shall assume full responsibility and liability for compliance with 
all applicable regulations pertaining to the health and safety of personnel during the 
execution of work, and shall hold the District harmless for any action on his part or that of 
his employees or subcontractors, which results in illness, injury or death. 
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H.18.5 The Contractor shall meet all federal, state vehicles compliance standards, local 
laws, inspections, and regulations, including, but not limited to, the permitting 
requirements under Chapter 25 of Title 18, DCMR by the DC Department of 
Transportation (DDOT), the Department of Buildings (DOB) and the DC Department of 
Public Works (DPW). The Contractor shall ensure that each vehicle is licensed and 
registered in accordance with District regulations. 

H.19 Staff Attire and Identification 

H.19.1 The Contractor’s staff shall always wear identification badges. The identification 
badges shall provide company logo, employee’s name, and employee photograph. 

H.20 Safety Requirements 

H.20.1 The Contractor shall be responsible for complying with all applicable District and 
Federal rules, regulations and practices relating to safety on the job site; for all injury to 
persons or damage to property that occurs as a result of the Contractor’s negligence and 
shall take proper safety and health precautions to protect the work, the workers, the tenants 
and District property;  and for all materials delivered and work performed until completion 
and acceptance of the entire work in writing by the PM.  

H.20.2 The Contractor shall provide and ensure that all its personnel at the work sites 
properly wear all applicable safety devices and apparel required by the United States 
Occupational Safety and Health Administration (OSHA) including, but not limited to: 

H.20.2.1 Back support devices 

H.20.2.2 Eye protection  

H.20.2.3 Hearing protection 

H.20.2.4 Hand protection 

H.20.2.5 Head protection 

H.20.2.6 Foot protection 

H.20.3 Personal Protective Equipment (PPE). The Contractor’s staff shall also comply 
with the CDC approved and appropriate Personal Protective Equipment (PPE) related to 
working in the current COVID-19 environment such as disposable gloves and masks. 

H.20.4 The District has the right to inspect all areas for safety violations at its discretion, 
direct the Contractor to make immediate improvement of necessary conditions and/or 
procedures, and/or stop the work if other hazards are deemed to exist. 
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H.20.5 Notwithstanding any provision to the contrary, the District shall not be obligated 
to make an equitable adjustment for any work stoppage that results from safety hazards 
created by the Contractor.  In the event that the CO directs the work to stop because of 
existing safety hazards after the Contractor has been notified and provided ample time to 
correct, the Contractor shall bear all costs for eliminating the hazard(s) and shall not be 
granted compensation for the work stoppage. 

H.20.6 The Contractor shall immediately notify the PM if the job site is visited by an 
OSHA official for compliance with the Occupational Safety and Health Act or any other 
safety regulatory requirements. 

H.21 Fire Prevention 

H.21.1 The Contractor shall be responsible for establishing and maintaining an effective 
fire prevention program for its employees and the District property being serviced on the 
job site.  

H.21.2 The Contractor shall be knowledgeable and train all its employees on the job site 
to fulfill the requirements of this Project on the procedures, means of egress and methods 
of reporting fires on the job sites. 

H.22 Smoke Free Environment 

The District's facilities are smoke free. The Contractor is responsible for adhering to all applicable 
rules and regulations regarding maintenance of a smoke free environment on the job sites. 

H.23 Accident Reports 

The Contractor shall immediately notify the PM of any accidents on the job site arising from the 
performance of this SOW that involve bodily injury to Contractor’s employees or District workers 
or both, building occupants, visitors, or other persons.  

H.24 Property Damage Notification 

Any damage caused by the Contractor or its employees to District property shall be promptly 
repaired or replaced by the Contractor at the Contractor’s expense. 

H.25 Suspension of Work 

H.25.1 In the event services are not provided or required by the District because the 
buildings is closed due to unanticipated circumstances, deductions to the Contractor price 
normally payable to Contractor will be computed as follows. 
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H.25.2 The deduction rate in dollars per day will be equal to the per month contract price 
for the building, divided by twenty-one (21) days per month.  (This will be adjusted as 
appropriate if some portion of the Contractor’s requirements apply to weekends or 
holidays). 

H.25.3 The deduction rate in dollars per day multiplied by the number of days services 
were not provided or required will equal the total dollar deduction to be made. 

H.25.4 Deductions will not be made to the extent that the Contractor can demonstrate that 
payment to employees is required by an incorporated wage determination or union 
agreement. 

H.25.5 In the event services are provided for portion of days, appropriate adjustments will 
be made by the Program Manager to assure the Contractor is compensated for services 
provided. 

H.26 Contractor Responsibility Upon Contract Completion or Termination 

H.26.1 The Contractor shall turn over all plans, codes, manuals, records, files, reports, 
databases spare inventory and materials developed or purchased in the course of the 
Contract to the Program Manager within thirty (30) calendar days after contract 
completion or termination.  The Contractor shall develop   transition plans, which shall 
describe staffing and organizational structure during the phase-in and phase-out transition 
periods, and how the Contractor will interact with the existing work force during the thirty 
(30) days of transition at the beginning and end of this contract. 

H.27 Contract Work Hours and Safety Standards Act  

The Contractor agrees that the applicable work performed under this Contract shall be subject to 
the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 327-333). 

H.28 False Claims Act 

The Contractor shall be governed by all laws and regulations prohibiting false or fraudulent 
statements and claims made to DC government, including the prescriptions set forth in D.C. 
Official Code §§ 22-2405 and 2-381.02 et seq.  In the event that it is discovered that the Contractor 
has made a false, fraudulent, or unsupported statement or claim to the Department, the Department 
may terminate this Agreement without liability. 
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SECTION I  
CONTRACT CLAUSES 

I.1 Applicability of Standard Contract Provisions 

The Department of General Services Standard Contract Provisions for Construction Contracts 
(Attachment J.14) are incorporated as part of this IFB and the resulting Contract. 

I.2 Confidentiality of Information 

The Contractor shall keep all information relating to any employee or customer of the District in 
absolute confidence and shall not use the information in connection with any other matters; nor 
shall it disclose any such information to any other person, firm or corporation, in accordance with 
the District and federal laws governing the confidentiality of records. 

I.3 Time 

Time, if stated in a number of days, will include Saturdays, Sundays, and holidays, unless 
otherwise stated herein. 

I.4 Rights in Data 

A. Definitions 

1. “Products” - A deliverable under any contract that may include commodities, 
services and/or technology furnished by or through the Contractor, including 
existing and custom Products, such as, but not limited to: a) recorded information, 
regardless of form or the media on which it may be recorded; b) document research; 
c) experimental, developmental, or engineering work; d) licensed software; e) 
components of the hardware environment; f) printed materials (including but not 
limited to training manuals, system and user documentation, reports, drawings); g) 
third party software; h) modifications, customizations, custom programs, program 
listings, programming tools, data, modules, components; and  i) any intellectual 
property embodied therein, whether in tangible or intangible form, including but 
not limited to utilities, interfaces, templates, subroutines, algorithms, formulas, 
source code, and object code. 

2. “Existing Products” - Tangible Products and intangible licensed Products that exist 
prior to the commencement of work under the Contract. Existing Products must be 
identified on the Product prior to commencement of work or else will be presumed 
to be Custom Products. 
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3. “Custom Products” - Products, preliminary, final, or otherwise, which are created 
or developed by Contractor, its subcontractors, partners, employees, resellers, or 
agents for the District under the Contract. 

4. “District” – The District of Columbia and its agencies.  

B. Title to Project Deliverables  

The Contractor acknowledges that it is commissioned by the District to perform services 
detailed in the Contract. The District shall have ownership and rights for the duration set 
forth in the contract to use, copy, modify, distribute, or adapt Products as follows: 

1. Existing Products: Title to all Existing Licensed Product(s), whether or not 
embedded in, delivered or operating in conjunction with hardware or Custom 
Products, shall remain with Contractor or third party proprietary owner, who retains 
all rights, title and interest (including patent, trademark or copyrights). Effective 
upon payment, the District shall be granted an irrevocable, non-exclusive, 
worldwide, paid-up license to use, execute, reproduce, display, perform, adapt 
(unless Contractor advises the District as part of Contractor’s bid that adaptation 
will violate existing agreements or statutes and Contractor demonstrates such to the 
District’s satisfaction), and distribute Existing Product to District users up to the 
license capacity stated in the contract with all license rights necessary to fully effect 
the general business purpose of the project or work plan or contract.  Licenses shall 
be granted in the name of the District. The District agrees to reproduce the copyright 
notice and any other legend of ownership on any copies authorized under this 
paragraph. 

2. Custom Products: Effective upon Product creation, the Contractor shall convey, 
assign, and transfer to the District the sole and exclusive rights, title and interest in 
Custom Products, whether preliminary, final or otherwise, including all patents, 
trademark, and copyrights. The Contractor hereby agrees to take all necessary and 
appropriate steps to ensure that the Custom Products are protected against 
unauthorized copying, reproduction, and marketing by or through the Contractor. 

C. Transfers or Assignments of Existing or Custom Products by the District  

The District may transfer or assign Existing or Custom Products and the licenses thereunder 
to another District agency. Nothing herein shall preclude the Contractor from otherwise 
using the related or underlying general knowledge, skills, ideas, concepts, techniques, and 
experience developed under a project or work plan in the course of the Contractor’s 
business. 
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D. Subcontractor Rights  

Whenever any data, including computer software, are to be obtained from a subcontractor 
under the contract, the Contractor shall use this clause, Rights in Data, in the subcontract, 
without alteration, and no other clause shall be used to enlarge or diminish the District’s or 
the Contractor’s rights in that subcontractor data or computer software which is required 
for the District. 

E. Source Code Escrow  

1. For all computer software furnished to the District with the rights specified in 
section B.2 of this clause, the Contractor shall furnish to the District, a copy of the 
source code with such rights of the scope as specified in section B.2 of this clause.. 
For all computer software furnished to the District with the restricted rights 
specified in section B.1 of this clause, the District, if the Contractor either directly 
or through a successor or affiliate shall cease to provide the maintenance or 
warranty services provided the District under the contract or any paid-up 
maintenance agreement, or if the Contractor should be declared insolvent by a court 
of competent jurisdiction, shall have the right to obtain, for its own and sole use 
only, a single copy of the current version of the source code supplied under the 
contract, and a single copy of the documentation associated therewith, upon 
payment to the person in control of the source code the reasonable cost of making 
each copy. 

2. If the Contractor or Product manufacturer/developer of software furnished to the 
District with the rights specified in section B.1 of this clause offers the source code 
or source code escrow to any other commercial customers, the Contractor shall 
either: (1) provide the District with the source code for the Product; (2) place the 
source code in a third party escrow arrangement with a designated escrow agent 
who shall be named and identified to the District, and who shall be directed to 
release the deposited source code in accordance with a standard escrow 
arrangement acceptable to the District; or (3) will certify to the District that the 
Product manufacturer/ developer has named the District as a named beneficiary of 
an established escrow arrangement with its designated escrow agent who shall be 
named and identified to the District, and who shall be directed to release the 
deposited source code in accordance with the terms of escrow. 

3. The Contractor shall update the source code, as well as any corrections or 
enhancements to the source code, for each new release of the Product in the same 
manner as provided above, and certify such updating of escrow to the District in 
writing. 
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F. Indemnification and Limitation of Liability  

The Contractor shall indemnify and save and hold harmless the District, its officers, agents 
and employees acting within the scope of their official duties against any liability, 
including costs and expenses, (i) for violation of proprietary rights, copyrights, or rights of 
privacy, arising out of the publication, translation, reproduction, delivery, performance, use 
or disposition of any data furnished under this Contract, or (ii) based upon any data 
furnished under this Contract, or based upon libelous or other unlawful matter contained 
in such data.  

G. All DGS data, information, documents, and similar material provided to the Contractor 
for the purpose of performing the scope will remain the sole property of DGS and will be 
destroyed or returned by the Contractor upon completion of services. 

H. All Contractors’ specified deliverables to DGS will become DGS sole property and will 
not be encumbered in their future use by any licensing or copyright by the Contractor.  The 
Contractor may maintain a copy of deliverables for internal reference purposes. 

I.  The Contractor’s intellectual property related to delivery of services will remain the 
Contractor’s property unless otherwise specified in this Contract. 

I.5 Other Contractors 

The Contractor shall not commit or permit any act that will interfere with the performance of work 
by another District contractor or by any District employee. 

I.6 Department Approval of Subcontracts 

The Contractor hereunder shall not subcontract any of the Contractor’s work or services to any 
Subcontractor without the prior written consent of the CO. Any work or service so subcontracted 
shall be performed pursuant to a subcontract agreement, which the District will have the right to 
review and approve prior to its execution by the Contractor.  Any such subcontract shall specify 
that the Contractor and its Subcontractor shall be subject to every provision of this Contract.  
Notwithstanding any such subcontract approved by the District, the Contractor shall remain liable 
to the District for all Contractor's work and services required hereunder. 

I.7 Insurance  

A certificate of insurance should be evidencing all coverages and terms listed below. Also, 
provide a copy of the cyber policy to verify compliance with coverage requirements. 
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The Government of the District of Columbia should be listed as an Additional Insured and the 
Certificate Holder (Section I.H.).  The policies should also contain a Waiver of Subrogation 
provision in favor of the Government of the District of Columbia (Section I.A.). 

A. GENERAL REQUIREMENTS.  The Contractor at its sole expense shall procure and 
maintain, during the entire period of performance under this contract, the types of insurance 
specified below.  The Contractor shall have its insurance broker or insurance company 
submit a Certificate of Insurance to the CO giving evidence of the required coverage prior 
to commencing performance under this contract.  In no event shall any work be performed 
until the required Certificates of Insurance signed by an authorized representative of the 
insurer(s) have been provided to, and accepted by, the CO. All insurance shall be written 
with financially responsible companies authorized to do business in the District of 
Columbia or in the jurisdiction where the work is to be performed and have an A.M. Best 
Company rating of A- / VII or higher. Should the Contractor decide to engage a 
subcontractor for segments of the work under this contract and wish to propose different 
insurance requirements than outlined below, then, prior to commencement of work by the 
subcontractor, the Contractor shall submit in writing the name and brief description of work 
to be performed by the subcontractor on the Subcontractors Insurance Requirement 
Template provided by the CA, to the Office of Risk Management (ORM). ORM will 
determine the insurance requirements applicable to the subcontractor and promptly deliver 
such requirements in writing to the Contractor and the CA. The Contractor must provide 
proof of the subcontractor's required insurance prior to commencement of work by the 
subcontractor. If the Contractor decides to engage a subcontractor without requesting from 
ORM specific insurance requirements for the subcontractor, such subcontractor shall have 
the same insurance requirements as the Contractor. 

General liability, commercial auto, workers' compensation  and property insurance policies 
(if applicable to this agreement) shall contain a waiver of subrogation provision in favor of 
the Government of the District of Columbia. 

The Government of the District of Columbia shall be included in all policies required 
hereunder to be maintained by the Contractor and its subcontractors (except for workers’ 
compensation and professional liability insurance) as an additional insureds for claims 
against The Government of the District of Columbia relating to this contract, with the 
understanding that any affirmative obligation imposed upon the insured Contractor or its 
subcontractors (including without limitation the liability to pay premiums) shall be the sole 
obligation of the Contractor or its subcontractors, and not the additional insured.  The 
additional insured status under the Contractor’s and its subcontractors’ Commercial 
General Liability insurance policies shall be effected using the ISO Additional Insured 
Endorsement form CG 20 10 11 85 (or CG 20 10 07 04 and CG 20 37 07 04) or such other 
endorsement or combination of endorsements providing coverage at least as broad and 
approved by the CO in writing.  All of the Contractor’s and its subcontractors’ liability 
policies (except for workers’ compensation and professional liability insurance) shall be 
endorsed using ISO form CG 20 01 04 13 or its equivalent so as to indicate that such 
policies provide primary coverage (without any right of contribution by any other 
insurance, reinsurance or self-insurance, including any deductible or retention, maintained 
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by an Additional Insured) for all claims against the additional insured arising out of the 
performance of this Statement of Work by the Contractor or its subcontractors, or anyone 
for whom the Contractor or its  subcontractors may be liable.  These policies shall include 
a separation of insureds clause applicable to the additional insured. 

If the Contractor and/or its subcontractors maintain broader coverage and/or higher limits 
than the minimums shown below, the District requires and shall be entitled to the broader 
coverage and/or the higher limits maintained by the Contractor and subcontractors.  

B. INSURANCE REQUIREMENTS 

1. Commercial General Liability Insurance (“CGL”) - The Contractor shall provide 
evidence satisfactory to the CO with respect to the services performed that it carries a 
CGL policy, written on an occurrence (not claims-made) basis, on Insurance Services 
Office, Inc. (“ISO”) form CG 00 01 04 13 (or another occurrence-based form with 
coverage at least as broad and approved by the CO in writing), covering liability for all 
ongoing and completed operations of the Contractor, including ongoing and completed 
operations under all subcontracts, and covering claims for bodily injury, including 
without limitation sickness, disease or death of any persons, injury to or destruction of 
property, including loss of use resulting therefrom, personal and advertising injury, and 
including coverage for liability arising out of an Insured Contract (including the tort 
liability of another assumed in a contract) and acts of terrorism (whether caused by a 
foreign or domestic source). Such coverage shall have limits of liability of not less than 
$1,000,000 each occurrence, a $2,000,000 general aggregate (including a per location 
or per project aggregate limit endorsement, if applicable) limit, a $1,000,000 personal 
and advertising injury limit, and a $2,000,000 products-completed operations aggregate 
limit including explosion, collapse and underground hazards. 

The contractor should be named as an additional insured on the applicable 
manufacturer’s/distributer’s Commercial General Liability policy using Insurance 
Services Office, Inc. (“ISO”) form CG 20 15 04 13 (or another occurrence-based form 
with coverage at least as broad). 

DGS should collect, review for accuracy and maintain all warranties for goods and 
services. 

2. Automobile Liability Insurance - The Contractor shall provide evidence satisfactory to 
the CO of  commercial (business) automobile liability insurance written on ISO form 
CA 00 01 10 13 (or another form with coverage at least as broad and approved by the 
CO in writing) including coverage for all owned, hired, borrowed and non-owned 
vehicles and equipment used by the Contractor, with minimum per accident limits equal 
to the greater of (i) the limits set forth in the Contractor’s commercial automobile 
liability policy or (ii) $1,000,000 per occurrence combined single limit for bodily injury 
and property damage.   
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3. Workers’ Compensation Insurance - The Contractor shall provide evidence satisfactory 
to the CO of Workers’ Compensation insurance in accordance with the statutory 
mandates of the District of Columbia or the jurisdiction in which the contract is 
performed. 

Employer’s Liability Insurance - The Contractor shall provide evidence satisfactory to 
the CO of employer’s liability insurance as follows:  $500,000 per accident for injury; 
$500,000 per employee for disease; and $500,000 for policy disease limit. 

All insurance required by paragraphs 1,2 and 3 shall include a waiver of subrogation 
endorsement for the benefit of Government of the District of Columbia. 

4. Cyber Liability Insurance - The Contractor shall provide evidence satisfactory to the 
Contracting Officer of Cyber Liability Insurance, with limits not less than $2,000,000 
per occurrence or claim, $2,000,000 aggregate.  Coverage shall be sufficiently broad 
to respond to the duties and obligations as is undertaken by Contractor in this agreement 
and shall include, but not limited to, claims involving infringement of intellectual 
property, including but not limited to infringement of copyright, trademark, trade dress, 
invasion of privacy violations, information theft, damage to or destruction of electronic 
information, release of private information, alteration of electronic information, 
extortion and network security.  The policy shall provide coverage for breach response 
costs as well as regulatory fines and penalties as well as credit monitoring expenses 
with limits sufficient to respond to these obligations. Limits may not be shared with 
other lines of coverage. A copy of the cyber liability policy must be submitted to the 
Office of Risk Management (ORM) for compliance review. 

5. Environmental Liability/Contractors Pollution Liability Insurance - The Contractor 
shall provide evidence satisfactory to the CO of environmental liability insurance 
covering losses caused by pollution or other hazardous conditions arising from ongoing 
or completed operations of the Contractor.   Such insurance shall apply to bodily injury, 
property damage (including loss of use of damaged property or of property that has 
been physically injured), clean-up costs, transit and non-owned disposal sites.  
Coverage shall extend to defense costs and expenses incurred in the investigation, civil 
fines, penalties and damages or settlements.  There shall be neither an exclusion nor a 
sublimit for mold or fungus-related claims.  The minimum limits required under this 
paragraph shall be equal to the greater of (i) the limits set forth in the Contractor’s 
pollution liability policy or (ii) $2,000,000 per occurrence and $2,000,000 in the annual 
aggregate.  If such coverage is written on a claims-made basis, the Contractor warrants 
that any retroactive date applicable to coverages under the policy precedes the 
Contractor’s performance of any work under the Contract and that continuous 
completed operations coverage will be maintained for at least ten (10) years or an 
extended reporting period shall be purchased for no less than ten (10) years after 
completion. 
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The Contractor also must furnish to the CO - Owner certificates of insurance 
evidencing environmental liability insurance maintained by third party transportation 
and disposal site operators(s) used by the Contractor for losses arising from facility(ies) 
accepting, storing or disposing hazardous materials or other waste as a result of the 
Contractor’s operations.  Such coverages must be maintained with limits of at least the 
amounts set forth above.  

6. Installation-Floater Insurance - For projects not involving structural alterations, the 
contractor shall provide an installation floater policy with a limit equal to the Property 
values being installed as part of the project. The policy shall cover property while 
located at the project site, at temporary locations, or in transit; deductibles will be the 
sole responsibility of the contractor. 

7. Professional Liability Insurance (Errors & Omissions) - The Contractor shall provide 
Professional Liability Insurance (Errors and Omissions) to cover liability resulting 
from any error or omission in the performance of professional services under this 
Contract. The policy shall provide limits of $1,000,000 per claim or per occurrence for 
each wrongful act and $2,000,000 annual aggregate. The Contractor warrants that any 
applicable retroactive date precedes the date the Contractor first performed any 
professional services for the Government of the District of Columbia and that 
continuous coverage will be maintained or an extended reporting period will be 
exercised for a period of at least ten years after the completion of the professional 
services. Limits may not be shared with other lines of coverage. 

8. Commercial Umbrella or Excess Liability - The Contractor shall provide evidence 
satisfactory to the CO of commercial umbrella or excess liability insurance with 
minimum limits equal to the greater of (i) the limits set forth in the Contractor’s 
umbrella or excess liability policy or (ii) $10,000,000 per occurrence and $10,000,000 
in the annual aggregate, following the form and in excess of all liability policies. All 
liability coverages must be scheduled under the umbrella and/or excess policy. The 
insurance required under this paragraph shall be written in a form that annually 
reinstates all required limits. Coverage shall be primary to any insurance, self-insurance 
or reinsurance maintained by the District and the “other insurance” provision must be 
amended in accordance with this requirement and principles of vertical exhaustion.   

C. PRIMARY AND NONCONTRIBUTORY INSURANCE 

The insurance required herein shall be primary to and will not seek contribution from any 
other insurance, reinsurance or self-insurance including any deductible or retention, 
maintained by the Government of the District of Columbia. 

D. DURATION.  The Contractor shall carry all required insurance until all contract work is 
accepted by the District of Columbia and shall carry listed coverages for ten years for 
construction projects following final acceptance of the work performed under this contract 
and two years for non-construction related contracts.  
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E. LIABILITY.  These are the required minimum insurance requirements established by the 
District of Columbia. However, the required minimum insurance requirements provided 
above will not in any way limit the contractor’s liability under this contract.   

F. CONTRACTOR’S PROPERTY.  Contractor and subcontractors are solely responsible for 
any loss or damage to their personal property, including but not limited to tools and 
equipment, scaffolding and temporary structures, rented machinery, or owned and leased 
equipment.  A waiver of subrogation shall apply in favor of the District of Columbia.  

G. MEASURE OF PAYMENT.  The District shall not make any separate measure or payment 
for the cost of insurance and bonds.  The Contractor shall include all of the costs of 
insurance and bonds in the contract price. 

H. NOTIFICATION.    The Contractor shall ensure that all policies provide that the CO shall 
be given thirty (30) days prior written notice in the event of coverage and / or limit changes 
or if the policy is canceled prior to the expiration date shown on the certificate. The 
Contractor shall provide the CO with ten (10) days prior written notice in the event of non-
payment of premium. The Contractor will also provide the CO with an updated Certificate 
of Insurance should its insurance coverages renew during the contract. 

I. CERTIFICATES OF INSURANCE.  The Contractor shall submit certificates of insurance 
giving evidence of the required coverage as specified in this section prior to commencing 
work.  Certificates of insurance must reference the corresponding contract number.  
Evidence of insurance shall be submitted to: 

   The Government of the District of Columbia 
   And mailed to the attention of: 
   Obaidullah Ranjbar 
   Contracting Officer 
   Contracts and Procurement 
   Department of General Services 
   2000 14th Street NW, 4th Floor 
   Washington, DC 20009 
   Obaidullah.Ranjbar@dc.gov 
 

 The CO may request and the Contractor shall promptly deliver updated certificates of 
insurance, endorsements indicating the required coverages, and/or certified copies of the 
insurance policies.  If the insurance initially obtained by the Contractor expires prior to 
completion of the contract, renewal certificates of insurance and additional insured and 
other endorsements shall be furnished to the CO prior to the date of expiration of all such 
initial insurance.  For all coverage required to be maintained after completion, an additional 
certificate of insurance evidencing such coverage shall be submitted to the CO on an annual 
basis as the coverage is renewed (or replaced).       

mailto:Obaidullah.Ranjbar@dc.gov
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J. DISCLOSURE OF INFORMATION.  The Contractor agrees that the District may disclose 
the name and contact information of its insurers to any third party which presents a claim 
against the District for any damages or claims resulting from or arising out of work 
performed by the Contractor, its agents, employees, servants or subcontractors in the 
performance of this contract. 

K. CARRIER RATINGS.  All Contractor’s and its subcontractors’ insurance required in 
connection with this contract shall be written by insurance companies with an A.M. Best 
Insurance Guide rating of at least A- VII (or the equivalent by any other rating agency) and 
licensed in the District 

I.8 Equal Employment Opportunity  

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-
85 dated September 10, 1985, the forms for completion of the Equal Employment Opportunity 
Information Report are incorporated herein as Section J.3. Failure to comply with the 
implementing rules shall result in rejection of the respective bid.  An award cannot be made to any 
Bidder who has not satisfied the equal employment requirements. 

I.9 Order of Precedence  

The Contract awarded as a result of this IFB contains the following clause: 

A conflict in language shall be resolved by giving precedence to the document in the highest order 
of priority that contains language addressing the issue in question.  The following documents are 
incorporated into the Contract by reference and made a part of the Contract in the following order 
of precedence: 

(1) An applicable Court Order, if any 

(2) Contract Document 

(3) DGS Standard Contract Provisions for Construction Contracts 

(4) Contract attachments other than the Standard Contract Provisions 

(5) IFB, as amended 

(6) Contractor’s Bid  

In the event of conflicting requirements in any of the documents noted above or herein, the 
Contractor agrees to be bound by all decisions by the Department to implement the most stringent 
and/or expensive of any conflicting requirements. Any failure by the Contractor to seek 
clarification from the Department as to conflicting requirements shall in no way limit the 
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Department's ability to require implementation, including replacement of installed Work at a later 
date at Contractor’s sole expense, to achieve compliance with the more stringent requirements. 

I.10 Claims & Disputes  

All Claims and Disputes arising under or relating to this Contract shall be resolved as provided in 
the Standard Contract Provisions for Construction Contracts (Attachment J.14).   

I.11 Changes 

(a) The CO may, at any time, by written order, and without notice to the surety, if any, 
make changes in the contract within the general scope hereof.  If such change 
causes an increase or decrease in the cost of performance of the contract, or in the 
time required for performance, an equitable adjustment shall be made.  Any claim 
for adjustment for a change within the general scope must be asserted within ten 
(10) days from the date the change is ordered; provided, however, that the CO, if 
he or she determines that the facts justify such action, may receive, consider, and 
adjust any such claim asserted at any time prior to the date of final settlement of 
the contract. If the parties fail to agree upon the adjustment to be made, the dispute 
shall be determined as provided in the Standard Contract Provisions (Attachment 
J.14). 

(b) The District shall not require the Contractor, and the Contractor shall not require a 
subcontractor, to undertake any work that is beyond the original scope of the 
contract or subcontract, including work under a District-issued change order, when 
the additional work increases the contract price beyond the not-to-exceed price or 
negotiated maximum price of this contract, unless the CO: 

(1) Agrees with Contractor, and if applicable, the subcontractor on a price for 
the additional work. 

(2) Obtains a certification of funding to pay for the additional work. 

(3) Makes a written, binding commitment with the Contractor to pay for the 
additional work within 30-days after the Contractor submits a proper 
invoice; and 

(4) Provides the Contractor with written notice of the funding certification. 

(c) The Contractor shall include in its subcontracts a clause that requires the Contractor 
to: 

(1) Within 5 business days of its receipt of notice the approved additional 
funding, provide the subcontractor with notice of the amount to be paid 
to the subcontractor for the additional work to be performed by the 
subcontractor. 
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(2) Pay the subcontractor any undisputed amount to which the subcontractor 
is entitled for the additional work within 10 days of receipt of payment 
from the District: and 

(3) Notify the subcontractor and CO in writing of the reason the Contractor 
withholds any payment from a subcontractor for the additional work. 

(d) Neither the District, Contractor, nor any subcontractor may declare another party 
to be in default, or assess, claim, or pursue damages for delays, until the parties to 
agree on a price for the additional work. 

I.12 Non-Discrimination Clause 

I.12.1 The Contractor shall not discriminate in any manner against any employee or 
applicant for employment that would constitute a violation of the District of Columbia 
Human Rights Act, effective December 13, 1977, as amended (D.C. Law 2-38; D.C. 
Official Code § 2-1402.01.01 et seq.) (“Act”, as used in this Section). The Contractor shall 
include a similar clause in all subcontracts, except subcontracts for standard commercial 
supplies or raw materials. In addition, the Contractor agrees, and any subcontractor shall 
agree, to post in conspicuous places, available to employees and applicants for 
employment, a notice setting forth the provisions of this non-discrimination clause as 
provided in section 251 of the Act. 

I.12.2 Pursuant to Mayor’s Order 85-85, (6/10/85), Mayor’s Order 2002-175 (10/23/02), 
Mayor’s Order 2011-155 (9/9/11) and the rules of the Office of Human Rights, Chapter 
11 of Title 4 of the D.C. Municipal Regulations, the following clauses apply to the 
Contract: 

(1) The Contractor shall not discriminate against any employee or applicant for 
employment because of actual or perceived: race, color, religion, national 
origin, sex, age, marital status, personal appearance, sexual orientation, 
gender identity or expression, familial status, family responsibilities, 
disability, matriculation, political affiliation, source of income or place of 
residence or business. Sexual harassment is a form of sex discrimination 
which is prohibited by the Act.  In addition, harassment based on any of the 
above protected categories is prohibited by the Act. 

(2) The Contractor agrees to take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, without 
regard to their actual or perceived: race, color, religion, national origin, sex, 
age, marital status, personal appearance, sexual orientation, gender identity 
or expression, familial status, family responsibilities, disability, 
matriculation, political affiliation, source of income or place of residence or 
business.  The affirmative action shall include, but not be limited to the 
following: 
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(a) employment, upgrading or transfer.  

(b) recruitment, or recruitment advertising.  

(c) demotion, layoff, or termination.  

(d) rates of pay, or other forms of compensation; and 

(e) Selection for training and apprenticeship. 

(3) The Contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided by the contracting 
agency, setting forth the provisions in Sections I.13.1 and I.13.2 concerning 
non-discrimination and affirmative action. 

(4) The Contractor shall, in all solicitations or advertisements for employees 
placed by or on behalf of the Contractor; state that all qualified applicants 
will receive consideration for employment pursuant to the non-
discrimination requirements set forth in Section I.12.4. 

(5) The Contractor agrees to send to each labor union or representative of 
workers with which it has a collective bargaining agreement or other 
contract or understanding, a notice to be provided by the contracting agency, 
advising the said labor union or workers’ representative of that contractor’s 
commitments under this nondiscrimination clause and the Act, and shall 
post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

(6) The Contractor agrees to permit access to its books, records, and accounts 
pertaining to its employment practices, by the Chief Procurement Officer or 
designee, or the Director of the Office of Human Rights or designee, for 
purposes of investigation to ascertain compliance with the Act, and to 
require under terms of any subcontractor agreement each subcontractor to 
permit access of such subcontractors’ books, records, and accounts for such 
purposes. 

(7) The Contractor agrees to comply with the provisions of the Act and with all 
guidelines for equal employment opportunity applicable in the District of 
Columbia adopted by the Director of the Office of Human Rights, or any 
authorized official. 

(8) The Contractor shall include in every subcontract the equal opportunity 
clauses Sections I.13 through I.13.11, so that such provisions shall be 
binding upon each subcontractor or vendor. 
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(9) The Contractor shall take such action with respect to any subcontract as the 
CO may direct as a means of enforcing these provisions, including sanctions 
for noncompliance; provided, however, that in the event the Contractor 
becomes involved in, or is threatened with, litigation with a subcontractor 
or vendor as a result of such direction by the contracting agency, the 
Contractor may request the District to enter into such litigation to protect 
the interest of the District. 

I.13 Bonds 

I.13.1 Bid Bond: Bidders are required to submit with their bid a bid bond in the amount 
of five percent (5%) of total bidding budget, in the form included as (Attachment J.9).  
All bonding companies must be included on the Department of Treasury’s Listing of 
Approved Sureties. Alternatively, Bidders may submit a cashier’s check in lieu of a bid 
bond. However, in the event a Bidder who is awarded the Agreement fails to post a 
payment and performance bond for the full value of the Agreement, the Bidder shall there 
by forfeit the full amount of the cashier’s check, and the Department shall collect such 
funds as liquidated damages. If the Bidder chooses to submit a cashier’s check in lieu of a 
bid bond, the Bidder must complete the form included as (Attachment J.9) and return, 
notarized, with the Bidder’s Proposal. 

I.13.2 Trade Subcontractor Bonds: The Contractor shall require that all trade 
subcontractors provide a payment and performance bond having a penal value equal to 
One Hundred Percent (100%) of the cost of the trade subcontract. All such bonds shall be 
written on a dual-obligee basis. 

I.13.3 Contractor’s Payment and Performance Bond: The Contractor shall be required 
to provide payment and performance bonds each having a penal value equal to 100% of 
the Contract Amount.  The Contractor shall provide the required bonds within ten (10) 
days of the execution of the Contract. All bonding companies must be licensed to conduct 
business in the District of Columbia and be included on the Department of Treasury’s 
Listing of Approved Sureties website.  The Contractor shall submit with its bid a 
certification to provide payment and performance bonds (Attachment J.12). 

I.14 Contracts In Excess Of One Million Dollars 

Any contract in excess of $l,000,000 shall not be binding or give rise to any claim or demand 
against the District until approved by the Council of the District of Columbia and  signed by the 
CO. 

I.15 Governing Law 

The Contract and any disputes arising out of or related to the Contract, shall be governed by, and 
construed in accordance with, the laws of the District of Columbia. 
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I.16 Compliance with Mayor's Orders Regarding COVID-19  

I.16.1 The Contractor is required to comply with Mayor’s Order 2021-099, COVID-19 
Vaccination Certification Requirement for District Government Employees, Contractors, 
Interns, and Grantees, dated August 10, 2021, and all substantially similar vaccine 
requirements, including any modifications to this Order, unless and until they are rescinded 
or superseded. At the request of the District government, Contractors may be asked to 
provide certification of compliance with this requirement and/or documents and records in 
support of this certification. 

I.16.2 The Contractor is required to comply with City Administrator’s Order 2021-4, 
Resumption of Requirement for All Persons to Wear a Mask Inside District Government 
Buildings and While on Duty as a District Government Employee or Contractor, dated July 
30, 2021, and all substantially similar mask requirements including any modifications to 
this Order, unless and until they are rescinded or superseded. 

I.17 Campaign Finance Reform Act 

I.17.1  The Contractor agrees to comply with the Campaign Finance Reform Act 
certification requirement pursuant to the D.C. Official Code § 1-1161.01.  The Contractor 
shall complete the self-certification provided as Attachment J.15. 
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SECTION J   
ATTACHMENTS 

The following list of attachments incorporated into the IFB by reference. 

Attachment 
Number Document 

J.1  Specifications  

J.1.1  Drawing Set 

J.2  Form of Offer Letter and Bid Form  

J.3  Bidder/Offeror Certification Form 

J.4  Tax Certification Affidavit 

J.5  SBE Subcontracting Plan Form 

J.6  2023 Living Wage Act Notice and Fact Sheet 

J.7  U.S. Department of Labor Davis-Bacon Wage Determination  

J.8  First Source Employment Agreement New (Construction) 

J.8.1  First Source Revised Employment Plan (Contracts Between $300,000 And 
$5 Million) 

J.9  Bid Bond Form 

J.10  Bid Guaranty Certification 

J.11  Certification to Furnish Performance & Payment Bond 

J.12  Payment and Performance Bond 

J.13  EEO Policy Statement 

J.14  DGS Standard Contract Provisions (Construction Contracts) 

J.15  Campaign Finance Self-Certification Form 
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SECTION K  
REPRESENTATIONS, CERTIFICATIONS  
AND OTHER STATEMENTS OF BIDDERS 

K.1 Bidders shall submit the Bidder/Offeror Certification Form (Attachment J.3) with its 
bids. 
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SECTION L  

INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 

L.1 Method of Award 

L.1.1 The Department reserves the right to accept/reject any/all bids resulting from this 
IFB.  The CO may reject all bids or waive any minor informality or irregularity in bids 
received whenever it is determined that such action is in the best interest of the District. 

L.1.2 The Department intends to make one award resulting from this IFB to the 
responsive and responsible Bidder with the lowest evaluated bid. 

L.2 Preparation and Bid Submission Date and Time 

This solicitation will be conducted electronically using DGS’ Solicitation Portal. To be considered, 
a bidder must submit its bid via the DGS Solicitation Portal before the closing date and time.  
Paper, telephonic, telegraphic, and facsimile bids may not be accepted. 

L.2.1 All attachments shall be submitted as a .pdf file to the Contract Specialist. The 
District will not be responsible for corruption of any file submitted. If the submitted file 
cannot be viewed and printed as submitted, it will not be considered. 

L.2.2 The District will reject as non-responsive any bid that fails to conform in any 
material respect to the IFB. 

L.2.3 Bidders shall make no changes to the requirements set forth in the solicitation. 

L.2.4 The District will reject as non-responsive any bid that fails to include a 
subcontracting plan that is required by law. 

L.2.5 The bidder shall complete, sign and submit its initial First Source Employment 
Plan and all Representations, Certifications and Acknowledgments as appropriate.  Failure 
to do so may result in a bid rejection. 

L.2.6 The bidder must bid on all CLINs to be considered for this award. Failure to bid 
on all CLINs will render the bid non-responsive and disqualify a bid.  

Some electronic files could take several minutes for complete submission through the 
network. Thus, it is incumbent on the Bidders to ensure that they start the uploading and 
submission of the complete bid, including all required documents, to adequately allow for 
the bid to be received in full by DGS before the cutoff time of 2:00 p.m. DGS will reject any 
bid if not received in full by the 2:00 p.m. March 13, 2023 deadline. 
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L.3 Withdrawal or Modification of Bids 

A Bidder may modify or withdraw its bid upon written or facsimile transmission if received at the 
location designated in the IFB for submission of bids, but not later than the exact time set for 
opening of bids. 

L.4 Late Submissions, Late Modifications, and Late Withdrawals 

L.4.1 Bids, modifications to bids, or requests for withdrawals that are received at the 
location designated in the IFB after the time and date specified above, are “late” and shall 
be considered only if they are received before the award is made and any of the following 
circumstances apply: 

(a) The bid or modification was sent by registered or certified mail no later than five 
(5) calendar days before the date specified for receipt of bids. 

(b) It was sent by mail and the CO determines that the late receipt was due solely to 
mishandling by the District after receipt at the location specified in the IFB; or 

(c) It was sent electronically by the Bidder prior to the time and date specified and 
there is objective evidence in electronic form confirming that the bid was received 
prior to the bid receipt time and date specified. 

L.4.2 Postmarks 

The only acceptable evidence to establish the date of a late bid, late modification or late withdrawal 
sent either by registered or certified mail shall be a U.S. or Canadian Postal Service postmark on 
the wrapper or on the original receipt from the U.S. or Canadian Postal Service.  If neither postmark 
shows a legible date, the bid, modification, or withdrawal shall be deemed to have been mailed 
late.  When the postmark shows the date but not the hour, the time is presumed to be the last minute 
of the date shown.  If no date is shown on the postmark, the bid shall be considered late unless the 
Bidder can furnish evidence from the postal authorities of timely mailing. 

L.4.3 Late Submissions 

A late bid, late request for modification or late request for withdrawal shall not be considered, 
except as provided in this Section L. 

L.4.4 Late Modifications 

A late modification of a successful bid which makes its terms more favorable to the District will 
be considered at any time it is received and may be accepted. 
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L.4.5 Late Bids 

A late bid, late modification or late withdrawal of a bid that is not considered shall be held 
unopened, unless opened for identification, until after award and then retained with unsuccessful 
bids resulting from this IFB. 

L.5 Bid Identification and Delivery 

All bids shall be submitted electronically on the bids’ due date, March 21, 2023 no later than 2:00 
p.m. EST, through the DGS Submission Portal using the link below:  

https://octo.quickbase.com/db/bq7rujdk2?a=dbpage&pageID=2” 

L.6 Errors in Bids 

Bidders are expected to read and understand fully all information and requirements contained in 
the IFB; failure to do so will be at the Bidder’s risk. In event of a discrepancy between the unit 
price and the total price, the unit price shall govern. 

L.7 Questions about the Solicitation 

If a prospective bidder has any questions relative to this solicitation, the prospective Bidder shall 
submit the questions in writing to the Contact. The prospective Bidder shall submit questions no 
later than 2:00 p.m., EST on March 7, 2023 through the DGS portal using the link below.  

https://octo.quickbase.com/db/bq7rujdk2?a=dbpage&pageID=2 

The Department will not consider any questions received after the mentioned date and time. The 
Department will furnish responses promptly to all other prospective Bidders. An amendment to 
the IFB will be issued, if that information is necessary in submitting bids, or if the lack of it would 
be prejudicial to any other prospective bidders. Oral explanations or instructions given before the 
award of the contract will not be binding. 

L.8 Pre-Bid Conference 

The pre-bid conference will not be held in-person. It will be through Microsoft Teams on 
February 28, 2023, at 3:00 p.m., EST. The Teams link and details are as follows:  

Microsoft Teams meeting  
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 222 013 449 89  
Passcode: cQywt5  

https://octo.quickbase.com/db/bq7rujdk2?a=dbpage&pageID=2
https://octo.quickbase.com/db/bq7rujdk2?a=dbpage&pageID=2
https://teams.microsoft.com/l/meetup-join/19%3ameeting_OGFmY2E4ZWEtZTJiNi00OGNiLWFlYzgtZWU4MDdiMjM2OGZm%40thread.v2/0?context=%7b%22Tid%22%3a%228fe449f1-8b94-4fb7-9906-6f939da82d73%22%2c%22Oid%22%3a%2293bfd9ee-1303-4e8b-8722-1fba46116e7f%22%7d
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Download Teams | Join on the web 
 
Join with a video conferencing device  
octo@m.webex.com  
Video Conference ID: 118 362 576 3  
Alternate VTC instructions  

In order to do a sign-in sheet for the pre-bid conference call, Bidders’ representative(s) who 
will attend this event shall submit their name, title, firm’s name and telephone number 
during the meeting in the Microsoft Team chatter box. 

L.9 Site Visit 

The Site Visit will be held at 9:00 a.m. to 11:00 a.m., EST on March 02, 2023, at 3320 
Idaho Ave, NW, Washington, DC 20016 

L.9.1 Site Visit Pre-registration: 

Attendance to the site visit requires a pre-registration through the DGS portal using the 
link below no later than 3:00 p.m., EST on February 28, 2022. 

https://octo.quickbase.com/db/bq7rujdk2?a=dbpage&pageID=2 

L.10 Bid Protests 

Any actual or prospective Bidder or contractor, who is aggrieved in connection with the IFB or 
award of a contract, must file with the D.C. Contract Appeals Board (Board) a protest no later than 
ten (10) business days after the basis of protest is known or should have been known, whichever 
is earlier. A protest based on alleged improprieties in a solicitation which are apparent prior to bid 
opening or the time set for receipt of initial bids shall be filed with the Board prior to bid opening 
or the time set for receipt of initial bids. The protest shall be filed in writing, with the Contract 
Appeals Board, 441 4th Street, NW, Suite 350N, Washington, DC 20001.  The aggrieved person 
shall also mail a copy of the protest to the Department’s CO, as designated in this IFB. 

L.11 Acknowledgment of Amendments 

The Bidder shall acknowledge receipt of any amendment to this IFB (a) by signing and returning 
the amendment; (b) by identifying the amendment number and date in the space provided for this 
purpose in Section A.13 of first page of the IFB; or (c) by letter or telegram, including mailgrams.  
The District must receive the acknowledgment by the date and time specified for receipt of bids.  
Bidder’s failure to acknowledge an amendment may result in rejection of the bid. 

 

https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
https://www.webex.com/msteams?confid=1183625763&tenantkey=octo&domain=m.webex.com
https://octo.quickbase.com/db/bq7rujdk2?a=dbpage&pageID=2
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L.12 Signing of Bids 

L.12.1 The Contractor shall sign the bid and print or type its name on the IFB, Offer and 
Award form of this IFB. Each bid must show a full business address and telephone number 
of the Bidder and be signed by the person or persons legally authorized to sign contracts.  
Erasures or other changes must be initialed by the person signing the bid. Bids signed by 
an agent shall be accompanied by evidence of that agent’s authority, unless that evidence 
has been previously furnished to the CO. 

L.12.2 All correspondence concerning the bid or resulting contract will be mailed to the 
address shown on the bid in the absence of written instructions from the bidder or 
contractor to the contrary.  Any bid submitted by a partnership must be signed with the 
partnership name by a general partner with authority to bind the partnership.  Any bid 
submitted by a corporation must be signed with the name of the corporation followed by 
the signature and title of the person having authority to sign for the corporation. 

L.13 Familiarization with Conditions  

Bidders shall thoroughly familiarize themselves with the terms and conditions of this IFB, 
acquainting themselves with all available information regarding difficulties which may be 
encountered and the conditions under which the work is be accomplished.  Bidders will not be 
relieved from assuming all responsibility for properly estimating the difficulties and the cost of 
performing the services required herein due to their failure to investigate the conditions or to 
become acquainted with all information, schedules and liability concerning the services to be 
performed. 

L.14 Legal Status of Bidder 

Each bid must provide the following information: 

L.14.1 Name, address, telephone number and federal tax identification number of Bidder. 

L.14.2  A copy of each District of Columbia license, registration, or certification that the 
Bidder is required by law to obtain. If the bidder is a corporation or partnership and does 
not provide a copy of its license, registration, or certification to transact business in the 
District of Columbia, the bid shall certify its intent to obtain the necessary license, 
registration or certification prior to contract award or its exemption from such 
requirements; and 

L.14.3 If the Bidder is a partnership or joint venture, the names and addresses of the 
general partners or individual members of the joint venture, and copies of any joint venture 
or teaming agreements. 
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L.15 Bid Opening 

Bid Opening will be held through Microsoft Teams at 4:00 p.m., EST on March 21, 2023 to 
announce the bids’ prices at the Microsoft Teams link below:  

Microsoft Teams meeting  
 
Join on your computer, mobile app or room device  
 
Click here to join the meeting  
Meeting ID: 289 345 128 970  
Passcode: 2Etru4  
Download Teams | Join on the web 
 
Join with a video conferencing device  
octo@m.webex.com  
Video Conference ID: 119 851 366 0  
Alternate VTC instructions  

L.16 Certificates of Insurance 

Prior to commencing work, the Contractor shall have its insurance broker or insurance company 
submits certificates of insurance giving evidence of the required coverages to the CO. Each 
certificate of insurance must identify the contract or solicitation number. 

L.17 General Standards of Responsibility 

L.17.1 To be determined responsible, a prospective contractor must demonstrate that it: 

(a) Has adequate financial resources, or the ability to obtain such resources, 
required to perform the contract; 

(b) Is able to comply with the required or proposed delivery or performance 
schedule, taking into consideration all existing commercial and government 
contract commitments; 

(c) Has a satisfactory performance record; 

(d) Has a satisfactory record of integrity and business ethics; 

(e) Has a satisfactory record of compliance with the applicable District licensing 
and tax laws and regulations. 

(f) Has a satisfactory record of compliance with the law, including labor and civil 
rights laws and rules, and the First Source Employment Agreement Act of 1984, , 
D.C. Official Code § 2-219.01 et seq., as amended; 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_Zjc5OTE2NTMtYzg5Ni00Y2U5LTg0NDAtNGJiYjc4MzMxZmEy%40thread.v2/0?context=%7b%22Tid%22%3a%228fe449f1-8b94-4fb7-9906-6f939da82d73%22%2c%22Oid%22%3a%2293bfd9ee-1303-4e8b-8722-1fba46116e7f%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
https://www.webex.com/msteams?confid=1198513660&tenantkey=octo&domain=m.webex.com
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(g) Has, or has the ability to obtain, the necessary organization, experience, 
accounting, and operational control, and technical skills. 

(h) Has, or has the ability to obtain, the necessary production, construction, 
technical equipment, and facilities. 

(i) Has not exhibited a pattern of overcharging the District. 

(j) Does not have an outstanding debt with the District or the federal government 
in a delinquent status; and 

(k) Is otherwise qualified and is eligible to receive an award under applicable laws 
and regulations. 

L.17.2 If Bidder fails to supply the information requested, the CO shall make the 
determination of responsibility or non-responsibility based upon available information.  If 
the available information is insufficient to make a determination of responsibility, the CO 
shall determine the Bidder to be non-responsible. 

L.17.3  Subcontractors Responsibility Determination 

L.17.3.1 A prospective Contractor shall be accountable for determining the 
responsibility of prospective subcontractors.  The Prime Contractor shall use the 
requirements and standards for responsibility set forth in Section L.18.1. 

L.17.3.2 Because the determination of a prospective subcontractor’s 
responsibility may affect the District’s determination of the prospective 
contractor’s responsibility, a Prospective Contractor may be required to provide 
written evidence of a proposed subcontractor’s responsibility. 

L.18 Instructions to Bidders 

The Bidder shall complete and include the following attachments with their Bid: 

a) The IFB pages 1 – 73, with page 1 signed. 

i. Acknowledgement of Amendments (Section A.13). 

b) Form of Offer Letter and Bid Form (Attachment J.2). 

c) Bidder/Offeror Certification Form (Attachment J.3). 

d) Tax Affidavit - Each Contractor shall submit a tax affidavit provided as (Attachment 
J.4).  In order to be eligible for this procurement, Contractors must be in full 
compliance with their tax obligations to the District of Columbia government. 
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e) SBE Subcontracting Plan (Attachment J.5). 

f) DOES First Source Employment Plan and Agreement (Attachment J.8). 

g) DOES first Source Revised Employment Plan (Attachment J.8.1). 

h) Bid Bond Form. 

i) Bid Bond (Attachment J.9) or Bid Guaranty Certification (Attachment J.10).  

j)  Certification to Furnish Performance and Payment Bond (Attachment J.11). 

k) EEO Policy Statement (Attachment J.13). 

l) Self-Certification Campaign Finance Legislation (Attachment J.15). 

m) Certificate of Clean Hands. 

n) Valid copy of Business License. 

L.19 Restriction on Disclosure and Use of Data 

L.19.1 Bidders who include in their bid data that they do not want disclosed to the public 
or used by the District except for use in the procurement process shall mark the title page 
with the following legend: 

"This bid includes data that shall not be disclosed outside the District and shall not 
be duplicated, used or disclosed in whole or in part for any purpose except for use in 
the procurement process. 

If, however, a contract is awarded to this bidder as a result of or in connection with 
the submission of this data, the District will have the right to duplicate, use, or disclose 
the data to the extent consistent with the District’s needs in the procurement process.  
This restriction does not limit the District’s rights to use, without restriction, 
information contained in this proposal if it is obtained from another source.  The data 
subject to this restriction are contained in sheets (insert page numbers or other 
identification of sheets). 

L.19.2 Mark each sheet of data it wishes to restrict with the following legend: 

“Use or disclosure of data contained on this sheet is subject to the restriction on the 
title page of this Bid." 
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L.20 Unnecessarily Elaborate Bids 

Unnecessarily elaborate brochures or other presentations beyond those sufficient to present a 
complete and effective response to this solicitation are not desired and may be construed as an 
indication of the bidder’s lack of cost consciousness.  Elaborate artwork, expensive paper and 
bindings, and expensive visual and other presentation aids are neither necessary nor desired. 

L.21 Retention of Submissions 

All submissions will be retained by the Department and therefore will not be returned to the 
Bidders. With the exception of proprietary financial information, the submissions will become the 
property of the Department, and the Department has the right to distribute or use such information 
as it determines. 

L.22 No Compensation for Preparation of Bids 

The Department shall not bear or assume any financial obligations or liabilities regarding the 
preparation of any bids submitted in response to this IFB, or prepared in connection therewith, 
including, but without limitation, any bids, statements, reports, data, information, materials or 
other documents or items. 

L.23 Electronic Copy of Bids for Freedom of Information Act Requests 

In addition to other bid submission requirements, the bidder must submit an electronic copy of its 
bid, redacted in accordance with any applicable exemptions from disclosure in D.C. Official Code 
§2-534, in order for the District to comply with §2-536(b) that requires the District to make 
available electronically copies of records that must be made public.  The District’s policy is to 
release documents relating to District bids following award of the Contract, subject to applicable 
FOIA exemption under §2-534(a) (1). 
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SECTION M  
BID EVALUATION FACTORS 

M.1 Preferences for Certified Business Enterprises 

Under the provisions of the “Small and Certified Business Enterprise Development and 
Assistance Act of 2005”, D.C. Official Code § 2-218.01 et seq., as amended (the “Act”, as used 
in this section), the District shall apply preferences in evaluating bids from businesses that are 
certified by the Department of Small and Local Business Development (DSLBD) pursuant to 
Part D of the Act. 

M.1.1 Application of Preferences 

For evaluation purposes, the allowable preferences under the Act shall be applicable to 
prime contractors in response to this IFB as follows: 

M.1.1.1 A small business enterprise certified by the DSLBD will receive a 
three percent (3%) reduction in the bid price.  

M.1.1.2 A resident-owned business certified by DSLBD will receive a five 
percent (5%) reduction in the bid price. 

M.1.1.3 A longtime resident business certified by DSLBD will receive a ten 
percent (10%) reduction in the bid price. 

M.1.1.4 A local business enterprise certified by DSLBD will receive a two 
percent (2%) reduction in the bid price. 

M.1.1.5 A local business enterprise with its principal offices located in an 
enterprise zone certified by DSLBD will receive a two percent (2%) reduction in 
the bid price. 

M.1.1.6 A disadvantaged business enterprise certified by DSLBD will 
receive a two percent (2%) reduction in the bid price. 

M.1.1.7 A veteran-owned business certified by DSLBD will receive a two 
percent (2%) reduction in the bid price. 

M.1.1.8 A local manufacturing business enterprise certified by DSLBD will 
receive a two percent (2%) reduction in the bid price. 
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M.1.2 Maximum Preferences Awarded 

Notwithstanding the availability of the preceding preferences, the maximum total 
preference to which a certified business enterprise is entitled to under the Act is twelve 
percent (12%) for bids submitted in response to this IFB.  There will be no preference 
awarded for subcontracting by the prime contractor with certified business enterprises. 

M.1.3 Preferences for Certified Joint Ventures 

A joint venture certified by DSLBD for this solicitation will receive preferences as a prime 
contractor as determined by DSLBD. 

M.1.4 Verification of Bidder’s Certification as a Certified Business Enterprise 

M.1.4.1 Any Bidder seeking to receive preferences on this solicitation must 
be certified at the time of submission of its bid.  The CO will verify the bidder’s 
certification with DSLBD, and the bidder should not submit with its bid any 
documentation regarding its certification as a certified business enterprise.  

M.1.4.2 Any Bidder seeking certification in order to receive preferences 
under this IFB should contact the: 

 Department of Small and Local Business Development 
ATTN:  CBE Certification Program 

 441 Fourth Street, NW, Suite 850N 
 Washington, DC  20001 

M.1.4.3 All Bidders are encouraged to contact DSLBD at (202) 727-3900 if 
additional information is required on certification procedures and requirements. 
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