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Executive Summary

The District of Columbia Department of General Services ("Department" or "DGS") is issuing
this Request for Proposals to engage a contractor to provide construction management at-risk
services for the construction of a new Engine Company Number 22 ("EC 22"). The Department
has engaged Sorg & Associates, P.e. (the "Architect") to serve as the designer for the new EC
22, and a concept design for the new EC 22 has been prepared. It is anticipated that the new
facility will be a 25,000 facility located at 6825 Georgia Avenue, NW, Washington, De. That
site is currently occupied by an existing structure which must be razed in order for the
construction of the new EC 22. It is anticipated that the new EC 22 will be a state-of-the-art
LEED Gold certified fire station with energy efficient building mechanical and electrical
systems.

Through this RFP, the Department desires to engage a Construction Manager to work with the
Architect as a design for the new EC 22 is developed, to raze the existing structure on the site,
and to construct the new EC 22 no later than August 31, 2016. The Department expects that an
early release package will be developed for work associated with hazardous material abatement,
and demolition/razing of the existing building. The Department may authorize early work based
on such package prior to the establishment of a guaranteed maximum price ("GMP"). The
Department has established a budget of $8 million (including all hard costs and FF&E) (the
"Proj ect Budget") for the Project.

A.1. Project Delivery Method

The Department intends to implement the Project through a construction management at risk
approach. In general, it is contemplated that the Construction Manager's scope of work will be
divided into two phases: (i) the Preconstruction Phase; and (ii) the Construction Phase.

During the Preconstruction Phase, the selected Construction Manager will be required to work
with the Architect to advance the design in a collaborative manner consistent with the
Department's schedule, budget, programmatic and other requirements for the Project. The
Construction Manager will be required to actively participate in the design process by providing
cost estimating and scheduling, performing constructability reviews as the design progresses, and
identifying long-lead purchasing items. The Department envisions that the Architect will be
preparing the design development documents for the Project at the time the Construction
Manager is engaged. The Construction Manager will be required to work with the Architect in
the completion of the design development documents and the construction documents.

It is anticipated that the GMP for the Project will be based on a set of construction documents
(the "Bid Set"). The Department expects that the Bid Set will include comments and revisions
made by regulatory authorities, and will be completed by the end of June 2015. The Bid Set will
then serve as the basis for the Construction Manager's Guaranteed Maximum Price ("GMP") for
the Project. The Construction Manager will be required to obtain quotes from trade
subcontractors to serve as the basis for the GMP. The process by which the GMP will be formed
is more fully described in the Form of Contract which will be issued by addendum. It is
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contemplated that the GMP will be finalized by August 14, 2015. Assuming a GMP is agreed
upon, the Construction Phase will commence execution of a contract memorializing the GMP
and scope. Concurrent with the execution of the GMP Contract, the Department will assign to
the Construction Manager its agreement with the Architect.
During the Construction Phase, the Construction Manager will be required to raze the existing
facility and to implement the approved drawings, providing all labor, materials, supervision and
other services as may be necessary to accomplish these tasks.

A.2 Form of Contract

The Form of Contract will be issued by Addendum to this RFP. Offerors should carefully review
the Form of Contract when submitting their proposal. To the extent there are any inconsistencies
between this RFP and the Form of Contract, the Form of Contract shall prevail. Offerors are
further advised that they are required to submit their proposal premised upon entering into a
contract that is substantially similar to the Form of Contract and that any proposed changes to the
Form of Contract must be clearly identified and described in their proposal. A proposal that
fails to specifically identify and describe the requested changes shall be deemed non-
responsive.

A.3 Construction Manager Fees

As will be more fully described in the Form of Contract, this will be a cost plus a fixed fee with
Guaranteed Maximum Price type contract. Offerors will be required to submit with their
proposal the following: (i) a Preconstruction Fee; (ii) a Construction Management Fee; (iii) a
General Conditions Budget; and (iv) a Design Fee. Offerors will be required to submit with their
proposal an Offer Letter in substantially the form of Attachment B on the Offeror's letterhead
that provides each of these pricing components.

Preconstruction Fee - The Preconstruction Fee shall be a fixed fee and should cover all the
Offerors costs associated with Preconstruction Phase, including, but not limited to design
reviews, trade bidding and the development of a GMP for the Project. The costs of early release
work should not be included in the Preconstruction Fee.

Design Fee - The Department has already contracted with the Architect for the development of
the Bid Set (100% complete construction documents). Offerors should quote a Design Fee for
all design services necessary for the Project beyond the Bid Set, including but not limited to, the
cost of construction administration services. The Offeror will be reimbursed for design services
at cost and without mark-up of any kind subject to a cap equal to the Design Fee bid by the
Offeror. The Design Fee shall be a line item guarantee for design services.

General Conditions Budget - The Cost of General Conditions, as defined in the Form of
Contract, will be reimbursable at the Offeror's cost, without mark of any kind, as a Cost of the
Work subject to a cap equal to the General Conditions Budget bid by the Offeror. The General
Conditions Budget is a line item guarantee for the Cost of General Conditions.
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Construction Management Fee - The Construction Management Fee shall be a fixed fee and
should cover all of the Offeror's costs that are not reimbursable as a Cost of the Work, including
the Offeror's overhead and profit. Insurance and bonds will be reimbursable at cost and without
mark-up and should not be included in the Construction Management Fee.

It is the Department's intent to engage the Construction Manager to advance the design from
Notice to Proceed through the end of June 2015, and to put into place work in an amount equal to
the Project Budget over the twelve month period from August 31,2015 to August 31,2016. The
Construction Manager shall not be entitled to any additional fees unless the Department makes
additions to the scope provided for in the GMP Contract which cause the GMP to increase by
more than ten percent (10%). Similarly, the Construction Manager shall not be entitled to an
increase to the General Conditions Budget unless the Department makes additions to the scope
provided for in the GMP Contract which will require the Construction Manager's services to
extend beyond September 30,2016. Please note, however, that punch list and close out activities
may extend beyond the Substantial Completion Date and that such activities will not entitle the
Construction Manager to additional fees or general conditions.

A.4 Incentives for On-time; On-Budget Completion & Meeting Workforce Goals

In the event the Project is both (i) substantially complete no later than August 31, 2016; and (ii)
delivered for an amount that does not exceed the GMP, the Construction Manager will be
entitled to an incentive fee in the amount of Ten Percent (10%) of the Construction Management
Fee bid. If both of these goals (i.e. if the Project is late or over budget) are not, for any reason,
met, the Construction Management Fee will be reduced by Ten Percent (10%). The Form of
Contract will provide more details on these provisions. In addition, this Project will be included
in the Workforce Incentive Program, and if the Construction Manager meets the Workforce
Utilization Requirement discussed in Section A.S below, the Construction Management Fee will
be increased by Five Percent (5%). In determining whether these goals have been met, the
decision will be made irrespective of fault and regardless of whether the cause for failing to
achieve these goals was within the Construction Manager's control.

A.S Economic Inclusion

The Department requires that Local, Small and Disadvantaged Business Enterprises ("LSDBEs")
participate in this project to the greatest extent possible and desires that such businesses perform
at least Fifty Percent (50%) of the Contract Work under this procurement. At least Thirty Five
Percent (35%) of the Contract Work must be awarded to entities that are certified as Small
Business Enterprises by the District of Columbia Department of Small and Local Business
Development, and Twenty Percent (20%) of the Contract Work to entities that are certified as
Disadvantaged Business Enterprises. The Department will also require that the selected
Construction Manager and all of its subconsultants, subcontractors, and suppliers, enter into a
First Source Employment Agreement with the Department of Employment Services and hire
Fifty One Percent (51%) District residents for all new jobs created on the project. Please see
Part C of this RFP for additional information.
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In addition to LSDBE participation as described above, the Department requires that District
residents participate in the Project to the greatest extent possible. Prior to the Construction
Manager obtaining trade bids for the work, the Department will establish a minimum
requirement for the percentage of labor hours worked by District residents on the project (such
requirement, the "Workforce Utilization Requirement"). The Workforce Utilization Requirement
will be no less than forty percent (40%).

A.6 Selection Criteria

Proposals will be evaluated in accordance with Part D of this RFP. The following evaluation
criteria will be used:

• Experience & References (20 points)
• Key Personnel (15 points)
• Project Management Plan (20 points)
• Preliminary Project Schedule (10 points)
• Cost (20 points)
• LSDBE Utilization (10 points)
• Workforce Utilization Plan (5 points)

A.7 Procurement Schedule

The schedule for this procurement is as follows:

• Issue RFP
• Pre-proposal Conference
• Last Day for Questions/Clarifications
• Proposals Due
• Notice of Award

A.S Project Schedule

• Design Development Documents Issued
• Raze/Abatement Permit Set Issued
• Permit Set Issued
• Bid Set Issued
• Solicit Trade Bids
• Submit Bid Tabulations
• GMP Proposal Submitted
• Begin raze/abatement work
• Submit GMP Contract to Council
• Substantial Completion
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- March 2, 2015
- March 9, 2015 at 10:30 a.m.
- March 18,2015
- March 25, 2015 at 2:00 p.m.
- week of April 20, 2015

- April 20, 2015
- April 20, 2015
- May 30,2015
- June 30, 2015
- July 2015
- August 3,2015
- August 14,2015
- August 31,2015
- September 16,2015
- August 31,2016



A.9 Attachments

Attachment A
Attachment B
Attachment C
Attachment D
Attachment E
Attachment F

- Concept Design
- Form of Offer Letter
- Disclosure Statement
- Tax Affidavit
- Davis- Bacon Wage Rates
- Bid Guarantee Certification
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SECTIONB SCOPE OF WORK

B.l Scope of Work

The Construction Manager will be required to work with the Architect to advance the design in a
collaborative manner; to raze the existing structure on the site; and to construct the approved
design for the Project no later than August 31, 2016. Without limiting the generality of the
foregoing, the Construction Manager shall be required to provide all of the management,
personnel, hazardous material abatement, supervision, labor, materials and other services
necessary to complete the Project. In general, the Construction Manager's scope of work will be
divided into two phases: (i) the Preconstruction Phase; and (ii) the Construction Phase. The
Construction Manager shall have access to the full site upon commencement of demolition and
construction activities, and no portion of the site will remain open during these activities.

B.2 Preconstruction Phase

The Preconstruction Phase will run from the issuance of the notice to proceed with
preconstruction services through the execution of the GMP Contract for the Project. During this
phase, the Construction Manager will be required to work with the Architect to: (i) advance the
design for the Project in consultation with the Department and its Program Manager; (ii) obtain
bids from trade subcontractors to perform the work described in the Bid Set and provide bid
tabulations to the Department; (iii) engage in any value engineering and scoping exercises
necessary to maintain consistency with the Project Budget; (iv) engage in preconstruction
activities, including scheduling, cost estimating, and identifying and procuring any long-lead
items (if authorized); (v) develop a GMP proposal for the Project; (vi) perform any required
abatement of hazardous materials in the existing building (if authorized); (vii) perform building
demolition/raze and selective site demolition (if authorized); and (viii) agree upon a GMP for the
Project.

B.2.1 Design Reviews

Within five (5) days after award, the Construction Manager shall meet with representatives of the
Department as well as other stakeholders to better understand and develop the Department's
requirements for the Project. During the Preconstruction Phase, the Construction Manager will
be required to work with the Architect to progress the design documents for the Project, in a
manner consistent with the Department's requirements for the Project, into a Bid Set to serve as
the basis for the GMP.

B.2.2 Trade Bidding Process

No later than June 1, 2015, the Construction Manager shall provide to the Department a written
submission on the proposed bidding procedures. Such procedures shall include: (i) a list of
proposed trade packages; (ii) a list of trade subcontractors that will be invited to bid on each such
package; and (iii) a narrative description of the process. In addition to the information normally
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required in such bids, the Construction Manager shall also require subcontractors to provide an
estimate of the percentage of labor hours performed in completing the subcontracted work which
will be performed by District residents.

B.2.3 Bidding & Bid Tabulation

The Construction Manager shall issue the approved Permit Set to trade subcontractors for
bidding. In order to ensure appropriate pricing, at least three (3) bids will be required for each
trade package that has an estimated value of more than $100,000. The Construction Manager
shall provide to the Department a bid tabulation, including the LSDBE and workforce
participation estimates, of the trade bids obtained. Such bid tabulation should identify
specifically any leveling of the trade bids.

B.2,4 Value Engineering & Scope Assessment

Based on the trade bids, the Construction Manager shall prepare a written report of suggested
value engineering strategies necessary to reconcile the costs of constructing the Project with the
Department's Project Budget. The Construction Manager shall meet with the Department's
representatives to discuss any value engineering and changes in scope required to bring the
project costs within the Project Budget.

B.2.S GMP Formation

Based on any approved value engineering and scope modifications, the Construction Manager
shall prepare and submit to the Department a GMP proposal. The Construction Manager's GMP
proposal shall represent Construction Manager's offer to Fully Complete the Project. The GMP
proposal shall include: (i) a line item construction budget, specifically calling out any allowances
included in such budget and the statement of the scope of work to be covered by such allowance;
(ii) a detailed CPM schedule; (iii) a listing of the drawings upon which the GMP is based; (iv) an
LSDBE utilization plan; and (v) a workforce utilization plan. In the event that the Department
and the Construction Manager are unable to agree upon a GMP or schedule for the Project, the
Department shall have the right to terminate the contract and assume any trade subcontracts held
by the Construction Manager. In such an event, the Construction Manager shall only be entitled
to Fifty Percent (50%) of the Preconstruction Fee.

B.2.6 Abatement & Demolition

The Construction Manager will be required to abate hazardous materials in the existing facility,
in accordance with EPA and all jurisdictional agencies. The Construction Manager will also be
required to undertake the selective and bulk demolition/raze activities necessary to implement
the approved design. It is expected that the Contractor sill will be required to obtain a "clean
letter" and file for a raze permit for certain of the demolition. Assuming an acceptable GMP is
developed, the Department may release certain abatement and demolition/raze activities during
the Preconstruction Phase of the Project.
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B.2.7 Additional Preconstruction Services

In addition to those items enumerated above, the Construction Manager shall provide such
preconstruction services as are necessary to properly advance the Project. These services shall
include, but are not necessarily limited to, scheduling, estimating, conducting constructability
reviews, preparing shop-drawings, and the ordering of long-lead materials (if authorized).

B.2.S Deliverables The following deliverables are required during the Design/Preconstruction
Phase. In the event that the Construction Manager fails to provide any deliverable listed below,
the Construction Manager shall forfeit the Preconstruction Fee.

a. Preliminary Schedule and Cost Estimate
b. List of Long Lead Items and Recommendations for purchase
c. Hazardous Material Abatement
d. List of subcontractors from which the Construction Manager intends to solicit

bids and bid procedures
e. Trade bid tabulations, including all subcontractor proposals, scope assessments

and identifying required leveling.
f. Report outlining value engineering strategies
g. Summary table broken down by proposed specification section that outlines all

warranty durations, maintenance agreements, training requirements and attic stock
that will be provided at completion of the Project

h. GMP Proposal

B.3 Construction Phase

During the Construction Phase, the Construction Manager shall be required to cause the
construction to be completed in a manner consistent with the design documents approved by the
Department. The Construction Manager shall provide all labor, materials, supervision and
equipment necessary to fully construct the Project in accordance with the approved drawings and
specifications no later than the August 31,2016.

B.3.1 Management Services

In order to properly manage the Project, the Construction Manager shall be required to undertake
the following tasks:

• Participate and assist in Project/Planning meetings, during all phases and provide a
Project Manager for the entire duration of the Project.

• Coordination between Project Managers during all phases of the Project.
• Provide and maintain a fully equipped office on-site to perform all required

Construction Manager duties.
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• Maintain full-time, on-site construction supervtsion and provide daily inspections,
quality control, monitoring, coordination of various trades, record drawings, and daily
work log.

• Conduct weekly progress meetings following a contractor generated agenda with the
Program Manager and all trades.

• Provide general safety and signage and posting for the project and see that each
subcontractor prepares and submits adequate safety program and monitoring
throughout the project.

• Provide a written monthly report that includes (i) a current Project status with an
updated schedule analysis, (ii) an updated cost report, (iii) a monthly review of cash
flow, and (iv) professional grade progress photos that include wall close-in
photographs and documentation.

• Manage the change order process with the trade subcontractors to verify validity,
purpose, and cost.

• Prepare payment requests, verify accuracy and forward for approval and payment.
• Assemble close-out documents required.
• Provide assistance to the Fire and Emergency Medical Services Department

("FEMS") and DOS through any applicable warranty periods.

B.3.2 Mobilization

The Construction Manager will be required to undertake the tasks described below.

B.3.2.1Take control of the site and install the necessary construction fences and other devices to
properly secure the site. It is anticipated that this will occur when the Construction Phase begins.
The Construction Manager's storage/laydown area will be limited to the limits of disturbance
shown on the approved design plans.

Construction Office - A desk for the Department's use shall be provided in or in addition to the
Construction Manager's onsite offices/facilities. The provided location shall have sufficient
power and voice/data for the Department's Program Manager to work remotely.

Site Camera - The Construction Manager shall be responsible for installing and maintaining a
webcam throughout the duration of construction. The webcam shall be equal to the EarthCam
ConstructionCam RD. A location for the web cam shall be determined by the Department and
installation shall be performed by the Construction Manager.

B.3.2.2The Construction Manager shall be responsible for paying all permits and fees associated
with any abatement, demolition, utilities abandonment, and utility relocation, if necessary. The
Department shall be responsible for paying the building permit and raze permit fees, though the
Construction Manager will be responsible for securing the building and raze permits, and the
Construction Manager shall be responsible for all trade permit fees.
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B.3.2.3 The Construction Manager shall be responsible for all performance and payment bonds
and general liability insurance.

B.3.2.4 The Construction Manager shall be responsible for salvaging and storing all items as
identified by the Department.

B.3.2.5Abate hazardous materials III the existing facility, III accordance with EPA and all
jurisdictional agencies.

B.3.2.6The Construction Manager shall be responsible for all interior and exterior
demolition/raze of the existing building on the site that is necessary to complete the Project.

B.3.2.7The Construction Manager shall be responsible for removing all construction debris off
site in accordance with all applicable rules and regulations of those jurisdictions having
authority.

B.3.3 Trade Work; Subcontracts

It is contemplated that all or nearly all of the work will be performed by trade subcontractors
under written subcontracts to the Construction Manager. The Construction Manager will not be
permitted to self-perform work unless authorized pursuant to the form of contract.

B.3.4 Site Safety and Clean-up

B.3.4.1 The Construction Manager will be required to provide a safe and efficient site. Controlled
access shall be required.

B.3.4.2The Construction Manager shall be required to provide wheel washing stations on site so
as to prevent the accumulation of dirt and other refuse on the streets surrounding the project site.
The Construction Manager shall also be responsible for maintaining the sidewalks adjacent to the
site for the duration of the Project, to include snow removal.

B.3.4.3The Construction Manager shall be responsible for site security.

B.3.4.4 Upon mobilization, the Construction Manager shall be responsible for locating all
existing utilities and performing any modifications to utilities that may be necessary for
temporary services during demolition and construction. The Construction Manager shall arrange
for and pay all expenses associated with procurement and use of temporary meters for water, gas
and electric, including, but not limited to, the cost of installing such temporary wiring as may be
required to bring power to the site. The Construction Manager shall also be responsible for the
cost of all temporary construction necessary on the site. Throughout the duration of the Project
the Construction Manager shall take temporary control of the water, gas and electrical accounts
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associated with the site's address and pay for any such utilities consumed. Upon Substantial
Completion, responsibility for the accounts will be turned back over to the Department's control.

B.3.S Close-out

B.3.S.1The Construction Manager shall be required to prepare and submit at close-out a
complete set of 0 & M manuals, warranties, record drawings etc. All warranty durations shall
begin at Final Completion and Final Completion will not be given until all close-out
documentation is approved and transmitted to the Department. Record drawings shall include a
PDF and AutoCAD set of the Construction Manager's red line drawings in addition to hard copy,
PDF and AutoCAD as-built drawings that include and are updated to reflect any redline and/or
RFI changes made during the Project. The Construction Manager shall also provide the
Department with a complete set of its Project files, including, but not limited to, shop drawings
and record drawings, etc. at close out so as to assist the Department in operating the site.

B.3.S.2The Construction Manager will be required to provide cleaning services prior to move-in,
including, but not limited to, the obligation to deliver a broom clean building at the end of
construction.

Punch List - The Construction Manager shall be responsible for documenting the close-out and
punch list process via Bluebeam Revu's Punch and Back Check system. One Bluebeam license
shall be provided to the Department for the duration of the Project. One tablet equal to Apple
iPad Air 2128GB Wi-Fi + Cellular (or latest model) shall be provided to the Department at
mobilization.

B.4 Move in Period

The Project will need to be Substantially Complete no later than August 31, 2016. Punch list
activities may continue after that date provided that such activities do not extend more than thirty
(30) days past the Project's Substantial Completion Date. The Construction Manager will be
required to coordinate such work with FEMS personnel and will need to accommodate their
requirements in getting the facility ready.

B.S Key Personnel

In its proposal, each Offeror will be required to identify its key personnel. Key personnel shall
include, at a minimum, the following individuals: (i) the Project Executive; (ii) the Field
Superintendent; (iii) the Project Manager who will supervise the structural/interior design and
construction; and (iv) the Project Manager who will supervise the MEP design and construction.
The Construction Manager will not be permitted to reassign any of the key personnel unless the
Department approves the proposed reassignment and the proposed replacement.

B.6 Licensing, Accreditation and Registration
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The Construction Manager and all of its subcontractors and subconsultants (regardless of tier)
shall comply with all applicable District of Columbia, state, and federal licensing, accreditation,
and registration requirements and standards necessary for the performance of the contract.
Without limiting the generality of the foregoing, all drawings shall be signed and sealed by a
professional architect or engineer licensed in the District of Columbia.

B.7 Conformance with Laws

It shall be the responsibility of the Construction Manager to perform under the contract in
conformance with the Department's Procurement Regulations and all statutes, laws, codes,
ordinances, regulations, rules, requirements, orders, and policies of governmental bodies.

B.8 Davis-Bacon Act

The Davis-Bacon Act is applicable to this Project. As such, the Construction Manager and its
trade subcontractors shall comply with the wage and reporting requirements imposed by that Act.

B.9 Apprenticeship Act

The Apprenticeship Act shall apply to this contract and the Construction Manager and all of its
trade subcontractors shall be required to comply with that act.

B.IO Time if of the Essence

Time is of the essence with respect to the contract. The Project must be Substantially Complete
by August 31, 2016. As such, the Construction Manager must dedicate such personnel and other
resources as are necessary to ensure that the Project is completed on-time and in a diligent,
skilled, and professional manner.
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SECTION C ECONOMIC INCLUSION

C.I Preference for Small, Local, and Disadvantaged Business Enterprises

General: Under the provisions of the Small, Local, and Disadvantaged Business Enterprise
Development and Assistance Act of 2005, D.C. Law 16-33 (codified at D.C. Code § 2-218.01 et
seq.), preferences shall be given to Offerors that are certified by the Department of Small and
Local Business Development as being a small business enterprise, having resident business
ownership, having a longtime resident business, being a local business enterprise, being a
disadvantaged business enterprise, being a local business enterprise with its principal office
located in an enterprise zone, being a veteran-owned business enterprise, or being a local
manufacturing business enterprise. (A copy of the certification acknowledgment letter must be
submitted with the Offeror's Proposal.) In accordance with these laws, the following preferences
shall be awarded in evaluating an Offeror's proposal:

• Three (3) preference points shall be awarded if the Offeror is certified as having a small
business enterprise.

• Five (5) preference points shall be awarded if the Offeror is certified as having a resident
business ownership.

• Five (5) points shall be awarded if the Offeror is certified as having a longtime resident
business.

• Two (2) preference points shall be awarded if the Offeror is certified as a local business
enterprise.

• Two (2) preference points shall be awarded if the Offeror is certified as being a local
business enterprise with its principal office located in an enterprise zone.

• Two (2) preference points shall be awarded if the Offeror is certified as a disadvantaged
business enterprise.

• Two (2) preference points shall be awarded if the Offeror is certified as a veteran-owned
business enterprise.

• Two (2) preference points shall be awarded if the Offeror is certified as a local
manufacturing business enterprise.

Offerors may qualify for more than one of these categories, so that the maximum number of
points available under this section is 12 points.

Information: For information regarding the application process, contact the Department of
Small and Local Business Development at the following address or telephone number:

Department of Small and Local Business Development
One Judiciary Square Building
441 4th Street, NW, 9th Floor
Washington, DC 20001
(202) 727-3900 (Telephone Number)
(202) 724-3786 (Facsimile Number)
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C.2 SLDBE Participation

The Department requires that significant participation by business enterprises certified by the
Department of Small and Local Business Development as: (i) a local business enterprise; (ii) a
small business enterprise; (iii) a disadvantaged business enterprise; (iv) having an owned resident
business; (v) being a longtime business resident; or (vi) having a local business enterprise with
its principal office located in an enterprise zone. Accordingly, and in addition to the preference
points conferred by Section C.I, the Department requires that business enterprises so certified
must participate in at least Fifty Percent (50%) of the Contract Work under this procurement.
Thirty Five Percent (35%) of the Contract Work must be awarded to entities that are certified as
Small Business Enterprises by the District of Columbia Department of Small and Local Business
Development and Twenty Percent (20%) of the Contract Work to entities that are certified as
Disadvantaged Business Enterprises. Offerors will be required to submit a Local Business
Enterprise Utilization Plan with their proposals. The Utilization Plan must demonstrate how this
requirement will be met and, to the extent possible at this stage in the project, should identify the
specific firms that will be used and their respective roles.

C.3 Residency Hiring Requirements for Contractors and Subcontractors

At least Fifty One Percent (51%) of the Offeror's Team and every subconsultant's employees
hired after the Offeror enters into a contract with the Department, or after such subconsultant
enters into a contract with the Offeror, to work on this project, shall be residents of the District of
Columbia.

Upon execution of the contract, the Offeror and all of its member firms, if any, and each of its
subcontractors and subconsultants shall submit to the Department a list of current employees that
will be assigned to the project, the date that they were hired and whether or not they live in the
District of Columbia.

The Offeror shall comply with subchapter X of Chapter II of Title 2, and all successor acts
thereto, including by not limited to the Workforce Intermediary Establishment and Reform of
First Source Amendment Act of 2011, and the rules and regulations promulgated thereunder,
including, but not limited to the following requirements:

(i) At least 20% of journey worker hours by trade shall be performed by District residents;
(ii) At least 60% of apprentice hours by trade shall be performed by District residents;
(iii) At least 51% of the skilled laborer hours by trade shall be performed by District

residents; and
(iv) At least 70% of common laborer hours shall be performed by District residents.

The Offeror and all member firms, subcontractors, tier subcontractors, subconsultants, and
suppliers with contracts in the amount of $100,000 or more shall be required to comply with the
following: (i) enter into a First Source Employment Agreement with the D.C. Department of
Employment Services ("DOES") upon execution of the contract; (ii) submit an executed First
Source Agreement to DOES prior to beginning work on the project; (iii) make best efforts to hire
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at least 51% District residents for all new jobs created by the project; (iv) list all employment
vacancies with DOES; (v) submit monthly compliance reports to DOES by the 10th of each
month; (vi) at least 51% apprentices and trainees employed must be residents of the District
registered in program approved by the D.C. Apprenticeship Council; and (vii) trade contractors
and subcontractors with contracts in the amount of $500,000 or more must register an
apprenticeship program with the D.C. Apprenticeship Council.

C.4 Apprenticeship Act

The D.C. Apprenticeship Act of D.C. Law 2-156, ("Act") as amended shall apply to this project.
All subcontractors selected to perform work on the project on a craft-by-craft basis shall be
required to comply with this Act. All terms and conditions of the D.C. Apprenticeship Council
Rules and Regulations shall be implemented. Please note that Thirty Five Percent (35%) of all
apprenticeship hours worked must be performed by District residents. The Contractor shall be
liable for any subcontractor non-compliance.
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SECTIOND EVALUATION AND AWARD CRITERIA

D.I Evaluation Process

The Department shall evaluate submissions and any best and final offers in accordance with the
provisions of this Section D and the Department's Procurement Regulations.

D.2 Evaluation Committee

Each submission shall be evaluated in accordance with this Section D by an Evaluation
Committee. The Evaluation Committee shall prepare a written report summarizing its findings
and submit the same to the source selection official. Based on the information submitted by the
Offerors in response to this RFP and the report prepared by the Evaluation Committee, the
source selection official shall select the Offeror(s) whose submissions are determined by the
source selection official to be the most advantageous to the Department.

D.3 Oral Presentation

The Department does not intend to interview Offerors; however, the Department reserves the
right to interview Offerors in the competitive range if necessary. If the Department conducts
such interviews, each Offeror within the competitive range shall make an oral presentation to the
Department's Evaluation Committee, and participate in a question and answer session. The
purpose of the oral presentation and the question and answer session is to permit the Evaluation
Committee to fully understand and assess the qualifications of each Offeror and the Offeror's
key personnel. The submission will be re-scored at the conclusion of the oral presentation.

D.3.1 Length of Oral Presentation

Each Offeror will be given up to 60 minutes to make the presentation. At the end of the initial
presentation, there will be a break for approximately 45 minutes for the Evaluation Committee to
assess the presentation and prepare questions. The Offeror will then respond to questions from
the Department's Evaluation Committee for no more than 90 minutes.

D.3.2 Schedule

The order of presentation will be selected randomly and the Offerors will be informed of their
presentation date before the beginning of oral presentations. The Department reserves the right
to reschedule any Offeror's presentation at the discretion of the contracting officer.

D.3.3 Offeror Attendees

The oral presentation will be made by the Offeror's personnel who will be assigned the key jobs
for this project. Each Offeror will be limited to 7 persons. The job functions of the persons
attending the presentation will be considered to be an indication of the Offeror's assessment of
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the key areas of responsibility that are deemed essential to the successful completion of the
project.

D.3.4 Topics

The Offeror may present information about its capabilities and special qualifications to serve as a
contractor for this Project, including the qualifications of key personnel.

D.4 Proposal Evaluation

Each proposal will be scored on a scale of 1 to 100 points. In addition, Offerors will be eligible
to receive up to 12 preference points as described in Section C.1 of this RFP for participation by
Local, Small or Disadvantaged Business Enterprises. Thus, the maximum number of points
possible is 112. The contract will be awarded to the contactor with the highest evaluated score.
The Department's evaluation shall not necessarily be limited to the information provided in the
Offeror's proposal. As part of the evaluation, the Department will also consider its own
historical experience with the Offeror, as well as the direct experience with the Offeror of the
members of the evaluation panel and others involved in the evaluation process.

D.4.1 Experience & References (20 points)

The Department desires to engage an Offeror with the experience necessary to realize the
objectives set forth in the RFP. This component will be evaluated based on their demonstrated
expenence:

(i) in the construction of projects in the District;
(ii) in constructing and/or renovating fire stations and similar facilities;
(iii) in constructing projects in an urban setting;
(iv) in delivering projects with aggressive schedules;
(v) with construction management at risk delivery methods;
(vi) in completing projects on-time; and
(vii) in completing projects on-budget.

If the Offeror is a team or joint venture of multiple companies, the Evaluation Panel will
consider the experience of each member of the team or joint venture in light of their role in the
proposed team or joint venture. This element of the evaluation will be worth up to twenty (20)
points.

D.4.2 Key Personnel (15 points)

The Department desires that the Offeror assign the appropriate number of personnel having the
necessary seniority to implement a project of this type. Proposals should identify, at a minimum,
(i) the Project Executive; (ii) the Field Superintendent; (iii) the Project Manager who will
supervise the structural/interior design and construction; and (iv) the Project Manager who will
supervise the MEP design and construction. Each Offeror will be evaluated based on the level of
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experience and time commitment of each of these four individuals. Offerors will also be
evaluated based on whether Offeror has overall devoted sufficient staff, staff of the appropriate
level of expertise to properly staff the Project, and the cohesiveness and efficiency of the team as
a whole.

This element of the evaluation will be worth up to fifteen (15) points.

D.4.3 Management Plan (20 points)

Offerors are required to submit with their proposal a Management Plan.

The Management Plan should clearly explain how the Offeror intends to manage and implement
the Project. It should demonstrate a knowledge of the process and impediments that must be
overcome. The Management Plan will be evaluated based on the following:

(i) Demonstration of an understanding of the key elements of the Project.
(ii) Identify the key personnel and explanation of the specific roles for each such

individual in managing the Project.
(iii) Explanation of how the Offeror intends to implement the Project.
(iv) Explanation of how the Offeror proposes to manage the regulatory approvals

process.
(v) Explanation of how the Offeror will be involved in the design process in order to

ensure that the design is developed consistent with the Department's budget and
that value engineering following trade-bidding be limited.

(vi) Explanation of how the Construction Manager and the Architect will work
together during the construction phase of the project.

(vii) Workability of the plan for managing quality issues during construction.
(viii) Identification of the site/project-specific challenges and explanation of how they

will be overcome or mitigated.

This element of the evaluation is worth up to twenty (20) points.

D.4.4 Preliminary Schedule (10 points)

Offerors should submit with their Management Plan a CPM schedule that shows the anticipated
manner in which the Project will be implemented, both Preconstruction and Construction Phases.
The schedule should show a sufficient level of detail so as to demonstrate the Offeror's
understanding of the Project and the key issues related to the Project. The schedule will be
evaluated based on the following:

1. Whether the schedule and the activities reflected therein demonstrate an
understanding of the key elements of the project.

11. Whether the sequencing and duration of the activities in the schedule are
appropriate.

111. Whether the schedule reflects appropriate logic ties for related activities.
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This element of the evaluation is worth up to ten (10) points.

D.4.5 LSDBE Utilization (10 points)

The Department desires the selected Construction Manager provide the maximum level of
participation for Local, Small and Disadvantaged Business Enterprises. Offerors will be
evaluated based on the following:

(i) Whether the LSDBE Utilization plan demonstrates an understanding of the
LSDBE utilization requirements for the Project.

(ii) The Offeror's plan for identify and engage LSDBE subcontractors for
participation in the trade bidding process and the workability of the plan in
increasing the level of participation of Local, Small and Disadvantaged Business
Enterprises in the Project.

(iii) The Offeror's past performance in meeting LSDBE or similar goals.

This element of the evaluation will be worth up to ten (10) points.

D.4.6 Workforce Utilization Plan (5 points)

The Department desires the selected Construction Manager provide the maximum level of
participation by District of Columbia residents in performing the work. As part of their
proposals, Offerors must provide a Workforce Utilization Plan which explains how the Offeror
will identify qualified Districts residents to perform work on the project and increase
participation by District residents. The Workforce Utilization Plan will be evaluated based on the
following:

(i) Demonstrated understanding of the statutory requirements for District resident
involvement in the Project.

(ii) The Offeror's plan for identifying and encouraging the involvement of District
residents in the Project

(iii) The level of District resident participation that will be achieved through the
Offeror's project staff.

(iii) The Offeror's past performance in meeting similar workforce utilization goals.

This element of the evaluation will be worth up to five (5) points.

D.4.7 Cost (20 points)

Offerors will be required to bid a Preconstruction Fee, a Construction Management Fee, a
General Conditions Budget, and a Design Fee. This element of the evaluation will be worth up to
twenty (20) points.
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SECTIONE PROPOSAL ORGANIZATION AND SUBMISSION

This section outlines specific information necessary for the proper organization and manner in
which Offerors' Proposals should be proffered. References are made to other sections in this
RFP for further explanation.

E.1 Submission Identification

Submissions shall be proffered in two volumes, a technical volume and a price volume. Offerors
shall submit one (1) original and eight (8) copies of the technical volume that includes the
information set forth in Section E.4.1 below as well as one (1) original and one (1) copy of the
pricing volume that included the information set forth in Section E.4.2 below. Copies of the
technical proposal should not include the Form of Offer Letter or any spreadsheet or other
pricing document referenced in the Form of Offer Letter. The original volumes of the Offeror's
submission shall be placed in a sealed envelope conspicuously marked: "Proposal for
Construction Management at Risk Services for Engine Company Number 22."

E.2 Delivery or Mailing of Submissions

Submissions should be delivered or mailed to:

DC Department of General Services
Att'n: JW Lanum
Frank D. Reeves Center
2000 14thStreet, NW, 8thFloor
Washington, DC 20009

E.3 Date and Time for Receiving Submissions

Submissions shall be received no later than 2:00 pm EDT, on March 25, 2015. The Offeror
assumes the sole responsibility for timely delivery of its Submission, regardless of the method of
delivery.

E.4 Submission Size, Organization and Offeror Qualifications

All submissions shall be submitted on 8-1/2" x 11" bond paper and typewritten. The CPM
schedule may be on 1l"xI7" bond paper, but shall be folded to a size of 8-1/2"xll".
Telephonic, telegraphic, and facsimile submissions shall not be accepted. The Department is
interested in a qualitative approach to presentation material. Brief, clear and concise material is
more desirable than quantity. The submission shall be organized in two volumes as follows:

E.4.1 Technical Proposal

The technical proposal shall be organized as follows:
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E.4.1.1 Executive Summary

Each Offer should provide a summary of no more than three pages of the information contained
in the following sections.

E.4.1.2 General Team Information and Firm(s) Data

Each Offeror should provide the following information for the Construction Manager and each
of its subconsultants.

A. Name(s), addressees), and role(s) of each firm (including all sub-consultants)

B. Firm profile(s), including:

1. Age

11. Firm history(ies)

111. Firm size(s)

IV. Areas of specialty/concentration

v. Current firm workload(s) projected over the next year

VI. Provide a list of any contract held by the Offeror where the contract was
terminated (either for default or convenience). This list should also identify any
contracts that resulted in litigation or arbitration between the Owner and the
Offeror. If the Offeror has multiple offices, only contracts held by the office
submitting this proposal need be listed.

C. Description of the team organization and personal qualifications of key staff, including:

1. Identification of the single point of contact for the Construction Manager.

11. Organizational chart illustrating reporting lines and names and titles for key
participants proposed by the Offeror.

111. A list or chart of all personnel proposed for the Project. Such list or chart should
include the following information for each individual:

1. The individual's name
2. The individual's role
3. Whether the individual's involvement in the Project is funded from the

General Conditions Budget or the Construction Management Fee
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4. The percentage of time that will be devoted by the individual to the
Project. This should be identified for each phase of the Project.

5. The individual's resume. Resumes should indicate the individual's
experience on the eight (8) relevant projects and identify the role of the
individual in each past project noted on the resume. The resume should
also clearly identify how long the individual has worked in the
construction industry and should indicate the number of years of
experience in his or her current role as well as prior roles.

6. The individual's current workload over the next two years

IV. A chart showing the experience that the key team members have working
together.

E.4.1.3 Relevant Experience and Capabilities

A. Detailed descriptions of no more than eight (8) projects that best illustrate the team's
experience and capabilities relevant to this project. For each such project, the Offeror
should provide the information requested below:

(i) The name and location of the project.
(ii) The square footage of the project
(iii) A short narrative of the scope of the contractor's work on the project.
(iv) The delivery method implemented on the project.
(v) The start and end dates for construction.
(vi) The date of builder's engagement and point during the design process at which

builder was engaged (e.g., schematic design 50% complete; schematic design
100%complete, etc.).

(vii) The initial substantial completion date and initial contract value, also noting the
contract type (i.e., GMP, NTE or Lump Sum).

(viii) The level of completion of design documents that the initial contract value was
based on.

(ix) The actual substantial completion date and the final contract value.

E.4.1.4 Project Management Plan

Each Offeror should submit a Project Management Plan that addresses the issues set forth in
Section D.4.3 of this RFP.

E.4.1.S Preliminary Project Schedule

Each Offeror should submit a Project Schedule that addresses the issues set forth in Section
D.4.4 of this RFP.
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E.4.1.6 Local Business Utilization Plan

Each Offeror should submit a Local Business Utilization Plan that addresses the issues set forth
in Section D.4.S of this RFP.

E.4.1.7 Workforce Utilization Plan

Each Offeror should submit a Workforce Utilization Plan that addresses the issues set forth in
Section D.4.6 of this RFP.

E.4.2 Cost Proposal

The Cost proposal shall be organized as follows:

E.4.2.1 Bid Form

Each Offeror shall submit a bid form substantially in the form of Attachment B. Material
deviations, in the opinion of the Department, from the bid form shall be sufficient to render the
proposal non-responsive.

E.4.2.2 Disclosure Form

Each Offeror shall submit a Disclosure Statement substantially in the form of Attachment C.

E.4.2.3 Tax Affidavit

Each Offeror must submit a tax affidavit substantially in the form of Attachment D. In order to
be eligible for this procurement, Offerors must be in full compliance with their tax obligations to
the District of Columbia government.

E.4.2.4 Bid Bond

Each Offeror shall submit with their proposal a bid bond in the amount specified and further
explain in Section J.l below.
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SECTIONF BIDDING PROCEDURES & PROTESTS

F.l Contact Person

For information regarding this RFP please contact:

Thomas D. Bridenbaugh
Leftwich, LLC
1400 K Street, NW
Suite 1000
Washington, D.C. 20005
Phone: (202) 434-9100
Facsimile: (202) 783-3420

Any written questions or inquiries should be sent to Thomas Bridenbaugh at the address above.

F.2 Preproposal Conference

A preproposal conference will be held on March 9, 2015 at 10:30 a.m. The conference will be
held at the Frank D. Reeves Center, 2nd Floor Community Room, 2000 14th Street, NW,
Washington, DC 20009. Interested Offerors are strongly encouraged to attend.

F.3 Explanations to Prospective Offerors

Each Offeror should carefully examine this Request for Proposals and any and all amendments,
addenda or other revisions, and thoroughly familiarize itself with all requirements prior to
proffering a submission. Should an Offeror find discrepancies or ambiguities in, or omissions
from, the RFP and amendments, addenda or revisions, or otherwise desire an explanation or
interpretation of the RFP, any amendments, addenda, or revisions, it must submit a request for
interpretation or correction in writing. Any information given to an Offeror concerning the
solicitation shall be furnished promptly to all other Offerors as an amendment or addendum to
this RFP if in the sole discretion of the Department that information is necessary in proffering
submissions or if the lack of it would be prejudicial to any other prospective Offerors. Oral
explanations or instructions given before the award of the contract shall not be binding.

Requests should be directed to Thomas Bridenbaugh at the address listed in Section F.1 no later
than the close of business on March 18, 2015. The person making the request shall be
responsible for prompt delivery.

F.4 Protests

Protests shall be governed by Section 4734 of the Department's Procurement Regulations (27
DCMR § 4734). Protests alleging defects in this solicitation must be filed prior to the time set for
receipt of submissions. If an alleged defect does not exist in this initial RFP, but was
incorporated into the RFP by an amendment or addendum, a protest based on that defect must be
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filed before the next closing time established for proffering submissions. In all other cases, a
protester shall file the protest within ten (10) days after the protester knows or should have
known, whichever is earlier, of the facts and circumstances upon which the protest is based. All
protests must be made in writing to the Department's Chief Contracting Officer ("CCO") and
must be filed in duplicate. Protests shall be served on the Department by obtaining written and
dated acknowledgment of receipt from the Department's CCO. Protests received by the
Department after the indicated period shall not be considered. To expedite handling of protests,
the envelope shall be labeled "Protest".

This section is intended to summarize the bid protest procedures and is for the convenience of
the Offerors only. To the extent any provision of this section is inconsistent with the
Procurement Regulations, the more stringent provisions shall prevail.

F.5 Contract Award

This procurement is being conducted in accordance with the provisions of Section 4712 of the
Department's Procurement Regulations (27 DCMR § 4712).

F.6 Retention of Submissions

All submissions shall be retained by the Department and therefore shall not be returned to the
Offerors. With the exception of proprietary financial information, the submissions shall become
the property of the Department and the Department shall the right to distribute or use such
information as it determines.

F.7 Examination of Submissions

Offerors are expected to examine the requirements of all instructions (including all amendments,
addenda, attachments and exhibits) in this RFP. Failure to do so shall be at the sole risk of the
Offeror and may result in disqualification.

F.8 Late Submissions: Modifications

A. Any submission or best and final offer received at the office designated in this RFP after
the exact time specified for receipt shall not be considered.

B. Any modification of a submission, including a modification resulting from the CCO's
requests for best and final offers, is subject to the same conditions as in F.8.A stated
above.

C. The only acceptable evidence to establish the time of receipt at the Department's office is
the time-date stamp of such installation on the submission wrapper or other documentary
evidence of receipt maintained by the installation.
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D. Notwithstanding any other provisions of this Request for Proposals to the contrary, a late
modification of an otherwise successful submission which makes its terms more
favorable to the Department may be considered at any time it is received and may be
accepted.

E. Submissions shall be irrevocable and remain in full force and effect for a period not less
than 120 days after receipt of submissions.

F.9 No Compensation for Preparation of Submissions

The Department shall not bear or assume any financial obligations or liabilities regarding the
preparation of any submissions submitted in response to this RFP, or prepared in connection
therewith, including, but without limitation, any submissions, statements, reports, data,
information, materials or other documents or items.

F.I0 Rejection of Submissions

The Department reserves the right, in its sole discretion:

A. To cancel this solicitation or reject all submissions.

B. To reject submissions that fail to prove the Offeror's responsibility.

C. To reject submissions that contain conditions and/or contingencies that in the
Department's sole judgment, make the submission indefinite, incomplete, otherwise
non-responsive, or otherwise unacceptable for award.

D. To waive minor irregularities in any submission provided such waiver does not result in
an unfair advantage to any Offeror.

E. To take any other action within the applicable Procurement Regulations or law.

F. To reject the submission of any Offeror that has submitted a false or misleading
statement, affidavit or certification in connection with such submission or this Request
for Proposals.

F.ll Limitation of Authority

Only a person with prior written authority from the CCO shall have the express, implied, or
apparent authority to alter, amend, modify, or waive any clauses or conditions of the contract.
Furthermore, any alteration, amendment, modification, or waiver of any clause or condition of
this RFP is not effective or binding unless made in writing and signed by the CCO or its
authorized representative.
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F.12 Non-Responsive Pricing

In general, the Department will consider a proposal non-responsive if Offeror's price is greater
than 150% of the median price submitted by other Offerors. The Department reserves the right to
deem a proposal non-responsive if Offeror's price is greater than 150% of the independent
government estimate.
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SECTIONG INSURANCE REQUIREMENTS

G.1 Required Insurance

The contractor will be required to maintain the following types of insurance throughout the life
of the contract.

G.1.1 Commercial general public liability insurance ("Liability Insurance") against liability for
bodily injury and death and property damage, such Liability Insurance to be in an amount not
less than Five Million Dollars ($5,000,000) for liability for bodily injury, death and property
damage arising from anyone occurrence and Five Million Dollars ($5,000,000) from the
aggregate of all occurrences within each policy year. The policy should include completed
operations coverage. The Construction Manager will be required to maintain this coverage in
force for a period of at least three (3) years after substantial completion.

G.1.2 Workers' compensation and Employers Liability coverage providing statutory benefits
for all persons employed by the contractor, or its contractors and subcontractors at or in
connection with the Work.

G.1.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the amount of at
least One Million Dollars ($1,000,000) for each occurrence for bodily injury and property
damage.

G.1.4 Excess umbrella liability coverage (on at least a follow form basis) and when combined
with the general liability policy has an aggregate limit of at least Ten Million Dollars
($10,000,000).

G.1.S Builder's risk insurance written on an "all risk" basis and covering the value of the
improvements being constructed. This coverage does not need to be maintained until such time
as construction operations begin.

G.1.6 Contractor's pollution legal liability policy of at least Two Million Dollars ($2,000,000)
for the duration of the Project and a period of three (3) years after Substantial Completion of the
Project.

G.2 Additional Insureds

Each insurance policy shall be issued in the name of the contractor and shall name as additional
insured parties the Department and the District of Columbia, and shall not be cancelable or
reduced without thirty (30) days prior written notice to the Department.

G.3 Waiver of Subrogation

All such insurance policies shall contain a waiver of subrogation against the Department and the
District of Columbia, and their respective agents.
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G.4 Strength of Insurer

All insurance policies shall be placed with insurers that are reasonably acceptable to the
Department and with an A.M. Best's rating of not less than A- (Excellent) and a surplus size of
not less than XV. All such insurers shall be licensed/approved to do business in the District of
Columbia.
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SECTION J BONDS

r.i Bid Bond

Offerors are required to submit with their proposal a bid bond in the amount of $400,000. All
bonding companies must be included on the Department of Treasury's Listing of Approved
Sureties. Alternatively, Offerors may submit a cashier's check or irrevocable letter of credit in
lieu of a bid bond. However, in the event an Offeror who is awarded a contract fails to post a
payment and performance bond for the full value of the contract, the Offeror shall thereby forfeit
the full amount of the cashier's check or letter of credit, and the Department shall collect such
funds as liquidated damages. If the Offeror chooses to submit a cashier's check or letter of credit
in lieu of a bid bond, the Offeror must complete the form included as Attachment F and return,
notarized, with the Offeror's bid. Letters of credit must be: (i) unconditional and standby; (ii)
irrevocable; (iii) issued by an FDIC insured institution that is reasonably acceptable to DOS; and
(iv) able to be drawn on in the Washington, DC metropolitan area. The letter of credit shall
provide that it may be drawn upon if the holder of the letter of credit submits a signed statement
by DOS's contracting officer stating that the Offeror has failed to enter into a contract consistent
with the terms of this procurement and the Offeror's bid submitted thereunder.

J.2 Trade Subcontractor Bonds

The Form of Contract will require that all trade subcontractors provide a payment and
performance bond having a penal value equal to 100% of the cost of the trade subcontract. All
such bonds shall be written on a dual-obligee basis.

J.3 Contractor's Payment and Performance Bond

In addition to the trade subcontractor bonds required by Section J .2, the Construction Manager
will be required to post a payment and performance bond having a penal value equal to the OMP
at the time the OMP Contract is executed.
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Attachment A

The Concept Design is available for download at:

https://leftwichlaw.box.com/s/6xyxi18aq9b43wib5j8qdx loxkqeit66
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Form of Offer Letter



Attachment B

[Offeror's Letterhead]

[Insert Date]

District of Columbia Department of General Services
2000 14thStreet, NW
Washington, D.C. 20009

Att'n: Mr. Jonathan Kayne
Interim Director

Reference: Request for Proposals
Construction Management At-Risk Services - Engine Company Number 22
DCAM-1S-CS-0113

Dear Mr. Kayne:

On behalf of [INSERT NAME OF BIDDER] (the "Offeror"), I am pleased to submit this
proposal in response to the Department of General Services' (the "Department" or "DGS")
Request for Proposals (the "RFP") to provide construction management at-risk services for
Engine Company Number 22. The Offeror has reviewed the RFP and the attachments thereto,
any addenda thereto, and the proposed Form of Contract (collectively, the "Bid Documents") and
has conducted such due diligence and analysis as the Offeror, in its sole judgment, has deemed
necessary in order to submit its Proposal in response to the RFP. The Offeror's proposal, the
Design Fee, the Preconstruction Fee, and the Construction Management Fee (as defined in
paragraph A) as well as the General Conditions Budget (as defined in paragraph B) are based on
the Bid Documents as issued and assume no material alteration of the terms of the Bid
Documents (collectively, the proposal, the Design Fee, the Preconstruction Fee, the Construction
Management Fee, and the General Conditions Budget are referred to as the "Offeror's Bid").

The Offeror's Bid is as follows:

A. The Preconstruction Fee is: $----------------
The Construction Management Fee is: $----------------
The Design Fee is: $----------------

The Offeror acknowledges and understands that the Preconstruction Fee and the Construction
Management Fee are firm, fixed prices and other than as permitted in the Form of Contract will
not be subject to further adjustment. The Offeror also acknowledges that ten (l 0%) of the
Construction Management Fee is at-risk and the selected Offeror will only be entitled to such
amount as set forth in the Form of Contract. The Offeror further acknowledges and understands
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that the Design Fee is a line item guarantee and that the costs of design services will be
reimbursed at cost subject to a cap equal to the Design Fee bid by the Offeror.

B. The estimated cost of the Construction Manager's general conditions (the "General
Conditions Budget") is set forth below. The General Conditions Budget consists of the
following elements:

Cost of construction staff (only field staff are reimbursable) $ _
Fringe Benefits associated with field staff costs $ _
Payroll taxes and payroll insurance associated with field staff costs $. _
Staff costs associated with obtaining permits and approvals $ _
Out-of-house consultants $ _
Travel, Living and Relocation expenses $ _
Job vehicles $ _
Field office for CM including but not limited to: $. _

• Trailer purchase and/or rental
• Field office installation, relocation and removal
• Utility connections and charges during the Construction Services phase
• Furniture
• Field offices for the Office and Program Manager
• Office supplies

Office equipment including but not limited to:
• Computer hardware and software
• Fax machines
• Copy machines
• Telephone installation, system and uses charges

Job radios
Local delivery and overnight delivery costs
Field computer network
First aid facility
Progress photos
Printing cost for drawings, bid packages, etc.
Other (please itemize)

$._---

$_---
$_---
$_---
$_---
$._---
$_---
$_---

Total General Conditions Budget $_------

The Offeror further acknowledges and understands that the General Conditions Budget is a line
item guarantee and that the Cost of General Conditions, as defined in the Form of Contract, and
that such costs will be reimbursed at cost subject to a cap equal to the General Conditions Budget
bid by the Offeror.

C. In addition, the Offeror hereby represents that, based on its current rating with its surety,
the indicated cost of a payment and performance bond is [INSERT PERCENT AGE].

The Offeror's Bid is based on and subject to the following conditions:
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1. The Offeror agrees to hold its proposal open for a period of at least sixty (60) days after
the date of the bid.

2. Assuming the Offeror is selected by the Department and subject only to the changes
requested in paragraph 5, the Offeror agrees to enter into a contract with the Department on the
terms and conditions described in the Bid Documents within ten (10) days of the notice of the
award. In the event the Bidder fails for do so, the Department shall have the right to levy upon
the Offeror's bid bond.

3. Both the Offeror and the undersigned represent and warrant that the undersigned has the
full legal authority to submit this bid form and bind the Offeror to the terms of the Offeror's Bid.
The Offeror further represents and warrants that no further action or approval must be obtained
by the Offeror in order to authorize the terms of the Offeror's Bid. In addition to any other
remedies that the Department may have at law or in equity, the Department shall have the right
to levy upon Bidder's Bid Bond in the event of a breach of this paragraph 3.

4. The Offeror and its principal team members hereby represent and warrant that they have
not: (i) colluded with any other group or person that is submitting a proposal in response to the
RFP in order to fix or set prices; (ii) acted in such a manner so as to discourage any other group
or person from submitting a proposal in response to the RFP; or (iii) otherwise engaged in
conduct that would violate applicable anti-trust law.

5. The Offeror's proposal is subject to the following requested changes to the Form of
Contract: [INSERT REQUESTED CHANGES. OFFERORS ARE ADVISED THAT THE
CHANGES SO IDENTIFIED SHOULD BE SPECIFIC SO AS TO PERMIT THE
DEPARTMENT TO EVALUATE THE IMPACT OF THE REQUESTED CHANGES IN
ITS REVIEW PROCESS. GENERIC STATEMENTS, SUCH AS "A MUTUALLY
ACCEPTABLE CONTRACT" ARE NOT ACCEPTABLE. OFFERORS ARE FURTHER
ADVISED THAT THE DEPARTMENT WILL CONSIDER THE REQUESTED
CHANGES AS PART OF THE EVALUATION PROCESS.]

6. The Offeror hereby certifies that neither it nor any of its team members have entered into
any agreement (written or oral) that would prohibit any contractor, subcontractor or sub-
consultant that is certified by the District of Columbia Office of Department of Small and Local
Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business Enterprise
(collectively, "LSDBE Certified Companies") from participating in the work if another company
is awarded the contract.

7. This bid form and the Offeror's Bid are being submitted on behalf of [INSERT FULL
LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR THE
OFFEROR].



Mr. Jonathan Kayne
[DATE]
Page 4

Sincerely,

By:
Name: _
Title:
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The Offeror and each of its principal team members, if any, must submit a statement that
discloses any past or present business, familiar or personal relationship with any of the
following individuals:

A. D.C. Department of General Services

Jonathan Kayne
JWLanum

Interim Director
Associate Director,
Contracts and Procurement Division
General Counsel
Deputy General Counsel
Deputy Director,
Capital Construction Services

Camille Sabbakhan
Charles J. Brown, Jr.
June Locker

Please identify any past or present business, familiar, or personal relationship in the space
below. Use extra sheets if necessary.

B. Leftwich, LLC

Thomas D. Bridenbaugh

Please identify any past or present business, familiar, or personal relationship in the space
below. Use extra sheets if necessary.

This is to certify that, to the best of my knowledge and belief and after making reasonable
inquiry, the above represents a full and accurate disclosure of any past or present
business, familiar, or personal relationship with any of the individuals listed above. The
undersigned acknowledges and understands that this Disclosure Statement is being
submitted to the False Claims Act and that failure to disclose a material relationship(s)
may constitute sufficient grounds to disqualify the Offeror.

OFFEROR:



By:
Name: _
Title:
Date:
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AIT ACHMENT D

GOVERNMENT OF THE DISTRICT OF COLUMBIA
Office of the Chief Financial Officer

Office of Tax and Revenue

***

TAX CERTIFICATION AFFIDAVIT

THIS AFFIDAVIT ISTO BECOMPLETED ONLY BY THOSEWHO ARE REGISTEREDTO CONDUCT BUSINESSIN
THE DISTRICTOF COLUMBIA.

Date LI ---'

Authorized Agent
Name of Organization/Entity
Business Address (include zip code)
Business Phone Number

Authorized Agent
Principal Officer Name and Title
Square and Lot Information
Federal Identification Number
Contract Number
Unemployment Insurance Account No.

I hereby authorize the District of Columbia, Office of the Chief Financial Officer, Office of Tax and Revenue to
release my tax information to an authorized representative ofthe District of Columbia agency with which I am
seeking to enter into a contractual relationship. I understand that the information released will be limited to
whether or not I am in compliance with the District of Columbia tax laws and regulations solely for the purpose of
determining my eligibility to enter into a contractual relationship with a District of Columbia agency. I further
authorize that this consent be valid for one year from the date of this authorization.

I hereby certify that I am in compliance with the applicable tax filing and payment requirements of the District of
Columbia. The Office of Tax and Revenue is hereby authorized to verify the above information with the appropriate
government authorities.

Signature of Authorizing Agent LI -J
Title

The penalty for making false statement is a fine not to exceed $5,000.00, imprisonment for not more than 180 days,
or both, as prescribed by D.C.Official Code §47-4106.

Office of Tax and Revenue, PO Box 37559, Washington, DC 20013
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General Decision Number: DC150002 02/20/2015 DC2

Superseded General Decision Number: DC20140002

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Executive Order (EO) 13658 establishes an hourly m1n1mum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2815. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $18.18 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number
8
1
2

Publication Date
81/82/2815
81/89/2815
82/28/2815

ASBE8824-887 18/81/2813

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR $ 33.13 13.76

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

ASBE8824-088 10/89/2813

Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER $ 20.86 5.46

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

ASBE8824-814 18/81/2813

Rates Fringes
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FIRESTOPPER $ 26.06 5.90

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

BRDC0001-002 05/04/2014

Rates Fringes

BRICKLAYER $ 29.17 8.61

CARP0132-008 05/01/2013

Rates Fringes

CARPENTER, Includes Drywall
Hanging, Form Work, and Soft
Floor Laying-Carpet $ 26.81
PILEDRIVERMAN $ 26.62

8.13
8.15

CARP1831-002 04/01/2013

Rates Fringes

MILLWRIGHT $ 31.59 8.58

ELEC0026-016 11/03/2014

Rates Fringes

ELECTRICIAN, Includes
Installation of
HVAC/Temperature Controls $ 42.40 14.97

ELEC0026-017 09/01/2014

Rates Fringes

ELECTRICAL INSTALLER (Sound
& Communication Systems) $ 27.05 8.58

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed

http://www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?V=2 219

http://www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?v=2
http://www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?V=2


2127/2015 www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?v=2

by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2015

Rates Fringes

ELEVATOR MECHANIC $ 41.09 28. 385+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of servicej 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRON0005-005 06/01/2014

Rates Fringes

IRONWORKER, STRUCTURAL AND
ORNAMENTAL $ 30.25 17.285

IRON0201-006 05/01/2014

Rates Fringes

IRONWORKER, REINFORCING $ 27.00 18.08

* LAB00657-015 06/15/2014

Rates Fringes

LABORER: Skilled $ 22.28 7.09

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinning, pier hole and
ditches, laggers and all work associated with lagging that
is not expressly stated, strippers, operator of hand
derricks, vibrator operators, pipe layers, or tile layers,
operators of jackhammers, paving breakers, spaders or any
machine that does the same general type of work, carpenter
tenders, scaffold builders, operators of towmasters,
scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers and other
machines that do the same general type of work, whether
powered by air, electric or gasoline, builders of trestle
scaffolds over one tier high and sand blasters, power and
chain saw operators used in clearing, installers of well
points, wagon drill operators, acetylene burners and
licensed powdermen, stake jumper,demolition.
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Rates Fringes

MARBLE/STONE MASON $ 34.18 15.63

INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,
cleaning of existing masonry, brick, stone and cement
(restoration work)

MARB0003-006 05/01/2014

Rates Fringes

TERRAZZO WORKER/SETTER $ 26.28 10.00

MARB0003-007 05/01/2014

Rates Fringes

TERRAZZO FINISHER $ 21.48 9.08

MARB0003-008 05/01/2014

Rates Fringes

TILE SETTER $ 26.28 10.00

MARB0003-009 05/01/2014

Rates Fringes

TILE FINISHER $ 21.48 9.08

PAIN00s1-014 06/01/2014

Rates Fringes

GLAZIER
Glazing Contracts $2
million and under $ 24.77
Glazing Contracts over $2
million $ 28.61

9.85

9.85

PAIN00s1-01s 06/01/2014

Rates Fringes

PAINTER
Brush, Roller, Spray and
Drywall Finisher $ 24.89 9.05

PLAS0891-00s 07/01/2013

Rates Fringes

PLASTERER $ 28.33 5.85

PLAS0891-006 02/01/2014
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Rates Fringes

CEMENT MASON/CONCRETE FINISHER ...$ 27.15 9.61

PLAS0891-007 08/01/2014

Rates Fringes

FIREPROOFER
Handler $ 16.50
Mixer/Pump $ 18.50
Sprayer $ 23.00

4.24
4.24
4.24

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUM0005-010 08/01/2014

Rates Fringes

PLUMBER $ 38.92 16.35+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM0602-008 08/01/2014

Rates Fringes

PIPE FITTER, Includes HVAC
Pipe Installation $ 38.24 19.42+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

ROOF0030-016 05/01/2014

Rates Fringes

ROOFER $ 28.20 10.59

SFDC0669-002 04/01/2014

Rates Fringes
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SPRINKLER FITTER (Fire
Sprinklers) $ 31.76 17.97

SHEE0100-015 07/01/2014

Rates Fringes

SHEET METAL WORKER (Including
HVAC Duct Installation) $ 39.73 16.08+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009

Rates Fringes

LABORER: Common or General $ 13.04 2.80

LABORER: Mason Tender -
Cement/Concrete $ 15.40 2.85

LABORER: Mason Tender for
pointing, caulking, cleaning
of existing masonry, brick,
stone and cement structures
(restoration work); excludes
pointing, caulking and
cleaning of new or
replacement masonry, brick,
stone and cement $ 11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration
work); excludes pointing,
caulking, cleaning of new or
replacement
masonry, brick, stone or
cement $ 18.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii».
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SUn or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-00s 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SUn identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

http://www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?V=2 7/9

http://www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?v=2
http://www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?V=2


2127/2015 www.wdol.gov/wdol/scafiles/davisbaconlDC2.dvb?v=2

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*
*
*

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
u.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
u.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
u.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Attachment F

Certification Letter for Cashier's Check or Irrevocable Letter of Credit

Offerors who submit a cashier's check or an irrevocable letter of credit ("Alternate Bid
Security") in lieu of a bid bond must also submit this certification, properly notarized,
with their proposal. By executing this document, Offeror acknowledges that, if awarded
this contract, Offeror shall be required to post promptly a payment and performance bond
equal to the full value of the contract. In the event Offeror fails to post such payment and
performance bond, the Offeror understands and agrees that: (i) the Department shall draw
upon the Alternate Bid Security as liquidated damages; (ii) the award and/or contract
shall be terminated; (iii) for a period of two (2) years thereafter, the Department will not
accept from such Offeror Alternate Bid Security in lieu of a bid bond; and (iv) the
Offeror hereby waives the right to protest the termination of any such award or contract.
The Offeror further acknowledges and agrees that the damages the Department would
experience in the event such award or contract are terminated due to the Offeror's failure
to post a payment and performance bond are difficult to determine and that the value of
the Alternate Bid Security represents a reasonable estimate of the damages the
Department would incur.

By:
Name: _
Title:
Date:

District of Columbia) ss:

On the __ day of , 20__ , before me, a notary public in
and for the District of Columbia, personally appeared , who
acknowledged himselflherself to be of
___________________ , and that he/she as such, being authorized to do so, executed the
foregoing instrument for the purposes therein contained.

IN WITNESS WHEREOF, I have hereunto set my hand and official seal.

Notary Public
My Commission Expires: _
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