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Addendum No. 2 
Issued: December 16, 2015 

This Addendum No. 2 is issued and hereby published on the DGS website on December 16, 2015. 

Item # 1 
Delete: Section A.4 Procurement Schedule Last Day for Questions — December 17, 2015 
Replace with: Section A.4 Procurement Schedule Last Day for Questions — December 16, 2015 
by 5:00 p.m. 

Item # 2 
Delete: Section G.3 Explanations to Prospective Contractors — Requests for explanation or 
interpretation shall be directed to Jason James at the email address listed in Section G.1 no later 
than December 17, 2015 at 2:00 p.m. The person making the request shall be responsible for 
prompt delivery. 
Replace with: Section G.3 Explanations to Prospective Contractors — Requests for explanation 
or interpretation shall be directed to Jason James at the email address listed in Section G.1 no 
later than December 16, 2015 by 5:00 p.m. The person making the request shall be responsible 
for prompt delivery. 

Item # 3 
Attendees from the Pre-bid Conference and Site Visit are attached, Exhibit 1. 

Item # 4 
Basis of Design documents and quotes, Attachment L. 

All other terms and conditions remain unchanged. 

Ja 	s Marshall 	 Date 
Supervisory Contract Specialist 
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