

**GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES**

Buzzard Point Soccer Stadium – Site Preparation Above-Grade Structure Demolition

Solicitation No.: DCAM-16-CS-0031

**Amendment No. 8
Issued: December 9, 2015**

This Amendment No. 8 is issued and hereby published on the DGS website on December 9, 2015. Except as modified hereby, the Request for Proposals (“RFP”) remains unmodified.

Item #1 A.4 Procurement Schedule

Delete: Proposals Due- December 10, 2015 at 2:00 p.m.

Insert: Proposals Due- December 14, 2015 at 2:00 p.m.

Item #2 Attachments

Insert: Attachment A1- Additional Drawings and Specifications

Item #3 Attachments


Insert: Attachment L- Form of Contract

Item #4 Attachments

Insert: Attachment O- DC United Stadium Project Labor Agreement

Item #5 Questions About the Solicitation

32		Please clarify which utilities will be disconnected by DGS prior to start of the project and for which ones the GC is responsible.	DGS will be responsible for all utility disconnections. Vendor is still responsible for verifying that no utilities are operational at structures before demo begins.
----	--	--	---

By: 
James Marshall
Supervisory Contract Specialist

Date: 12-9-15

