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GENERAL NOTES

THE FOLLOWING NOTES ARE APPLICABLE FOR THIS PROJECT. PROJECT COMPRISES OF IMPROVEMENTS AT THE
‘GYMNASIUM AND RESIDENTIAL PODS IN THE EXISTING FACILITY, PROJECT CONSISTS OF CIVIL, LANDSCAPING,
STRUCTURAL, ARCHITECTURAL, ELECTRICAL, AND ACOUSTICAL TECHNOLOGY WORK ONLY.
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SITE VERIFY ALL EXISTING DIMENSIONS AND CONDITIONS INDICATED ON EXISTING CONDITIONS DRAWINGS, PRIOR TO
FABRICATION AND/OR INSTALLATION OF THE NEW WORK UNDER THIS CONTRACT,

ABBREVIATIONS THROUGHOUT THE CONTRACT DOCUMENTS ARE TO BE READ SIMILARLY WITH OR WITHOUT PERIODS
OR APOSTROPHES WITHIN THE ABBREVIATION

ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH LOCAL AND NATIONAL CODES AND STANDARDS, ANY
ITEMS REVISED IN THE CONTRACT DUCUMENTS THAT CONFLICT WITH CODES ARE TO BE NOTED PRIOR TO BIDS

ITEMS AND CONDITIONS NOTED OR DETAILED ARE APPLICABLE AND BINDING TO SIMILAR CONDITIONS ON ALL
DRAWINGS, FOR CONDITIONS NOT NOTED OR DETAILED, CONTRACTOR SHALL PROVIDE MATERIAL AND LABOR OF
EQUAL QUALITY AND PERFORMANCE TO OTHER SIMILAR CONDITIONS ON THE JOB.

REFER TO ELECTRICAL DRAWINGS FOR ADDITIONAL NOTES PERTAINING TO THEIR PARTICULAR TRADES AND FIELD
CHECK AGAINST ANY CONFLICTS BETWEEN DRAWINGS. GENERAL CONTRACTOR SHALL COORDINATE, WORK OF ALL
TRADES & REPORT TO THE ARCHITECT ANY CONFLICTS BETWEEN EXISTING GONDITIONS AND NEW WORK, PRIOR TO
THE FABRICATION AND INSTALLATION OF NEW WORK

ANY AREAS OR SPACES NOT CLEARLY DEFINED OR INDICATED BY NOTES SHALL BE REVIEWED WITH THE ARCHITECT
PRIOR TO PROCEEDING WITH ASSUMPTIONS. BIDS ARE TO ACCOMMODATE MOST STRINGENT
SCENARIO/OPTION/ASSUMPTION.

ELECTRICAL SWITCHES, OUTLETS OR OTHER WALL MOUNTED ACCESSORIES SHALL BE INSTALLED IN LOCATIONS
WHICH ARE SHOWN ON DRAWINGS. CONTRACTOR TO COORDINATE LOCATIONS PRIOR TO FABRICATION AND
INSTALLATION OF ANY RELATED ITEMS IN CASE OFAMBIGUITY CONSULT WITH THE ARCHITECT.

ELECTRICAL SWITCHES, THERMOSTATS, EXPOSED ELECT. ITEMS OR OTHER ELECTRONIC CONTROLS IN THE NEW
WORK SHALL BE MOUNTED AT THE SAME HEIGHT FROM FLOOR AS EXISTING IN A UNIFORM QRDERLY FASHION. ALL.
SUCH ITEMS ARE SHOWN ON DWGS. EXISTING LOCATION OF ALL [TEMS ARE TO BE CONFIRMED WITH ARCHITECT ON
SITE PRIOR TQ INSTALLATION,

ALL COLORS AND FINISH MATERIALS TO BE APPROVED BY THE OWNER AND THE ARCHITECT. BIDS ARE TO
ACCOMMODATE SELECTION FROM MANUFACTURER'S FULL RANGE OF COLORS, FINISHES AND FABRICATION

DIMENSIONS FOR ALL WALLS SHOWN ON PLANS ARE NOMINAL, THE CONTRACTOR SHALL USE ACTUAL
DIMENSIONS SHOWN ON WALL TYPES SHEET FOR CONSTRUCTION. DO NOT SCALE DRAWINGS.

DIMENSIONS AT MASONRY WALLS ARE TO FACE OF WALL, UCN.

CONTRACTOR SHALL APPLY FOR, PAY FOR, AND OBTAIN ALL NECESSARY PERMITS OTHER THAN THE BUILDING
PERMIT.

ALL SURFACES EXPOSED TO VIEW MUST BE PRIMED AND PAINTED, UNLESS OTHERWISE NOTED.

ONTRACTOR SHALL DISCONNECT AND CAP ALL UTILITIES THAT WILL BE AFFECTED BY WORK UNDER THIS CONTRACT
PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. RECONNECT AS REQUIRED FOR FULLY FUNCTIONING SYSTEMS.

‘CONTRACTOR SHALL PROTECT EXISTING BUILDING AND ELEMENTS FROM DAMAGE DURING DEMOLITION AND
CONSTRUCTION UNDER THIS CONTRACT. IN CASE OF ANY DAMAGE, CONTRACTOR SHALL CORRECT THE DAMAGE TO
THE SATISFACTION OF THE ARCHITECT AND THE OWNER AT NO COST TO THE OWNER

WHERE EXISTING FLOORING IS REPLACED BY NEW FLOORING, CONTRACTOR SHALL REMOVE EXISTING FLOORING.
ADHESIVES AND IMPERFECTIONS IN THE EXISTING FLOOR BY GRINDING THE FLOOR SLAB TO AN ABSOLUTELY FLAT
SURFACE AND PROVIDING CONCRETE LEVELERS TO ACHIEVE A LEVEL , PLUMB, FLAT FINISHED FLOOR.

UNLESS NOTED AS EXISTING OR RELOCATED ALL CONSTRUCTION IS TO BE ASSUMED NEW AND FURNISHED AND
INSTALLED BY THE CONTRACTO!

ALL WORK SHALL BE N COMPLIANCE WITH ALL APPLICABLE CODES AND GOVERNMENT REGULATIONS INCLUDING
BUT NOT LIMITED TO: IBC 2012. WHERE SPECIFIED OR INDICATED REQUIREMENTS OF MORE CURRENT VERSIONS OF
CODES, REGULATIONS, ETC. CONFLICT WITH THAT OF THE DC GOVERNMENT THE MOST STRINGENT OF THE TWO
SHALL GOVERN,

CONTRACTOR TO BECOME FULLY FAMILIAR WITH CON’TRAC’T DOCUMENTS PRIOR TO BIDDING, ANY ABBREVIATIONS,

TYPO'S, LANGUAGE MIS-USES, UNFAMILIAR TEXT, S, WORDINESS, DETAILS, ETC NOT UNDERSTOOD SHOULD BE

BROUGHT TO THE CONTRACTING OFFICER'S ATTENTION PRIOR TO BIDDING.

DRAWINGS ARE TO PROVIDED FOR DESIGN INTENT. CONTRACTORS 8ID SHALL INCLUDE VERIFYING EXISTING
CONDITIONS AND MAKING NECESSARY ADJUSTMENTS TO THE SATISFACTION OF THE OWNER/ARCHITECT,

COORDINATE SITE ACCESS, STAGING, STORING, MATERIALS, WORK HOURS, WITH THE DGS PROJECT MANAGER
PRIOR TO BIDDING.
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1250 3
TO BE PREPARED FOR RUBBER TILES FLOORING ‘w,.s.::gszr;:;m.

L d

LEGEND SCOPE OF WORK

2 MISCELLANEOUS: ALL INTERIOR WALLS DOORS & FRAME IN POD Feecanibaad

AREA YO BE PAINTED
% GYMNASIUM LA
7. ACOUSTIGAL PANELS:

PROVIDE ACCOUSTICAL PANELS AT ALL
GYMNASIIM WALLS .

LANCE BAILEY & ASSOCIATES
7800 GEORGIA AVENLE, NW
3 WASHNGTON DG 20012
2 STAGE: WALL MOUNTED RETRACTABLE STAGE SHALL BE L .
3 BASKETBALLHOOP:  ADDITIONAL 4 BASKETBALL HOOPS SHALL BE —
PROVIDED AT GYMNASIUM, 2 EXISTING BASKET MEY
HOOPS TO BE REPLACED.
4. DIVIDER CURTAIN: PROVIDE ELECTRICALLY OPERATED SPACE CONSULTING STRUCTURAL ENGINEER
DIVIDER 5239 EXECLTIVE BULEVARD
NORTH BETHESDA (D 20452-505
5 WALLS: PAINT ALL EXPOSED GYMNASIUM WALLS, DOORS & T: 3010160640 13078160849
FRAMES T
6 LIGHTING: PROVIDE LIGHTING FOR THE STAGE. e e
PROVIDE LED STRIP LIGHTS AT SPECIFIC NEW
 PANEL
CONTROLLED BY DYRS WITH THE ABILITY TO =
GHANGE LIGHTING GOLORS, GLOSAL ENGINEERING SOLUTION
CEILING FIXTURES WILL REMAIN BUT LIGHT BULBS e, ST 20
WILL BE REPLACED WITH ENERGY EFFICIENT LED P aiid
BULBS, T e s eI
7. FLOORING: EXISTING FLOORING TO BE REFINISHED. rep ey
STAINED, AND NEW STRIPING TO BE PROVIDED FOR
THE BASKETBALL GOURT. COORDINATE WITH DYRS
FOR CENTER COURT LOGO/GRAPHIC
WEIGHT ROGM. 10 G STREET, NE, SUIE ¥ 430
L PROVIDED. LS WASHINGTON, DC 20002
T: (202) 2884545 F: (202) 268-5051
‘ SREHATET STRUCTURAL ELEMENTS ACCUSTICAL CONS
TOBECF THE
EXISTING WALL BETWEEN THE COURTYARD 1& ': EL'E‘IMSNE HIES
GOURTYARD 2 i\ mo
| NOTE T: (540) 3414889 F: (540) 341-0508
SEE STRUCTURAL DRAWINGS FOR DETAILS
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DEMOLITION NOTES:
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BEFORE STARTING DEMOLITION, WALK THE SPACE WITH THE ARCHITECT TO EXPLAIN THE PROCESS AND
PROCEDURE OF DEMOLISHING THE ITEMS DESIGNATED TO BE DEMOLISHED AND REMOVED.

PROTECT WALLS, CEILINGS AND FLOORS ARQUND THE DEMOLITION AREAS WITH SUITABLE MATERIALS SUCH AS
PLYWOOD, CLOTH AND PLASTIC TQ PREVENT FROM DAMAGE DURING DEMOLITION

IN CASE OF DAMAGE TO FINISHES AND SURFACES OF THE ITEMS TO REMAIN, CONTRACTOR SHALL REPAIR AND FIX
DAMAGED ITEMS WITH NEW TO MATCH THE EXISTING AT NO ADDITIONAL COST TO THE OWNER AND

ALCEPT)

SEAL FROJECT WORK AREA FROM OTHER AREAS OF THE BUILDING TO PREVENT DUST TRAVELLING OUTSIDE OF THE
WORK AREA.

REAIUVIEM BASE AND FLOCR FINISHES CLEAN CONCRETE SUBFLOGR OF ADHESIVES, SEALANTS OR MASTIC
TO ALEVELLED SMOOTH FMISH ACCEPTAILE 70 THE NEW RUBSER TILE MANUFACTURERANSTALLER.

GYMNASIUM:

PROTECT ALL VERTICAL SURFACES AND SEAL OFF ALL VENTILATION SYSTEMS TO PREVENT AIRBORNE
CONTAMINATES GETTING INTO ADJACEMENT AREAS,

DEMOLISH EXISTING ACOUSTICS WALL PANELS. ON COMPLETION OF PANELS REMOVAL, ASK ARCHITECT TO
INSPECT THE FRAMING TC DETERMINE IF THEY CAN BE USED. IF NOT REMOVE ALL FRAMING AND SUPPORTS AT THE
GYMNASIUM WALLS, COVER AND PROTECT SURROUNDING WALLS, FLOORING AND CEILINGS FROM DAMAGE DURING
DEMOLITION

DEMOLISH EXISTING BASKETBALL HOOPS AND SUPPORTS.

REMOVE EXGTING BASE ON ALL WALLS, DOGRS AND FRAMES

REMOVE ALL CEILING LIGHT BULBS , ALL CEILING LIGHT FIXTURES WILL REMAIN IN PLACE TO RECEIVE NEW BULBS.

INBPECT L WOOD, ANY REFAIRE TO GYM FLODR SHOULD BE OCNE IN A MANNER
AS TO MATCH THE EXISTING FLOORING AS CLOSE AS POSSIBLE.

SAND GYM FLOOR USING THE COARSE, MEDIUM AND FINE SANDING MACHINES TO REMOVE THE EXISTING FINISH AND
THE FLOOR SURFACE IS COMPLETELY SMOOTH AND ACCEPTABLE TQ RE-FINISH MATERIAL MANUFACTURER'S
SATISFACTION. SCREEN AND VACUUM THE FLOOR TO ENSURE IT FREE FROM ALL DUST PARTICLES. PROVIDE FLOOR
FINISH REMOVAL SPECIFICATIONS TO THE ARCHITECT WITH COMPLETE DETAILS ON SANDING OPERATION, NUMBER
OF SANDINGS, TYPE OF SANDERS, BUFFERS, GRITS AND VACUUMING PROCESS. OBTAIN ARCHITECT'S WRITTEN
APPRCVAL PRIOR TO STARTING THE FINISH REMOVAL WCRK

WEIGHT ROOM;
REMOVE EXISTING PANELS AND EQUIPMENT ON THE WALLS.

ALL SIDES OF WALLS TO BE PATCHED, CLEANED FOR PAINTING,

DEMOLITICN TYPICAL AT
SECTIONAL ELEVATION
SCALE: a1

N
Aﬂ-olbn-m

DEMOLITION PLANS AT
FIRST & SECOND LEVEL

O SCALE: 1/16"=1-0"
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- e b
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f “| EXISTING FLOOR FINISH
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E | ST T

B

x

he
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DEMOLITION
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WALL/PARTITION SCHEDULE

wo1 7/8” FURING CHANEL WITH 3/4" WOOD-PLASTIC COMPOSITE PANEL ANCHORED TO EXISTING CMU WALL (STARTS H=8'4" AFF)
woz 1 1/2°X4™ METAL STUD WITH 3/4” WQOD-PLASTIC COMPOSITE PANEL.
wo3 NEW PAINTING ON EXISTING WALL.

ACOUSTICS PANEL

A0l 11/2" ACOUSTIC PANEL

EQUIPMENT

EO1 BASKETBALL HOOP SPALDING WALL SUSPENDED

E02 DIVIDER CURTAIN DRAPER TOP ROLL DIVIDER, BOTTCM OF THE CURTAIN SHALL BE OPEQUE
E03 STAG! SHERIDAN RETRACTABLE STAGE

EO04 ACOUSTICAL WALL PANEL AUDIMUTE 2'x4' COLORED ACOUSTICAL PANEL

EOS WALL PADING SPALDING WALL SAFETY GUARD

E0 COLUMN PADING SPALDING COLUMN SAFETY GUARD

EO7 MIRROR 4'X8' POLISHED STAINLESS STEEL MIRROR ANCHORED TO EXISTING
FLOOR

FOI  REFINIGH EXIBTING FLOCR, NEW STAIN,
Fo3 NEW STRIPING PER STANDARD.

EQUIPMENT LIST AND NEW WORK NOTES:
GENERAL;
1. PRIOR TO DEVELOPING SHOP DRAWINGS, REVIEW DRAWINGS, SITE CONDITIONS AND DIMENSIONS FOR EACH EQUIPMENT TO ASSURE WHAT IS SPECIFIED AND
INDICATED ON THE DRAWINGS THAT WILL FIT IN THE SPACE AVAILABLE FOR IT, IN CASE OF ANY ISSUE, CONTACT THE ARCHITECT IMMEDIATELY TO OBTAIN CLARITY
AND SOLUTION,

BASKETBALL HOOP (E01).

2 BASKETBALL HOOP SHALL BE WALL-BRACED FOLD UP BACKSTOP AS MANUFACTURED BY SPALDING EQUPMENT COMPANY OR EQUAL APPROVED BY THE ARCHITECT.
3 FIELD VERIFY STRUCTURAL SUPPORTS AND LENGTH FROM WALL REQUIRED FOR EACH BACKBOARD AND HOOP FRAMING.

4 SUBMIT SHOP DRAWINGS WITH DIMENSIONS AND DETAILS FOR ARCHITECT'S REVIEW AND APPROVAL.

DIVIDER CURTAIN (E02):

5 DIVIDER CURTAIN SHALL BE ROLL-UP TYPE, VINYL CURTAIN 60' WIDE AND 20' HIGH AS MANUFACTURED BY DRAPER INC. LOWER PORTION SOLID VINYL COATED
POLYSTER, UPPER PORTION SHALL BE VINYL COATED POLYSTER MESH OR EQUAL APPROVED BY THE ARCHITECT,

6. FIELD VERIFY STRUCTURAL SUPPORTS AND HEIGHT OF THE CURTAIN

7 SUBMIT SHOP DRAWINGS WITH DIMENSIONS AND DETAILS FOR ARCHITECT'S REVIEW AND APPROVAL.

RETRACTABLE STAGE ED3):

8, RETRACTABLE STAGE SHALL BE 18'X10" IN SIZE RS-2 RECESSED TYPE AS MANUFACTURED BY SHERIDON SEATING INC.OR EQUAL APPRCVED BY THE ARCHITECT.

8. FIELD VERIFY CONDITIONS FOR INSTALLATION AND OFERATION,

10. STAGE SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS AND FINAL SHOP DRAWINGS. TOP OF THE STAGE SHALL BE CARPET TILE FINISH.

11. OPERATION SHALL BE ELECTRICALLY POWERED WINCHING MECHANISM FOR RETRACTING INTO WALL. POWER OUTLET AND SWITCH LOCATION MUST BE AT THE
MANUFACTURER'S RECOMMENDED LOCATIONS

12, STAGE SURFACE SHALL BE CARPETING, COLOR AS SELECTED BY THE ARCHITECT. SKIRTING SHAL BE FABRIC SKIRT BOARD.

13 SUBMIT MANUFACTURER'S SHOP DRAWINGS WITH DIMENSIONS AND DETAILS OF INSTALLATION FOR ARCHITECT'S REVIEW AND APPROVAL

ACOUSTICAL WALL PANELS (E04):

14.  ACOUSTICAL WALL PANELS SHALL BE AS MANUFACTURED BY AUDIMUTE INC OR EQUAL APPROVED BY THE ARCHITECT.
15  FIELD VERIFY CONDITIONS FOR INSTALLATION

16, SUBMIT SHOP DRAWINGS WITH DIMENSIONS AND DETAILS OF INSTALLATION FOR ARCHITECT'S REVIEW AND APPROVAL.

WALL AND COLUMN PADDINGS (E0S & EO6):
17.  WALL AND COLUMN PADDINGS SHALL BE AS MANUFACTURED BY SPALDING EQUIPMENT CO. OR EQUAL APPROVED BY THE ARCHITECT.
18 SUBMIT SHOP DRAWINGS WITH DIMENSIONS AND DETAILS OF INSTALLATION FOR ARCHITECT'S REVIEW AND APPROVAL

MIRROR {E07):

19.  MIRROR SHALL BE AS MANUFACTURED BY SPALDING EQUIPMENT CO. OR EQUAL APPROVED BY THE ARCHITECT.
20,  MIRROR SHALL BE 4'X8' FRAMELESS ROUNDED EDGE POLISHED STAINLESS STEEL MIRROR,

21 INSTALL ON THE MASORY WALL AT LOCATION INDICATED ON THE DRAWINGS OR SPECIFIED.

GYM FLOOR RE-FINISHING (FOt 8 FO2}):

22.  GYM FLOOR RE-FINISHING AND LINE MARKING MATERIALS SHALL BE AS MANUFACTURED BY SIKA CORPORATION SPORT FLOOR 350 FINISH OR EQUAL APPROVED BY
THE ARCHITECT.

23, SUBMIT MANUFACTURER'S PRODUCT DATA SHEETS, MATERIAL SAFETY DATA SHEETS, AND RECOMMENDED INSTALLATION INSTRUCTIONS FOR ARCHITECTS REVIEW
AND APPROVAL PRIOR TO PROCURING MATERIALS

24. PREPARE SURFACE IN ACCORDANCE TO FINISH MANUFACTURER'S DIRECTIONS AND APPLY FLOQR FINISH IN ACCORDANCE TO FINISH MANUFACTURER'S DIRECTION

25, PROTECT ALL VERTICAL SURFACES AND SEAL OFF ALL VENTILATION SYSTEM TO PREVENT AIRBORNE CONTAMINATES

26, FOLLOW MANUFACTURER'S RECOMMENDATIONS ON URETHANE CCAT SEALER AND CURING.

27, PAINT NEW GAME LINES AS INDICATED ON THE DRAWINGS.

28, ON COMPLETION, CLEAN UP ALL AREAS AND SURFAQCES OF DUST, DIRT AND RUBBISH

WALL SAFETY PAD:

29,  PROVIDE WALL SAFETY PAD AT ALL EXISTING BUMPQUTS COLUMN PRCJECTIONS,

30. PROVIDE 15' WIDE SAFETY PAD AT THE CENTER OF ALL BASKETBALL HOOP AT ALL WALLS

31, PROVIDE SAFETY PAD AT BACK OF RETRACTABLE STAGE WHILE STANDING UP. PAD MUST BE REMOVABLE ONLY AT THE STAGE

GYMNASIUM FLOOR BASE:
32,  PROVIDE 4" VINYL BASE AT WALLS IN THE GYMNASIUM

PODS:
33, SEE DRAWINGS A04-01 FOR FLOOR FINISH AND PATTERNS.
34, PROVIDE NEW 4™ HIGH VINYL BASE,
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NOTE:

01 ALL — +4.57 (INDICATIVE) PROJECTED TILES SHALL HAVE
STRIP LIGHTING ABOVE THE TILE SEE DWG 3/AD1-03, AD2-02 TO A02-05
02 SEE STRUCTURAL DRAWINGS FOR SPACE DIVIDER CURTAIN FRAMING
FOR SUPPORTS. ADD STRUCTURAL FRAMING FOR HOOPS.
3 SEE ELECTRICAL DRAWINGS FOR ELECTRICAL WORK
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SCOPE OF WORK:

1. THE SCOPE OF WORK OF THIS PROJECT IS LIMITED TO IMPROVING THE
EXISTING COURTYARDS OF THE EXISTING BUILDING MARKED AS
COURTYARD #1 AND COURTYARD #2.

2. EXISTING BUILDING IS UNTOUCHED IN COURTYARD IMPROVEMENTS,

3. THE SCOPE OF WORK IN THE CORTYARD INCLUDES CREATING A 100" WIDE
AND 100" HIGH OPENING IN AN EXISTING 259" LONG AND 268'-0" HIGH NON
LOAD BEARING MASONRY DIVIDING WALL BETWEEN COURTYARD #1 AND
COURTYARD #2. TEMPORARY SUPPORTS FOR NEW LINTELS WILL BE
INSTALLED AND INDICATED ON THE STRUCTURAL DRAWINGS. A RCLL UP
GRILLE 1S PROVIDED AT THE OPENING TO ENABLE SECURING COURTYARD
#1IN CASE IT IS REQUIRED,

4, AT THE END OF THE COURTYARD #2 EXISTING FENCE WALL AND DOOR ARE
REPLACED BY A 259" LONG AND 150" HIGH MASONRY WALL WITH AN
ALARMED EXIT DOOR AND SECURITY GRILLE,

5. ARCHITECTURAL, STRUCTURAL, CIVIL, LANDSCAPING AND ELECTRICAL
IMPROVEMENTS ARE INDICATED ON EACH DISCIPLINE DRAWINGS.

CODE ANALYSIS:

BUILDING DATA:
THE SCOPE OF WORK IS LIMITED TO COURTYARDS ONLY AND NO WORK IS
CARRIED INSIDE THE BUILDING,

THE FOLLOWING CURRENT CODES GOVERN THE DESIGN CRITERIA:

2012 INTERNATIONAL BUILDING CODE.
2012 INTERNATIONAL PLUMBING CODE
2012 INTERNATIONAL ENERGY CODE
2012 INTERNATIONAL FIRE CODE

20611 NATIONAL ELECTRIC CODE

2011 NFPA 101 LIFE SAFETY CODE

JURISDICTION: DISTRICT OF COLUMBIA

BUILDING LOCATION: 1000 MOUNT OLIVET ROAD, NE
WASHINGTON DC 20002
BUILDING DESCRIPTION: THE EXISTING BUILDING IS A THREE STORIES
MASONRY BUILDING AROUND THE OURTYARDS
AND IS USED AS YOUTH REHABILITATION
SERVICES (DYRS). NO WORK IS 8EING DONE
INSIDE THE BUILDING.

THE USE OF THE COURTYARDS IS FOR FULLY
SUPERVISED AND CONTROLLED EXTERIOR
ACTIMITIES FOR RELAXATION, SMALL

GROUP MEETINGS, DISCUSSIONS AND PLAY

ACTVITIES.
USE GROUP: GROUP B (ACCESSARY TO THE MAIN BUILDING)
COURTYARD AREA: 10,937 SO, FT.
BUILDING AREA: NOT APPLICABLE

TYPE OF CONSTRUCTION:
TYPE OF SPRINKLER:

NOT APPLICABLE
NOT APPLICABLE
ALLOWABLE STORIES AND HEIGH: NOT APPLICABLE

QCCUPANT LOADING: LESS THAN 50 (SIGNAGE LIMITING THE

OCCUPANT LOAD TO 49 IS INS
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GENERAL NOTES

THE FOLLOWING NOTES ARE APPLICABLE FOR THIS PROJECT. PROJECT COMPRISES OF IMPROVEMENTS AT THE
INTERIOR COURTYARD #1. PROJECT CONSISTS OF CIVIL, LANDSCAPING, STRUCTURAL, ARCHITECTURAL, MECHANICAL,
ELECTRICAL, AND PLUMBING WORK ONLY.

1.

©

s

SITE VERIFY ALL EXISTING DIMENSIONS AND CONDITIONS INDICATED ON EXISTING CONDITIONS DRAWINGS, PRIOR TO
FABRICATION AND/OR INSTALLATION OF THE NEW WORK UNDER THIS CONTRACT,

ABBREVIATIONS THROUGHOUT THE CONTRACT DOCUMENTS ARE TO BE READ SIMILARLY WITH OR WITHGUT PERIODS
‘OR APOSTROPHES WITHIN THE ABBREVIATION.

ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH LOCAL AND NATIONAL CODES AND STANDARDS ANY
TTEMS REVISED IN THE CONTRACT DUCUMENTS THAT CONFLICT WITH CODES ARE TO BE NOTED PRIOR TO BIDS.

ITEMS AND CONDITIONS NOTED OR DETAILED ARE APPLICABLE AND BINDING TO SIMILAR CONDITIONS ON ALL
DRAWINGS. FOR CONDITIONS NOT NOTED OR DETAILED, CONTRACTOR SHALL PROVIDE MATERIAL AND LABOR OF
EQUAL QUALITY AND PERFORMANCE TO OTHER SIMILAR CONDITIONS ON THE JOB,

REFER TO CIVIL, PLUMBING AND ELECTRICAL D FOR NOTES TO THEIR
PARTICULAR TRADES AND FIELD CHECK AGAINST ANY CONFLICTS BETWEEN DRAWINGS. GENERAL CONTRACTO!

SHALL COORDINATE, WORK OF ALL TRADES & REPORT TQ THE ARCHITECT ANY CONFLICTS BETWEEN EXIS’TING
CONDITIONS AND NEW WORK, PRIOR TO THE FABRICATION AND INSTALLATION OF NEW WORK

ANY AREAS OR SPACES NOT CLEARLY DEFINED OR INDICATED BY NOTES SHALL BE REVIEWED WITH THE ARCHITECT
PRIOR TO PROCEEDING WITH ASSUMPTIONS. BIDS ARE TO ACCOMMOQDATE MOST STRINGENT
SCENARIO/OPTION/ASSUMPTION,

ELECTRICAL SWITCHES, OUTLETS OR OTHER WALL MOUNTED ACCESSORIES SHALL BE INSTALLED IN LOCATIONS
WHICH ARE SHOWN ON DRAWINGS CONTRACTOR TO COORDINATE LOCATIONS PRIOR TO FABRICATION AND
INSTALLATION OF ANY RELATED ITEMS IN CASE OFAMBIGUITY CONSULT WITH THE ARCHITECT.

ELECTRICAL SWITCHES, EXPOSED ELECT. ITEMS OR OTHER ELECTRONIC CONTROLS IN THE NEW WORK SHALL BE
MOUNTED AT THE SAME HEIGHT FROM FLOOR AS EXISTING IN A UNIFORM ORDERLY FASHION. ALL SUCH ITEMS ARE
SHOWN ON DWGS EXISTING LOCATION OF ALL ITEMS ARE TO BE CONFIRMED WITH ARCHITECT ON SITE PRIOR TO
INSTALLATION,

ALL COLORS AND FINISH MATERIALS TO BE APPROVED BY THE OWNER AND THE ARCHITECT, BIDS ARE TO
ACCOMMODATE SELECTION FROM MFG'RS FULL RANGE OF COLORS, FINISHES AND FABRICATION.

DIMENSIONS FOR ALL WALLS SHOWN ON PLANS ARE NOMINAL. THE CONTRACTOR SHALL USE ACTUAL
DIMENSIONS SHOWN ON WALL TYPES SHEET FOR CONSTRUCTION. DO NOT SCALE DRAWINGS.

DIMENSIONS AT MASONRY WALLS ARE TO FACE OF WALL, UON

CONTRACTOR SHALL APPLY FOR, PAY FOR, AND OBTAIN ALL NECESSARY PERMITS OTHER THAN THE BUILDING
PERMIT,

CONTRACTOR SHALL DISCONNECT AND CAP ALL UTILITIES THAT WILL BE AFFECTED BY WORK UNDER THIS CONTRACT
PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. RECONNECT AS REQUIRED FOR FULLY FUNCTIONING SYSTEMS.

CONTRACTOR SHALL PROTECT EXISTING BUILDING AND ELEMENTS FROM DAMAGE DURING DEMOLITION AND
INSTRUCTION UNDER THIS CONTRACT., IN CASE OF ANY DAMAGE, CONTRACTOR SHALL CORRECT THE DAMAGE TO
THE SATISFACTION OF THE ARCHITECT AND THE OWNER AT NO COST TO THE OWNER.

UNLESS NOTED AS EXISTING OR RELOCATED, ALL CONSTRUCTION IS TO BE ASSUMED NEW AND FURNISHED AND
INSTALLED BY THE CONTRACTOR

ALL WORK SHALL SE IN COMPLIANCE WITH ALL APPLICABLE CODES AND GOVERNMENT REGULATIONS INCLUDING
BUT NOT LIMITED TO: IBC 2012, WHERE SPECIFIED OR INDICATED REQUIREMENTS OF MORE CURRENT VERSIONS OF
CODES, REGULATIONS, ETC. CONFLICT WITH THAT OF THE DC GOVERNMENT, THE MOST STRINGENT OF THE TWO
SHALL GOVERN.

CONTRACTOR TO BECOME FULLY FAMILIAR WITH CONTRACT DOCUMENTS PRIOR TO BIDDING. ANY ABBREVIATIONS,
TYPO'S, LANGUAGE MIS-USES, UNFAMILIAR TEXT, NOTES, WORDINESS, DETAILS, ETC NOT UNDERSTOOD SHOULD BE
BROUGHT TO THE CONTRACTING OFFICER'S ATTENTION FRICR TO BIDDING.

DRAWINGS ARE TQ PROVIDED FOR DESIGN INTENT, CONTRACTORS BID SHALL INCLUDE VERIFYING
EXISTINGCONDITIONS AND MAKING NECESSARY ADJUSTMENTS TO THE SATISFACTION OF THE OWNER/ARCHITECT

'COORDINATE SITE ACCESS, STAGING, STORING, MATERIALS, WORK HOURS, WITH THE DGS PROJECT MANAGER
PRIOR TO BIDDING.
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EXISTING

FIRST FLOOR PLAN
BCALE TS AED | AEDY

LEGEND GENERAL SCOPE OF WORK

ml.ilnm COURTYARD 1 & 2 (AREA OF WORK]
1. WALLS: EXISTING WALL BETV WO COURT YARDS WILL
REMAIN AND BE STRUCTURALLY MODIFIED AND
ARCHITECTURALLY REPAIRED MOTORIZED METAL
ROLL UP GRILL WilLL BE PROVIDED IN THE
OPENING,

2. OUTDOOR Tv: LARGE OUTDOOR TV WILL BE INSTALLED ON COURT

YARD 2 SIDE OF THE WALL BETWEEN COURTYARD 1
§ X AND COURTYARD 2. SEE SHEET 2/A01-02

3. SITE FuRMISHINGS: PROVIDE NEW SITE FURNISHINGS INCLUDING
SEATING, TABLES, PILLARS, ETC.
EXISTING ELEMENT IN CONFLICT WITH THE NEW
DESIGN IS TO BE REMOVED.
COURTYARD 1 IS TO BE UPGRADED WITH NEW
LIGHTING AND PAVEMENT.

STRUCTURAL ELEMENTS

1. WALLS: NEW OPENING 70 BE CRI HE
EXISTING WALL BETWEEN THE COURTYARD 1&
COURTYARD 2 AND A NEW WALL TO BE
CONSTRUCTED AT THE END OF COURTYARD 2

NOTE

1. SEE DETAILED SCOPE OF WORK ON THE DRAWINGS.,
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DEMOLITION KEY NOTES:

ITEMS TO BE DEMOLISHED

@WALLS NEW OPENING TO BE CREATED IN THE
EXISTING WALL IN THE COURTYARD #1
SALVAGE BRICK FOR RE-USE SEE STRUCTURAL
DRAWINGS FOR TEMP SUPPORTS,

62 concreTe CCONCRETE WALKWAY TO BE DEMOLISHED
WALKWAY

GDHMETALFENCE  METAL FENCE & DOOR TO BE DEMOLISHED
& DOOR

GENERAL DEMOLITION NOTES:

GENERAL:

1, BEFORE STARTING DEMOLITION, WALK THE SPACE WITH THE ARCHITECT TO EXPLAIN
THE PROCESS AND PROCEDURE OF DEMOLISHING THE ITEMS DESIGNATED TO BE
DEMOLISHED AND REMOVED.

2.  PROTECT WALLS AROUND THE DEMOLITION AREAS WITH SUITABLE
MATERIALS TO PREVENT FROM DAMAGE DURING DEMOLITION.

3. IN CASE OF DAMAGE TO FINISHES AND SURFACES OF THE ITEMS TO REMAIN, CONTRACTOR
SHALL REPAIR AND FIX DAMAGED [TEMS WITH NEW TO MATCH THE EXISTING AT NO
ADDITIONAL COST TO THE OWNER AND ACCEPTABLE TO THE ARCHITECT,

4. SEAL PROJECT WORK AREA FROM OTHER AREAS OF THE BUILDING TO PREVENT DUST
TRAVELLING QUTSIDE OF THE WORK AREA.

NOTES:

1 SEE CIVIL ENGINEERING DRAWINGS FOR CIVIL WORKS DEMOLITION.
2. SEE ELECTRICAL DRAWINGS FOR ELECTRICAL DEMOLITION.

3 ‘COORDINATE WITH DGS PROJECT MANAGER FOR TIMING OF WORK
AND ENTRY /EXIT REQUIREMENTS TO THE WORK AREA,

FIRST FLOOR
DEMOLITION PLAN N
SCALE \WraT aﬁm‘law
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MANUFACTURERS' SPECIFICATIONS:

THE FOLLOWING MANUFACTURERS, MODEL NUMBERS AND SPECIFICATIONS ARE PROVIDED FOR QUALITY CONTROL AND
WORKMANSHIP ON THE PROJECT. MATERIALS MEETING THE SAME OR BETTER IN QUALTY MAY BE USED ON THE PROJECT
IF APPROVED BY THE ARCHITECT. ALL SUBSTITUTIONS MUST RECEIVE ARCHITET'S WRITTEN APPROVAL PRIOR TO
PROCUREMENT OF THE MATERIALS.

COURTYARD ROLL-UP GRILLE (C01):

1. MOTORIZED ROLL UP GRILLE SHALL BE MODEL 670 MANUFACTURED BY “OVERHEAD DOOR INDUSTRY™ OR, EQUAL
ON APPROVAL BY THE ARCHITECT,

2. FINISH ON ALL MATERIALS SHALL BE ALUMINUM MILL FINISH POWDER COATED TO MATCH EXISTING WALL COLOR,
3. PATTERN SMall BE STRAIGHT LATTICE.

4.  BOTTAM BAR, GUIDE HOOD AND FACIA SHALL BE EXTRUDED ALUMINUM,

S.  MOUNTING SHALL BE ON THE COURTYARD-2 FACE OF THE WALL.

6. OPERATION SHALL BE ELECTRIC BY WALL MOUNTED RMX OPERATOR,

7. SUBMIT MANUFACTURER'S PRODUCT DATA SHEETS, SHOP DRAWINGS AND RECOMMENDED INSTALLATION
INSTRUCTIONS FOR ARCHITECT'S REVIEW AND APPROVAL PRIOR TO PROCURING MATERIALS.

8 ‘ON COMPLETION, CLEAN UP ALL AREAS AND SURFACES OF DUST, DIRT AND RUBBISH,
CURTYARD VERTICAL LED LIGHT ENCLQSURE (C02):

9 ENCLOSURE FRAMING TUBES SHALL BE HOT ROLLED GALVANIZED MILD STEEL SQUARE TUBES AS500 IN SIZE
22147

10, = LIGHT ENCLOSURE SHALL BE PERFORATED STAINLESS STEEL SHEET 1/8” THICK WITH 1/2° ROUND ON 11/16™
STAGGERED HOLES SHAPED AS INDICATED ON THE DRAWINGS. ALL ENCLOSURE EDGES SHALL BE CAPPED BY A
2" WIDE “U” SHAPED 1/16" THICK STAINLESS STEEL TRIM WELEDED ON EITHER SIDE OF THE ENCLOSURE

11. ENCLOSURE CAP SHALL BE MADE OF STAINLESS STEEL 1/8° THICK METAL IN THE SHAPE INDICATED ON THE
DRAWINGS,

12, FINISH ON ALL TUBES, PERFORATED ENCLOSURE, CAP, BASE PLATE, HARDWARE AND ATTACHMENTS SHALL BE
POWDER COATED TO MATCH EXISTING WALL COLOR,

13, SUBMIT MANUFACTURER'S PRODUCT DATA SHEETS AND RECOMMENDED INSTALLATION INSTRUCTIONS FOR
ARCHITECT'S REVIEW AND APPROVAL PRIOR TO PROCURING MATERIALS.

OUTDOOR TV

14. OUTDOOR TV SHALL BE 80"NxG DS-700 OUTDOOR TV AS MANUFACTURED BY SKYVIEW COMPANY.

COURTYARD-2 FIXED SECURITY GRILLE IN EXTERIOR WALL:

15 THE SECURITY GRILLE SHALL BE ARCHITECTURAL SECURITY GRILLE DESIGN TYPE METRO AS MANUFACTURED
BY AMETCO MANUFACTURING CORPORATION. THE BAR SIZE SHALL BE 1"11/8“ AND THE MESH SIZE SHALL BE
2-7/16" x 5-3/16" POWDER COATED TO EXISTING MASONRY WALL COLOR,

COURTYARD-2 BLAST RESISTANT STEEL DOOR & FRAME IN EXTERIOR WALL:

16. FAAME SHALL BE 3 PS| BLAST RESISTANT (TESTED TO ASTM E330) PRESSED
GALVANISED STEEL FRAME FOR EXTERIOR USE AND SIZES INDICATED ON THE
DRAWINGS OR, TO MATCH THE EXISTING DOOR FRAME (D-0). FRAME SHALL BE
FACTORY PAINTED WITH RUST RESISTING COATINGS,

17. FRAMES SHALL BE ANCHORD INTO MASONRY BY FOUR GALVANISED STEEL
MASONRY ANCHORS ON EITHERSIDE,

18. DOOR SHALL BE 3 PSI BLAST RESISTANT (TESTED TO ASTM E330)
GALVANIZED STEEL CORE FOR EXTERIOR USE REINFORCED
FOR BLAST RESISTANT AND DOOR HARDWARE. DOOR SHALL BE
FACTORY PAINTED WITH RUST RESISTANT COATINGS.

19. DOOR LOCKING DEVICE SHALL MATCH THE EXISTING (D-0) DOOR
LOCKING DEVICE AND HOOKED UP TO THE EXISTING SECURITY
SYSTEM OF THE DETENTION CENTER.

2

8

HINGES SHALL BE 4 1/2° x 4 1/2" GALVANIZED STEEL EXTERIOR
SUPER HEAYY WEIGHT HINOES:

2

PROVIDE FLOOR PLATE AS NECESSARY BY THE DOOR
LOCKING SYSTEM.

2

N

CAULK ALL JOINTS BETWEEN MASONRY AND THE FRAME WITH CAULKING
COMPOUND MATCHING TO THE FRAME COLOR,

23. FIELD PAINT DOOR AND FRAME TO MATCH SECURITY GRILLE COLOR
IN THE NEW WALL,

2

R

SUBMITTAL: PRODUCT DATA, SHOP DRAWINGS, TEST DATA.
25

]

CONDUCT A PRE-INSTALLATION MEETING AND PROVIDE TESTING AND
BALANCING OF THE OPERATION ON COMPLETION.

LEGEND
M VERTICAL LIGHTING ENCLOSURE {002

(@)_FLOOR MOUNTED LED LIGHTING

VERT] HTING WITH
DOWNSPOUT ENCLOSURE

MOUNTED

* *
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ER0SION & SEDMENT CONTROL NOTES

CONTRACTOR SHALL NOT DISTURB ANY AREA OUTSIDE OF
LMITS OF DISTURBANCE (L0D)

CONTRAGTOR SHALL CALL THE INSPECTION Al
R BAARicH WATLRSIED FROTECTION DISON,
RTUENT OF 1 EN T, AT

-~ 2241 NG, 7:
HBURS PROR o "START OF Ao CAND-DISTURGG

ALt CONSTRUCTION SHALL BE NSPECTED DALY Y THE
CONTRACTOR, AND ANY DAMAGED SILTATION OR ERDSI
EONTROL BECES OF MEASIRES WL BE REFARED. AT THE
CLOSE OF THE DAY. ALL SILT FENCE (SF) SHALL BE
UAINTASED  WORKING CONDITION

IF_REQUIRED. PROVIDE NEW CHAIN LB FENCE AROLND THE
STAGING AREA FOR THE DURATION OF THIS WORK,

ot L £
et By
/’ g
+
-
4 o~ ’x

o O QoML SERACLE|
ptome s cioos

—

LAAEE BAATY 4 ALSOCANTY

T cnno 20

Tl ITRLETUAL ENCREN

STABILIZED CONSTRUCTION ENTRANCE SHALL BE PERIDICALLY
SUPPLEMENTED WTH ADDITIONAL STONE, AS NEEDED.

CONTROLS CAN BE REMOVED AFTER THEIR CONTRIUT!
RS HAVE BEEN CEMUARENTLY STABLZED AN ARPROVAL
OF INSPECTOR 15 OBTAINED

ALL CONSTRUCTION AND RESTORATION OF PAVEMENT
SURFACES WTHIN PUBLIC RICHT OF WAY SHALL BE N
'ACCORDANCE WITH DDOT STANDARDS AND SPECFICATIONS

ITIONAL SEDIMENT CONTROL MEASURES MAY BE REQUIRED
BY THE DDOE FIELD INSPECTOR

OBTAIN DOOT OCCUPANCY PERUIT PAICR TO INSTALLNG
EROSION & SEDMENT CONTROL MEASURES SHOWN IN PUBLIC

VICINITY MAP
SCALE: 17=2000"

ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE
PUACED PRIOR 10, OR AS THE FIRST STEP I, GRADRG

PROVIDE WATER SOURCE AND HOSE TO CLEAN ALL EQUIPENT
LEAVING SITE,

PEOCETT T CoRTICRN ERTAVATON 440 BN UTUTCL

NO DISTURBED AREA WL BF DENUDED FOR MORE THAN 7
CALENDAR DAYS. INSTALL NECESSARY TEMPORARTY Of
CERMANENT VICETATNE STABLIZATION VEASURES TO ACHEVE
ADEQUATE EROSION AND SEDIMENT CON

ALL CONSTRUCTION SHALL BE INSPECTED DAILY BY THE
CONTRACTOR, AND ANY DAAGED EROSON CONTROL DEVIEES
OR MEASURES WiLL BE REPARRED AT THE CLOS OF THE DAY.

CONSTRUCT REMAINING SITE APPURTENANCES. AL SILT
FENCE SHALL BE MAINTARED N WORKING CONDITION

P

SITE TABULATION
LIMITS OF DISTURBANCE = 10,937 SF
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FOLLOWING INITIAL LAND DISTURBANCE OR RE-DISTURBANCE, PERMANENT OR INTERIM
STABIUZA'HDN MUST EE COMPLETED WITHIN SEVEN (7) CALENDAR DAYS FOR THE SURE‘ACES OF ALL

PERWETER C( S, PIRMETIR SLOPES, SOPE
m [Jg HORWN. o ONE I\} VEWL (5 1} RO W 4 Nﬁ FOR AL ﬂTHER
DRADID AREAS DN 7) T &

AREAS SHOWN ON THE PLAN THAT ARE USED FOR MATERIAL sTcRAGE DTH R Tt

FOR THOSE AREAS ON THE PLAN WHERE ACTUAL CONSTRUCTION ACTIVITIES ARE BEING PERFORMEI

MAINTENANE SHALL BE PERFORMED AS NECESSARY SO THAT STABILIZED AREAS CDNT\NUOUSLY
THE APPROPRIATE REQUIREMENTS OF THE DISTRICT OF COLUMBIA STANDARDS AND

SPEC\F\CATIONS FOR SOIL EROSION AND SEDIMENT CONTROL (ESC). [21 DCMR § 542.9 {0)]

HAN STC’CKP\ LING OR

ESC MEASURES SHALL BE IN PLACE BEFORE AND DURING LAND DISTURBANCE. [21 DCMR § 543.6]

CONTACT DOCE INSPECTION (202) 535-2977 TC SCHEDULE A PRECONSTRUCTION MEETING AT LEAST
ngf.[ [&) !!J!\NESS DAYS BEFORE THE COMMENCEMENT OF A LAND-DISTURBING ACTIVITY. [21 DCMR
5007

A COPY OF THE APPROVED PLAN SET WILL BE MAINTAINED AT THE CONSTRUCTION SITE FROM THE
DATE THAT CONSTRUCTION ACTIVITIES BEGIN TO THE DATE OF FINAL STABILIZATION AND WiLL BE
AVAILABLE FOR DOEE INSPECTORS. {21 DCMR § 542.15]

ESC_MEASURES SHALL BE lN PLACE TO STABILIZE AN EXPOSED AREA AS SOON AS PRACTICABLE
AFTER CONSTRUCTION ACT TEMPORARILY OR PERMANENTLY CEASED BUT NO LATER THAN

N (14) DAYS FOLLDW\NG czssmon EXCEPT THAT TEMFORARY
STABILIZA'HON SHALL BE IN PLACE AT THE END OF EACH DAY OF UNDERGROUND UTILITY WORK THAT
IS NCT CONTAINED WITHIN A LARGER DEVELOPMENT SITE. [21 DCMR § 543.7]

STOCKPILED MATERIAL BEING ACTIVELY USED DURING A PHASE OF CONSTRUCTION SHALL BE
PROTECTED AGAINST EROSION BY ESTABLISHING AND MAINTAINING PERIMETER CONTROLS AROUND
THE STOCKPILE. [21 DCMR § 543.16 (A)]

STOCKPILED MATERIAL NOT EEING ACT\VELY USED OR ADDED TC SHALL BE STABILIZED WiTH MULCH,
TEMPORARY VEGETATION, HYDRO=SEED OR FLASTIC WITHN FIFTEEN (15) CALENDAR DAYS AFTER ITS
LAST USE OR ADDITION. [21 DCMR Q 543.16 (8)]

PROTECT BEST MANAGEMENT PRACTICES FROM SEDIMENTATION AND OTHER DAMAGE DURING
CONSTRUCTION FOR PROPER POST CONSTRUCTION OPERATION. [21 DCMR § 543.5]

REQUEST A DOEE INSPECTOR?S APPROVAL AFTER THE INSTALLATION OF PERIMETER EROSION AND
SEDIMENT CONTROLS, BUT BEFORE PROCEEDING WITH ANY OTHER EARTH DISTURBANCE OR
GRADING. [21 DCMR § 54212 (A)]

REQUEST A DOEE INSPECTOR?S AFPROVAL AFTER FINAL STABILIZATION OF THE SITE AND BEFORE THE
REMOVAL CF EROSION AND SEDIMENT CONTROLS. [21 DCMR § 542,12 (8)}

FINAL STABIUZATION MEANS THAT ALL LAND-| DISTURBING ACT\VITIES AT THE SITE HAVE BEEN
O AND [ITHER OF TH ﬁ. ﬂ. m m

EVENLY O g} TATVE COVER WaTs
A DENSITY u‘-mn ITW 0' W !IHM: II \I:&Uiﬂ\( oom TR THL

ARCA
STRUCTURES, OR (2) EQU\VALENT FERMANENT STAB|UZA'I10N MEASURES HA! VE BEEN EMFLOYED
(SUCH AS THE USE OF RIPRAP, GABIONS, OR GEOTEXTILES). [21 DCMR § 542,12 (B.1, B.2)]

FOLLOW THE REQUIREMENTS OF THE UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
APPROVED STORMWATER POLLUTION PREVENTION PLAN (SWPPP} AND MAINTAIN A LEGIBLE COPY OF
THIS SWPPP ON SITE. {21 DCMR § 543.10 (B)]

POST A SIGN THAT NDTIFIES THE PUBLIC TO CONTACT DDCE IN THE EVENT OF EROSION OR DTHER
POLLUTION, THE SIGN E PLACED AT EACH ENTRANCE TO THE SITE OR AS DIRECTED
DOEE INSPECTOR EACH S\GN WILL BE NO LESS THAN |s x 24 INCHES IN_SIZE AND
THAT Wi WMTHSTAND WEATHER FOR T

DURATION OF THE PROJECT. LETTERING WL 3 AT
1 INCH M HDGHT AND EASLY HEADASRE ..wc rnm A DISTANEE o v\mw s (2 FT)
THE DON WIS . fouomi FORM: "1
. OF STORMWATER PCLLUTICN AND E CONSTRUCTION SITC DN!S&
€5 TELLPHONE MR m—ns—an) S taAL oy EB SSHEDULINGBOT. COV).
SR THE S OB AP "CONATRUCTION -ERGSION il {21 DEwR 8 S43.23]

BY
MADE OF MATERIALS

A RESPONSIBLE PERSON MUST BE PRESENT OR AVAILABLE WHILE THE SITE IS \N A LAND-DISTURBING

PHASE. THE RESPONSIBLE PERSON IS CHARGED WITH BEING AVAILABLE TO (A) INSPECT THE SITE AND

ITS ESC MEASURES AT LEAST ONCE BIWEEKLY AND AFTER A RAINFALL EVENT TO IDENTIFY AND

REMEDY EACH POTENTIAL OR ACTUAL ERDSION PROBLEM, (B) RESPOND TO EACH POTENTIAL OR

ACTUAL EROSION PROBLEM IDENTIFIED BY CONSTRUCTION PERSONNEL, AND (C) SPEAK ON SITE WITH

DOEE TO REMEDY EACH POTENTIAL OR AcTuAL ERDSION PRCBLEM. A RESPONSIBLE PERSON SHALL
DISTCT OF COLUMEIA AS A CNv CR CID EMGMELR,

LAND
o lW'NT o2 THRQUGH A TRAMNNG ﬂnm THAT
APPROVES, INCL A Cf ON ERCSI0N COM 0N
PROFESSIONAL ASSOCIATION, DURING CONSTRUCTION, THE RESPONSIBLE PERSON SHALL KEEP ON
S|

Uj
ITE PROOF OF PROFESSIONAL LICENSING OR OF SUCCESSFUL COMPLETION OF A DOEE—APPROVED
TRAINING PROGRAM. [21 DCMR § $47]

MISS UTILITY

48 HOURS BEFORE YOU DIG

CALL "MISS UTILITY" AT 202-265-T177 OR 811
OR LOG ON TO hitp:tiwww,mlssutity.nat

VEGETATIVE STABILZATION
SERAVANINT AND TTUPOUARY SITDMG, STODNG AND MLLCHNS

\_SITE_PREPARATION

PERMANENT OR TEMPORARY STABILIZATION SHALL BE COMPLETED WITHIN (A) SEVEN CALENDAR DAYS AS
70 THE SURFACE OF ALL SEDIMENT CONTROL PRACTICES SUCH AS DIVERSIONS, GRADE STABILIZMIUN
STRUCTURES, BERIS, DIKES, GRASSED WATERWAYS, SEDIMENT BASINS, PERIMETER SLOPES, ANI

SLOPES GREATER THAN 3 HORIZONTAL TO 1 VERTICAL (3:1) AND (B) FOURTEEN DAYS AS TO AI.L DVHER
DISTUREED OR GRADED AREAS ON THE PROJECT SITE

L_SImern A SETTNC

TME TOP LAYER OF SOIL SHALL BE LOOSENED, LIMED AND FERTILIZED BY RAKING, DISCING OR

ARROWING OR OTHER ACCEPTABLE MEANS BEFORE SEEDING, FLAT AREAS AND SLOPES UP T0 3 70 1
CRADE ‘AL BE LODSE AND FRIABLE TO A DEPTH OF AT LEAST 3 INCHES SLOPES STEEPER THAN 3 TO
1 SHALL HAVE THE TOP 1-3 INCHES OF SOIL LODSE AND FRIABLE BEFORE SEEDING FLAT AREAS AND
SLOPES UP T0 3 10 1 GRADE SHALL BE LOOSE AND FRIABLE TO A DEPTH OF AT LEAST 3 INCHES
SLOPES STEEPER THAN 3 7O 1 SHALL HAVE THE TOP 1-3 INCHES OF SOIL LOOSE AND FRIABLE BEFORE
SEEDING.

APPLY SEED UNIFORMLY WITH A CYCLONE SEEDER, DRIL CULTIPACKER,SEEDER OR HYDROSEEDER ON A
FIRM MOIST SEEDBED.

1tL_SOILAMENDMENTS
LIME AND FERTILIZE ACCORDING TO SOIL TESTS, IN LIEU OF SOIL TEST APPLY THE FOLLOWING:
DoLOMITIC 2 TONS PER ACRE OR 92 LBS/1,000

LIMESTONE (PERUANENT AND SODDING SOFT.)

FERTILIZER 1 TON PER ACRE OR 46 LB/1,000 (TEWPORARY) 10-10=10 OR EDUIVALENT AT

1,000 LBS PER ACRE OR 23 LBS PER 1,000 5Q. FT. (PERMANENT AND SODDING)
Lo Slleelnl LiniRn ERellill STl

SEED: “KENTUCKY 31" TALL FESCUE 60 LBS/ACRE OR 1.38 LBS/1.000 50, FT AND
ITALIAN (ANNUAL) RYEGRASS 40 LBS/ACRE OR .91 LBS/1,000 SQ, FT

DATES: 1/2-10/31 5/1 - B/14 WITH IRRIGATION,

W CCROSEASY TIff  BTE ZoTwMul STAROM

SEED: ITALIAN OR PERENNIAL RYEGRASS 40 LBS/ACRE OR 92 LBS/1,000 SQ, FT

DATES: 2/1 - 4/30 AND B/15 — 11/30

SEED: MILLET 40 LBS/ACRE OR 0.92 LBS/1,000 SQ. FT

DATES: 5/ - 8/14

¥ PERMANENT SEEDING

A. RESIDENTIAL AND HIGH MAINTENANCE AREAS

1 KENTUCKY BLUEGRASS, "PLUSH", "BIRKA", "PARADE", "VANTAGE", “COLUMBIA", "MERION",
“ADELPHI®, "SOUTH DAKOTA", "KENBLUE", ANY THREE VARIETES AT 30 LBS, TO MAKE 90
LBS/ACRE OR 2 LBS/1,000 SQFT. AND RED FESCUE - "PENNLAWN® OR JAMESTOWN 10
185/1000 SGFT.

DATES: 2/1 — 4/30 AND 8/15 = 10/M
2 “KENTUCKY 31° TALL FESCUE
220-260 LBS/ACRE CR 5-6 LB5/1,000 SQ. FT.

DATES: 2/1 —~ 10/31  5/1 - /14 RRIGATION RECUIRED.

B LOW MANTENANCE AND MINING AREAS

"KENTUCKY 317 TALL FESCUE 40 LBS/ACRE OR 0.92 \85,1,000 3. F'T .un SWIERSTATL”
SERICEA LESPEDEZA (INOCULATED)20 LBS/ACRE OR: .4 LU/1.000 53

DATES: 2/1 - 4/30 AND B/15 — 10/3
C. GENERAL AND LARGE ACREAGE
"KENTUCKY 31" TALL FESCUE 60 LBS /ACRE OR 1.38 LBS/1,000 SQFT.
Wl MULCHING
ALL SEEDINGS REQUIRE MULCHING. USE MULCH ONLY DURING NON-SEEDING DATES UNTIL SEEDING CAN
BE DONE.

MULCH SHALL BE UNRDTTED, UNCHOPPED SMALL GRAIN STRAW APPLIED AT A RATE OF 1 10 2
TONS/ACRE OR 70-90 LBS/1.000 $G.FT. (2 BALES) MULCH MATERIALS SHALL BE RELATIVELY FREE OF
ALL KINDS OF WEED BEDS AND SHALL BE FREE OF PROMIBITED NOXIOUS WEEDS, SPREA

UNIFORULY MECHANIGALLY DR Bt HAND, MULCH ANCHORING SHALL BE ACCOMPLISHED IMMEDIATELY
AFTER MULCH PLACEMENT TO MINIMIZE LOSS BY WIND OR WATER THIS MAY BE DONE BY Wl

NETTINGS, MULCH ANCHORING TOOL, PEG AND TWIN OR LIQUID MULCH BINDERS,

LIQUID MULCH BINDER SHALL BE RAPID CURING CUTBACK ASPHALT APPLIED AT A RATE OF 200
GAL/ACRE OR 5 GAL. PER 1,000 SQ FT. SLOPES 8 FEET OR MORE HIGH USE 348 GAL/ACRE OR B
GAL /1,000 5C. FT.

Yil,_SODDING

CLASS OF TURFGRASS SOD SHALL BE MARYLAND DR VIRGINIA STATE CERTIFIED
OR MARYLAND OR VIRGINIA STATE APPROVED SOD. SOD SHALL BE HARVESTED,
DELIVERED AND INSTALLED WITHIN A PERIOD OF 36 HOURS SOD IS TO BE LAID
WITH THE LONG EDGES PARALLEL TO THE CONTOUR WITH STAGGERED JOINTS
WITH ALL ENDS TIGHTLY ABUTTING AND NOT OVERLAPPING, SOD SHALL BE
ROLLED AND THOROUGHLY WATERED WITHIN EIGHT HOURS OF INSTALLATION
DALY WATERING TO MAINTAIN 4 INCH DEPTH OF MOISTURE FOR THE FIRST
WEEK IS REQUIRED IN THE ABSENCE OF RAINFALL SOD IS NOT TO BE APPLIED
ON FROZEN GROUND

X MAINTENANCE

A. IRRIGATION — WHEN SOIL MOISTURE BECOMES DEFICIENT, IRRIGATE TO
PREVENT LOSS OF STAND OF PROTECTIVE VEGETATION

B. REPAIRS — IF STAND IS INADEQUATE FOR EROSION CONTROL, OVERSEED AND
FERTILIZE USING HALF OF THE RATES ORIGINALLY APPLIED, IF STAND IS OVER
60% DAMAGED, REESTABLISH FOLLDOWING ORIGINAL RATES AND PROCEDURES

NOTE: USE OF THIS INFORMATION DOES NOT PRECLUDE MEETING ALL OF THE
REQUIREMENTS OF THE 1987 DISTRICT OF COLUMBIA DEPARTMENT OF CONSUMER
AND REGULATORY AFFAIRS STANDARDS AND SPECIFICATIONS FOR SOIL EROSION
AND SEDIMENT CONTROL VEGETATIVE PRACTICES.

SYAMDARD TROGION AMD SEDIVENT CONTEDS NOIES

SEDIMENT AND EROSION CONTROL MEASURES SHALL BE INSTALLED
BEFORE THE START OF ANY EXCAVATION AND/OR CONSTRUCTION AS
PER STANDARDS AND SPECIFICATIONS FOR SOIL EROSION AND
SEDIMENT CONTROL FOR THE DISTRICT OF COLUMEIA, IF AN
ON~SITE INSPECTION REVEALS FURTHER EROSION CONTROL
MEASURES ARE NECESSARY, THE SAME SHALL BE PROVIDED.

ALL DEBRIS IS TO BE REMOVED FROM SITE AND DISPOSED OF AT A
L OFF=ST0 LOCATION

ALLEYS, STREETS, AND SIDEWALKS SHALL BE SWEPT CLEAN AT ALL
TIMES DURING DEMOLITION, EXCAVATION AND CONSTRUCTION.

ALL CATCH BASINS AND DRAIN AREAS SHALL BE PROTECTED DURING
EXCAVATION AND CONSTRUCTION

IF ANY CATCH BASINS OR DRAINS BECOME CLOGGED AS A RESLLT
OF DEMOLITION, EXCAVATION OR CONSTRUCTION THE CONTRACTOR
SHALL BE RESPONSIELE FOR ITS CLEANING

WHEN SEDIMENT TRAP/SEDIMENT TANK HAS REACHED 67% CAPACITY,
CLEANING OUT OF SAME IS REQUIRED

ANY STOCKPILING, REGARDLESS OF LOCATION SHALL BE STABILIZED
AND COVERED WITH PLASTIC OR CANVAS, AFTER ITS ESTABLISHMENT
AND FOR DURATION OF THE PROJECT

AFTER RAZING OR DEMOLITION, THERE IS THE NEED FOR
CROUNDCOVER TO PREVENT EROSION AND SEDIMENT RUNOFF FROM
OCCURRING BCH AS APPLYING SEIID, S00. PAVE, DIBCKEAT,
MULCH, ETC

THE SITE'S APPROVAL LETTER, APPROVED EROSION AND SEDIMENT
CONTROL PLANS, DALY LOG BOOKS AND TEST REPORTS SHALL BE
AVAILABLE AT THE SITE FOR INSPECTION BY AUTHORIZED OFFICIALS
OF DCRA RESPONSIBLE FOR PROJECT,

TEMPORARY SEDIMENT CONTROL DEVICES MAY BE REMOVED, WITH
PERMISSION OF DCRA INSPECTOR, WITHIN THIRTY CALENDAR

DAYS FOLLOWING ESTABLISHMENT OF PERMANENT STABILIZATION IN
ALL CONTRIBUTORY DRAINAGE AREAS, STORMWATER MANAGEMENT
STRUCTURES USED TEMPORARILY FOR SEDIMENT CONTROL SHALL BE
CONVERTED TO THE PERMANENT CONFICURATION WITHIN THIS TIME
PERIOD AS WELL,

VEGETATIVE STABILIZATION SHALL BE PERFORMED IN ACCORDANCE
WITH THE DCRA STANDARDS AND SPECIFICATIONS FOR SOIL EROSION
AND SEDIMENT CONTROL, REFER TO APPROPRIATE SPECIFICATIONS
FOR TEMPORARY SEEDING, PERMANENT SEEDING, MULCHING, SODDING
AND GROUND COVERS

SEDIMENT REMOVED FROM TRAPS (AND BASINS) SHALL BE PLACED
AND STABILIZED IN APPROVED AREAS, BUT NOT WITHIN A
FLOODPLAIN, WETLAND OR TREE—SAVE AREA, WHEN PUMPING
SEDIMENT LADEN WATER, THE DISCHARGE MUST BE DIRECTED TO A
SEDIMENT TRAPPING DEVICE PRIOR TO RELEASE FROM THE SITE. A
SUMP PIT MAY BE USED IF SEDIMENT TRAPS THEMSELVES ARE BEING
PUMPED OUT.

WHERE DEEMED APPROPRIATE BY THE ENGINEER OR INSPECTOR,
SEDIMENT BASINS AND TRAPS MAY NEED TO BE SURRQUNDED WITH
AN APPROVED SAFETY FENCE THE FENCE MUST CONFORM TO
LOCAL ORDINANCES AND REGULATIONS, THE DEVELOPER OR OWNER
SHALL CHECK WITH LOCAL GUILDING OFFICIALS ON APPLICABLE
SAFETY REQUIREMENTS WHERE SAFETY FENCE IS DEEMED
APPROPRIATE AND LOCAL ORDINANCES DO NOT SPECIFY FENCING
SIZES AND TYPES, THE FOLLOWING SHALL BE USED AS A MINIMUM
STANDARD: THE SAFETY FENCE MUST BE MADE OF WELDED WIRE
AND AT LEAST 42 INCHES HIGH, HAVE POSTS SPACED NO FARTHER
APART THAN B FEET, HAVE MESH OPENINGS NO GREATER THAN 2
INCHES IN WIDTH AND 4 INCHES IN HEIGHT WITH A MINIMUM OF 14
GAUGE WIRE. SAFETY FENCE MUST BE MAINTAINED AND IN GOOD
CONDITION AT ALL TIMES,

SEDIMENT CONTROL FOR UTILITY CONSTRUCTION FOR AREAS OQUTSIDE
OF DESIGNED CONTROLS OR AS DIRECTED BY ENGINEER OR DCRA
INSPECTOR:

(a) CALL "MISS UTILITY" AT 202 255 7177, OR 811, 48 HOURS
PRIOR TO THE START OF W

(B) EXCAVATED TRENCH MATERIAL SHALL BE PLACED ON THE
HIGH SIDE OF THE TRENCH,

©) TRENCHES FOR UTILITY INSTALLATION SMALL BE BACKFILLED,
COMPACTED AND STABILIZED AT THE END OF EACH WORKING
DAY. NO MORE TRENCHES SHALL BE OPENED THAN CAN BE
COMPLETED THE SAME DAY, UNLESS;

()] TEMPORARY SILT FENCE SHALL BE PLACED IMMEDIATELY
DOWNSTREAM OF ANY DISTURBED AREA INTENDED TO REMAIN
DISTURBED FOR MORE THAN ONE DAY.

OFF—-SITE_SPOIL, WASTE, OR BORROW AREAS IN THE DISTRICT OF COLUMBIA
OR ON FEDERAL PROPERTY MUST HAVE PRIOR APPROVAL BY DCRA. ALL

E AN BORROW AREAS OFF—SITE MUST BE PROTECTED BY SEDIMENT

WA
CONTROL MEASURES AND STABILIZED IN ACCORDANCE WITH THE
ORDINANCES AND REGULATIONS OF THE JURISDICTION WHERE THE SPOIL,
WASTE, OR BORROW AREA IS LOCATED/STABILIZED

SITE INFORMATION: DATA

TOTAL AREA OF SITE 130,937 SF.
AREA DISTURBED 10,837 SF.
BUILDING AREA 47,336 SF,
TOTAL CUT 500 CU, YDS*
TOTAL FILL 420 CU. Yos*

* OFFSITE WASTE/SORROW TO BE SUBMITTED BY AREA LOCATION
CONTRACTOR FOR APPROVAL THESE NUMBERS ARE FOR PERMIT PURPDSES
ONLY AND NOT FOR BODNG.

0S| (DEPARYMENT OF GENERAL SERVICES)
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CONSTRUCTION SPECIFICATION

DETAIL 1 — STABILIZED CONSTRUCTION ENTRANCE

DETAIL 4 — SILT FENCE

@

LENGTH = MIN. OF 50" RAMP x 30' RAMP FOR SINGLE RESIDENCE LOT.

WIDTH - 10" MINIMUM, SHOULD BE FLARED AT THE EXISTING ROAD TO
PROVIDE A TURNING RADIUS.

GEOTEXTILE FABRIC (FILTER CLOTH) SHALL BE PLACED OVER THE
EXISTING GROUND PRIOR TO PLACING STONE.

STONE — CRUSHED AGGREGATE (2° TO 3") OR RECLAIMED OR
RECYCLED CONCRETE EQUIVALENT SHALL BE PLACED AT LEAST &7
DEEP OVER THE LENGTH AND WIDTH OF THE ENTRANCE

SURFACE WATER = ALL SURFACE WATER FLOWING TO OR DIVERTED
TOWARD CONSTRUCTION ENTRANCES SHALL BE PIPED THROUGH THE
ENTRANCE, MAINTAINING POSITIVE DRAINAGE. PIPE INSTALLED THROUGH
THE STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROTECTED WITH A
MOUNTABLE BERM WITH 5:1 SLOPES AND MIN. OF 6" OF STONE OVER
THE PIPE, PIPE HAS TO BE SIZED ACCORDING TO THE DRAINAGE. WHEN
THE SCE IS LOCATED AT A HIGH SPOT AND HAS NO DRAINAGE T
CONVEY, A PIPE WILL NOT BE NECESSARY. PIPE SHOULD BE SIZED
ACCORDING TG THE AMOUNT OF RUNOFF TO BE CONVEYED. A B” MIN.
WILL BE REQUIRED,

LOCATION — A STABILIZED CONSTRUCTION ENTRANCE SHALL BE
LOCATED AT EVERY POINT WHERE CONSTRUCTION TRAFFIC ENTERS OR
LEAVES A CONSTRUCTION SITE. VEMICLES LEAVING THE SITE MUST
TRAVEL OVER THE ENTIRE LENGTH OF THE STABILIZED CONSTRUCTION
ENTRANCE.

MAINTENANCE — THE ENTRANCE SHALL BE MAINTAINED IN CONDITION
WHICH WILL PREVENT TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC
RIGHTS—OF— WAY THIS MAY REQUIRE PERIODIC TOP DRESSING WITH
ADDITIONAL STONE AS CONDITIONS DEMAND AND REPAIR AND/OR
CLEANOUT OF ANY MEASURES USED TO TRAP SEDIMENT., ALL SEDIMENT
SPILLED, DROPPED, WASHED OR TRACKED ONTC PUBLIC
RIGHTS—OF=WAY MUST BE REMOVED IMMEDIATELY.

WASHING — WHEELS SHALL BE CLEANED TO REMOVE SED\MENT PRIOR
TO ENTRANCE ONTO PUBLIC RIGHT—OF—WAY WHEN W/ G |
REQUIRED. IT SHALL BE DONE ON AN AREA STABILIZED WITH STONE
WHICH DRAINS INTO A APPROVED SEDIMENT TRAPPING DEVICE.

PERIODIC INSPECTION AND NEEDED MAINTENANCE SHALL BE PROVIDED
AFTER EACH RAIN

MOUNTABLE
BERM (8 MIN)

l - oEoTExLE GLass i 'L
L3

Ml £ OF T7-3 ACORLEATD
TG SROUND T
PROFILE
1 T — !
LewTTH 5 2
0 MIN
EXISTING
1 R o' i PAVEMENT
i
S
\Ei

1 LENGTH ~ MINIMUM OF 50" (*30° FOR SINGLE RESIDENCE LOT)

2. WDTH — 10" MNIUUW, SHOULD BE FLARED AT THE EXISTING ROAD TO PROVIDE A TURNING RADILS

3 GEOTOXTLE FABRIC (FLTCR CLOTH) SHALL BE PLACED OVER THE EXSTING GROUND PRIOR T0
PLAGING STON: AN APPROVAL AUTHORITY WAY NOT REOLIRE SINGLE FAMILY RESIDENCES
7o' sE e,

“ smuz RS EDTAGEEONTE (2" T0 3°) OR RECLAIMED OR RECYCLED CONCRETE EQUIVALENT
LEAST 6" DEEP OVIR THE LENGTH AND WIDTH OF THE ENTRANCE.
SURFACE WATER FLOWNG 10 OF O1

B SURRACE WATER - AL TOWARD CONSTRUCTION

CONVEYED. A 67 MINIMUW WILL BE REQUIRED. THE WOUNTABLE BERM 1S REGURED ON ALL
SCES NOT LOCATED AT A HIGH S

A LOCATION - & STABWIZED CONSTRUCTION ENTRANGE SHALL BE LOCATED AT EVERY PONT
WHERE_CONSTRUCTION TRAFFIC ENTERS OR LE; TION SITE, VEHICLES LEAVING
T e ooy RAVEL DVER T ETRE LENGTH OF e STAGLZED. CONSTRUCT

ENTRANCE

FRORITON S
T OF COMEM SUPARIVENT OF =Eacn

STANDARDS AND SPECIFICATIONS FOR DUST CONTROL

«

~

w

"

THE CONTRACTDR SHALL CONDUCT CPERATIONS AND MAINTAIN THE PROJECT
AS TO MINIMIZE THE CREATION AND DISPERSION OF DUST, DUST
CONTRm. SHALL BE USED THROUGHOUT THE WORK AT THE SITE.

THE CONTRACTOR MUST PROVIDE CLEAN WATER, FREE FROM SALT, OIL AND
OTHER DELETERIOUS MATERIAL TO BE USED FOR ON-SITE DUST CONTROL.

THE CONTRACTOR SHALL SUPPLY WATER SPRAYING EQUIPMENT CAPABLE OF
ACCESSING ALL WORK AREAS

THE CONTRACTOR SHALL IMPLEMENT STRICT DUST CONTROL MEASURES DURING
ACTIVE CONSTRUCTION PERIODS ON-SITE. THESE CONTROL MEASURES WILL
GENERALLY CONSIST OF WATER APPLICATIONS THAT SHALL BE Al

MINIMUM OF DNCE PER DAY DURING DRY WEATHER OR MORE nrrEN AS
REQUIRED TO PREVENT DUST EMISSIONS

FOR WATER APPLICATION TO UNDISTURBED SOIL SURFACES, THE CONTRACTOR

SHALL:

A. APPLY WATER WITH EQUIPMENT CONSISTING OF TANK, SPRAY BAR, PUMP
WITH DISCHARGE PRESSURE GAUGE,

B. ARRANGE SPRAY BAR HEIGHT, NOZZLE SPACING AND SPRAY PATTERN TO
PROVIDE COMPLETE COVERAGE DF GROUND WiTH WATER,

o

DISPERSE WATER THROUGH NOZZLES ON SPRAY BAR AT 20 PSI, MINIMUM
KEEP AREAS DAMP WITHOUT CREATING NUISANCE CONDITIONS SUCH AS
PONDING.

FOR WATER APPLICATION TO SOIL SURFACES DURING DEMOLITION AND/OR
EXCAVATION, THE CONTRAGTOR SHALL:

A. APPLY WATER WITH EQUIPMENT CONSISTING OF A TANK, PUMP WITH
DISCHARGE GAUGE, HOSES AND MIST NOZZLES

B, LOCATE TANK AND SPRAYING EQUIPMENT 50 THAT THE ENTIRE
EXCAVATION AREA CAN BE MISTED WITHOUT INTERFERING WITH DEMOLITION
AND/OR EXCAVATION EQUIPMENT OR OPERATIONS. KEEP AREAS DAMP
WITHOUT CREATING NUISANCE CONDITIONS SUCH AS PONDING.

APPLY WATER SPRAY IN A MANNER TO PREVENT MOVEMENT OF SPRAY
BEYOND THE SITE BOUNDARIES.

o

ESC DETAILS NOTES:

MISS UTILITY

48 HOURS BEFORE YOU DIG

5 CALL"MISS UTILITY" AT 202-265-7177 OR 811

OR LOG ON TO htip:tiwww,missutiity.net

DOOE DETAILS AND STANDARDS

MEASURES TG BE INSTALLED.

—TEIGATOME,

SILT FENCE

367 MINIMUM LENGTH FENCE POST,
DAMEN A MINIUUM OF 167 INTO
GROUND

Vmman MEA1. OF

B g OOFT N
b=l

FLOW

36 MINIMUM FRET

PERSPECTIVE VIEW PosT LENGIH

FENCE POST. SECTION
MINIIUM 20" ABOVE

GROUNI

UNDISTURBED
ot
EMBED GEQTEXTILE m '

A MINMUM OF 87
INTO THE GROUND

TOP VIEW

FENCE POST DRIVEN A
MINIUUM OF 167 INTO
THE GROUND

CROSS SECTION

STANDARD STWEOL

—s—

JOINING TWO ADJACENT SILT
FENCE SECTIONS

1 FENCE POSIS SHALL BE A MNMAM OF 367 LONG DRIVEN 15” 1nUM WD THE CROUND. WOOD
2OSTS SULL B 12" X 1/2" SHARE (UMW) QUT, OF 13/4" DUMETER RomD
1Y RARDNODD. POSTS WLL BE STANDARD T OR U SECTION HEGHNG

£ mm&nmm.nnrnmwm”--u 2 IUMLT AT
B oL S RS 8 TSTOMS CLASE P

I‘Il' O AN e ) WET 4 S-cidn
A w0 20 1AL e T apw S
Flow RATE OF CAL/T AUNUTE (AX,) TEST: ASTM D-5141

g OPOENCY PR ) WEE e g3
1 foc e o mfﬂm O, Y BeAlL B DMLY R A
ECANID %) Mereul S
4 SLT FENGE SHALL BE wsa(:rw AFTER EACH RAWFALL EVENT AND MAINTAINED WHEN BULGES OGCUR
OR WHEN SEDIENT ACCUMILATION REACHED JOX OF THE FABRIC.

-
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DETAIL 6B

WATERGHID PROTECTION DNISION
DISTRICT OF COLUMBIA OEPARTVENT OF

AT GRADE INLET PROTECTION

HEATH

Sl Fence Deaign Criteria

(Maximum) (Merimum)

Swse Siwspress Siope Length Sit_Fence Lengtn
Fiatier (han 00 uniirmitad Unlimitod
50:1 48 101 125 fesl 1000 el
101 e B 100 foot 750 fesl
=1 200 80 feat 500 feel
30w 2 40 feet 250 foet
201 d v 20 feet 125 temy

Nole:

In areca of lass than 2% siope ond sandy scila (USDA gemeral classificalion
system, soll Class A) maximum aiope length and siit fence length Wil be
uniimiled, In thess arecs a aNlL fance may be ihe only perimsler contrel
required

Db ol
SNTTRT OF COLMRG SERRTRCNT OF il

STANDARDS AND SPECIFICATIONS FOR STREET SWEEPING

1, STREETS WITHIN ONE MILE SHALL BE INSPECTED DAILY, ANY DROPPED SOIL,
DUST AND/OR DEEBRIS SHALL BE REMOVED,

VACUUM TYPE STREET CLEANER SHALL BE USED TO EFFECTIVELY REMOVE
TOTAL DUST AND DIRT ON PAVED SURFACES.

N

w

ROADS SHALL BE SWEPT ON A WEEKLY BASIS (MINIMUM) DURING ALL ON AND
OFF SITE HAULING DPERATIONS FOR UP TO ONE MILE ALONG HAUL ROUTES.

1. EROSION_AND SEDIMENT CONTROL DETAILS ARE INCLUDED ON THE PLANS FOR REFERENCE ONLY AND ARE NOT INTENDED TO REPRESENT A TOTAL INCLUSION OF ALL EROSION AND
SEDIMENT CONTROL DETAILS AND STANDARDS THAT MAY BE REQUIRED FOR THE PROJECT. CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE MOST RECENT VERSION OF ALL

2 CODRDINATE ESC MEASURE WITH THE DDOE INSPECTOR. INSTALL ADDITIONAL MEASURES AS REGUIRED BY THE DDOE INSPECTOR,
3. ESC DETAILS SHOWN ON THIS SHEET MAY NOT BE REQUIRED FOR THIS SPECIFIC PROJECT AND ARE INCLUDED IN THE EVENT THE DDOE INSPEGTOR REQUIRES ADDITIONAL ESC

4, SPECFICATONT FOR ESC MEASURES ARE INCLUDED IN THE ESC NOTES AND DETAILS AND ARE NOT REFERENCED IN THE PROJECT SPECIFICATIONS REFER TO DDOE STANDARDS &

CROSS SECTION

‘STANDARD SYMECL
MAX DRAINAGE AREA = 1/4 ACRE

—
AGIP
=

Coeatroction Soecifiootisny

1. Lift grale ond wrop wilh Gaolaxlile Closs E Lo complalely cover oll opanings,
then set grale back In placa.

2. Place 3/4 1o 11/2° stone, 4°=6" hick on lhe grote to sacure the labric ond
provese ooditisnal fllratise.

SUBMISSION SCHEDULE DATE
CONSTRUOTION DOCUMENTS SET 8/2115
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SCALE: N/A
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WATERSHID PROTECTION DIVISON
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DETAILS.

Ferii:]

|

BIORETENTION SYSTEM

SECURITY WALL
SEE STRUCTURAL E
PLAN FOR ADDITIONAL

—_——— e e e e e e e e — e ——————

OPENING TYP. ™=

EX. WINDOW [ﬂ-\r—-- - /_‘l”w /-
L ¥ =

75
SQUARE 4049 N R wEEE
LOT 0034 | Mme
AREA = 130,937 SQ. FT. EX OVERHEAD 11eR
300590 ACRES SPOTLIGHT. TYR. — ===, e

EXISTING YOUTH
SERVICE CENTER

FF. = VARIES

EX_ WINDOW
™

[LLLELLLLS LRSS L

; g g
DLLLELLL

s

REFERENCE NOTES
~EXIST FIRE 1. REFER TO DWG C-2.0 FOR DEMOLITION.
ALARM TYP
2 REFER TO DWG. C-30 FOR EROSION &
SED. CONTROL
VB ST
SECURITY | 3. REFER TO DWG. C-50 FOR UTILITY
CAMERA, TYP) INFORMATION.
4. REFER TO DWG. C-41; C-42 FOR
| SITE DETALS
5. REFER TO DWG. C-0.0 FOR OTHER
N I APPLICABLE NOTES
£XIST WALL
LIGHT TYP |
LEGEND
1085 |

PERMEABLE CONCRETE PAVERS

| (SIZE OF UNIT)

I ,//f SYNTHETIC TURF
CONCRETE BLOCK WITH — RANDOM
SELECTION OF 10% 30% AND 50%
SATURATION

I ~ 1250 EXISTING SPOT ELEVATION

I 1250
o« NEW SPOT ELEVATION

| TI—TT—T—TT CONCRETE EDGING BAND (COLOR)

| ————— PERIMETER CONCRETE CURB
| o TRENCH DRAIN = INLET GRATE
I @ UGHT — PN WTH SREUND

I S SECURUTY WALL

\
L_ i—"}\_/‘
1
| \A‘(.J i VERTICAL LIGHTI(’:‘%‘Q’I{]RE
OUT ENCL(
[} 2o EXISTING YOUTH =~ wevmt steieen
[ DWG. 4/A01-A04 FOR DETAILS,
2 SERVICE CENTER TYP.OF 4
I g | FF = 1250
s
|
> |
t B '(3 A i
— e e e e e e e e E— o —— — — e — — — — —— —— — — — — — — — —
SITE DEVELOPMENT PLAN
SCALE 1M = 10FT, SITE PLAN KEYNOTES:

GRAPHIC SCALE

MISS UTILITY

48 HOURS BEFORE YOU DIG

CALL "MISS UTILITY" AT 202-265-7177 OR 811
5/ ORLOG ON TO hitphwarw missuiilty.net

W

WALL EXTRUSION COLOR ACCENT FEATURE — REFER TO ARCHITECTS PLAN FOR DETAILS

CONCRETE PERIMETER CURB - REFER TO DETAIL ON CIVIL DWG. C-4.1

SYNTHETIC TURF (STAGE) SURFACE — REFER TO DETAIL ON CIVIL DWG C-61

CONCRETE EDGING WITH MIXED COLOR HUES TO MATCH INTERIOR POD COLORS

LIGHT FIXTURE — REFER TO ELECTRIC PLANS FOR ADDITIONAL INFORMATION, TYP. OF &
E ROUND TABLE FOR 12 PERSONS — REFER TO DETAIL ON CML DWG. C-4.2

NEOS ELECTRONIC GAME FOR CHILDREN — REFER TO DETAIL ON CIVIL DWG C-42

PING PONG TABLE, SECURED TO FLOOR — SEE DETAIL ON CIVIL DWG. C-4.2

GAME TABLE TO BE SECURED TO FLOOR — SEE DETAIL ON CIVIL DWG C-4.2

ROUND TABLE FOR 4 PERSONS — REFER TO DETAIL ON CIVIL DWG. C-4.2

8" CONCRETE PLANTER AREA (SEE DETAIL ON C-4.1)
SECURITY ROLL UP DOOR

14 RAISED CONCRETE SEAT WALL (SEE DETAIL ON C-4.1)

1

o

GENERAL NOTES:

CONTRACTOR TC ENGAGE AN UNDERGRQUND UTILITY LOCATION SERVICE TO LOCATE,
IDENTIFY, AND MARK ALL UNDERGROUND UTILITY LINES PRIOR TO UNDERTAKING ANY
EXCAVATIONS.

ALL CONCRETE WALK, CURB AND GUTTER SHALL CONFORM TO DDOT STANDARDS AND
SPECIFICATIONS

ALL STORM DRAN WORK AND MATERIALS AND METHODS SHALL CONFORM TO
STANDARDS AND SPECIFICATIONS OF DCWATER

CONTRACT MISS UTILITY AT 202-265-7177 FOR MARKINGS OF EXISTING UNDERGROUND
UTILIMES BEFORE EXCAVATING ANY WORK.

CONTRACTOR TO TEST PIT FOR LCCATION AND DEPTH OF EXISTING GAS AND ELECTRIC
BEFORE EXCAVATING FOR ANY WORK DEPICTED ON THIS PLAN

SEE THE COVER SHEET FOR ADDITIONAL NOTES THAT APPLY TO THIS PHASE OF WORK

bge
DGS (DEPARTMENT OF GENERAL SERVICES)
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BULCWGSTRUCIURE

WAL, SEE PLANVIEW.

TR EHAVEER
wr
TEXTRED CONGRETE —
AT — A i it ym
€isse00D wnt -
CONCRETE STAMP ri —
TaHATEH WaLK)

si

conese: I AT
2500w g2 DAYS TYP i

AT

]
ASCAEGATE BASE

el
U a5 o

 OENSE GRADED
AGGREGATE BASE

SECTION

-
| ENEED ALL REAAR MIN 7' IN CONGRETE,
2 PROVIDE RUBBED FINEH ON WALL

COURTYARD CONCRETE SEAT WALL

Tt % Sl

BALOMGSTRUCTURL.
L AL AN e

AUENDED PLANTING
SO MEA, WTH < OF
TOP SO ON SURFACE.

o De——

| eanten
L W

e ponCR T
EMBEDDED WTK
CONCRETE STAMP

(70 NATGH WaLk)

CONCRETE SDEWALK,
2500 @ MADAYS. VP

-

a~pENSE.
AGGREGATE BASE

caamacten
SUDSAADE

o5, TENSH
PER ASTM Dot

- O S
N A

SECTION

noTE!

EMBED ALL REGAR UIN 7' IN CONCRETE.
2 PROVOE RUEEED FNISH ON WALL

CONCREFE PLANTER WALL

MISS UTILITY

FORE YOU OF
CALL "MISS UTILITY" AT 202-265-7177 OR B11
OR LOG ON TO hitphwww missullty.nat

LLLLLLLLLLLLLLLLL,

SQUARE 4049
LOT 0034

EXISTING YOUTH
SERVICE CENTER

F.F. = VARIES

'L ] Ib//r’////////(///////

SYNTHETIC
TURF

LOW PT.
1249

]

35 AREA

-‘i iw'l: VERTICAL LIGHTING W
XS YoutT DOWNSPOUT ENGLOSURE
SERVICE CENTER TYPE I {TYP ) SEE ARCH
FF. o+ 1250 DWG, 4/AD1-A04 FOR DETAILS,
TYP.OF 4

PARCEL 141 / 71
SQUARE 4040

AREA = 130,937 SQ. FI.
3.00590 ACRES

GEOMETRIC LAYOUT PLAN
SCALE: 1IN =10 FT.

GRAPHIC SCALE

o W REET |
Nows s i W
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e
et b s

o
T by
o e

AT TG ST U, MR

&t BAL ENGINEERING SOLUTION

ENGINEER S CERTIFICATE

SUBMISSION SCHEDULE DATE

CONSTRUCTION DOCUMENTS SET  9/21/15

REVISION £

FROJECT

DYRS-YOUTH SERVICES
CENTER COURTYARD
RENOVATIONS

1000 MOUNT OLIVET ROAD, NE
WASHINGTON, DC 20002

SHEETTITLE:
SITE GEOMETRIC LAYOUT
PLAN AND DETAILS

PROJECT NO: 113508
W’

SCALE 1iM.=10FT.
SHEET No:

C-4.1



NEOS ROUND TABLE

W01 10 seALE

Neas Electronic Game:

Producl; ROUND TABLE
Available From:
Playworid Systems Inc.
1000 Buffalo R
Lewisburg, PA 17637
PH: §70-522 9800

Notes:
1 Or approved cxual
2 Install per manutacturers recommendations

MISS UTILITY

NEOS ELECTRONIC GAME

NoT T0 SEALE
e witrorie e
Product: Electronic Wall

Avallable From:
Playworld Systems Inc
1000 Bulfalo RS
Lewisburg, PA 17837
PH; 570-522 9800

Notes:
1 Orapproved equal
2 Install per manufacturers recommendations

=
T

e p e 6B-175-5 Siit

2) 1/ X 3 3/4" EPANSON AVCIGR BOLTS PROVOED
FOR 5-2. 5-4 OPIOE.

3) FIUD DRLUNG REOD FOR RO PR,
UPON CEMPLETION OF TABLE ASTVELY.

= b TABLE

OUTDOOR GAME TABLE

(OR APPROVED EQUAL)

LARGE OUTDOOR SEATING TABLE

CONCRETE PING PONG TABLE

DT 1D SeALT

Prod==st. Contrrme Tusle Tenn
Aanlezrn Poem,
Bt Quliies Srogian LUE
1196 Echo Dr,
Roseburg, OR 97470
PH: 541-673-0636
Notes:
1. Or approved equal
2 Install per manufacturers recommendations

Wi
1) AL SIL UBIERS CONTED B/ 2N RiCH EPDRY THEN
PFSHED W/ POLYTSTER POWDER CONTHG
2) 172X 5 J/4" DIPASIDN AYCHOR DTS PROMOED
FIR OPICH 5-2 D S—4

. T0 SUPPORT OFGN

URCURCE RS
CONSULT YOUR LOCKL REPRESENTATE.

448-42

0T O SeME

(OR APPROVED EQUAL)

DGS (DEPARTMENT OF GENERAL SERVICES)
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1 WO 0 100K

ON SWWM PLAN C-6 0

NN

SPIPIIPs

B e

i x//////@/////z/f/////////f/

7
4

|~ v = 11688

/—-c' FIRT, WOPE @ 2.00%

BIORETENTION (BMP)
1l PONDING SURFAGE LIMIT

¥ INV=1160

I =
:. / GRASS
L]

RIP-RAP STORM PIPE QUIFALL
. SEE SHEET C-6.2 FOR DETAL
INV = 12157
| /

it #" HDOPE © 200%
| TRENCH DRAIN
| TOPTIZASS
b4, VARIES

il SET DETAL C01
|

SQUARE 4049
LOT 0034

AREA = 130,937 50. FT.
3.00590 ACRES

EXISTING YOUTH
SERVICE CENTER

FF. = VARES

TOP TO BE REMOVED AND
INLET MODIFIED TO BECOME

A BURIED FIELD GONNECTION

6" PERIMETER PIPE (SEE
DETAIL ONDWG.C52

TRENGH DRAIN TOP = 124.75
INV. (VARIES) SEE DETAIL,
c51

& PCRFOIATED
HOPL @ 1.00T

STRUCTURE TRENCH DRAIN TOP = 124.85
INV. (VARIES) SEE DETAIL, C-6.1.

TRENCH DRAIN

wu uﬁg EXIST, CONNECTION TO

SEE OETAR C4.1 AEVUAN FIELD VERIFY ELEV.

ITPLaNTING e

N

ELECTRIG SERVICE,
SEE ELEC PLANS

PERIMETER CURB FOR
SYNTHETIC TURF

EXISTING CONDUIT
TO BE LOCATED AND
PRQTECTED

TOR TO BE REMOVED AND
INLET MODIFIED TO BECOME
A BURIED FIELD CONNECTION
STRUCTURE

SLRFACE LIGHT, TYP,

TOP TG BE REMOVED AND
INLET MODIFIED TO
BECOME A BURIED FIELD
CONNECTION
STRUCTURE

LATERIAL @ 2%

TOP TO BE REMOVED AND INLET
MODIFIED TO BECOME A BURIED
FIELD CONNECTION STRUGTURE

\—GAT‘E\\‘ 4" PVCSD \— EXIST, CONNEGTION

TO REMAIN FIELD
VERIFY ELEV

EXISTING YOUTH
SERVICE CENTER

FF = 1250

ELECTRIC SERVICE,
SEE ELEC PLANS

VERTICAL LIGHTING e
ECNNSPOUT ENCLOSURE
TYPE Il (TYP.) SEE ARCH
DWG. 4/A01-A0d FOR DETAILS,
TYP.OF 4

SITE UTILITY PLAN
SCALE:1IN.= 10 FT

(1o TRENCH DRAIN TOP =
124 65 INV. (VARIES) SEE
DETAIL €6.1, TYP. OF FOUR

MISS UTILITY
a“

CALL "MISS UTILITY" AT 202-265-7177 OR 811
DR LOG ON TO hiip:fiwuww.missulllty.net

GRAPHIC SCALE

LEGEND
NEW STORM DRAIN LINE
NEW ELECTRICAL LINE

NEW TRENCH DRAIN
EXISTING STORM DRAIN PIPE
EXSTNG MLT GRATE
EXISTING SURFACE LIGHT

EXISTING ELECTRIC CONDUIT

OF GENERAL SERVICES)

ALY § ABSSCTTL

ST 05 01
rmiad 2t £ s 2t

ESae o TTHLE TR, (RO
meCacCumE B evaTo
LG GENTSDL WD e e
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I I DI X Lo ey
j (J- RECONNECT DOWNSPOUT PERMEABLE SYNTHETIC TURF (§1) TMS 15 10 CERTY THAT THE ENGNEERNG FEATURES OF ALL STORUWATER BEST el
TO IN-3 WITH 87 HOPE PIPE T TuRE W) e FACTELS (oor SoRRAES UGTSTAL W A b B
SEE SHEET C-6. FOR DETAL (COLLECTIVELY THE "FACIITY') HAVE BEEN DESIGNED/ EXAMAID BY WE AND_FOUND L1
o 0 BE N CONFORMTY Wi MODERN ENGNEERIG FROICPLES APPLICABLE TO_THE DS (DEPARTHENT OF GENERAL SERVICES)
- e TREATUENT AN DSPOSAL OF STORMATER FOLWUTANTS. 1 MRTUIR CERTI T THAT DS e PANTHENT OF Y
HOPE @ 227% THE FAGLITY WAS. BEEN DESTNED. ) TN SEBrCAno ]
! f; REQUARED UNDER CHAPTER 3 OF TITLE 21 OF THL DISTRICT OF COLUMBIA WUNICIPAL
i f S 5 ALSD STATED THAT ML UNDEFOGUED HAS. FLENSHED. THE ez
1 APPLICANT WITH A SET OF INSTHUCTIONS FOR MAINTENANCE AND CPERATION OF THC o
ToP=121.5 A STES TacuTy.
B SEE 50 OVERFLOW g
— SEE NOTE BELOW

i an1EN O 1
Pl £ e 201

Ve SR pasTiNG YoUTH

aan Ul
SA 283 SF e w WO [RLAE FLE
Seddom. SERVICE CENTER ngmmmmten
S R meeewesm
SEE SET c-02 FF = VARIFS s .
SECTI wmE [N =
MR, MGSE @ La3E ' ‘GloBAL ENGINEERING SoLUTION
AT B PYESY EUSCRISE T8 MASRACT e o
Y %, TOTIEND NI 5 saian Ll SR B SOy irenaitsen 7 o
lAMACOMNT MATTCTY T ATl e ——
LAMD CIVEWL I L) ﬁ' e e
bm" o L
A FONONG ELTVATOM=1215 eoe ‘..m.gm...m;‘.m“.';:
- WANENDLT S DITMET SORANREND OF B —
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Attachment B
[Contractor’s Letterhead]
[Insert Date]

District of Columbia Department of General Services
2000 - 14™ Street, NW, 8" Floor
Washington, DC 20009

Attn: Mr. Christopher Weaver
Acting Director/Chief Contracting Officer

Reference:  Invitation for Bids (IFB)
DCAM-16-CS-0040 - Renovation of DYRS Gymnasium and Courtyard

Dear Mr. Weaver:

On behalf of [INSERT NAME OF BIDDER] (the “Bidder”), I am pleased to submit this bid in
response to the Department of General Services’ (the “Department” or “DGS”) Invitation for
Bids (the “IFB™) for the renovation of the DYRS gymnasium and courtyard at 1000 Mount Olivet
Road, NE, Washington, DC. The Bidder has reviewed the [FB and the attachments thereto, any
addenda thereto (collectively, the “Bid Documents™) and has conducted such due diligence and
analysis as the Bidder, in its sole judgment, has deemed necessary in order to submit its Bid in
response to the IFB. The Bidder’s bid and the Lump Sum Fixed Price are based on the Bid
Documents as issued and assume no material alteration of the terms of the Bid Documents.
(Collectively, the Bid and the Lump Sum Fixed Price are referred to as the “Bidder’s Bid”.)

The Bidder’s Bid is as follows:

Bid
LUMP SUM FIXED
CLIN DESCRIPTION PRICE
0001 Renovation of DRYS Gymnasium and Courtyard At 1000 Mount $
Olivet Road, NE
Total Lump Sum Fixed Price $

LUMP SUM FIXED PRICE IN WORDS:




Mr. Christopher Weaver
[DATE]
Page 2

The Bidder, for CLIN 0001, must submit for each of the components of work (Divisions) listed
on the Price Breakdown Form (Exhibit 1), the price of each division component. The sum of all
the prices for each division component must equal the Lump Sum Fixed Price for CLIN 0001. In
the event of discrepancies between or among the Lump Sum Fixed Price and the Price
Breakdown of each division component, the Lump Sum Fixed Price shall control.

The Bidder acknowledges and understands that the Lump Sum Fixed Price is a firm, fixed price
and intended to be Bidder’s sole compensation for the services required under the contract and
should include sufficient funding for all of the Bidder’s costs associated with the work,
including, but not limited to, labor, tools and equipment, materials and supplies, and overhead,
insurance and profit. Failure to submit the complete Price Breakdown for CLIN 0001 shall not
to any extent qualify the Bidder’s commitment to complete the entire project at the above stated
Lump Sum Fixed Price. The District may use the Price Breakdown as a guide during contract
administration

The Bidder’s Bid is based on and subject to the following conditions:

1. The Bidder agrees to hold its proposal open for a period of at least one hundred twenty
(120) days after the IFB closing date.

2. Assuming the Bidder is selected by the Department, the Bidder agrees to enter into a
contract with the Department on the terms and conditions described in the bid documents within
ten (10) days of the notice of the award.

3. Both the Bidder and the undersigned represent and warrant that the undersigned has the
full legal authority to submit this proposal form and bind the Bidder to the terms of the Bidder’s
proposal. The Bidder further represents and warrants that no further action or approval must be
obtained by the Bidder in order to authorize the terms of the Bidder’s proposal.

4. The Bidder and its principal team members hereby represent and warrant that they have
not: (i) colluded with any other group or person that is submitting a proposal in response to the
IFB in order to fix or set prices; (ii) acted in such a manner so as to discourage any other group
or person from submitting a proposal in response to the IFB; or (iii) otherwise engaged in
conduct that would violate applicable anti-trust law.

5. The Bidder hereby certifies that neither it nor any of its team members have entered into
any agreement (written or oral) that would prohibit any Contractor, subcontractor or
subconsultant that is certified by the District of Columbia Office of Department of Small and
Local Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business
Enterprise (collectively, “LSDBE Certified Companies™”) from participating in the work if
another company is awarded the contract.

Mr. Christopher Weaver
[DATE]
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6. This Offer Letter Form and the Bidder’s Bid are being submitted on behalf of [INSERT
FULL LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR
THE OFFEROR].

Sincerely,

By:
Name:
Its:
Date:




Exhibit 1

PRICE BREAKDOWN FORM
CSI
DIVISION PRICE OF EACH
NO. DESCRIPTION DIVISION COMPONENT
Div. 01 General Requirements
Div. 02 Existing Conditions (incl. abatement/demo. of exist. structure)
Div. 03 Concrete
Div. 04 Masonry
Div. 05 Metals
Div. 06 Woods and Plastics
Div. 07 Thermal and Moisture Protection
Div. 08 Openings
Div. 09 Finishes
Div. 10 Specialties
Div. 11 Equipment
Div. 12 Furnishings
Div. 13 Special Construction
Div. 14 Conveying Systems
Div. 21 Fire Suppressions
Div. 22 Plumbing
Div. 23 Heating, Ventilation and Air Conditioning
Div. 26 Electrical
Div. 27 Communications
Div. 28 Electronic Safety and Security
Div. 32 Exterior Improvements
Div. 33 Utilities
LUMP SUM FIXED PRICE $

DIVISION means a discrete component of the work for which a separate price is requested. The
sum of all components in the “Price Breakdown Form” must equal the Lump Sum Fixed Price.
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Attachment C

Disclosure Statement

The Offeror and each of its principal team members, if any, must submit a statement that discloses any
past or present business, familiar or personal relationship with any of the following individuals:

D.C. Department of General Services

Christopher Weaver Acting Director, Chief Procurement Officer
Latrena Owens Chief of Staff
Camille Sabbakhan General Counsel
Carlos Sandoval Supervisory Attorney Advisor
Spencer Davis Deputy Director, Facilities Management
Yinka Alao Associate Director, Contracts and Procurement
A.
Please identify any past or present business, familiar, or personal relationship in the space
provided below. Use extra sheets as necessary.
B.

Please identify any past or present business, familiar, or personal relationship in the space below. Use
extra sheets if necessary.

This is to certify that, to the best of my knowledge and belief and after making reasonable
inquiry, the above represents a full and accurate disclosure of any past or present business,
familiar, or personal relationship with any of the individuals listed above. The undersigned
acknowledges and understands that this Disclosure Statement is being submitted to the False
Claims Act and that failure to disclose a material relationship(s) may constitute sufficient grounds
to disqualify the Offeror.

OFFEROR:

By:

Name:

Title:

Date:
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GOVERNMENT OF THE DISTRICT OF COLUMBIA
Office of the Chief Financial Officer

Office of Tax and Revenue

LA
===
[T
TAX CERTIFICATION AFFIDAVIT

THIS AFFIDAVIT IS TO BE COMPLETED ONLY BY THOSE WHO ARE REGISTERED TO CONDUCT BUSINESS IN
THE DISTRICT OF COLUMBIA.

Date

Authorized Agent

Name of Organization/Entity
Business Address (include zip code)
Business Phone Number

Authorized Agent

Principal Officer Name and Title
Square and Lot Information

Federal Identification Number
Contract Number

Unemployment Insurance Account No.

| hereby authorize the District of Columbia, Office of the Chief Financial Officer, Office of Tax and Revenue to
release my tax information to an authorized representative of the District of Columbia agency with which | am
seeking to enter into a contractual relationship. | understand that the information released will be limited to
whether or not | am in compliance with the District of Columbia tax laws and regulations solely for the purpose of
determining my eligibility to enter into a contractual relationship with a District of Columbia agency. | further
authorize that this consent be valid for one year from the date of this authorization.

| hereby certify that | am in compliance with the applicable tax filing and payment requirements of the District of
Columbia. The Office of Tax and Revenue is hereby authorized to verify the above information with the appropriate
government authorities.

Signature of Authorizing Agent Title

The penalty for making false statement is a fine not to exceed $5,000.00, imprisonment for not more than 180 days,
or both, as prescribed by D.C. Official Code §47-4106.

Office of Tax and Revenue, PO Box 37559, Washington, DC 20013
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SBE SUBCONTRACTING PLAN

INSTRUCTIONS: All construction & non-construction contracts for government-assisted projects (agency
contracts & private project with District subsidy) over $250,000, shall require at least 35% of the amount of the
contract (total amount of agency contract or total private project development costs) be subcontracted to Small
Business Enterprises (SBE), if insufficient qualified SBEs to Certified Business Enterprises (CBE). The SBE
Subcontracting Plan must list all SBE and CBE subcontracts at every tier. Once the SBE Subcontracting Plan is
submitted for agency contracts, options & extensions, it can only be amended with DSLBD'’s consent.

SUBMISSION OF SBE SUBCONTRACTING PLAN:

AFor agency solicitations - submit to agency with bid/proposal.

AFor agency options & extensions - submit to agency before option or extension exercised.

AFor private projects - submit to DSLBD, agency project manager and District of Columbia Auditor, with each
quarterly report. As private projects may not have awarded all contracts at the time the District subsidy is granted, the
SBE Subcontracting Plan may be submitted simultaneously with each quarterly report and list all SBE/CBE
subcontracts executed by the time of submission.

CREDIT: For each subcontract listed on the SBE Subcontracting Plan, credit will only be given for the portion of the
subcontract performed, at every tier, by a SBE/CBE using its own organization and resources. COPIES OF EACH
FULLY EXECUTED SUBCONTRACT WITH SBEs and CBEs (AT EVERY TIER) MUST BE PROVIDED TO RECEIVE
CREDIT.

EXEMPTION: If the Beneficiary (Prime Contractor or Developer) is a CBE and will perform the ENTIRE
government-assisted project with its own organization and resources and will NOT subcontract any portion of the
services and goods, then the CBE is not required to subcontract 35% to SBEs.

BENEFICIARY (v which applies [ | Prime Contractor or [ | Developer) INFORMATION:

Company: Contact # Email address:

Street Address:

vall that applies, Company is:
[J asBe [] aCBE [0 CBE Certification Number:
[ WILL perform the ENTIRE agency contract or private project with its own organization and resources
[0 WILL subcontract a portion of the agency contract or private project

Company's point of contact for agency contract or private project:

Point of Contact: Title:
Contact # Email address:
Street Address:

GOVERNMENT-ASSISTED PROJECT (v which applies [ | Agency Contract or [ | Private Project) INFORMATION:

AGENCY SOLICITATION

Solicitation Number

Solicitation Due Date:

Agency :

Total Dollar Amount of Contract: $

*Design-Build must include total contract amount for both design and

build phase of project.
35% of Total Dollar Amount of Contract: $

Total Amount of All SBE/CBE subcontracts: $
(inciude every lower tier)

PRIVATE PROJECT

District Subsidy: _

Agency Providing Subsidy: __
Amount of District Subsidy:

Date District Subsidy Provided:

Project Name:

Project Address:

Total Development Project Budget: $
(include pre-construction and construction costs)

35% of Total Development Project Budget: $

Total Amount of All SBE/CBE subcontracts: $
(include every lower tier)

SBE Subcontracting Plan — Revised October 2014
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SBE/ CBE SUBCONTRACTORS (FOR EACH TIER):

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design
and build costs) is required to be submitted before entering into a guaranteed maximum price or contract authorizing construction.)

SBE/ CBE Company

Address/Telephone No./
Email

Subcontractor Tier
(1st‘ 2ndI 3rd' etc.)

Description of Subcontract scope of work to be PERFORMED
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES

Select Tier

Period of subcontract:

Price to be paid to the SBE/CBE Subcontractor: $

vall that applies, Subcontractor is:

[0 CBE Certification #:

[0 SBE/CBE will perform the ENTIRE subcontract with its own
organization and resources

[] SBEI/CBE will subcontract a portion of the subcontract (MUST LIST

a SBE [J aCBE

EACH LOWER TIER SBE/ CBE SUBCONTRACTS)

SBE/ CBE Point of Contact
Name:
Title: __

Telephone Number:______

Email Address:

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design
and build costs) is required be to submitted before entering into a guaranteed maximum price or contract authorizing construction.)

SBE/ CBE Company

Address/Telephone No./
Email

Subcontractor Tier
(1 st‘ an. 3rd' etc)

Description of Subcontract scope of work to be PERFORMED
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES

Select Tier

Period of subcontract:

Price to be paid to the SBE/CBE Subcontractor: §

vall that applies, Subcontractor is:

[] CBE Certification #

[0 SBE/CBE will perform the ENTIRE subcontract with its own
organization and resources

[T SBEICBE will subcontract a portion of the subcontract (MUST LIST

aSBE [] aCBE

EACH LOWER TIER SBE/ CBE SUBCONTRACTS)

SBE/ CBE Point of Contact
Name:
Title:

Telephone Number:

Email Address:

l of

(Signature)

Complete additional copies as needed.

: , swear or affirm the above is true and accurate
(Name) (Title) (Prime Contractor/ Developer)

(Date)

SBE Subcontracting Plan — Revised October 2014
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[[] AGENCY CONTRACTING OFFICER’S USE ONLY OR [ | AGENCY PROJECT MANAGER’S USE ONLY
(v which applies. Only one option should be selected.)

AGENCY CONTRACT AWARD

Agency:

Prime Contractor:

Contract Number:

Date SBE Subcontracting Plan Accepted:
Date agency contract signed:

Anticipated Start Date of Contract:
Anticipated End Date of Contract:

Total Dollar Amount of Contract: $

*Design-Build must include total contract amount for both design and
build phase of project.

35% of Total Contract Amount: $

Total Amount of All SBE/CBE subcontracts: §
(include every tier)

(v if applies)
[[] Base Period Contract -- Option/Extension Period:
[ Multi-year Contract
First year (period) of Contract:
Current year (period) of Contract:
[ Design-Build --Date of Guaranteed Contract:

[CJCheck if prime contractor is a CBE and will perform the ENTIRE
government-assisted project (agency contract) with its own
organization and resources and NOT subcontract any portion of
services or goods.

PRIVATE PROJECT SUBSIDY AWARD

Agency Providing Subsidy:
District Subsidy:
Developer:

Amount of District Subsidy:
Date District Subsidy Provided/ contract signed: __

Anticipated Start Date of Project:
Anticipated End Date of Project:

Project Name:
Project Address:

Total Development Project Budget: $
(include pre-construction and construction costs)

35% of Total Development Project Budget: $

Total Amount of All SBE/CBE subcontracts: $
(include every lower tier)

TICheck if developer is a CBE and will perform the ENTIRE government-assisted
project (private project) with its own organization and resources and NOT

subcontract any portion of services or goods.

[C] AGENCY CONTRACTING OFFICER’S AFFIRMATION OR [ ] AGENCY PROJECT MANAGER’S AFFIRMATION

(v which applies)

The Below Agency Contracting Officer or Agency Project Manager Affirms the following (v to affirm):

[ If the Beneficiary is a CBE, DSLBD was contacted to confirm Beneficiary’s CBE certification;

[ The fully executed Contract (Base or Option or Extension or Multi-Year) or subsidy document, between the Beneficiary and Agency, was

emailed to DSLBD @ Compliance.Enforcement@dc.gov within five (5) days of signing;

[0 FOR AGENCY CONTRACT the SBE Subcontracting Plan, submitted by Beneficiary, was emailed to DSLBD @
Compliance.Enforcement@dc.gov within five (5) days of signing the contract between the Beneficiary and Agency.

Name of Agency Contracting Officer or Agency Project Manager

Title of Agency Contracting Officer or Agency Project Manager

Signature Date

SBE Subcontracting Plan — Revised October 2014
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“THE LIVING WAGE ACT OF 2006”
Title I, D.C. Law No. 16-118, (D.C. Official Code §§ 2-220.01-.11)
Recipients of new contracts or government assistance shall pay affiliated employees and
subcontractors who perform services under the contracts no less than the current living wage.
Effective January 1, 2015, the living wage rate is $13.80.

The requirement to pay a living wage applies to:
= All recipients of contracts in the amount of $100,000 or more; and, all subcontractors of
these recipients receiving $15,000 or more from the funds received by the recipient from
the District of Columbia, and,
All recipients of government assistance in the amount of $100,000 or more; and, all
subcontractors of these recipients of government assistance receiving $50,000 or more in
funds from government assistance received from the District of Columbia.

“Contract” means a written agreement between a recipient and the District government.

“Government assistance” means a grant, loan or tax increment financing that result in a financial benefit
from an agency, commission, instrumentality, or other entity of the District government.

“Affiliated employee” means any individual employed by a recipient who received compensation directly
from government assistance or a contract with the District of Columbia government, including any
employee of a contractor or subcontractor of a recipient who performs services pursuant to government
assistance or contract. The term “affiliated employee” does not include those individuals who perform only
intermittent or incidental services with respect to the contract or government assistance or who are
otherwise employed by the contractor, recipient or subcontractor.

Certain exceptions apply where contracts are subject to higher wage level determinations required by federal law;
contracts delivered by regulated utility; contracts for services needed immediately to prevent or respond to a
disaster or imminent threat to the public health or safety declared by the Mayor; contracts awarded to recipients
that provide trainees with additional services provided the trainee does not replace employees; tenants or retail
establishments that occupy property constructed or improved by government assistance, provided there is no
receipt of direct District government assistance; Medicaid provider agreements for direct care services to Medicaid
recipients, however, a home care agency, a community residential facility or a group home for persons with
intellectual disabilities shall not be required to pay a living wage until implementing regulations are published in
the D.C. Register and any necessary state plan amendments are approved; and contracts or other agreements
between managed care organizations and the Health Care Safety Net Administration or the Medicaid Assistance
Administration to provide health services.

Exemptions are provided for employees under 22 years of age employed during a school vacation period, or
enrolled as a full-time student who works less than 25 hours per week, and for employees of nonprofit
organizations that employ not more than 50 individuals.

Each recipient and subcontractor of a recipient shall provide this notice to each affiliate employee covered by this
notice, and shall also post this notice in a conspicuous site in its place of business.

All recipients and subcontractors shall retain payroll records created and maintained in the regular course of business
under District of Columbia law for a period of at least 3 years.

For the complete text of the Living Wage Act of 2006 go to D.C. Official Code §§ 2-220.01-.11
To file a claim, visit: Department of Employment Services , Office of Wage-Hour, 4058 Minnesota Avenue, NE,

Fourth Floor, Washington, D.C. 20019; call: (202) 671-1880; or file your claim on-line: does.dc.gov. Go to “File a
Claim” tab.
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LIVING WAGE ACT FACT SHEET

The “Living Wage Act of 2006,” Title 1 of D.C. Law 16-18, (D.C. Official Code §§2-220.01-.11) became
effective June 9, 2006. It provides that District of Columbia government contractors and recipients of
government assistance (grants, loans, tax increment financing) in the amount of $100,000 or more shall
pay affiliated employees wages no less than the current living wage rate.

Effective January 1, 2015, the living wage rate is $13.80 per hour.

Subcontractors of D.C. government contractors who receive $15,000 or more from the contract and
subcontractors of the recipients of government assistance who receive $50,000 or more from the
assistance are also required to pay their affiliated employees no less than the current living wage rate.

“Affiliated employee” means any individual employed by a recipient who receives compensation directly
from government assistance or a contract with the District of Columbia government, including any
employee of a contractor or subcontractor of a recipient who performs services pursuant to government
assistance or a contract. The term “affiliated employee” does not include those individuals who perform
only intermittent or incidental services with respect to the government assistance or contract, or who are
otherwise employed by the contractor, recipient or subcontractor.

Exemptions — The following contracts and agreements are exempt from the Living Wage Act:

1. Contracts or other agreements that are subject to higher wage level determinations required by
federal law (i.e., if a contract is subject to the Service Contract Act and certain wage rates are
lower than the District’s current living wage, the contractor must pay the higher of the two rates);

2. Existing and future collective bargaining agreements, provided that the future collective
bargaining agreement results in the employee being paid no less than the current living wage;

3. Contracts for electricity, telephone, water, sewer or other services provided by a regulated utility;

4. Contracts for services needed immediately to prevent or respond to a disaster or imminent threat
to public health or safety declared by the Mayor;

5. Contracts or other agreements that provide trainees with additional services including, but not
limited to, case management and job readiness services, provided that the trainees do not replace
employees subject to the Living Wage Act;

6. An employee, under 22 years of age, employed during a school vacation period, or enrolled as
full-time student, as defined by the respective institution, who is in high school or at an accredited



institution of higher education and who works less than 25 hours per week; provided that he or
she does not replace employees subject to the Living Wage Act;

7. Tenants or retail establishments that occupy property constructed or improved by receipt of
government assistance from the District of Columbia; provided, that the tenant or retail
establishment did not receive direct government assistance from the District of Columbia;

8. Employees of nonprofit organizations that employ not more than 50 individuals and qualify for
taxation exemption pursuant to Section 501 (c¢) (3) of the Internal Revenue Code of 1954,
approved August 16, 1954 (68A Stat. 163; 26. U.S.C. §501(c)(3);

9. Medicaid provider agreements for direct care services to Medicaid recipients, provided, that the
direct care service is not provided through a home care agency, a community residence facility, or
a group home for persons with intellectual disabilities as those terms are defined in section 2 of
the Health-Care and Community Residence Facility, Hospice, and Home Care Licensure Act of
1983, effective February 24, 1984 (D.C. Law 5-48; D.C. Official Code §44-501); provided
however, that a home care agency, a community residence facility, or a group home for persons
with intellectual disabilities shall not be required to pay a living wage until implementing
regulations are published in the D.C. Register and any necessary state plan amendments are
approved; and

10. Contracts or other agreements between managed care organizations and the Health Care Safety
Net Administration or the Medicaid Assistance Administration to provide health services.

Enforcement

The Department of Employment Services (DOES) and the D.C. Office of Contracting and Procurement
(OCP) share monitoring responsibilities.

If you learn that a contractor subject to this law is not paying at least the current living wage you should
report it to the Contracting Officer.

If you believe that your employer is subject to this law and is not paying you at least the current living
wage, you may file a complaint with the DOES Office of Wage — Hour, located at 4058 Minnesota
Avenue, NE, Fourth Floor, Washington, DC 20019, call (202) 671-1880, or file your claim on-line:
does.dc.gov. Go to “File a Claim” tab.

For questions and additional information, contact the Office of Contracting and Procurement at (202)
727-0252 or the Department of Employment Services on (202) 671-1880.

Please note: This fact sheet is for informational purposes only as required by Section 106 of the Living
Wage Act. It should not be relied on as a definitive statement of the Living Wage Act or any regulations
adopted pursuant to the law.
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(= GOVERNMENT OF THE DISTRICT OF COLUMBIA

s FIRST SOURCE EMPLOYMENT AGREEMENT FOR  puusy
NON CONSTRUCTION PROJECTS ONLY

GOVERNMENT-ASSISTED PROJECT/CONTRACT INFORMATION
CONTRACT/SOLICITATION NUMBER:

DISTRICT CONTRACTING AGENCY:

CONTRACTING OFFICER:

TELEPHONE NUMBER:

TOTAL CONTRACT AMOUNT:

EMPLOYER CONTRACT AMOUNT:

PROJECT NAME:

PROJECT ADDRESS:

CITY: STATE: ZIP CODE:
PROJECT START DATE: PROJECT END DATE:
EMPLOYER START DATE: EMPLOYER END DATE:

EMPLOYER INFORMATION

EMPLOYER NAME:

EMPLOYER ADDRESS:

CITY: STATE: ZIP CODE:
TELEPHONE NUMBER: FEDERAL IDENTIFICATION NO.:
CONTACT PERSON:

TITLE:

E-MAIL: TELEPHONE NUMBER:

LOCAL, SMALL, DISADVANTAGED BUSINESS ENTERPRISE (LSDBE) CERTIFICATION
NUMBER:

D.C. APPRENTICESHIP COUNCIL REGISTRATION NUMBER:

ARE YOU A SUBCONTRACTOR [:I YES |:] NO IF YES, NAME OF PRIME
CONTRACTOR:

NONPROFIT ORGANIZATION WITH 50 EMPLOYEES OR LESS: [ ] Yes [ | No

This First Source Employment Agreement ( Agreement), in accordance with Workforce Intermediary
Establishment and Reform of the First Source Amendment Act of 2011 (D.C. Official Code §§ 2-
219.01 — 2.219.05) and relevant provisions of the Apprenticeship Requirements Amendment Act of
2004 (D.C. Official Code § 2-219.03 and § 32-1431) for recruitment, referral, and placement of
District of Columbia residents, is between the District of Columbia Department of Employment
Services (DOES) and EMPLOYER. Pursuant to this Agreement, the EMPLOYER shall use DOES
as its first source for recruitment, referral, and placement of new hires or employees for all new jobs
created by the Government Assisted Project or Contract (Project). The Employer will hire 51%
District of Columbia residents (DC residents) for all new jobs created by the Project and 35% of all
apprenticeship hours worked in connection with the Project shall be worked by DC residents
registered in programs approved by the District of Columbia Apprenticeship Council.

L DEFINITIONS
The following definitions shall govern the terms used in this Agreement.

A. Apprentice means a worker who is employed to learn an apprenticeable occupation under the
terms and conditions of approved apprenticeship standards.

B. Beneficiary means:

1. The signatory to a contract executed by the Mayor which involves any District of
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Columbia government funds or funds which, in accordance with a federal grant or
otherwise, the District government administers and which details the number and
description of all jobs created by a government-assisted project or contract for which
the beneficiary is required to use the First Source Register.

2. A recipient of a District government economic development action, including
contracts, grants, loans, tax abatements, land transfers for redevelopment, or tax
increment financing that results in a financial benefit of $300,000 or more from an
agency, commission, instrumentality, or other entity of the District government,
including a financial or banking institution which serves as the repository for $1
million or more of District of Columbia funds.

3. A retail or commercial tenant that is a direct recipient of a District government
economic development action, including contracts, grants, loans, tax abatements,
land transfers for public redevelopment, or tax increment financing in excess of
$300,000.

. Contracting Agency means any District of Columbia agency that is awarded a government-
assisted project or contract totaling $300,000 or more.

. Direct labor costs means all costs, including wages and benefits, associated with the hiring
and employment of personnel assigned to a process in which payroll expenses are traced to
the units of output and are included in the cost of goods sold.

EMPLOYER means any entity awarded a government-assisted project or contract totaling
$300,000 or more.

First Source Employer Portal means the website consisting of a connected group of static
and dynamic (functional) pages and forms on the World Wide Web accessible by Uniform
Resource Locator (URL) and maintained by DOES to provide information and reporting
functionality to EMPLOYERS.

. First Source Register means the DOES Automated Applicant Files, which consists of the
names of District of Columbia residents registered with DOES.

. Good faith effort means an EMPLOYER has exhausted all reasonable means to comply with
any affirmative action, hiring, or contractual goal(s) pursuant to the First Source law and
Agreement.
Government-assisted project or contract means any construction or non-construction
project or contract receiving funds or resources from the District of Columbia or funds or
resources which, in accordance with a federal grant or otherwise, the District of Columbia
government administers, including contracts, grants, loans, tax abatements or exemptions,
land transfers, land disposition and development agreements, tax increment financing, or any
combination thereof, that is valued at $300,000 or more.
Hard to employ means a District of Columbia resident who is confirmed by DOES as:

1. An ex-offender who has been released from prison within the last 10 years;

2. A participant of the Temporary Assistance for Needy Families program;

3. A participant of the Supplemental Nutrition Assistance Program;

4, Living with a permanent disability verified by the Social Security Administration or
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District vocational rehabilitation program;
5. Unemployed for six (6) months or more in the last 12-month period;
6. Homeless;

7. A participant or graduate of the Transitional Employment Program established by §
32-1331; or

8. An individual who qualified for inclusion in the Work Opportunity Tax Credit
Program as certified by DOES.

. Indirect labor costs means all costs, including wages and benefits, that are part of operating
expenses and are associated with the hiring and employment of personnel assigned to tasks
other than producing products.

Jobs means any union and non-union managerial, nonmanagerial, professional,
nonprofessional, technical or nontechnical position, including: clerical and sales occupations;
service occupations; processing occupations; machine trade occupations; bench work
occupations; structural work occupations; agricultural, fishery, forestry, and related
occupations; and any other occupations as DOES may identify in the Dictionary of
Occupational Titles, United States Department of Labor.

. Journeyman means a worker who has attained a level of skill, abilities, and competencies
recognized within an industry as having mastered the skills and competencies required for the
occupation.

. Revised Employment Plan means a document prepared and submitted by the EMPLOYER
that includes the following;:

1. A projection of the total number of new positions that will be created as a result of
the project or contract, including the job title, number of positions available,
indication of part-time or full-time status, salary range, union affiliation (if
applicable) ,and the projected hire dates;

2. A roster of all current employees to include the name, Social Security
Number, and address of all current employees, including apprentices, trainees,
and transfers from other projects, who will be employed on the project or
contract;

3. A projection of the total number of full-time and part-time salaried employees on an
annual basis that will be utilized on the project or contract and the total number of
full-time and part-time salaried employees that will be District residents;

4. A projection of the total number of hours to be worked on the project or contract by
full-time and part-time hourly wage employees on an annual basis and a projection of
the total number of hours to be worked on the project or contract by full-time and
part-time hourly wage employees who are District residents;

5. A timetable outlining the total number of hours to be worked on the project or
contract by full-time and part-time hourly wage employees by job category and the
total number of full-time and part-time salaried employees by job category over the
duration of the life of the hiring requirements set forth by DOES and an associated
hiring schedule which predicts when specific job openings will be available;
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II.

6. Descriptions of the skill requirements by job title or position, including industry-
recognized certifications required for the different positions;

7. A strategy to fulfill DC resident hiring percentage pursuant to this Agreement,
including a component on communicating these requirements to contractors and
subcontractors and a component on potential community outreach partnerships with
the University of the District of Columbia, the University of the District of Columbia
Community College, DOES, Jointly Funded Apprenticeship Programs, the District of
Columbia Workforce Intermediary, or other government-approved, community-based
job training providers;

8. A remediation strategy to ameliorate any problems associated with meeting these
hiring requirements, including any problems encountered with contractors and
subcontractors;

9. The designation of a senior official from the EMPLOYER who will be responsible
for implementing the hiring and reporting requirements;

10. Descriptions of the health and retirement benefits that will be provided to DC
residents working on the project or contract;

11. A strategy to ensure that DC residents who work on the project or contract receive
ongoing employment and training opportunities after they complete work on the job
for which they were initially hired and a review of past practices in continuing to
employ DC residents from one project or contract to the next;

12. A strategy to hire graduates of District of Columbia Public Schools, District of
Columbia Public Charter Schools, and community-based job training providers, and
hard-to-employ DC residents; and

13. A disclosure of past compliance with the Workforce Act and the Davis-Bacon Act,
where applicable, and the EMPLOYER’S general DC resident hiring practices on
projects or contracts completed within the last 2 years.

. Tier Subcontractor means any contractor selected by the primary subcontractor to perform

portion(s) or all work related to the trade or occupation area(s) on a contract or project subject
to this First Source Agreement.

Washington Metropolitan Statistical Area means the District of Columbia; Virginia Cities
of Alexandria, Fairfax, Falls Church, Fredericksburg, Manassas, and Manassas Park; the
Virginia Counties of Arlington, Clarke, Fairfax, Fauquier, Loudon, Prince William,
Spotsylvania, Stafford, and Warren; the Maryland Counties of Calvert, Charles, Frederick,
Montgomery, and Prince Georges; and the West Virginia County of Jefferson.

. Workforce Intermediary Pilot Program means the intermediary between employers and

training providers to provide employers with qualified DC resident job applicants. See DC
Official Code § 2-219.04b.

GENERAL TERMS

. Subject to the terms and conditions set forth herein, DOES will receive the Agreement from

the Contracting Agency no less than seven (7) calendar days in advance of the Project start
date. No work associated with the relevant Project can begin until the Agreement has been
accepted by DOES.
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. The EMPLOYER will require all Project contractors and Project subcontractors with

contracts or subcontracts totaling $300,000 or more to enter into an Agreement with DOES.

. DOES will provide recruitment, referral, and placement services to the EMPLOYER, subject

to the limitations in this Agreement.

. This Agreement will take effect when signed by the parties below and will be fully effective

for as long as the benefit is being received, or for commercial and retail tenants only, for five
(5) years following the commencement of the tenant’s initial lease.

DOES and the EMPLOYER agree that, for purposes of this Agreement, new hires and jobs
created for the Project (both union and nonunion) include all of EMPLOYER'S job openings
and vacancies in the Washington Metropolitan Statistical Area created for the Project as a
result of internal promotions, terminations, and expansions of the EMPLOYER'S workforce,
as a result of this Project, including loans, lease agreements, zoning applications, bonds, bids,
and contracts.

This Agreement includes apprentices as defined in D.C. Official Code §§ 32-1401- 1431.

. DOES will make every effort to work within the terms of all collective bargaining

agreements to which the EMPLOYER is a party. The EMPLOYER will provide DOES with
written documentation that the EMPLOYER has provided the representative of any collective
bargaining unit involved with this Project a copy of this Agreement and has requested
comments or objections. If the representative has any comments or objections, the
EMPLOYER will promptly provide them to DOES.

. EMPLOYER with a contract with the District of Columbia government to perform

construction, renovation work, or information technology work with a single contract, or
cumulative contracts, of at least $500,000, within a 12-month period will be required to
register an apprenticeship program with the District of Columbia Apprenticeship Council as
required by DC Code 32-1431.

If, during the term of this Agreement, the EMPLOYER should transfer possession of all or a
portion of its business concerns affected by this Agreement to any other party by lease, sale,
assignment, merger, or otherwise this First Source Agreement shall remain in full force and
effect and transferee shall remain subject to all provisions herein. In addition, the
EMPLOYER as a condition of transfer shall:

1. Notify the party taking possession of the existence of this EMPLOYER'S First
Source Employment Agreement.

2. Notify DOES within seven (7) business days of the transfer. This notice will
include the name of the party taking possession and the name and telephone of
that party's representative.

The EMPLOYER and DOES may mutually agree to modify this Agreement. Any
modification shall be in writing, signed by the EMPLOYER and DOES, and attached to the
original Agreement.

. To the extent that this Agreement is in conflict with any federal labor laws or governmental

regulations, the federal laws or regulations shall prevail.

TRAINING

. DOES and the EMPLOYER may agree to develop skills training and on-the-job training
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programs as approved by DOES; the training specifications and cost for such training will be
mutually agreed upon by the EMPLOYER and DOES and will be set forth in a separate
Training Agreement.

RECRUITMENT

. The EMPLOYER will post all job vacancies with the Job Bank Services of DOES at

http://does.dc.gov within seven (7) days of executing the Agreement. Should you need
assistance posting job vacancies, please contact Job Bank Services at (202) 698-6001.

. The EMPLOYER will notify DOES of all new jobs created for the Project within at least

seven (7) business days (Monday - Friday) of the EMPLOYER’S identification/creation of
the new jobs. The Notice of New Job Creation shall include the number of employees needed
by job title, qualifications and specific skills required to perform the job, hiring date, rate of
pay, hours of work, duration of employment, and a description of the work to be performed.
This must be done before using any other referral source.

. Job openings to be filled by internal promotion from the EMPLOYER'S current workforce

shall be reported to DOES for placement and referral, if the job is newly created.
EMPLOYER shall provide DOES a Notice of New Job Creation that details such promotions
in accordance with Section IV.C.

. The EMPLOYER will submit to DOES, prior to commencing work on the Project, a list of

current employees that includes the name, Social Security Number, and residency status of all
current employees, including apprentices, trainees, and laid-off workers who will be
employed on the Project. All EMPLOYER information reviewed or gathered, including
Social Security Numbers, as a result of DOES’ monitoring and enforcement activities will be
held confidential in accordance with all District and federal confidentiality and privacy laws
and used only for the purposes that it was reviewed or gathered.

REFERRAL

. DOES will screen applicants through carefully planned recruitment and training events and

provide the EMPLOYER with a list of qualified applicants according to the number of
employees needed by job title, qualifications and specific skills required to perform the job,
hiring date, rate of pay, hours of work, duration of employment, and a description of the work
to be performed as supplied by the EMPLOYER in its Notice of New Job Creation set forth
above in Section IV.C.

. DOES will notify the EMPLOYER of the number of applicants DOES will refer, prior to the

anticipated hiring dates.

PLACEMENT

. The EMPLOYER shall in good faith, use reasonable efforts to select its new hires or

employees from among the qualified applicants referred by DOES. All hiring decisions are
made by the EMPLOYER.

. In the event that DOES is unable to refer qualified applicants meeting the EMPLOYER’S

established qualifications, within seven (7) business days (Monday - Friday) from the date of
notification from the EMPLOYER, the EMPLOYER will be free to directly fill remaining
positions for which no qualified applicants have been referred. The EMPLOYER will still be
required to meet the hiring or hours worked percentages for all new jobs created by the
Project.
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. After the EMPLOYER has selected its employees, DOES is not responsible for the

employees' actions and the EMPLOYER hereby releases DOES, and the Government of the
District of Columbia, the District of Columbia Municipal Corporation, and the officers and
employees of the District of Columbia from any liability for employees' actions.

REPORTING REQUIREMENTS

. EMPLOYER with Projects valued at a minimum of $300,000 shall hire DC residents for at

least 51% of all new jobs created by the Project and 35% of all apprenticeship hours worked
in connection with the Project shall be worked by DC residents registered in programs
approved by the District of Columbia Apprenticeship Council.

. EMPLOYER with Projects valued at a minimum of $5,000,000 shall hire DC residents for at

least 51% of all new jobs created by the Project and 35% of all apprenticeship hours worked
in connection with the Project shall be worked by DC residents registered in programs
approved by the District of Columbia Apprenticeship Council; the EMPLOYER will
complete the attached Revised Employment Plan that will include the information outlined in
Section I.N. above and meet with DOES personnel for an orientation and introduction to
personnel responsible for training resources offered by the agency.

. EMPLOYER shall have a user name and password for the First Source Employer Portal for

electronic submission of all monthly Contract Compliance Forms, weekly certified payrolls
and any other documents required by DOES for reporting and monitoring.

. EMPLOYER with Projects valued at a minimum of $300,000 shall provide the following

monthly and cumulative statistics on the Contract Compliance Form:

Number of new job openings created/available;

Number of new job openings listed with DOES, or any other District Agency;
Number of DC residents hired for new jobs;

Number of employees transferred to the Project;

Number of DC residents transferred to the Project;

Direct or indirect labor cost associated with the project;

Each employee’s name, job title, Social Security Number, hire date, residence,
and referral source;

8. Number of apprenticeship hours worked;

9. Number of apprenticeship hours worked by DC residents; and

10. Workforce statistics throughout the entire project tenure.

SIREN Chi LIRS b=

. Monthly, EMPLOYER must electronically submit the Contract Compliance Form to DOES..

EMPLOYER is also required to make payroll and employment records available to DOES as
a part of compliance monitoring, upon request.

FINAL REPORT AND GOOD FAITH EFFORTS

. With the submission of the final request for payment from the Contracting Agency,

the EMPLOYER shall:

1. Document in a report to DOES its compliance with the hiring or hours worked
percentage requirements for all new jobs created by the Project and the
percentages of DC residents employed in all Trade Classifications, for each area
of the Project; or

2. Submit to DOES a request for a waiver of the hiring or hours worked percentage
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requirements for all new jobs created by the Project that will include the
following documentation:

a. Documentation supporting EMPLOYER'’S good faith effort to comply;
b. Referrals provided by DOES and other referral sources; and
c. Advertisement of job openings listed with DOES and other referral sources.

B. DOES may waive the hiring or hours worked percentage requirements for all new jobs
created by the Project, and/or the required percentages of DC residents in all Trade
Classifications areas on the Project, if DOES finds that:

1.

2.

3.

4.

EMPLOYER demonstrated a good faith effort to comply, as set forth in Section C,
below; or

EMPLOYER is located outside the Washington Metropolitan Statistical Area and none
of the contract work is performed inside the Washington Metropolitan Statistical Area;
or

EMPLOYER entered into a special workforce development training or placement
arrangement with DOES or with the District of Columbia Workforce Intermediary; or

DOES certified that there are insufficient numbers of DC residents in the labor market
possessing the skills required by the EMPLOYER for the positions created as a result
of the Project. No failure by Employer to request a waiver under any other provision

hereunder shall be considered relevant to a requested waiver under this Subsection.

C. DOES shall consider documentation of the following when making a determination of a
good-faith effort to comply:

1.

Whether the EMPLOYER posted the jobs on the DOES job website for a minimum
of ten (10) calendar days;

Whether the EMPLOYER advertised each job opening in a District newspaper with
city-wide circulation for a minimum of seven (7) calendar days;

Whether the EMPLOYER advertised each job opening in special interest publications
and on special interest media for a minimum of seven (7) calendar days;

Whether the EMPLOYER hosted informational/recruiting or hiring fairs;

Whether the EMPLOYER contacted churches, unions, and/or additional Workforce
Development Organizations;

Whether the EMPLOYER interviewed employable candidates;

Whether the EMPLOYER created or participated in a workforce development
program approved by DOES;

Whether the EMPLOYER created or participated in a workforce development
program approved by the District of Columbia Workforce Intermediary;

Whether the EMPLOYER substantially complied with the relevant monthly reporting
requirements set forth in this section;

10. Whether the EMPLOYER has submitted and substantially complied with its most
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IX.

recent employment plan that has been approved by DOES; and
11. Any additional documented efforts.

MONITORING

. DOES is the District agency authorized to monitor and enforce the requirements of the

Workforce Intermediary Establishment and Reform of the First Source Amendment Act of
2011 (D.C. Official Code §§ 2 219.01 — 2.219.05), and relevant provisions of the
Apprenticeship Requirements Amendment Act of 2004 (D.C. Official Code § 2-219.03 and §
32-1431). As a part of monitoring and enforcement, DOES may require and EMPLOYER
shall grant access to Project sites, employees, and documents.

. EMPLOYER’S noncompliance with the provisions of this Agreement may result in the

imposition of penalties.

. All EMPLOYER information reviewed or gathered, including Social Security Numbers, as a

result of DOES’ monitoring and enforcement activities will be held confidential in
accordance with all District and federal confidentiality and privacy laws and used only for the
purposes that it was reviewed or gathered.

. DOES shall monitor all Projects as authorized by law. DOES will:

1. Review all contract controls to determine if EMPLOYER and Subcontractors are subject
to DC Law 14-24.

2. Notify stakeholders and company officials and establish meetings to provide technical
assistance involving the First Source process.

3. Make regular site visits to determine if the EMPLOYER or Subcontractor’s workforce is
in concurrence with the submitted Agreement and Monthly Compliance Reports.

4, Inspect and copy certified payroll, personnel records and any other records or information
necessary to ensure the required workforce utilization is in compliance with the First
Source Law.

5. Conduct desk reviews of Monthly Compliance Reports.

6. Educate EMPLOYERS about additional services offered by DOES, such as On-the-Job
Training programs and tax incentives for EMPLOYERS who hire from certain
categories.

7. Monitor and complete statistical reports that identify the overall project, contractor, and
subcontractors’ hiring or hours worked percentages.

8. Provide formal notification of non-compliance with the required hiring or hours worked
percentages or any alleged breach of the First Source Law to all contracting agencies, and
stakeholders. (Please note: EMPLOYERS are granted 30 days to correct any alleged
deficiencies stated in the notification.)

PENALTIES

. Willful breach of the Agreement by the EMPLOYER, failure to submit the Contract

Compliance Reports, deliberate submission of falsified data, or failure to reach specific hiring
or hours worked requirements may result in DOES imposing a fine of 5% of the total amount
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of the direct and indirect labor costs of the contract for the positions created by EMPLOYER.

B. EMPLOYERS who have been found in violation two (2) times or more over a 10-year period
may be debarred and/or deemed ineligible for consideration for Projects for a period of five

(5) years.

C. Appeals of violations or fines are to be filed with the Contract Appeals Board.

I hereby certify that I have the authority to bind the EMPLOYER to this Agreement.

By:

EMPLOYER Senior Official

Name of Company

Address

Telephone

Email

Associate Director for First Source
Department of Employment Services
4058 Minnesota Avenue, NE

Third Floor

Washington, DC 20019
202-698-6284

firstsource@dc.gov
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EMPLOYMENT PLAN

NAME OF EMPLOYER:

ADDRESS OF EMPLOYER:

TELEPHONE NUMBER: FEDERAL IDENTIFICATION NO.:
CONTACT PERSON: TITLE:

E-MAIL: TYPE OF BUSINESS:

DISTRICT CONTRACTING AGENCY:

CONTRACTING OFFICER: TELEPHONE NUMBER:
TYPE OF PROJECT: CONTRACT AMOUNT:
EMPLOYER CONTRACT AMOUNT:

PROJECT START DATE: PROJECT END DATE:
EMPLOYER START DATE: EMPLOYER END DATE:

NEW JOB CREATION PROJECTIONS: Please indicate ALL new position(s) your firm
will create as a result of the Project. If the firm WILL NOT be creating any new
employment opportunities, please complete the attached justification sheet with an
explanation. Attach additional sheets as needed.

JOB TITLE # OF JOBS |SALARY
F/T _P/T RANGE

UNION MEMBERSHIP REQUIRED
NAME LOCAL#

PROJECTED
HIRE DATE

AT T I @ T T O O w >




CURRENT EMPLOYEES: Please list the names, residency status and ward information of all
current employees, including apprentices, trainees, and transfers from other projects, who will be
employed on the Project. Attach additional sheets as needed.

NAME OF EMPLOYEE CURRENT DISTRICT WARD
RESIDENT
vPlease Check

OoOoooooooonoooojoo|ooo[oop|o;o|o|n;




JUSTIFICATION SHEET: Please provide a detailed explanation of why the Employer will not
have any new hires on the Project.




Attachment H

Davis-Bacon Wage Determination



General Decision Number: DC150002 10/09/2015 DC2
Superseded General Decision Number: DC20140002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/02/2015
1 01/09/2015
2 02/20/2015
3 03/06/2015
4 04/03/2015
5 05/08/2015
6 05/22/2015
W 06/26/2015
8 07/03/2015
9 07/17/2015
10 08/07/2015
11 08/14/2015
12 09/11/2015
13 09/18/2015
14 10/09/2015

ASBE0024-007 10/01/2013

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR......cv.. or aln wisieieiy ae s $ 33.13 13.76

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

e e e e e . i i . e e . e i T . o . g o . e e . e i e i e e, i e,

ASBE0024-008 10/09/2013



Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $ 20.86 5.46

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

ASBE0024-014 10/01/2013

FIRESTOPPERS s e s wiio s aiaaisississsseos $ 26.06 5.90

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

Rates Fringes
BRICKIAYER. ¢t v v it e e vnns cersen...8 30.36 9.69
CARP0132-008 05/01/2015
Rates Fringes
CARPENTER, Includes Drywall
Hanging, Form Work, and Soft
Floor Laying-Carpet........o.... .$ 27.56 9.08
PILEDRIVERMAN. ... .. vunuass s e neS 26.79 8.85
CARP1831-002 04/01/2013
Rates Fringes
MILLWRIGHT..... il ESTeMaE W srelaiede « wad 31.59 8.58
ELEC0026-016 06/01/2015
Rates Fringes
ELECTRICIAN, Includes
Installation of
HVAC/Temperature Controls........ $ 42.80 15.33

ELEC0026-017 09/01/2014



Rates Fringes

ELECTRICAL INSTALLER (Sound
& Communication Systems)......... $ 27.05 8.58

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work 1s excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2015
Rates Fringes
ELEVATOR MECHANIC...... 't eueeanes .S 41.09 28.385+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRONOO05-005 06/01/2015

Rates Fringes
TRONWORKER, STRUCTURAL AND
ORNAMENTAL. .. ..o view swwnss 30.65 18.135
IRONO201-006 05/01/2015
Rates Fringes
TIRONWORKER, REINFORCING..........S5 27.50 18.58

LABO0657-015 06/01/2015



Rates Fringes
LABORER: Skilled.......sos00.....9 22.63 7.31

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinning, pier hole and
ditches, laggers and all work associated with lagging that
is not expressly stated, strippers, operator of hand
derricks, vibrator operators, pipe layers, or tile layers,
operators of jackhammers, paving breakers, spaders or any
machine that does the same general type of work, carpenter
tenders, scaffold builders, operators of towmasters,
scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers and other
machines that do the same general type of work, whether
powered by air, electric or gasoline, builders of trestle
scaffolds over one tier high and sand blasters, power and
chain saw operators used in clearing, installers of well
points, wagon drill operators, acetylene burners and
licensed powdermen, stake jumper,demolition.

MARB0002-004 05/03/2015
Rates Fringes
MARBLE/STONE MASON. . v vveennnnnans $ 35.19 15.72
INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,

cleaning of existing masonry, brick, stone and cement
(restoration work)

Rates Fringes
TERRAZZO WORKER/SETTER. . .vveusnn .$ 26.75 10.28
WARB0003-007 05/03/2015
Rates Fringes
TERRAZZO FINISHER....:euenwnnenas $ 21.96 9.35
WARBO003-008 05/03/2015
Rates Fringes
TILE SETTER......... §is vesEE e gwmanadS 26.75 10.28

MARB0003-009 05/03/2015

Rates Fringes



PAINO051-014 06/01/2014

Rates Fringes
GLAZIER
Glazing Contracts $2
million and under...........5 24.77 9.85
Glazing Contracts over $2
million...... Gl S e .$ 28.61 9.85
PAINO0O51-015 06/01/2014
Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher............ $ 24.89 9.05
PLAS0891-005 07/01/2013
Rates Fringes
PLASTERER. .. ...t vueenn ceeeeaee..$ 28.33 5.85
PLAS0891-006 02/01/2014
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 27.15 9.61
PLAS0891-007 08/01/2014
Rates Fringes
FIREPROOFER
Handler. .. .aw as asvesi i ca ...$ 16.50 4.24
Mixer/Pump......... i v wewes S 18.50 4.24
SpPrayer......ouas s va weeeses 23.00 4.24

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUM0005-010 08/01/2015

Rates Fringes



PLUMBER. .. .0 vu .. s wopaumee ESLemGe o ...3 39.67 16.60+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

* PLUM0602-008 08/01/2015
Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installation...... wreeas wensS 38.89 19.97+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

Rates Fringes
ROOFER. . oo vneeneneanonns ceraaea..$ 28.50 11.04
sFDCO669-002 04/01/2015
Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers)..... Qe i SANEAS U ..$ 32.40 18.12
CSHEE0100-015 07/01/2015
Rates Fringes
SHEET METAL WORKER (Including
HVAC Duct Installation).......... $ 39.79 16.77+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009

Rates Fringes
LABORER: Common or General......$ 13.04 2.80
LABORER: Mason Tender -
Cement/Concrete. . v eenennnnas ..$ 15.40 2.85

LABORER: Mason Tender for
pointing, caulking, cleaning



of existing masonry, brick,

stone and cement structures

(restoration work); excludes

pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................ .8 11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration
work); excludes pointing,
caulking, cleaning of new or

replacement
masonry, brick, stone or
107117=Y o § oA cenesisaeeee.S 18.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers™ that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the



most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, 1s an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter



* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact 1s not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Attachment I

GOVERNMENT OF THE DISTRICT OF COLUMBIA

PROPOSAL BOND Date Bond Executed:
See Instructions on 2" page) (Must Not be Later Than Bid Opening Date)

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("X")

[ 1 INDIVIDUAL [ | PARTNERSHIP
[ ] JOINT VENTURE [ | CORPORATION

STATE OF INCORPORATION

PENAL SUM OF BOND

SURETY(IES) (Name(s) and Address(es)) AMOUNT NOT TO EXCEED 5% OF BID

MILLION(S) THOUSAND(S) HUNDRED(S) CENTS

PROPOSAL IDENTIFICATION

PROPOSAL REQUEST FOR PROPOSAL NO.
CLOSING DATE

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, a
municipal corporation, hereinafter called "the District”, in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum
"jointly" and "severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated,
the limit of liability shall be the full amount of the penal sum.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no period be specified, within ninety (90) calendar
days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfillment of
the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall pay the
District the difference between the amount specified in said bid and the amount for which the District may procure the required work and/or supplies, if
the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue. Each
Surety executing this bond hereby agrees that its obligation shall not be impaired by extension(s) of time for acceptance of the bid that the Principal may
grant to the District, notice of which extension(s) to Surety (ies) being hereby waived: Provided that such waiver of notice shall apply only with respect to
extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above.

PRINCIPAL
1. SIGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)




CERTIFICATE AS TO CORPORATION

I

, certify that I am

Secretary of the Corporation, named as Principal herein, that » Who signed this bond, on
behalf of the Principal, was then of said Corporation; that I know his signature, and his signature thereto is genuine; that said bond

was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its
corporate powers.

Secretary of Corporation

SURETY(IES)
1. Name & Address (typed) State of Inc. Liability | Corporate
Limit Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address (typed) State of Inc. Liability Corporate
Limit Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
INSTRUCTIONS

(Y

. This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work.
. Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the

face of this form. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must be furnished. Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed
thereto. CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.
Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do business in the District of Columbia. The surety shall
attach hereto an adequate Power-Of-Attorney for each representative signing the bond.

. Corporations executing the bond shall affix their Corporate Seals. Individuals shall sign full first name, middle initial and last

name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”. If executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm, naming it,
and all members of the firm shall execute the bond as individuals. Each signature must be witnessed by two persons and
addresses supplied.
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Certification Letter for Cashier’s Check or Irrevocable Letter of Credit

Offerors who submit a cashier’s check or an irrevocable letter of credit (“Alternate Bid
Security”) in lieu of a bid bond must also submit this certification, properly notarized, with their
proposal. By executing this document, Offeror acknowledges that, if awarded this contract,
Offeror shall be required to post promptly a payment and performance bond equal to the full
value of the contract. In the event Offeror fails to post such payment and performance bond, the
Offeror understands and agrees that; (i) the Department shall draw upon the Alternate Bid
Security as liquidated damages; (ii) the award and or contract shall be terminated; (iii) for a
period of two (2) years thereafter, the Department will not accept from such Offeror Alternate
Bid Security in lieu of a bid bond; and (iv) the Offeror hereby waives the right to protest the
termination of any such award or contract. The Offeror further acknowledges and agrees that the
damages the Department would experience in the event such award or contract are terminated
due to the Offeror’s failure to post a payment and performance bond are difficult to determine
and that the value of the Alternate Bid Security represents a reasonable estimate of the damages
the Department would incur.

By:

Name:

Title:

Date:

(District of Columbia):

On the day of , 2015, before me, a notary public in and for the District
of Columbia, personally appeared , who acknowledged
himself/herself to be of ,and

that he/she as such, being authorized to do so, executed the foregoing instrument for the purposes
therein contained.

IN WITNESS WHEREOF, I have hereunto set my hand and official seal.

Notary Public
My Commission Expires:
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1. Caption Page of Pages

TR
AR SRDCONLEACT Renovation of DYRS 1 70
Gymnasium and Courtyard
2. Solicitation/Contract Number 3. Effective Date | 4. Requisition/Purchase Request/Project No.
DCAM-16-NC-0040 See Block 18C
5. Issued By: 6. Administered by (If other than line 5)

Department of General Services
Contracts and Procurement Division
2000 14" Street, 8" Floor
Washington, DC 20009

7. Name and Address of Contractor 8. Delivery

[CJFOB Origin []Other

9. RESERVED

10. Submit invoices as described in Section 1.3.

11. RESERVED 12. Payment will be made by

Government of the District of Columbia
Department of General Services

Office of the Chief Financial Officer
2000 14" Street, 5" Floor

Washington, DC 20009

13. Acknowledgement of Amendments Amendment No. Date
The Bidder acknowledges receipt of amendments to the
SOLICITATION

14. Supplies/Services/Price
See Section B — Scope Of Work and Bid Form (Attachment A)

15. Table of Contents

Section Description Pages

A Cover Page/Signature Page Page 1- Page 3
B Scope of Work Page 4- Page 18
C Economic Inclusion Page 19- Page 26
D Lump Sum Price Page 27 — Page 29
E Evaluation and Award Criteria Page 30

F Bid Organization and Submission Page 31 — Page 32
G Bidding Procedures and Protests Page 33 — Page 35
H Insurance and Bond Requirements Page 36 - Page 37
| Department’'s Responsibilities Page 38 - Page 44
J Contract Changes Page 45 — Page 49
K Miscellaneous Provisions Page 50 - Page 67
L Definitions Page 68 - Page 70

Contracting Officer will complete Item 16

16.[_] AwarD
Your bid for the above referenced Solicitation including your Bid and Offer Letter and Bid Form is hereby accepted. .Contractor agrees to furnish and deliver
all items, perform all the services set forth or otherwise identified above and on any continuation sheets, for the consideration stated herein.

17A. Name and Title of Signer (Type or print) 18A. Name of Contracting Officer

17B. 17C. Date Signed 18B. 18C. Date Signed

{Signature of person authorized to sign) (Signalure of Conlracting Officer)

“* e K
Government of the District of Columbia ]
p G S Department of General Services [x:
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