

GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES



Roof Replacement at Multiple Schools

Solicitation No: DCAM-17-CS-0016

Amendment No. 1

Issued: November 7, 2016

This Amendment No. 1 is issued by e-mail on November 7, 2016. Except as modified hereby, the Invitation for Bid (“IFB”) remains unmodified.

Item #1 – The bid dates are hereby changed in entirety as outlined below:

- Pre-bid Conference November 9, 2016 at 10:00 AM
- Site Visits

November 9, 2016

Cleveland Elementary School	1825 8th St, NW	12:00PM
Park View Elementary School	3560 Warder St, NW	2:00 PM
Coolidge High School	6315 5th St, NW	4:00 PM

November 10, 2016

Drew Elementary School	5600 Eads St, NE	9:00 AM
Smothers Elementary School	4400 Brooks St, NE	10:30 AM
Eliot-Hine Middle School	1830 Constitution Ave, NE	12:30 PM
Tyler Elementary School	1001 G St, SE	2:00 PM
Ketcham Elementary School	1919 15th St, SE	4:00 PM

- Last Day for Questions November 11, 2016 at 5:00 PM
- Bids Due November 18, 2016 at 2:00 PM
- Bid Opening November 18, 2016 at 3:00 PM

Item #2

Delete:

The Scope of Construction Services for Roof Replacement at Multiple Schools IFB DCAM-17-CS-0011 has been updated to remove in its entirety the following Sites:

- Francis-Stevens Education Campus
2425 N Street, NW, Washington, DC 20037;
- Kimball Elementary School
3375 Minnesota Ave, SE, Washington, DC 20019;

- Maury Elementary School
1250 Constitution Ave, NE, Washington, DC 20002;

Item #3 – Section B Scope of Work

Add: B.1.1 Bidder Requirements

- A list of three similar projects, including details regarding the schedule, budget and scope of work for each, completed by the Bidder;
- Utilized list of manufacture trained and certified installers for suggested manufacturer (or equivalent)
- A schedule outlining the timeline for the completion of the work; and
- A CBE participation plan that describes how much of the work will be self-performed and to the extent work is subcontracted, the proposed subcontractors, the dollar volume for each, and their CBE status.


Item #4 – Attachment A – Drawings and Specifications

Delete:


A5: Francis-Stevens Education Campus
A7: Kimball Elementary School
A8: Maury Elementary School
A11: Tyler Elementary School

Replace:

A11: Tyler Elementary School (revised)



Elouise Fripp
Contract Specialist



Date