**GOVERNMENT OF THE DISTRICT OF COLUMBIA**
**DEPARTMENT OF GENERAL SERVICES**

**CONSTRUCTION OF LA CASA**

**Solicitation No. DCAM-12-CS-0159**

**Addendum No. 1**
**Issued: May 16, 2012**

---

This Addendum No. 01 is issued and hereby published on the DGS web site on May 16, 2012. Except as modified hereby, the Request for Proposals ("RFP") remains unmodified.

**Item #1**

**Sign-In Sheet:** The sign-in sheets from the pre-proposal conference are attached.

**Item#2**

The proposal submission date has changed. Proposals are due by **May 30, 2012 at 2:00 pm EST**. Proposals should be delivered to the **Reeves Center, 2000 14th Street, NW, 5th floor, Washington, DC 20009**.

- End of Addendum No. 1 -

**GOVERNMENT OF THE DISTRICT OF COLUMBIA**
**DEPARTMENT OF GENERAL SERVICES**

Contracts and Procurement Division

DGS

## CONSTRUCTION OF LA CASA

### PRE-PROPOSAL CONFERENCE AND SITE VISIT

**Monday, May 14, 2012**

**SIGN-IN SHEET**

| Name | Title | Company | Phone |
|---|---|---|---|
| Monique Burr | PM | DGS | 202/286-5770 |
| Adenegan Wale | Exec. Pgm | DGS | 2/698-4124 |
| Monica Cobbs | CS | DGS | 2/671-2629 |
| David Bourdeau | Supt. | WM Schlosser Co | 301-773-1300 |
| RON EDEJER | ESTIMATOR | W.M. SCHLOSSER CO. | (301)773-1300 |
| Matt Sevinsky | Estimator | MCN Build | (202) 213-4329 |
| Jim Spearman | Architect | Studio 27 Architecture | 202.939.0027 |
| Jd Burke | Architect | " | " |
| Sarah Moran | PM | McCullough Construction | 202.237.2415 |
| Casey Mowery | Estimator | Forrester | 301-255-0333 |
| DAVE LAWRENCE | ESTIMATOR | FORRESTER | 301-255-0346 |

**GOVERNMENT OF THE DISTRICT OF COLUMBIA**
**DEPARTMENT OF GENERAL SERVICES**

Contracts and Procurement Division

DGS

## CONSTRUCTION OF LA CASA

### PRE-PROPOSAL CONFERENCE AND SITE VISIT

**Monday, May 14, 2012**

**SIGN-IN SHEET**

| | | | |
|---|---|---|---|
| Keith Somerville | PM | Bundy Development | 202/628-1930 |
| Bruce Mitchell | PM | Columbia Enterprises | 202 547 7979 |
| Pierre Andreau | Arch | Leo A. Daly | 202 955 9156 |
| Adam Erdley | Supt. | McCullough Const. | 202 237 2415 |
| Randy Mullen | | Monarc Construction | 703-641-8500 |
| Saunders Howell | A/E | Enviro Solutions | 571 235 1338 |
| | | | |
| | | | |

# GOVERNMENT OF THE DISTRICT OF COLUMBIA
# DEPARTMENT OF GENERAL SERVICES

Contracts and Procurement Division

DGS

## CONSTRUCTION OF LA CASA

## PRE-PROPOSAL CONFERENCE AND SITE VISIT

**Monday, May 14, 2012**

**SIGN-IN SHEET**

BDC BUNDY DEVELOPMENT CONSTRUCTION, LLC

Doryan Winkelman
Vice President of Operations
dwinkelman@bundydevelopment.com

1015 ½ Seventh Street, N.W.
Suite 200
Washington, DC 20001

tel: (202) 628-1930
cell: (202) 604-2469
web: bundydevelopment.com

---

Prince Construction Company, Inc. / SCHLOSSER COMPANY INCORPORATED
Joint Venture

**David Bourdeau**
Superintendent

2400 51st Place
Hyattsville, MD 20781
dbourdeau@prince-schlosser.com
www.wmschlosser.com

Ph: 301-773-1300 x394
Fax: 301-341-0898
Cell: 240-417-8589

---

**Randall R. Mullen, Vice President**
Preconstruction & Estimating
E-mail: rmullen@monarcconstruction.com

Monarc Construction, Inc.
2781 Hartland Road
Falls Church, Virginia 22043

OFC (703) 641-8500
FAX (703) 641-8504
CELL (571) 327-4709

MONARC™ CONSTRUCTION INC.

---

W.M. SCHLOSSER COMPANY INCORPORATED

**Ron Edejer**
Estimator

2400 51st Place
Hyattsville, MD 20781
E-mail: redejer@wmschlosser.com
www.wmschlosser.com

Office: 301-773-1300 x317
Direct: 240-455-1412
Fax: 301-773-1806
Cell: 202-359-2748

---

MCN BUILD
BUILDING THE FUTURE

3143 N Street NW
Washington, DC 20007

T (202) 333-3424
F (202) 333-3425
C (202) 213-4329
mcnbuild.com

**Matthew Sevinsky**
matt@mcnbuild.com

---

MCCULLOUGH CONSTRUCTION, L.L.C.

Sarah Moran
Project Manager

5039 Connecticut Ave., N.W.
Suite 7
Washington, D.C. 20008

Cell 202-302-3879
Office 202-237-2415
Fax 202-237-2416
Sarah@mccullough-construction.com

# GOVERNMENT OF THE DISTRICT OF COLUMBIA
# DEPARTMENT OF GENERAL SERVICES

Contracts and Procurement Division

DGS

## CONSTRUCTION OF LA CASA

## PRE-PROPOSAL CONFERENCE AND SITE VISIT

**Monday, May 14, 2012**

**SIGN-IN SHEET**

COLUMBIA
ENTERPRISES

**General Contracting**

**BRUCE MITCHELL**
PRESIDENT/CEO

1018 Seventh Street, SE
Washington, DC 20003
TEL 202 547 7979
FAX 202 547 4959
EMAIL BMITCHELL@COLUMBIADB.COM

FORRESTER
CONSTRUCTION COMPANY

12231 Parklawn Drive
Rockville, MD 20852-1723
Main Phone 301.816.1700

100% Recycled Paper

**David Lawrence**
Senior Preconstruction Manager

**PreConstruction**
**General Contracting**
**Construction Management**
**Design-Build**

Direct: 301.255.0346
Fax: 1.866.243.6742
Cell: 240.205.6312
dlawrence@ForresterConstruction.com

FORRESTER
CONSTRUCTION COMPANY

12231 Parklawn Drive
Rockville, MD 20852-1723
Main Phone 301.816.1700

100% Recycled Paper

**Casey A. Mowery, LEED® AP**
Assistant Preconstruction Manager

**PreConstruction**
**General Contracting**
**Construction Management**
**Design-Build**

Direct: 301.255.0333
Fax: 1.866.276.9525
Cell: 240.743.7734
cmowery@ForresterConstruction.com

Offices: Herndon, VA • Rockville, MD