

**GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES**

DOH PHARMACEUTICAL WAREHOUSE EXPANSION AND RENOVATION

Solicitation No.: DCAM-14-CS-0147

**Addendum No. 1
Issued: June 5, 2014**

This Addendum No. 1 is issued and hereby published on the DGS website on June 5, 2014. Except as modified hereby, the Request for Proposals (“RFP”) remains unmodified.

Item #1 Attachment E - Davis-Bacon Wage Rate

Delete:

General Decision Number: DC140002, DC2 Modification 4, Dated April 25, 2014.

Insert:

General Decision Number: DC140002, DC2 Modification 7, Dated May 30, 2014, is included as Exhibit 1 to this Addendum.

Item #2 KCI Technologies, Inc. Hazardous Building Materials Survey for 4 DC Village Lane, Washington, DC

Insert:

The Hazardous Building Materials Survey (**Attachment L**) is included as Exhibit 2 to this Addendum.

Item #3 Pre-proposal Conference and Site Visit, Sign-In Sheet and Business Cards

The attached sign-in sheet and business cards from the pre-proposal conference and site visit held on May 29, 2014 is included as Exhibit 3 to this Addendum.

Item #4 Request for Information (RFI) Responses

1. Question

Do you have an estimated value or budget for the RFP for DOH Pharmaceutical Warehouse Expansion and Renovation DCAM-14-CS-0147 - District of Columbia - Department of General Services Project?

Answer

The cost range for the DOH Pharmaceutical Warehouse Expansion Project construction is \$500,000.00 to \$700,000.00.

2. Question

Does DGS already have a firm that handles the Material Testing and Inspections/ Third Party Inspections?

Answer

Yes.

All other terms and conditions remain unchanged.

By: _____

JW Laum

Associate Director/Contracting Officer

Date: _____

6/5/14

- End of Addendum No. 1 -