

GOVERNMENT OF THE DISTRICT OF COLUMBIA  
DEPARTMENT OF GENERAL SERVICES



**Addendum No. 5**  
**To**  
**CONSTRUCTION MANAGEMENT AT-RISK SERVICES**  
**FRANKLIN PARK**  
**Solicitation No: DCAM-19-CS-RFP-0062**


**Issued: October 15, 2019**

---

This Addendum No. 5 is issued and hereby published on the DGS website on October 15, 2019. Except as modified hereby, the Request for Proposal (“RFP”) remains unmodified.

**Item #1 Responses to Questions about the Solicitation are attached herein as Exhibit 1.**

**Item #2 The Due Date for Proposals is hereby extended to October 17, 2019 at 2:00 pm.**

By:   
Franklin Austin  
Contracting Officer

Date: 10/15/2019

- End of Addendum No. 5 -

## Exhibit 1

Franklin Park  
Questions and Responses  
Exhibit 1

No.	Question	Response
1	<p>In the Form of Contract sent with Addendum 4, section 8.1.2.1 references construction manager's at risk fee outlined in Exhibit O. This exhibit was not included.</p> <p>We need to know how our fee is at risk. Will Exhibit O be sent via addendum?</p>	<p>The Construction Manager's At-Risk Fee can be found in Section 2.11 of the RFP.</p>