Contracts & Procurement

Request for Proposal (“RFP”)  
Anacostia Recreation Center at Ketchum  
DCAM-20-AE-0005  
Addendum No. 06  
Issued: March 18, 2020

This Addendum No. 06 is issued by DGS on March 18, 2020. Except as modified herein, the Request for Proposal (“RFP”) remains unmodified and is hereby published on the DGS website.

Item No. 1  
Proposal Submission Method

Delete in its entirety  
Section E. 3 Date and time for Receiving Proposals

Replace with:  
Section E. 3 Electronic Proposal Submission

Pursuant to the current District of Columbia Government, State of Emergency executive order signed by Mayor Muriel Bowser on March 11, 2020 in response to the current SARS-CoV-2 (COVID-19) Coronavirus-19 Pandemic, all proposals, Volume I – Technical and Volume II – Price shall be submitted electronically, on the proposal submission due date, Tuesday, March 24, 2020 no later than 2:00 P.M. EST sharp, via email to the following individuals:

**Contract Specialist:**  
Rhonda Harris  
**Email:** Rhonda.Harris@dc.gov

**Contracting Officer:**  
Franklin Austin  
**Email:** Franklin.Austin5@dc.gov

Offerors shall provide hard-copy version of its proposals Volume I – Technical and Volume II – Price shipped via mail (e.g. U.S. Post Office, Federal Express, UPS and or any such other professional mail delivery method). The Offeror’s mail proposals must be post-marked on or before the proposal submission deadline.

Both the electronic and mailed proposals must be submitted and or post marked as stated above, in accordance with the proposal submission deadline of Tuesday, March 24, 2020 at 2:00 P.M. EST
in order to be deemed responsive and considered for evaluation and award.

NOTE: The Offerors electronic and mailed proposal submission must be identical and not have any material differentials from one another. Any material differences may render an Offeror's submission non-responsive and removed from further evaluation in consideration of award.

~All other terms and conditions of the Request for Proposal as originally published remain unchanged~

Franklin Austin
Contracting Officer

March 18, 2020
Date