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Contracts & Procurement

DETERMINATION AND FINDINGS

FOR AN
EMERGENCY PROCUREMENT
CAPTION: Consolidated Maintenance Services at Maury Elementary School
AGENCY: Department of General Services (DGS)
CONTRACTOR: MBB Affiliates, LLC (“MBB”)
CONTRACT NO.: DCAM-20-NC-EM-0022
FINDINGS

1. AUTHORIZATION:
D.C. Official Code §2-354.05 and 27 DCMR 4719
2. MINIMUM NEED:

The District of Columbia, Department of General Services (“Department” or “DGS”), Facilities
Management Division requires an immediate need for MBB Affiliates, LLC (“Contractor” or
“MBB”) to continue providing Consolidated Maintenance Services at Maury Elementary School
for an emergency period not to exceed 60-days.

3. ESTIMATED FAIR AND REASONABLE PRICE:

The estimated fair and reasonable price for 60-days is Sixty-Eight Thousand, Fifty-Four Dollars and
(568,054.00) for basic services, plus a not-to-exceed amount of Five Thousand Dollars ($5,000.00)
for cost reimbursement.

4. FACTS WHICH JUSTIFY AN EMERGENCY PROCUREMENT:

The purpose of this emergency procurement is to prevent an imminent threat to health, welfare,
property and safety; and to prevent serious disruption in agency operations. It is the mission of
DGS to provide first rate maintenance at District government facilities (including schools).

An emergency contract with Sustainable Facilities Management Services, Inc. is needed to prevent
the serious and imminent threat to the health and safety of the staff and students at Maury
Elementary School. Due to the safety of children and personnel, these services require
uninterrupted service.
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The Contractor referenced above is the only vendor who can meet the District’s minimum need
without disruption of services at this time. The estimated cost to the District for this temporary
emergency period of 60-days is fair and reasonable based on DGS’ historical data on similar
services.

5. CERTIFICATION BY THE FACILITIES INTERIM DEPUTY DIRECTOR:
| hereby certify that the above findings are true, correct and complete.
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Date Doﬁ;w Gonzalez
Deputy Director | Facilities Management

6. CERTIFICATION BY THE CONTRACT SPECIALIST | GOODS AND SERVICES:

I have reviewed the above findings and certify that they are sufficient to justify the use of the
emergency procurement method to award the captioned contract award to MBB Affiliates. In
addition, please be advised that the Department’s notice of the captioned emergency contract
must be posted on the Department’s website no more than seven (7) days after the contract is
awarded. Given the foregoing, | recommend that the Department of General Services’ Chief
Contracting Officer approve the use of the emergency procurement method for this proposed
procurement action.
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Date Lisa Dunlap
Contract Specialist | Goods & Services
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7. CERTIFICATION BY THE CONTRACTS AND PROCUREMENT ASSOCIATE DIRECTOR | CHIEF
CONTRACTING OFFICER:

| have reviewed the above findings and certify that they are sufficient to justify the use of the
emergency procurement method under the cited authority. | certify that the emergency
procurement notice of contract award will be published in accordance with Section 405(f) of the
District of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code §2-354.05). In
conclusion, the Department of General Services (DGS), Chief Contracting Officer approves the use
of the Emergency Procurement method as the only viable method of procurement to prevent
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Date George( G. Levﬁis, CPPO
Chief Contracting Officer
Contracts & Procurement
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