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DETERMINATION AND FINDINGS 

FOR 
SOLE SOURCE PROCUREMENT 

 
Purchasing Agency:   Department of General Services 

User Agency:   District of Columbia Public Schools 

Caption: Noyes Education Campus - Playground Replacement  
Proposed Contractor: Paige Industrial Services, Inc. 

 
FINDINGS 

 
1. AUTHORIZATION: 
 

D.C. Code Section 2-354.04 and DCMR 27 Section 4718. 
 
2. MINIMUM NEED: 
 

The Department of General Services (the “Department” or “DGS”) has an immediate need to engage 
the services of Paige Industrial Services, Inc. (“Contractor”) for Noyes Education Campus - 
Playground Replacement, located at 2725 10th St NE, Washington, DC 20018. 
 

3. ESTIMATED FAIR AND REASONABLE PRICE: 
 
The estimated fair and reasonable price to provide the work for Noyes Education Campus - 
Playground Replacement is approximately $319,212.86.  

 
4. FACTS THAT JUSTIFY A SOLE SOURCE PROCUREMENT: 
 

DGS as an agency of the District of Columbia government is responsible for constructing, 
sustaining, and maintaining all DC Public Schools (“DCPS”) facilities. This contract is for the 
Noyes Education Campus - Playground Replacement. 
 
The scope of the Project generally includes, and the Contractor shall provide:  
a) The school will have a small cohort of staff and parents that will be a part of the  
design process. 
b) Playground should have features that are challenging yet provides children with the  
freedom to express their imagination. 
c) Play elements and structures should incorporate inclusive play that challenges students  
at a physical, social, emotional, and cognitive level. 



d) Playground should include shading structures. 
e) Playground surfacing should be poured in place. 
f) Design team should identify site constraints. 
g) Playground should offer a variety of equipment like slides, swings, climbing, and balancing. 
h) Design the layout of the playground in a way that will encourage movement through  
running, chasing, exploring, and active play.  
i) Ensure the thickness of the rubber meets the needs of the concrete, asphalt, or adjacent.  
surfacing for a seamless transition (meets at grade). 
j) The PIP mix shall consist of 100% color granules; if black granules are utilized, the black 
granules shall not exceed 40% of the mix. 
k) Provide impact attenuation testing after surfacing is in place. 
l) Provide certification inspection after playground is complete. 
m) Improve the site lighting with discrete fixtures that follow the IES Recommended Practices 
for Lighting Exterior Environments (RP-33-14) and the International Dark Sky Association 
recommended best practices. 
n) Mill and overlay existing asphalt. 
o) Provide traffic garden, sports coating, and games on asphalt surfaces. 
p) Provide new in-ground basketball hoops. 
q) Provide new steel fence around the playgrounds. 
r) Provide building mounted water fountains. 
s) Provide construction access plan including traffic control plan as part of the Design Fee. 
t) Include permit expediting services as part of the Preconstruction Fee or Design Fee.  
u) Include demolition permit drawings and BCIV permit drawings as part of the Design Fee.  
Assume the separate permits will be required for Phases 1 & 2.  
v) DGS does not anticipate that a “B” permit will be required.  
w) Permit fees for the demolition and BCIV permits shall be drawn from the allowance. 
 
Paige Industrial Services, Inc. was engaged by the Department under Basic Ordering Agreement 
No. DCAM-17-CS-0033G (“BOA”) to perform the design, pre-construction, and construction 
activities for Noyes Education Campus - Playground Replacement.  
 
Paige Industrial Services, Inc. is a resident-owned CBE and SBE and their knowledge and 
familiarity with DGS schools will translate to a faster operative evaluation of the Noyes Education 
Campus - Playground Replacement project. In addition, Paige Industrial Services, Inc. will be able 
to provide remediation recommendations that are in line with DGS expectations.  
 
Based on the above, it is in the best interest of the District to allow Paige Industrial Services, Inc.  
to complete Noyes EC - Playground Replacement project. 
 



5. CERTIFICATION BY THE DEPUTY DIRECTOR OF CAPITAL CONSTRUCTION 
SERVICES: 
 
I hereby certify that the above findings are correct and complete. 

 
     
                             _________________________________ 
Date     Tiffany Moore 
     Deputy Director 
     Capital Construction Services  

 
6. CERTIFICATION BY THE CONTRACTING OFFICER: 

I have reviewed the above findings and certify that they are sufficient to justify the use of the sole 
source procurement method under the cited authority. I certify that the notice of intent to award a 
sole source procurement action was published in accordance with 27 DCMR 4718 and that no 
response was received. I recommend that the Department of General Services, Chief Procurement 
Officer approve the use of the sole source procurement method for this proposed procurement 
action. 
     
                             _________________________________ 
Date     Eric Njonjo 
     Contracting Officer 

 
7. CERTIFICATION BY THE CHIEF OF CONTRACTS AND PROCUREMENT 

Based on the above findings and in accordance with the cited authority, I hereby determine that it is 
not feasible or practical to invoke the competitive solicitation process under either Section 402 or 
403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-371; D.C. 
Official Code § 2-354.02 or 2-354.03). Accordingly, I determine that the District is justified in using 
the sole source method of procurement. 

 
_____________    ________________________________ 
Date     George G. Lewis, CPPO 
     Chief Procurement Officer  

Chief, Contracts, and Procurement 


	FOR
	Purchasing Agency:   Department of General Services
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