Addendum No. 1
To
REQUEST FOR PROPOSALS NO. DCAM-19-CS-RFP-0008
CONSTRUCTION MANAGEMENT AT-RISK SERVICES
HARDY PARK & RECREATION CENTER

Issued: November 12, 2019
This Addendum No. 1 is issued and hereby published on the DGS website on November 12, 2019. Except as modified hereby, the Request for Proposals ("RFP") remains unmodified.

Item #1: The pre-proposal conference date is hereby extended to November 20, 2019 at 10:00 a.m.

Item #2: The Site Visit date is hereby extended to November 20, 2019 at 10:30 a.m.

Item #3: Section 1.1.2 (Add Alternate Scope) is hereby revised, as follows:

Delete:
1. Dog Space: Furnish and install an approximate 5,000 SF enclosed dog space with appropriate fencing that is at least five (5) feet in height and includes a double-gated entryway area.

Insert:
1. Dog Space: Furnish and install an approximate 7,500 SF enclosed dog space with appropriate fencing that is at least five (5) feet in height and includes a double-gated entryway area.

Item #4: The BIM Requirements are hereby removed from this solicitation in its entirety.

By:
Franklin Austin
Contracting Officer

Date: 11/12/19

- End of Addendum No. 1-