

GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES



Addendum No. 3
To
INVITATION FOR BIDS NO. DCAM-19-CS-IFB-0024
MODERNIZATION OF DISTRICT DEPARTMENT OF TRANSPORTATION
(DDOT) MATERIALS TESTING LAB


Issued: April 8, 2019

This Addendum No. 3 is issued and hereby published on the DGS website on **April 8, 2019**. Except as modified hereby, the Invitation for Bids ("IFB") remains unmodified.

Item #1: The due date for bids is hereby extended to **Monday, April 15, 2019 at 12:00 p.m.**

Item #2: The bid opening date is hereby extended to **Monday, April 15, 2019 at 12:30 p.m.** located at 1250 U Street, NW, Washington, DC 20009, Capitol Hill Conference Room 4th Floor.

Item #3: The scope for the office trailer is hereby attached to this Addendum as **(Exhibit 1)**.

By: 
Franklin Austin
Contracting Officer

Date: 4/8/19

- End of Addendum No. 3-

Exhibit 1

Office Trailer Scope

The Contractor is to remove and dispose of the current container located in-front of the swing space located off McMillan Drive less than ¼ mile from the project site. Lease an office trailer, large enough for 6 occupants. Prior to leasing the trailer submit the specification for the office trailer with the site layout at the temporary location and the internal space configuration including FF&E for approval by DGS and DDOT.

Scope for the Office Trailer to include the following:


- Delivery and installation
- Installing skirts, insulation, and an adequate raceway to the building.
- Anchoring of the trailer
- Hookup of electrical, phone and data (contractor is responsible for providing, installing, and maintaining)
- The trailer is to include HVAC (both heating and cooling)
- Water cooler with 12 month service
- Desks, and work surfaces (existing chairs to be relocated from project site to trailer)
- Weekly cleaning and trash removal of the trailer
- Removal of Trailer at the completion of the project

Excluded: Restroom and plumbing are not required.


At the completion of the project, the contractor is responsible for clearing the trailer, having it removed. Contractor is also responsible for the landscaping of any damaged areas caused by the container or trailer.

The temporary office trailer will be funded with the swing space allowance as stated in the RFP.

The attached trailer layout and design is for reference



OFFICE TRAILER



OFFICE TRAILER