GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

DGS X % % WEARE
ped MAINTAIN i — N
fE—

DEPARTENT 0F

Sl SUSTAIN

A

Contracts & Procurement

DETERMINATION AND FINDINGS
FOR
SOLE SOURCE PROCUREMENT

CAPTION: Architectural and Engineering Services for Marion Barry Building

Restrooms Renovation - Title I & Title II Services For 1CN, 1CS, 2S, 10N

(“the Project”)
AGENCY: Department of General Services (“DGS”)
CONTRACTOR: Burney Group LLC.

CONTRACT NO.: DCAM-25-CS-SS-0009

FINDINGS
1. AUTHORIZATION:

D.C. Code Section 2-354.04 and DCMR 47 Section 4718
2. MINIMUM NEED:

The Department of General Services (the “Department” or “DGS”) has an immediate need
to engage the services of Burney Group LLC (the “Contractor”, the “Architect” or the A/E)
for Architectural and Engineering Services for the Marion Barry Building (MBB)
Restrooms Renovation Title I & Title IT Services for ICN,1CS,2S,10N, located at 441, 4™
Street NW, Washington DC 20001.

3. ESTIMATED FAIR AND REASONABLE PRICE:

The estimated fair and reasonable price for the Project 1s$45,250.00.

4. FACTS THAT JUSTIFY A SOLE SOURCE PROCUREMENT:

The Department of General Services has an immediate need to engage the services of
Burney Group LLC for the Architectural and Engineering Services for MBB Restroom
Renovation Title I & Title I Services for 1CN, 1CS, 2S, 10N. Under this proposed
contract, the Contractor will provide the Title I & Title II services, which include
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construction management, architectural design, mechanical, and plumbing services
required to renovate the restrooms for the Marion Barry Building located at 441 4™ Street
NW, Washington, DC 20001.

The scope of work for this project shall include:

e Revise architectural and plumbing drawings to include higher toilet seats and
related plumbing

e Provide ADA-compliant push-button entrance

e The Architect will be responsible for obtaining ALL plan approvals from the DOB,
but not limited to, Electrical, and other construction-related permits

e The Architect shall be responsible for the building permit fees through the permit
allowance that shall be provided by DGS

e The A/E will provide on the owner’s behalf, construction administration and
inspection services. At a minimum, services to be provided consist of coordinating
regular progress meetings, reviewing shop drawings, assisting the owner in color
and finish material selection, undertaking construction observation, and facilitating
preparation of final record drawings, warranty follow-up, and project closeout.

The Department seeks to engage Burney Group LLC for the final phase of the MBB
Restroom Renovation Project based on their proven familiarity with the project’s design
specifications and engineering standards. Their continued involvement will ensure
consistency in execution, uphold established design integrity, and minimize potential
delays or complications that could result from onboarding a new contractor unfamiliar with
the project’s history. Burney Group LLC was previously awarded Purchase Order
Agreement No. DCAM-21-CS-SP-0055 on June 2, 2021, in the amount of $9,964.00. The
original restroom design, developed in 2013, served as a prototype intended for phased
implementation. Additionally, Burney Group was required to revise the second set of
drawings and was engaged again under DCAM-23-CS-0077 in the amount of $44,200.00.
The broader renovation initiative began approximately five years ago and has progressed
incrementally based on the availability of funding.

However, this final phase includes two restroom sets, each comprising one male and one
female facility located at 1C North, 10 North, 1C South, and 2 South. Engaging Burney
Group LLC for this concluding phase supports the Department’s objectives of maintaining
design continuity, avoiding rework, and ensuring timely and cost-effective completion.

Burney Group LLC has consistently demonstrated technical expertise, regulatory
compliance, and high-quality performance throughout prior phases of the project. Their
exclusive rights to the patented design drawings, combined with their deep understanding
of the project’s requirements, uniquely position them to deliver the remaining Architectural
and Engineering Design Services efficiently and effectively. Thus, it is in the District’s
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best interest to proceed with Burney Group LLC for the completion of the MBB restroom
upgrades.

1. CERTIFICATION BY THE DEPUTY DIRECTOR OF CAPITAL
CONSTRUCTION SERVICES:

I hereby certify that the above findings are true, correct, and complete.

Date Osei Headley
Deputy Director
Capital Construction Services

2. CERTIFICATION BY THE CONTRACTING OFFICER

I have reviewed the above findings and certify that they are sufficient to justify the use of
a single available source method of procurement to award the captioned contract to Burney
Group LLC. In addition, please be advised that the Department’s notice of the sole source
procurement must be posted on the Department’s website no more than ten (10) days after
the Contract is awarded. Given the foregoing, I recommend that the Department of General
Services’ Chief Contracting Officer approve the use of the sole source procurement method
for this proposed procurement action.

Date Kianna Shepherd
Contracting Officer
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3. CERTIFICATION BY THE CHIEF OF CONTRACTS AND PROCUREMENT:

I have reviewed the above findings and certify that they are sufficient to justify the use of
the sole source procurement method under the cited authority. I certify that the sole source
procurement notice of the contract award will be published in accordance with Section 402
or 403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C.
Official Code §2-354.02 or 2-354.03). In conclusion, the Department of General Services
(DGS), Acting Chief Contracting Officer, approves the use of a Sole Source procurement
method as the only viable method for the MBB Restrooms Renovation Title I & Title 11
Services for 1ICN, 1CS, 2S, 10N.

Date Eric Njonjo, CPPO
Chief of Contracts & Procurement
Contract & Procurement Division
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