

Addendum No.5
To
Invitation For Bid: Construction Services for Roofing Replacements and Upgrades at
Engine House 2
SOLICITATION NO. DCAM-24-CS-IFB-0008

Issued: July 29, 2024

This Addendum No. 5 is issued and hereby published on the DGS website and is effective as of the date shown above. Except as modified hereby, the Invitation for Bids (“IFB”) remains unmodified.

Item No. 1: Correction for Addendum 3, Exhibit A, Question 5:

Question 5: Is there a hazmat study conducted for this project? Who is responsible for remediating the hazmat materials if it is found?

Hazmat Study Report was issued as an Addendum 4. The Contractor shall be responsible for remediating hazmat materials at Engine House 2. All associated costs shall be included in the base bid/proposal.

Item No. 2: The **Proposal Due Date** is hereby extended from July 29, 2024, to August 5, 2024, at 12.00 P.M.

Item No. 3: The **Bid Opening** is hereby extended from July 29, 2024, to August 5, 2024, at 3.30 P.M.

By: *Kianna Shepherd*
Kianna Shepherd
Contracting Officer

Date: 7/29/24

- End of Addendum No. 5 -