## GOVERNMENT OF THE DISTRICT OF COLUMBIA DEPARTMENT OF GENERAL SERVICES







#### Launch Pad Event No. 7 October 2017 Launch Pad | 441 4th Street Citywide Conference Center Addendum No. 1

Issued: October 16, 2017

This Addendum No. 1 is issued and hereby published on the DGS website October 16, 2017.

Item No. 1: Site Visit Sign- In Sheet(s) and Business Cards

Add/Incorporate: Exhibit A to Addendum No. 1 - Sign-in sheets/Business Cards is hereby

incorporated by this Addendum No. 1.

Item No. 2: Questions & Answers

**Add/Incorporate:** Exhibit B to Addendum No. 1 - The Department response to Potential

Bidders questions is hereby incorporated by this Addendum No. 1.

Item No. 3: Scope of Work System Requirement

**Delete in its Entirety:** 

o ROOM SCHEDULE SYSTEM for all conference rooms

Cisco Room Scheduling System integrated with Microsoft

Outlook

Replace with:

o ROOM SCHEDULE SYSTEM for all conference rooms

Crestron Room Scheduling System integrated with

Microsoft Outlook

Item No. 4: SOW Deliverables

**Insert:** Demolition and Repair:

1. Contractor shall remove projector screens and patch remaining holes.

2. Contractor shall supply all required tools, supplies, and labor to professional demo and repair any and all ceiling and drywall

surfaces.

# GOVERNMENT OF THE DISTRICT OF COLUMBIA DEPARTMENT OF GENERAL SERVICES







Item	No.	5:
------	-----	----

**Bid Form** 

Delete in its Entirety:

Replace with:

Revised Bid Form dated 10/16/2017

All other terms and conditions remain unchanged.

Kimberly Gray
Supervisor of Goods & Services
Contract Officer

Date

- End of Addendum No. 1 -

#### GOVERNMENT OF THE DISTRICT OF COLUMBIA

DEPARTMENT OF GENERAL SERVICES

Contracts and Procurement Division



#### Launch Pad Initiative

441 4th Street Citywide Conference Center Site Visit & Pre-Proposal Conference Wednesday, October 11, 2017 11:00 am

#### Sign-in Sheet

			The state of the s	
Name	Company	Email Address	Phone Number	
J. T. Raysia	MISPL	Jim Rays Ravigo Low	(20)406-0637,	
KhalilNKSH	ARCK, LLC	Knash Warckilc. Com	202.567.4852	
Alex Boone	Arck, LC	Arex boone carcula co	l I	
Selcyh Karababa	DEM LLC	or pject@deusexmachin	a.xy2 202.417 030	)
Neal E. Schnich	Not Networking	inhon monotour kentiful		
Dale alkes	Touch AU	dale etowehour		
ROSIO CLARK	NEOCILC	DCLARKO MEKLI	6.COM 8424	
Sherry Hooks	D65	sherry.hooks@a	C. gov (202) 246-1430	
Glevian Taylor	CSRI	gray on a csri.	US 202-812-2	805
Brian Cata	DGS	Drian carterbooks		
ROB THORNE	Plm	rob@publicpm.cl	m 202-409-25	Se
,		·		

#### James Raysin Account Manager

540 B Huntmar Park Drive Herndon, VA 20170

e. Jim.Raysin@avispl.com t. (+1) 703 796 9011 m. (+1) 202 696 3522 f. (+1) 703 796 9047





Information Technology Solutions -Services-Products-Staffing

### Corporate Systems Resources, Inc.

1200 G Street NW Suite 800 Washington, DC 20005

-Woman-Owned -Small Business -DC CBE

Tel- 202-829-1916 Email- gtaylor@csri.us www.csr2000.com

Glenda Taylor President



#### SELCUK KARAOGLAN OWNER

Phone: +1 202 415-0309 E-mail: project@deusexmachina.xyz Address: 1775 Eye St. NW, Ste 1150 Washington, DC 20006

# October 2017 - Launch Pad No. 7 | 441 4th Street Citywide Conference Center QUESTIONS & ANSWERS

NO.	QUESTIONS	ANSWERS
1	The 1142 WAP has been discontinued, is there another model you might prefer for your conference center?	Please see Revised Bid Form AIR-AP3802I-B-K9
2	Where will we be running the Coax cable from the four new displays to and how will they be used in the new AV design?	There is no need to run four (4) additional coax feeds. The District Government is just requiring two Coax cable runs (North side of conference room 1107 and South side of conference room 1107. There is no need to have Coax run to the center wall.
3	Do you desire a Cisco SX80 to replace your Cisco C40 VTC codec?	Yes, DGS desires a Cisco SX80 to replace the C40 VTC.
4	Are you open to using the SX80 for your Audio and Video Tele-Conferencing needs in the space?	Yes, DGS is open to using the SX80 for our tele-conferencing needs.
5	Does the DC government use Cisco Unified Communications Manager?	Yes, DC government does use Cisco Unified Communications Manager.
6	Does the DC government use Outlook Invite to schedule rooms or Cisco TMS?	Yes, DC government uses Outlook Invite and Cisco TMS to schedule rooms.
7	Since Cisco does not offer a wall mounted schedule display, can we use another touch screen unit manufacturer?	See addendum No. 1 item No. 3.
8	Since CAT cable is already in place for the current room schedule system, can the cable be re-used?	No, please provide new cabling for all new equipment.
9	Do you desire 4x Sharp displays or 7x as specified in the RFP?	Per the requirements of the scope of work, the requirements are for a Commercial Grade Display. DGS will not accept Consumer Grade Display.
10	Do you desire for the install team to leave the three current screens within the ceiling plenum?	It is the expectation of the District to have the screen removed and disposed of.
11	If removal or the screens are desired, do you expect the vendor to drywall, tape and paint the removed area or will you use a building contractor who does HV etc.?	Yes, DGS expects the vendor to drywall, tape and paint the removed area. See addendum No. 1 item No. 4.
12	Since there is only 5x weeks of lead time in this period of performance, can we have a few additional weeks based on the room availability to complete the work and associated training?	The Program Manager will take this under consideration after contract award. If the period of performance extension is need this will be done by contract modification.
13	Will DGS provide parking and loading dock access for the installation team?	Yes, Parking and Loading dock access will be provided for the installation team.