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CONFLICT OF INTEREST DISCLOSURE STATEMENT 

Offeror’s Name: (“Offeror(s)”) 

Offeror’s attention is directed to 27 DCMR Section 4705 and Section 4707 of the Department of 
General Services Procurement Rules for Construction and Related Services regarding 
organizational conflicts of interest (“Organizational Conflicts of Interest”). Offerors are advised 
that certain firms will not be allowed to participate in the Project or on any Offeror’s team for the 
Project because of their work with the Department in connection with the Project procurement.  
(Initially capitalized terms not otherwise defined herein shall have the meanings set forth in the 
Agreement or the RFP).   

Required Disclosure of Conflicts 

In the space provided below identify all relevant facts relating to past, present, or planned 
interest(s) of the Offeror’s team (including the Offeror, principal/major participants, proposed 
subconsultants and proposed subcontractors, and their respective chief executives, directors, and 
other key personnel for the Project) which may result, or could be viewed as, an Organizational 
Conflict of Interest in connection with the RFP.  

Offeror should disclose: (a) any current contractual relationships with the Department, (b) any 
past, present, or planned contractual or employment relationships with any officer or employee of 
Department, and (c) any other circumstances that might be considered to create a financial interest 
in the Agreement by any Department member, officer or employee if Offeror is awarded the 
Contract.  Offeror should also disclose matters such as having directors in common with any of 
the individuals or entities involved in preparing the RFP.  Offeror should also disclose contractual 
relationships (i.e. Joint Ventures) with any of the individuals or entities involved in preparing the 
RFP, as well as relationships wherein such individual or entity is a contractor or consultant (or 
subcontractor or subconsultant) to Offeror or a member of Offeror’s team.  The foregoing is 
provided by way of example, and shall not constitute a limitation on the disclosure obligations.  



  

Certification  

The undersigned hereby certifies that, to the best of his or her knowledge and belief, no interest 
exists that is required to be disclosed in this Conflict of Interest Disclosure Statement, other 
than as disclosed above.  

   
Signature  

   
Name  

   
Title  

   
Company Name  
 , 20__  
Date  
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	The Turkey Thicket Recreation Center is in the heart of the Brookland neighborhood. The Center is one of DPR’s premier aquatic centers and offers regular “Learn to Swim” classes for youth, adults, and seniors, as well as water aerobics and lifeguard t...
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	The A/E shall provide the Title I design services in the four phases: (i) POR; (ii) Schematic Design; (iii) Design Development; and (iv) Construction Documents and Project Specifications.  The detailed Scope of Work is attached as Attachment A1.
	B.1.2 Deliverables.
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	Executive Summary
	The District of Columbia Department of General Services (“DGS” or the “Department”), on behalf of the Department of Parks and Recreation (“DPR”), is issuing this Request for Proposals (“RFP”) to solicit the services of an architectural/engineering fir...
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