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Addendum No. 1 

Issued:  January 6, 2015 
 
 This Addendum Number 01 is issued by e-mail on January 6, 2015.  Except as modified 
hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
Preproposal Conference: The Reeves Building is currently without power due to the inclement 
weather. Given the circumstances, the preproposal conference will be rescheduled by subsequent 
addendum. 
 
Item #2 
 
The bid date remains unchanged. Proposals are due by January 23, 2015 at 2:00 pm EST.  
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract 
Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 
20009. 

 
 

- End of Addendum No. 1 -  
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