GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

DGS BUILD= * Kk * WEARE
‘ f MAlNTAlN — WASHINGTON
S SUSTAN —

Contracts & Procurement

:

Request for Proposals
SMART ROOF AND RESILIENT INFRASTRUCTURE SERVICES
DCAM-19-NC-RFP-0008
Addendum No. 03
Issued: June 6, 2019

This Addendum No. 03 is issued by the Department of General Services (DGS) on June 6, 2019.
Except as modified herein, the Request for Proposals (“RFP”) remains unmodified.

Item No. 1 — Questions and Answers — Part 2

Add/Incorporate: ~ Exhibit A to Addendum No. 02 — Questions and Answers — Part 2

All other terms and conditions remain unchanged.
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EXHIBIT A

Questions & Answers - Part 2
Solicitation No. DCAM-19-NC-RFP-0008| SMART ROOF AND RESILIENT INFRASTRUCTURE SERVICES

QUESTIONS DGS RESPONSE
If we are going in as prime and plan to subcontract consultant services with our team No, the District will only accept one Price Schedule (J.11) from the offeror. The
01 |members, do we provide hourly fees in J.11 for each subconsultant in addition to our fees |Offeror is responsible for determining their pricing. The contract will be between the
as prime? District and the awarded Prime Contractor.

No, the SBE Subcontracting Plan is not required at the date/time of the Proposal Due

02 Will a Subcontracting Plan need to be submitted at the proposal deadline, or at the Date. However, the Prime Contractor should include any subcontractors they plan to
individual task order stage? work with within their proposal. A SBE Subcontracting Plan is required from the
awarded contractor upon issuance of a task order that exceeds $250,000.00.
This IDIQ contract will be awarded to a single contractor. The awarded contractor will
Does DGS foresee task orders to be delivered with permit set design documents for the o . . . . s . .
. . . . . . not be responsible for direct design build work; they will be playing more of an owner
contractors to bid on, or is the idea to phase the task orders as design-build projects where . . . .
03 representative and support role. If you are referring to the vendor performing scoping

scopes are developed to extent for the contractors to provide firm-fixed price including

developing permit drawings and system installation? of procurement documents for solar power purchase agreements, the awarded

contractor will not be expected to build out a plan set/permit drawings.
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