### **GOVERNMENT OF THE DISTRICT OF COLUMBIA** DEPARTMENT OF GENERAL SERVICES







#### Addendum No. 1

То

## Request for Proposal ("RFP") No. DCAM-23-CS-RFP-0004

### Construction Management At-Risk ("CMAR") Services for **Congress Heights Recreation Center**

Issued: January 19, 2023

This Addendum No. 1 is issued on January 19, 2023. Except as modified herein, the RFP remains unchanged.

- Item No. 1. The attendance sheet from the pre-proposal conference held on January 17, 2023, via Microsoft Teams is hereby attached as (Exhibit A).
- Item No. 2. The attendance sheet from the site visit conducted on January 19, 2023, at 9:00 A.M. is hereby attached as (Exhibit B).

By: <u>Peter Lyonga Ghogomu</u> Peter Lyonga Ghogomu

Contracting Officer

Date: 1/19/2023

--End of Addendum 1--

GOVERNMENT OF THE DISTRICT OF COLUMBIA DEPARTMENT OF GENERAL SERVICES







# EXHIBIT A

# [EXHIBIT WILL APPEAR ON THE FOLLOWING PAGE]

## Request for Proposal ("RFP") No. DCAM-23-CS-RFP-004

## Construction Management At-Risk ("CMAR") Services

## for Congress Heights Recreation Center

### **Pre-proposal conference**

#### January 17, 2023 at 11:00 A.M.

### **List of Participants**

No	Name	Firm	Email	Phone
1	Gabe Oliver	GCS-SIGAL	goliver@gcs-sigal.com	202.944.6600
2	Hugo Fiscal- Martinez	GCS-SIGAL	Hfiscalmartinez@gcs-sigal.com	202.944.6600
3	Sierra Serinese	GCS-SIGAL	sserienese@gcs-sigal.com	202.944.6600
4	Ryan Walsh	GCS-SIGAL	rwalsh@gcs-sigal.com	202.944.6600
5	Patrick Byerly	GCS-SIGAL	pbyerly@gcs-sigal.com	202.944.6600
6	Dilan Mack	Modulus, LLC	dmack@moduluscompany.com	N/A
7	Nick Hanna	Modulus, LLC	nhanna@moduluscompany.com	703.475.0783
8	Blake Clancy	Gilbane Building Company	bclancy@gilbaneco.com	N/A
9	Jamie Canales	Ntam Construction, LLC	jaime.canales@ntamconstruction.com	N/A
10	Kesia Hamilton	Ntam Construction, LLC	kesia.hamilton@ntamconstruction.com	N/A
11	Susan G. Moore	Gilbane Building Company	SMoore12@GilbaneCo.com	571.551.5011
12	Michael Hruch	MCN Build	michael.hruch@mcnbuild.com	202.718.2311

GOVERNMENT OF THE DISTRICT OF COLUMBIA DEPARTMENT OF GENERAL SERVICES







# EXHIBIT B

# [EXHIBIT WILL APPEAR ON THE FOLLOWING PAGE]

#### **Department of General Services**

#### Solicitation No. DCAM-23-CS-RFP-0004

#### Construction Manager at Risk (CMAR) Services for Congress Heights Recreation Center

#### Site Visit on January 19, 2023 at 9:00 A.M.

#### List of Participants

NO	NAME	FIRM/AGENCY	PHONE	EMAIL		
1	JANIME CANALES	Ntom Construction	207.578.8344	JAIME CANALES @ XNAM construction and		
2	Nick Hanna	modulus, 44C	703-475-0783	nhanna Romodulus COmpan ; com		
3	SIBAN LLOORE	GILBANE	3/572-86-39	SMOURE 12 @ GILBALE(C).		
4	Blake Clancy	GILBANE	240-876-8624	belancy a gilbane co. com		
5	Michnel Hruch	Chiaramonte Mar	282-557-0313	Ricardo @ CC-baidor.cm		
6	Michael Hrach	Men	202-718-2311	Michnel Hruch @Men Build. 200		
7	Dan Swarthout	FOILESTEN	240 688 9172	2 Swarthout @ Dorrettrin strutin con		
8	Kesia Hamilton	NTA Construction	202 905 7301	Kesia Hamilton @ atamconstruction. com		
9	Frank Chiaramente	Chiaramonte (CCC)	202-538-7835	frank & cc-builder.con		
10	Ryan Walsh	GCS-SIGAL	703-638-0025	rwalsh @ ges Sign		