

GOVERNMENT OF THE DISTRICT OF COLUMBIA  
DEPARTMENT OF GENERAL SERVICES

**Amendment 5**  
**DCAM-16-CS-0142**  
**REQUEST FOR PROPOSALS**

**Design-Build Services McMillian Sand Filtration Site  
Demolition and Site Development Project**

Issued: October 2, 2016

---

This Amendment Number 05 is issued on October 2, 2016. Except as modified hereby, the REQUEST FOR PROPOSAL (RFP) remains unmodified.

**Item #1** Cover page proposal Due Date and Section E.3 Date and Time for Receiving Submission:

**Delete: October 3, 2016**

**Replace with: October 6, 2016**

**Item #2** Section B. 4. Design Management (Design Services)


**Add:** The following sentence at the end of paragraph B.4.1:


It will be the responsibility of the successful design-build team to further develop and refine any and all scope of work to meet the needs of the project.

**Item # 3** Additional Questions & Answers:

Additional Questions	Response
Is Perkins-Eastman DC precluded from participating on this project?	Yes. Refer to Amendment # 3 Item # 1.
Will DGS consider granting an extension of 3 weeks to the due date of this RFP? The permit drawings were not included in the bridging documents and without those it is very difficult to evaluate the scope and site.	Yes. Refer to Amendment # 5 Item # 1 and Amendment # 3 Item # 3.
Please provide the cost estimate that supports the \$59 million preliminary budget noted in the RFP.	The Governments' cost estimate is not available.

Please confirm that we are to include Attachment A6 in the proposal, as it is not listed as required in Section E.	Correct. Attachment A6 is required to be included in the proposal submittal.
Please confirm that we are to include percentage time commitments for key staff for the phases as indicated on Attachment A6.	No. Attachment A6 requires costs per phase, not percentage.
Please provide clarification for the civil scope of work.	Refer to Amendment #5 Item # 2.
Please confirm that Attachment C is to be included with the Price Proposal	Yes. Refer to Section E.4.2.2

  
 James H. Marshall  
 Lead Contract Specialist

  
 Date

- End of Amendment No. 5 -