
PERFORMANCE BOND 

(CONSTRUCTION) 
(See Instructions on Reverse) 

Date Bond Executed (Must be same or later than date 
of Contract) 

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION (“x”) 

  INDIVIDUAL                     PARTNERSHIP 
 

  JOINT VENTURE                            CORPORATION 
 
 STATE OF INCORPORATION 

SURETY(IES)  (Name(s) and Address(es) PENAL SUM OF BOND 

MILLION(S) 
  

THOUSAND(S) 
 

HUNDRED(S) 
    

CENTS 
     

CONTRACT DATE 
 
 

CONTRACT NUMBER 
 
 

 
KNOW ALL MEN BY THESE PRESENTS.  That we, the Principal and Surety(ies) hereto are firmly bounds to the 
District of Columbia Government, a municipal corporation, hereinafter called the District, in the above penal sum for the 
payment of which we bind ourselves, our heirs, executors, and successors, bind ourselves in such sum “jointly” and 
“severally” only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes 
each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth 
opposite the name of such Surety, but if no limit of liability is indicated, the limit of liability shall be the full amount of 
the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into the Contract identified 
above. 
 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill all undertakings, covenants, terms and 
condition, and agreements of the Contract during the original term of the Contract and any extension thereof that may be 
granted by the District with or without notice to the Surety, and during the life of guaranty required under the Contract, 
and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any 
duly authorized modifications of the Contract that may hereafter be made, notice of which modifications to the Surety 
being hereby waived, and shall save harmless and indemnify the District from any and all claims, delays, suits, costs, 
charges, damages, counsel fees, judgments and decrees to which the District may be subjected at any time on account of 
any infringement by the Principal of letters, patents, or copyrights, unless otherwise specifically stipulated in the 
Contract or on account of any injury to persons or damage to property or premises that occur as a result of any act or 
omission of Principal in connection with the prosecution of the work under the Contract and shall pay the same, then the 
above obligation shall be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WEHREOF, the Principal and Surety(ies) have executed this performance bond and have affixed their 
seals on the date set forth above. 
 

 

PRINCIPAL 

1. Signature 
 
                                                          (Seal) 

1. Attest  
 
 

Corporate 
Seal 

 
 

Name & Title (typed) Name & Title (typed) 

2. Signature 
 
                                                          (Seal) 

2. Attest  
 

Corporate 
Seal Name & Title (typed)  

Form No. DC 26-40-7           86-p4002-1   wd-206 



 

SURETY (IES) 

1. Name & Address (typed) State of Inc. Liability Limit  
 
 
 
 

Corporate 
Seal 

Signature of Attorney-in-Fact Attest (Signature) 

Name & Address (typed) Name & Address (typed) 

1. Name & Address (typed) State of Inc. Liability Limit  
 
 
 

Corporate  
Seal 

 

Signature of Attorney-in-Fact Attest (Signature) 

Name & Address (typed) Name & Address (typed) 

 
BOND PREMIUM 

Rate Per Thousand Total Premium      Name & Address of Agency or Agent Receiving Commission 

 

 
 
 

INSTRUCTIONS 
 

1. The full legal name and business address of the Principal shall be inserted in the space designated “Principal” on the 
face    of this form.  The bond shall be signed by the authorized person signing the Contract.  When such person 
signing is other than the President or Vice-President of a corporation, evidence of authority shall be furnished.  Such 
evidence shall be in the form of either an Extract of Minutes of a meeting of the Board of Directors, or Extract of 
Bylaws, certified by the Corporate Secretary, or Assistant Secretary and with Corporate Seal affixed thereto. 

 
2. Corporations executing the bond as sureties shall be among those appearing on the U.S. Treasury Department’s list 

of approved sureties and shall be acting within the limitations set forth therein, and shall also be licensed by the 
Insurance Administration, Department of Consumer and Regulatory Affairs, to do business in the District of 
Columbia.  The surety shall (1) insert on the bond form the name and addresses of the agency receiving the 
commission; and (2) attach an adequate Power-of-Attorney for each representative signing the bond. 

 
3. Corporations executing the bond shall affix their Corporate Seals.  Individuals shall sign full first name, middle 

initial and last name opposite the word “seal”; two witnesses shall sign and include their addresses, under the word 
“witness”.  If executed in Maine or New Hampshire, an adhesive seal shall be affixed. 

 
4. The name of each person signing this performance bond shall be typed in the space provided. 

Rev. July 1986         86-p4002-2  wd-206 
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PAYMENT BOND 

(CONSTRUCTION) 
(See Instructions on Reverse) 

Date Bond Executed (Must be same or later than date 
of Contract) 

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION (“x”) 

  INDIVIDUAL                     PARTNERSHIP 
 

  JOINT VENTURE                            CORPORATION 
 
 STATE OF INCORPORATION 

SURETY (IES)  (Name(s) and Address(es) PENAL SUM OF BOND 

 
 

THOUSAND(S) 
 

HUNDRED(S) CENTS 

CONTRACT DATE CONTRACT NUMBER 
 

 
KNOW ALL MEN BY THESE PRESENTS.  That we, the Principal and Surety(ies) hereto are firmly bounds to the 
District of Columbia Government, a municipal corporation, hereinafter called the District, in the above penal sum for the 
payment of which we bind ourselves, our heirs, executors, and successors, bind ourselves in such sum “jointly” and 
“severally” only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes 
each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth 
opposite the name of such Surety, but if no limit of liability is indicated, the limit of liability shall be the full amount of 
the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal entered into the Contract identified 
above. 
 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill all undertakings, covenants, terms and 
condition, and agreements of the Contract during the original term of the Contract and any extension thereof that may be 
granted by the District with or without notice to the Surety, and during the life of guaranty required under the Contract, 
and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any 
duly authorized modifications of the Contract that may hereafter be made, notice of which modifications to the Surety 
being hereby waived, and shall save harmless and indemnify the District from any and all claims, delays, suits, costs, 
charges, damages, counsel fees, judgments and decrees to which the District may be subjected at any time on account of 
any infringement by the Principal of letters, patents, or copyrights, unless otherwise specifically stipulated in the 
Contract or on account of any injury to persons or damage to property or premises that occur as a result of any act or 
omission of Principal in connection with the prosecution of the work under the Contract and shall pay the same, then the 
above obligation shall be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WEHREOF, the Principal and Surety (ies) have executed this payment bond and have affixed their seals 
on the date set forth above. 
 

 

PRINCIPAL 

1. Signature 
 
                                                          (Seal) 

1. Attest  
 
 

Corporate 
Seal 

 
 

Name & Title (typed) Name & Title (typed) 

2. Signature 
 
                                                          (Seal) 

2. Attest  
 

Corporate 
Seal Name & Title (typed)  



 

SURETY (IES) 

1. Name & Address (typed) State of Inc. Liability Limit  
 
 
 
 

Corporate 
Seal 

Signature of Attorney-in-Fact Attest (Signature) 

Name & Address (typed) Name & Address (typed) 

1. Name & Address (typed) State of Inc. Liability Limit  
 
 
 

Corporate  
Seal 

 

Signature of Attorney-in-Fact Attest (Signature) 

Name & Address (typed) Name & Address (typed) 

 
BOND PREMIUM 

Rate Per Thousand Total Premium      Name & Address of Agency or Agent Receiving Commission 

 

 
 
 

INSTRUCTIONS 
 

1. The full legal name and business address of the Principal shall be inserted in the space designated “Principal” 
on the face    of this form.  The bond shall be signed by the authorized person signing the Contract.  When such 
person signing is other than the President or Vice-President of a corporation, evidence of authority shall be 
furnished.  Such evidence shall be in the form of either an Extract of Minutes of a meeting of the Board of 
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and with Corporate 
Seal affixed thereto. 

 
2. Corporations executing the bond as sureties shall be among those appearing on the U.S. Treasury Department’s 

list of approved sureties and shall be acting within the limitations set forth therein, and shall also be licensed by 
the Insurance Administration, Department of Consumer and Regulatory Affairs, to do business in the District of 
Columbia.  The surety shall (1) insert on the bond form the name and addresses of the agency receiving the 
commission; and (2) attach an adequate Power-of-Attorney for each representative signing the bond. 

 
3. Corporations executing the bond shall affix their Corporate Seals.  Individuals shall sign full first name, middle 

initial and last name opposite the word “seal”; two witnesses shall sign and include their addresses, under the 
word “witness”.  If executed in Maine or New Hampshire, an adhesive seal shall be affixed. 

 
4. The name of each person signing this payment bond shall be typed in the space provided. 
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	REQUEST FOR TASK ORDER PROPOSAL (“RFTOP”)
	RFTOP-CS-0098
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 8PthP Floor
	Washington, DC  20009

	The Contractor agrees that the work performed under the proposed Task Order Agreement shall be subject to the Davis Bacon Wage Determination as set forth in (Attachment D) in effect at the time of the Task Order Agreement execution.
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the living wage act in effect at the time of the Task Order execution.  As such, The Contractor and its subcontractors shall comply with the wage reporting...
	Service Contract Wage Schedules are available at 33Twww.wdol.gov
	The Contractor shall provide to the Department a payment and performance bond prior to commencing work on the Project, in accordance with Article 11.12 of the underlying Basic Ordering Agreement.
	The Contractor shall complete and submit a First Source Agreement and Employment Plan for all Task Orders totaling $300,000 or more in the form of Attachment I.
	The RFTOP contains the following Attachments:
	The District intends to award a single Task Order Agreement to the Offeror who submits the Proposal with the lowest bid and is determined to be the most advantageous to the District.  However, The Department reserves the right to consider non-price fa...
	_________________________                                     _______________________
	Ahmad Stanekzai        Date
	DGS Contracting Officer
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	RFTOP-CS-0098
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 8PthP Floor
	Washington, DC  20009

	The Contractor agrees that the work performed under the proposed Task Order Agreement shall be subject to the Davis Bacon Wage Determination as set forth in (Attachment D) in effect at the time of the Task Order Agreement execution.
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the living wage act in effect at the time of the Task Order execution.  As such, The Contractor and its subcontractors shall comply with the wage reporting...
	Service Contract Wage Schedules are available at 33Twww.wdol.gov
	The Contractor shall provide to the Department a payment and performance bond prior to commencing work on the Project, in accordance with Article 11.12 of the underlying Basic Ordering Agreement.
	The Contractor shall complete and submit a First Source Agreement and Employment Plan for all Task Orders totaling $300,000 or more in the form of Attachment I.
	The RFTOP contains the following Attachments:
	The District intends to award a single Task Order Agreement to the Offeror who submits the Proposal with the lowest bid and is determined to be the most advantageous to the District.  However, The Department reserves the right to consider non-price fa...
	_________________________                                     _______________________
	Ahmad Stanekzai        Date
	DGS Contracting Officer
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	REQUEST FOR TASK ORDER PROPOSAL (“RFTOP”)
	RFTOP-CS-0117
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 8PthP Floor
	Washington, DC  20009

	The Contractor agrees that the work performed under the proposed Task Order Agreement shall be subject to the Davis Bacon Wage Determination as set forth in (Attachment D) in effect at the time of the Task Order Agreement execution.
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the living wage act in effect at the time of the Task Order execution.  As such, The Contractor and its subcontractors shall comply with the wage reporting...
	16. The Contractor agrees that the Work performed under the proposed Task Order Agreement shall be subject to the Service Contract Act Wage Determination in effect on the date the Task Order is executed. Service Contract Wage Schedules are available a...
	The Contractor shall provide to the Department a payment and performance bond prior to commencing work on the Project, in accordance with Article 11.12 of the underlying Basic Ordering Agreement.
	The Contractor shall complete and submit a First Source Agreement and Employment Plan for all Task Orders totaling $300,000 or more in the form of Attachment I.
	The RFTOP contains the following Attachments:
	The District intends to award a single Task Order Agreement to the Offeror who submits the Proposal with the lowest bid and is determined to be the most advantageous to the District. However, The Department reserves the right to consider non-price fac...
	_________________________                                     _______________________
	Ahmad Stanekzai        Date
	DGS Contracting Officer
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	REQUEST FOR TASK ORDER PROPOSAL (“RFTOP”)
	RFTOP-CS-0117
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 8PthP Floor
	Washington, DC  20009

	The Contractor agrees that the work performed under the proposed Task Order Agreement shall be subject to the Davis Bacon Wage Determination as set forth in (Attachment D) in effect at the time of the Task Order Agreement execution.
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the living wage act in effect at the time of the Task Order execution.  As such, The Contractor and its subcontractors shall comply with the wage reporting...
	16. The Contractor agrees that the Work performed under the proposed Task Order Agreement shall be subject to the Service Contract Act Wage Determination in effect on the date the Task Order is executed. Service Contract Wage Schedules are available a...
	The Contractor shall provide to the Department a payment and performance bond prior to commencing work on the Project, in accordance with Article 11.12 of the underlying Basic Ordering Agreement.
	The Contractor shall complete and submit a First Source Agreement and Employment Plan for all Task Orders totaling $300,000 or more in the form of Attachment I.
	The RFTOP contains the following Attachments:
	The District intends to award a single Task Order Agreement to the Offeror who submits the Proposal with the lowest bid and is determined to be the most advantageous to the District. However, The Department reserves the right to consider non-price fac...
	__________________________                                     _______________________
	Ahmad Stanekzai        Date
	DGS Contracting Officer
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	REQUEST FOR TASK ORDER PROPOSAL (“RFTOP”)
	RFTOP-CS-0123
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 4PthP Floor
	Washington, DC  20009

	The facility has experienced normal wear and tear and deferred maintenance since its last capital renovation in 2007 as a result of a major fire. The building was constructed in 1873 (South Hall) and later expanded (Center and North Hall) in 1908. As...
	15.2 Subcontracting Plan Requirements
	15.3 Copies of Subcontracts
	15.4 Subcontracting Plan Compliance Reporting
	15.5    Annual Meetings
	15.6 DSLBD Notices
	The Prime Contractor shall provide written notice to the DSLBD and the District of Columbia Auditor upon commencement of the Agreement and when the Agreement is completed.
	15.8 Residency Hiring Requirements for Contractors and Subcontractors
	15.9 Apprenticeship Act
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the Davis Bacon Wage Determination as set forth in (Attachment D) in effect at the time of the Task Order execution.
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the living wage act in effect at the time of the Task Order execution.  As such, The Contractor and its subcontractors shall comply with the wage reporting...
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Service Contract act in effect at the time of the Task Order execution by the Department.  As such, the Contractor and its subcontractors shall comply ...
	The Contractor shall provide to the Department a payment and performance bond prior to commencing work on the Project, in accordance with Article 11.12 of the underlying BOA.
	23. FIRST SOURCE AGREEMENT 38TAND EMPLOYMENT PLAN 38T
	The Contractor shall comply with the First Source requirements and execute a First Source Agreement (Attachment I) with the District of Columbia Department of Employment Services (“DOES”) prior to beginning work.

	In addition to the above, the Proposals shall also include:
	1. A list of key personnel, to include the (i) Field Superintendent, (ii) Project Manager and (iii) Design Engineer. The Contractor will not be permitted to reassign any of the key personnel unless the Department's Contracting Officer approves, in wri...
	3. Potential subcontractors and suppliers that Contractor intents to utilize in the performance of the proposed Task Order.
	4. A Project management plan and preliminary schedule outlining how the Offeror intends to implement the Project, key subcontractors and vendors that will be utilized, means and methods that will be implemented to accomplish the Scope of Work and achi...
	5. Clean Hands Certificate: Provide a copy of your firms’ Clean Hands certificate that indicates compliance from the OTR self-service portal at MYtax.dc.gov. The new process generates the certificates instantaneously which can be printed or downloaded...
	6. Licenses: A copy of each District of Columbia license, registration or certification that the Offeror is required by law to obtain. If the Offeror is a corporation or partnership and does not provide a copy of its license, registration or certifica...
	7. Bid/Proposal Bond. Each Offeror shall submit with their Price Proposal a bid bond in the form of Attachment E.
	8. Subcontracting Plan as set forth in Attachment H (Refer to Section 12 of this RFTOP).
	9. First Source Employment Agreement and Plan (Attachment I).
	10. EEO Policy Statement (Attachment J).
	11. Certification to Furnish Performance & Payment Bonds. Each Offeror shall submit a certification   to furnish a performance & payment bond substantially in the form of Attachment G.
	12. Bid Guaranty Certification (Attachment F).
	13. Tax Affidavit (Attachment L)
	The RFTOP contains the following Attachments:
	The Department intends to award a single Task Order to the Offeror who submits the Proposal determined to be the most advantageous to the District. However, the Department reserves the right to consider non-price factors when making such award, includ...
	__________________________                                     _______________________
	Eric Njonjo         Date
	Contracting Officer
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	REQUEST FOR TASK ORDER PROPOSAL (“RFTOP”)
	RFTOP-CS-0123
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 4PthP Floor
	Washington, DC  20009

	The facility has experienced normal wear and tear and deferred maintenance since its last capital renovation in 2007 as a result of a major fire. The building was constructed in 1873 (South Hall) and later expanded (Center and North Hall) in 1908. As...
	15.2 Subcontracting Plan Requirements
	15.3 Copies of Subcontracts
	15.4 Subcontracting Plan Compliance Reporting
	15.5    Annual Meetings
	15.6 DSLBD Notices
	The Prime Contractor shall provide written notice to the DSLBD and the District of Columbia Auditor upon commencement of the Agreement and when the Agreement is completed.
	15.8 Residency Hiring Requirements for Contractors and Subcontractors
	15.9 Apprenticeship Act
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the Davis Bacon Wage Determination as set forth in (Attachment D) in effect at the time of the Task Order execution.
	The Contractor agrees that the work performed under the proposed Task Order shall be subject to the living wage act in effect at the time of the Task Order execution.  As such, The Contractor and its subcontractors shall comply with the wage reporting...
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Service Contract act in effect at the time of the Task Order execution by the Department.  As such, the Contractor and its subcontractors shall comply ...
	The Contractor shall provide to the Department a payment and performance bond prior to commencing work on the Project, in accordance with Article 11.12 of the underlying BOA.
	23. FIRST SOURCE AGREEMENT 38TAND EMPLOYMENT PLAN 38T
	The Contractor shall comply with the First Source requirements and execute a First Source Agreement (Attachment I) with the District of Columbia Department of Employment Services (“DOES”) prior to beginning work.

	In addition to the above, the Proposals shall also include:
	1. A list of key personnel, to include the (i) Field Superintendent, (ii) Project Manager and (iii) Design Engineer. The Contractor will not be permitted to reassign any of the key personnel unless the Department's Contracting Officer approves, in wri...
	3. Potential subcontractors and suppliers that Contractor intents to utilize in the performance of the proposed Task Order.
	4. A Project management plan and preliminary schedule outlining how the Offeror intends to implement the Project, key subcontractors and vendors that will be utilized, means and methods that will be implemented to accomplish the Scope of Work and achi...
	5. Clean Hands Certificate: Provide a copy of your firms’ Clean Hands certificate that indicates compliance from the OTR self-service portal at MYtax.dc.gov. The new process generates the certificates instantaneously which can be printed or downloaded...
	6. Licenses: A copy of each District of Columbia license, registration or certification that the Offeror is required by law to obtain. If the Offeror is a corporation or partnership and does not provide a copy of its license, registration or certifica...
	7. Bid/Proposal Bond. Each Offeror shall submit with their Price Proposal a bid bond in the form of Attachment E.
	8. Subcontracting Plan as set forth in Attachment H (Refer to Section 12 of this RFTOP).
	9. First Source Employment Agreement and Plan (Attachment I).
	10. EEO Policy Statement (Attachment J).
	11. Certification to Furnish Performance & Payment Bonds. Each Offeror shall submit a certification   to furnish a performance & payment bond substantially in the form of Attachment G.
	12. Bid Guaranty Certification (Attachment F).
	13. Tax Affidavit (Attachment L)
	The RFTOP contains the following Attachments:
	The Department intends to award a single Task Order to the Offeror who submits the Proposal determined to be the most advantageous to the District. However, the Department reserves the right to consider non-price factors when making such award, includ...
	__________________________                                     _______________________
	Eric Njonjo         Date
	Contracting Officer
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	REQUEST FOR TASK ORDER PROPOSAL
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 4PthP Floor
	Washington, DC  20009
	12.1 Mandatory Subcontracting Requirement
	12.2 Subcontracting Plan Requirements
	12.3 Copies of Subcontracts
	12.4 Subcontracting Plan Compliance Reporting
	12.5 Annual Meetings
	12.6 DSLBD Notices
	12.7 Enforcement and Penalties for Breach of Subcontracting Plan

	12.8 Residency Hiring Requirements for Contractors and Subcontractors
	12.9 Apprenticeship Act
	14. DAVIS BACON wage determination
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Davis Bacon Wage Determination as set forth in Attachment D in effect at the time of the Task Order execution by the Department.
	15. LIVING WAGE ACT
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Living Wage Act in effect at the time of the Task Order execution by the Department. As such, The Contractor and its subcontractors shall comply with t...
	Service Contract Act in effect at the time of the Task Order execution by the Department.  As such, the Contractor and its subcontractors shall comply with the service contract reporting requirements imposed by the act as set forth in Attachment O.
	17. PERFORMANCE AND PAYMENT BONDS
	The Contractor shall provide to the Department a payment and performance bond as set forth in
	Attachment N prior to commencing work on the Project, in accordance with Section 11.2.2 of the underlying BOA.
	18. LIQUIDATED DAMAGES AND GOVERNMENT REMEDIES
	19. FIRST SOURCE AGREEMENT AND EMPLOYMENT PLAN
	20. ADMINISTRATIVE MATTERS
	20.1 Use of Department’s Electronic Project Management Information System (ProjectTeam). Awarded vendor shall utilize the Department’s ProjectTeam system to create, manage and/or submit any and all documentation required to be provided by the vendor d...
	21. NONPROFIT FAIR COMPENSATION ACT OF 2020, D.C. Code § 2-222.01 et seq.
	22. TERMS AND CONDITIONS
	The Department Standard Contract Provisions for Construction Contracts (Attachment C) and the Standard Contract Provisions for Architectural and Engineering Services Contracts (Attachment M) are incorporated into this RFTOP.
	a) Pricing
	The Contractor shall present its fees based on the following breakdown:
	• Preconstruction Fee
	• Design Fee
	• General Conditions Price
	• Design-Build Fee (Overhead and Profit)
	These fees are for the entire project amount inclusive of such fees, allowances, and the Project design-to-budget for construction hard costs.
	b) Budget Estimates
	Provide a narrative of how budget estimates will be performed during the Design Phase (including whether the budgets will be performed in-house or outsourced to an estimating firm). Provide a sample of a detailed estimate. The costs of preparing such ...
	c) Permit Expediting
	Any permit expediting fees shall be included in the Preconstruction Fee or the Design Fee.
	d) Key Personnel
	The Contractor shall include with the proposal resumes of the Key Personnel proposed for this solicitation, including, at a minimum, (i) the Field Superintendent, (ii) the Project Manager, and (iii) Lead Architect.
	25. ATTACHMENTS
	26. METHOD OF AWARD
	The Department intends to award a single Task Order to the responsive and responsible Offeror with the lowest bid and who will be determined to be the most advantageous to the District. However, the Department reserves the right to consider non-price ...
	For the purpose of evaluation, the lowest bid will be the lowest total amount as further described in the Bid Form (Attachment B).
	__________________________________   ________________________
	Eric Njonjo                Date:
	Contracting Officer
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	1. Project Overview
	1.1 Project Description
	Francis Pool (“Francis”) is Located at 2435 N Street NW, Washington, DC 20037.
	1.2 SCOPE OF WORK
	The Department of General Services plans to deliver this small business, small capital project through an IDIQ RFTOP delivery method.  A narrative for the scope of work is listed in the sections below.  If deviations or conflicts arise from what is re...
	a. Contractor shall provide a complete, turnkey renovation of the existing pool house as described per the scope items below.
	b. Contractor is responsible for providing a complete set of drawings for permit submission and that includes all applicable scope items and details required to successfully complete construction. Drawings should be presented to DGS & DPR for review p...
	c. Contractor shall furnish and install a new hollow metal door, frame and related hardware at the staff entry.
	d. Contractor shall furnish and install applicable signage throughout the facility in accordance with DPR Standards Signage Template (EXHIBIT D).
	e. Contractor shall furnish and install a new front desk.
	f. Contractor shall demo and dispose of all existing metal turnstiles, the CMU wall next to the entry turnstiles, doors leading to the lobby, windows in the entry vestibule’s CMU wall, bathroom sinks, toilets, mirrors and cabinets.
	g. Contractor shall furnish and install new Energy Star verified heat pumps.
	h. Contractor shall replace all existing shower pans with new, ADA-compliant shower pans.
	i. Contractor shall replace existing lockers with plastic lockers by Bradley Corp – Lenox in a Deep Blue color. Contractor shall salvage existing lockers for DPR use.
	j. Contractor shall replace existing benches in locker rooms with new stainless steel, ADA compliant, maple colored benches.
	k. Contractor shall upgrade all existing lighting throughout the facility to energy efficient LED fixtures. The height of the new lights should be raised where applicable.
	l. Contractor shall assess the condition of the existing security conduit. Contractor to report findings to DGS, and if the conduit is not in a reasonably working condition, then Contractor shall provide an add/alternate price to furnish and install n...
	m. Contractor shall provide a complete final clean of the facility before Turnover of the facility to DGS/DPR.
	n. Contractor to provide a final paint to the exterior metal stairs.
	o. Contractor to upgrade existing bathrooms, including but not limited to new bathroom sinks, toilets, mirrors, and cabinets.
	p. Contractor shall furnish and install new millwork countertop and cabinetry in multipurpose room and staff room.
	q. Contractor to assess existing condition of the facility to see if existing multipurpose room can be expanded in any way. Contractor to provide recommendations to DPR/DGS in add/alternate bid proposal.
	r. Contractor to install new walkway ramp at the exterior women’s locker room. This exit will provide ADA accessibility.
	s. Contractor to furnish and install new entry doors that are ADA compliant.
	t. Contractor to upgrade facility with new refrigerators in multipurpose room and staff room.
	u. Contractor to furnish and install new stair treads.
	v. Contractor to furnish and install new flooring throughout the facility.
	w. Contractor to upgrade existing electrical fixtures where applicable (switches, covers, panels, etc.).
	x. Contractor to upgrade and add door stops where applicable.
	y. Contractor to furnish and install new storage cabinets where applicable.
	z. Contractor to repair or upgrade door hardware where applicable.
	aa. Contractor shall re-paint and seal all existing railings. Color shall be determined by DPR.
	bb. Contractor shall assess existing fire alarm system and upgrade as necessary.
	cc. Contractor shall include an add/alternate cost to create a new, feasible path from the women’s locker room to the pool deck.
	dd. Contractor shall include an add/alternate cost to expand the existing multi-purpose room. See
	ee. Contractor shall furnish and install manual butterfly valves to the sand filter system in the pool pump room.
	ff. Contractor shall assess existing facility and provide recommendations for upgrading facility to be ADA compliant. All recommendations not included in this SOW should be provided in bid proposal as add/alternate pricing.
	1.3 Project Budget and Funding Limitations
	1.4 Compensation
	1.5 Milestones and Substantial Completion Date.
	1.6 Project Delivery Method
	1.7 Design-Builder Designated Point of Contact
	1.8 Procurement Schedule and Project Milestones
	1.8.1 Project Schedule
	1.9 RFTOP Documents
	1.10 Obligation to Meet All of the Requirements of the RFTOP Documents
	1.11 Offeror’s Responsibilities and Representations
	2. Design-Build
	2.1 Design-Builder’s Duties; General Intent
	2.2 Design and Preconstruction Phase
	2.2.2 Design Management
	2.2.3 GMP Formation
	2.2.4 Early Release/Abatement & Demolition
	2.2.5 Design Management (Construction Documents)
	2.3 Construction Phase
	2.3.7 Salvage Value and Stored Items.
	2.4 Site Cleanliness.
	2.5 Site Safety
	2.6 Reporting Requirements
	2.7 Workhours; Coordination with DPR and Community
	2.8 Quality Control Plan
	2.9 Project Close-out
	2.10 Costs and Fees
	2.10.2 Cost of General Conditions
	2.10.3 Non-Reimbursable Costs
	2.11 Design-Build Fee & Award Fee Calculations
	2.12 Deliverable List
	2.12.1 Concept Design Phase Deliverables
	2.12.2 Design Development
	2.12.3 Permit Set
	2.12.4 Construction Deliverables
	2.12.5 Close-Out Deliverables
	2.13 Licensing, Accreditation and Registration
	2.14 Conformance with Laws
	2.15 Davis-Bacon Act
	2.16 Time is of the Essence
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	1. Project Overview
	1.1 Project Description
	Francis Pool (“Francis”) is Located at 2435 N Street NW, Washington, DC 20037.
	1.2 SCOPE OF WORK
	The Department of General Services plans to deliver this small business, small capital project through an IDIQ RFTOP delivery method.  A narrative for the scope of work is listed in the sections below.  If deviations or conflicts arise from what is re...
	a. Contractor shall provide a complete, turnkey renovation of the existing pool house as described per the scope items below.
	b. Contractor is responsible for providing a complete set of drawings for permit submission and that includes all applicable scope items and details required to successfully complete construction. Drawings should be presented to DGS & DPR for review p...
	c. Contractor shall furnish and install a new hollow metal door, frame and related hardware at the staff entry.
	d. Contractor shall furnish and install applicable signage throughout the facility in accordance with DPR Standards Signage Template (EXHIBIT D).
	e. Contractor shall furnish and install a new front desk.
	f. Contractor shall demo and dispose of all existing metal turnstiles, the CMU wall next to the entry turnstiles, doors leading to the lobby, windows in the entry vestibule’s CMU wall, bathroom sinks, toilets, mirrors and cabinets.
	g. Contractor shall furnish and install new Energy Star verified heat pumps.
	h. Contractor shall replace all existing shower pans with new, ADA-compliant shower pans.
	i. Contractor shall replace existing lockers with plastic lockers by Bradley Corp – Lenox in a Deep Blue color. Contractor shall salvage existing lockers for DPR use.
	j. Contractor shall replace existing benches in locker rooms with new stainless steel, ADA compliant, maple colored benches.
	k. Contractor shall upgrade all existing lighting throughout the facility to energy efficient LED fixtures. The height of the new lights should be raised where applicable.
	l. Contractor shall assess the condition of the existing security conduit. Contractor to report findings to DGS, and if the conduit is not in a reasonably working condition, then Contractor shall provide an add/alternate price to furnish and install n...
	m. Contractor shall provide a complete final clean of the facility before Turnover of the facility to DGS/DPR.
	n. Contractor to provide a final paint to the exterior metal stairs.
	o. Contractor to upgrade existing bathrooms, including but not limited to new bathroom sinks, toilets, mirrors, and cabinets.
	p. Contractor shall furnish and install new millwork countertop and cabinetry in multipurpose room and staff room.
	q. Contractor to assess existing condition of the facility to see if existing multipurpose room can be expanded in any way. Contractor to provide recommendations to DPR/DGS in add/alternate bid proposal.
	r. Contractor to install new walkway ramp at the exterior women’s locker room. This exit will provide ADA accessibility.
	s. Contractor to furnish and install new entry doors that are ADA compliant.
	t. Contractor to upgrade facility with new refrigerators in multipurpose room and staff room.
	u. Contractor to furnish and install new stair treads.
	v. Contractor to furnish and install new flooring throughout the facility.
	w. Contractor to upgrade existing electrical fixtures where applicable (switches, covers, panels, etc.).
	x. Contractor to upgrade and add door stops where applicable.
	y. Contractor to furnish and install new storage cabinets where applicable.
	z. Contractor to repair or upgrade door hardware where applicable.
	aa. Contractor shall re-paint and seal all existing railings. Color shall be determined by DPR.
	bb. Contractor shall assess existing fire alarm system and upgrade as necessary.
	cc. Contractor shall include an add/alternate cost to create a new, feasible path from the women’s locker room to the pool deck.
	dd. Contractor shall include an add/alternate cost to expand the existing multi-purpose room. See
	ee. Contractor shall furnish and install manual butterfly valves to the sand filter system in the pool pump room.
	ff. Contractor shall assess existing facility and provide recommendations for upgrading facility to be ADA compliant. All recommendations not included in this SOW should be provided in bid proposal as add/alternate pricing.
	1.3 Project Budget and Funding Limitations
	1.4 Compensation
	1.5 Milestones and Substantial Completion Date.
	1.6 Project Delivery Method
	1.7 Design-Builder Designated Point of Contact
	1.8 Procurement Schedule and Project Milestones
	1.8.1 Project Schedule
	1.9 RFTOP Documents
	1.10 Obligation to Meet All of the Requirements of the RFTOP Documents
	1.11 Offeror’s Responsibilities and Representations
	2. Design-Build
	2.1 Design-Builder’s Duties; General Intent
	2.2 Design and Preconstruction Phase
	2.2.2 Design Management
	2.2.3 Final Lump Sum Formation
	2.2.4 Early Release/Abatement & Demolition
	2.2.5 Design Management (Construction Documents)
	2.3 Construction Phase
	2.3.7 Salvage Value and Stored Items.
	2.4 Site Cleanliness.
	2.5 Site Safety
	2.6 Reporting Requirements
	2.7 Workhours; Coordination with DPR and Community
	2.8 Quality Control Plan
	2.9 Project Close-out
	2.10 Costs and Fees
	2.10.2 Cost of General Conditions
	2.10.3 Non-Reimbursable Costs
	2.11 Design-Build Fee & Award Fee Calculations
	2.12 Deliverable List
	2.12.1 Concept Design Phase Deliverables
	2.12.2 Design Development
	2.12.3 Permit Set
	2.12.4 Construction Deliverables
	2.12.5 Close-Out Deliverables
	2.13 Licensing, Accreditation and Registration
	2.14 Conformance with Laws
	2.15 Davis-Bacon Act
	2.16 Time is of the Essence
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	REQUEST FOR TASK ORDER PROPOSAL
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 4PthP Floor
	Washington, DC  20009
	12.1 Mandatory Subcontracting Requirement
	12.2 Subcontracting Plan Requirements
	12.3 Copies of Subcontracts
	12.4 Subcontracting Plan Compliance Reporting
	12.5 Annual Meetings
	12.6 DSLBD Notices
	12.7 Enforcement and Penalties for Breach of Subcontracting Plan

	12.8 Residency Hiring Requirements for Contractors and Subcontractors
	12.9 Apprenticeship Act
	14. DAVIS BACON wage determination
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Davis Bacon Wage Determination as set forth in Attachment D in effect at the time of the Task Order execution by the Department.
	15. LIVING WAGE ACT
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Living Wage Act in effect at the time of the Task Order execution by the Department. As such, The Contractor and its subcontractors shall comply with t...
	Service Contract Act in effect at the time of the Task Order execution by the Department.  As such, the Contractor and its subcontractors shall comply with the service contract reporting requirements imposed by the act as set forth in Attachment O.
	17. PERFORMANCE AND PAYMENT BONDS
	The Contractor shall provide to the Department a payment and performance bond as set forth in
	Attachment N prior to commencing work on the Project, in accordance with Section 11.2.2 of the underlying BOA.
	18. LIQUIDATED DAMAGES AND GOVERNMENT REMEDIES
	19. FIRST SOURCE AGREEMENT AND EMPLOYMENT PLAN
	20. ADMINISTRATIVE MATTERS
	20.1 Use of Department’s Electronic Project Management Information System (ProjectTeam). Awarded vendor shall utilize the Department’s ProjectTeam system to create, manage and/or submit any and all documentation required to be provided by the vendor d...
	21. NONPROFIT FAIR COMPENSATION ACT OF 2020, D.C. Code § 2-222.01 et seq.
	22. TERMS AND CONDITIONS
	The Department Standard Contract Provisions for Construction Contracts (Attachment C) and the Standard Contract Provisions for Architectural and Engineering Services Contracts (Attachment M) are incorporated into this RFTOP.
	a) Pricing
	The Contractor shall present its fees based on the following breakdown:
	• Preconstruction Fee
	• Design Fee
	• General Conditions Price
	• Design-Build Fee (Overhead and Profit)
	These fees are for the entire project amount inclusive of such fees, allowances, and the Project design-to-budget for construction hard costs.
	b) Budget Estimates
	Provide a narrative of how budget estimates will be performed during the Design Phase (including whether the budgets will be performed in-house or outsourced to an estimating firm). Provide a sample of a detailed estimate. The costs of preparing such ...
	c) Permit Expediting
	Any permit expediting fees shall be included in the Preconstruction Fee or the Design Fee.
	d) Key Personnel
	The Contractor shall include with the proposal resumes of the Key Personnel proposed for this solicitation, including, at a minimum, (i) the Field Superintendent, (ii) the Project Manager, and (iii) Lead Architect.
	25. ATTACHMENTS
	26. METHOD OF AWARD
	The Department intends to award a single Task Order to the responsive and responsible Offeror with the lowest bid and who will be determined to be the most advantageous to the District. However, the Department reserves the right to consider non-price ...
	For the purpose of evaluation, the lowest bid will be the lowest total amount as further described in the Bid Form (Attachment B).
	__________________________________   ________________________
	Eric Njonjo                Date:
	Contracting Officer
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	REQUEST FOR TASK ORDER PROPOSAL
	Issued by:      Department of General Services
	Contracts and Procurement Division
	2000 14PthP Street, NW – 4PthP Floor
	Washington, DC  20009
	12.1 Mandatory Subcontracting Requirement
	12.2 Subcontracting Plan Requirements
	12.3 Copies of Subcontracts
	12.4 Subcontracting Plan Compliance Reporting
	12.5 Annual Meetings
	12.6 DSLBD Notices
	12.7 Enforcement and Penalties for Breach of Subcontracting Plan

	12.8 Residency Hiring Requirements for Contractors and Subcontractors
	12.9 Apprenticeship Act
	14. DAVIS BACON wage determination
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Davis Bacon Wage Determination as set forth in Attachment D in effect at the time of the Task Order execution by the Department.
	15. LIVING WAGE ACT
	The Contractor agrees that the Work performed under the proposed Task Order shall be subject to the Living Wage Act in effect at the time of the Task Order execution by the Department. As such, The Contractor and its subcontractors shall comply with t...
	Service Contract Act in effect at the time of the Task Order execution by the Department.  As such, the Contractor and its subcontractors shall comply with the service contract reporting requirements imposed by the act as set forth in Attachment O.
	17. PERFORMANCE AND PAYMENT BONDS
	The Contractor shall provide to the Department a payment and performance bond as set forth in
	Attachment N prior to commencing work on the Project, in accordance with Section 11.2.2 of the underlying BOA.
	18. LIQUIDATED DAMAGES AND GOVERNMENT REMEDIES
	19. FIRST SOURCE AGREEMENT AND EMPLOYMENT PLAN
	20. ADMINISTRATIVE MATTERS
	20.1 Use of Department’s Electronic Project Management Information System (ProjectTeam). Awarded vendor shall utilize the Department’s ProjectTeam system to create, manage and/or submit any and all documentation required to be provided by the vendor d...
	21. NONPROFIT FAIR COMPENSATION ACT OF 2020, D.C. Code § 2-222.01 et seq.
	22. TERMS AND CONDITIONS
	The Department Standard Contract Provisions for Construction Contracts (Attachment C) and the Standard Contract Provisions for Architectural and Engineering Services Contracts (Attachment M) are incorporated into this RFTOP.
	a) Pricing
	The Contractor shall present its fees based on the following breakdown:
	• Preconstruction Fee
	• Design Fee
	• General Conditions Price
	These fees are for the entire project amount inclusive of such fees, allowances, and the Project design-to-budget for construction hard costs.
	b) Budget Estimates
	Provide a narrative of how budget estimates will be performed during the Design Phase (including whether the budgets will be performed in-house or outsourced to an estimating firm). Provide a sample of a detailed estimate. The costs of preparing such ...
	c) Permit Expediting
	Any permit expediting fees shall be included in the Preconstruction Fee or the Design Fee.
	d) Key Personnel
	The Contractor shall include with the proposal resumes of the Key Personnel proposed for this solicitation, including, at a minimum, (i) the Field Superintendent, (ii) the Project Manager, and (iii) Lead Architect.
	25. ATTACHMENTS
	26. METHOD OF AWARD
	The Department intends to award a single Task Order to the responsive and responsible Offeror with the lowest bid and who will be determined to be the most advantageous to the District. However, the Department reserves the right to consider non-price ...
	For the purpose of evaluation, the lowest bid will be the lowest total amount as further described in the Bid Form (Attachment B).
	__________________________________   ________________________
	Eric Njonjo                Date:
	Contracting Officer




