
GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

Addendum No. 1 

To 

INVITATION FOR BIDS (“IFB”) 
Solicitation Number: DCAM-21-CS-IFB-0006 
   E15 Kitchen Renovation & House Upgrades 

Issued: September 1, 2021

This Addendum No. 1 consists of 18 PAGES and is issued via email and is effective as of the 
date shown above. Except as modified herein, the Request for INVITATION FOR BIDS (“IFB”) 
remains unmodified. 

I. Reponses to Request for Information (RFI)
Refer to third page

II. Proposal Due Date has been revised to September 10, 2021 at 02:00pm.

III. Bid Opening
Bid opening will be conducted thru WebEx, Using the below link

Bid Opening for E15 IFB 
Hosted by Dgs Cotradmin 

https://dcnet.webex.com/dcnet/j.php?MTID=m7f9300e854c690d6f77a2451f49c58f2 

Friday, Sep 10, 2021 3:00 pm | 1 hour | (UTC-04:00) Eastern Time (US & Canada) 

Meeting number: 2317 675 1502 
Password: E15IFB 

Join by video system 
Dial 23176751502@dcnet.webex.com 
You can also dial 173.243.2.68 and enter your meeting number. 



GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

By:_____________________________  Date: ___________________ 
Pamela Ford Dickerson 
Contracting Officer 

- End of Addendum No. 1 -

09/01/2021
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Invitation for Bid (IFB) 

E15 Kitchen Renovation & House Upgrades 

Questions & Answers Spreadsheet 

No. Questions Department Responses 
1 Does DGS intent to change the ceiling heights at any 

new ACT ceilings? 
NO. 

2 Please confirm that bathroom renovations include a 1 to 
1 replacement of plumbing fixtures and no change in 
fixture counts are anticipated. 

CONFIRMED. 

3 The scope of work for the Kitchen states to "demo 
existing two windows on oven wall. However, only one 
window in the kitchen exists. Please clarify. 

DEMO AND INFILL ONE (1) WINDOW. 

4 Add Alternate 0003 is for the battalion office and bath 
(rooms 103A and 103B). During the pre-bid, it seemed 
like room 103 was to be included. Please confirm. If 
Office 103 is to be included, please clarify scope of work. 

ROOMS 103A AND 103B ARE PART OF ADD ALTERNATE CLIN 0003 
PER THE DOCUMENTS. 

5 CLIN 0002 is for the replacement of all doors, frames 
and hardware. Please confirm that this is per the 
provided door schedule and that no doors not 
listed/shown on the door schedule are to be replaced. 

CONFIRMED. 

6 Section I.14.3 requires that all trade subcontractors are 
required to provide a 100% payment and performance 
bond for the project. Is there a dollar threshold for this 
requirement? Some contracts may only be for a 
respectively small amount of money (i.e. $900-$1500) 

No, there is no dollar threshold for this requirement.  Please 
note: if requested and at the contracting officer's direction, they 
can evaluate scopes for subcontractors  to determine if the P&P  
percentage is in accordance to the services that will be rendered. 
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7 The scope of work asks for the demolition of lighting in 
the Battalion Suite but not new lighting. Please clarify 
intent. 
 

SEE J.1 SWR SECTION 2, WHICH OUTLINES ALL STANDARD WORK 
REQUIREMENTS (SWR) THAT ARE TO BE PERFORMED IN EACH 
ROOM CALLED OUT IN J.1 UNDER SPECIFIC ROOM REQUIRENT 
(SRR).  
 
TO SHORTEN THE RFP DOCUMENT, EACH SRR DESCRIPTION DOES 
NOT INCLUDED ALL THE SWR THAT IS TO BE PERFORMED IN SAID 
ROOM BUT IS EXPECTED TO BE PERFORMED AND INCLUDED IN 
BASE BID AND ADD ALTERNATE BIDS ACCORDINGLY. 

8 Are we to include the replacement of all registers and 
grilles in the base contract SWR? 
 

NO. COST FOR REPLACING REGISTERS AND GRILLS TO BE 
ALLOCATED BETWEEN BASE CONTRACT AND ADD ALTERNATES.  
 
NOTE: PER J.1.1, SWR SECTION 1.C.2, BASE BID SHOULD INCLUDE 
CLEANING OF ALL ADD ALTERNATE ROOM REGISTERS AND GRILLS 
AS PART OF SYSTEM PREVENTATIVE MAINTENACE.   

9 The scope of work for the Men's Locker Room does not 
state to demo or install new plumbing fixtures. Please 
confirm that fixture are existing to remain 
 

CONFIRMED. 

10 Does DGS/FEMS anticipate any abatement of HAZMAT 
materials on this project? 
 

NO. 

11 Per the base bid Specific Work Requirements, please 
confirm that final clean for the entire building should be 
included in the base SWR and not per specific rooms.  
 

CONFIRMED. 

12 Line 1.b of the SWR for Base Contract states "Perform 
updated to Electrical System and Distribution 
Equipment. Electrical installation to match current code 
requirements and subject to change based on field 
inspection." This lead us to believe there is a need for 
electrical upgrades regardless of construction activities 

BASE BID NOR ALTERNATES SHOULD INCLUDE COST FOR 
UPGRADES TO EXISTING ELECTRICAL SYSTEM.  THE AWARDED GC 
WILL EVALUATE ONSITE ELECTRICAL PANEL TO DETERMINE IF 
UPGRADES OR  SUB-PANELS ARE REQUIRED TO SUPPORT NEW 
WORK. ANY UPGRADED ELECTRICAL SYSTEM COST WOULD BE 
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on site. Please clarify what electrical upgrades are 
needed for the current operation of the facility. 

o If no electrical upgrades are needed for 
the current operation of the facility. 
Please clarify the intent of this line to be 
in the Standard Work Requirements and 
not specific to each individual area. 

 

COVERED BY DGS CONTROLLED ALLOWANCE FUNDS HELD IN 
GC’S BASE BID. 

13 Please confirm no building permit is required for this 
job. If yes, who will submit and pay the fee? 
submit a total of 10 Exhibit od Division breakout pries 
from Exhibit 1 to Exhibit 10 

UPDATED J.1.1 INTRODUCTION AS FOLLOW: 
 
INTRODUCTION  
The District of Columbia Department of General Services 
(“District”, “DGS” or “Department”) is issuing this procurement to 
engage a contractor (‘Contractor”) to provide design services to 
complete all necessary Building Permit drawings to obtain 
permits (Building and Trade Permits), pay for all permit fees, 
provide construction services, supervision, labor, supplies, 
equipment, and materials to perform capital improvements and 
renovations to the ENGINE 15 of the District of Columbia Fire and 
Emergency Medical Services’ (“DCFEMS”). The specific scope of 
work and associate layouts/product specifications of the required 
services are listed below and in the Standard Work Requirements 
(“SWR”) and Specific Room Requirements (SRR) in Attachment 
J.1. 
 

14 Any HAZMAT report for the project, please confirm 
abatement and HAZMAT is exclude from SOW 
 

NO. CONFIRMED. 

15 Page 101 with sketch drawing and note stated “all DFH 
replacement must include in the base bid” However, the 

CLIN 0001 TO 0007 PLUS TWO (2) ALLOWANCES ARE BREAKOUT 
PRICING THAT MAKE UP THE LUMP SUM BASE BID. 
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CLIN002 DFH All - is listed separately as one line item, 
please verify and advise. 

16 Please verify if the lump sum price should include all Clin 
0001 to 007, plus two allowances and Add alternate Clin 
001 to Add alter Clin003 ( or Clin 008,009, 009, and 
0010?) 

GC’S TO COMPLETE THE J.2 PRICING SHEET AS PROVIED. 

17 The bid form required include Exhibit 1 to 9 but we have 
10 Exhibit, please confirm bidder is required to 

THERE ARE TEN (10) SECTION J.2 CLIN EXHIBITS (PRICING 
BREAKDOWN SHEETS).  THERE ARE SEVEN (7) FOR BASE BID 
PRICING AND THREE (3) FOR ADD ALTERNATE PRICING. 

18 Can bid due date be moved to September 10, 2021 at 
3pm. 

CONFIRMED. BID DATE CAN BE MOVED TO SEPTEMBER 10, 2021 
AT 3PM. 

19 Bid Dates and Times are correct.  Addendum No. 1 Bid  extends the bid date.

20 Please include in your email a current plan holders list for 
the project. 

The list for site visit attendees is incorporated with this 
addendum. The IFB is open to public 

21 The addenda that have been issued. This is the Addendum No. 1, No other addendums were issued 
22 The budget estimate for the cost of construction. Currently we not able to provide this. 
23 The pre-bid conference attendance list. Incorporated with this addendum 




























