GOVERNMENT OF THE DISTRICT OF COLUMBIA DEPARTMENT OF GENERAL SERVICES







Addendum No. 1 To Request for Proposals ("RFP") No. DCAM-21-CS-RFP-0009 Design-Build Services - Walter Reed Pool & Pool House

Issued: April 8, 2021

This Addendum No. 1 is issued on April 8, 2021. Except as modified hereby, the RFP remains unmodified.

Item #1: Section 1.9 Project Schedule (of the RFP) is hereby revised as follows:

• RFP Advertisement: April 1, 2021

Pre-Proposal Conference Call:

Second/2nd Pre-Proposal Conference Call:
RFP Questions due to the Department:
Proposals Due date:
Notice of Award:
Notice to Proceed / Letter Contract:

April 6, 2021 at 11:00 A.M.

April 12, 2021 at 2:00 P.M.
April 30, 2021 at 2:00 P.M.
on or about May 25, 2021
on or about May 31, 2021

Item #2: The 2nd pre-proposal conference is hereby scheduled on **April 12, 2012 at 2:00 P.M**. The Webex Call details are attached as **Exhibit 1**.

Item #3: The questions due date is hereby extended to April 14, 2021 at 3:00 P.M.

Item #4: The Site Utilities Survey of Building #16 (Attachment A-2 of the RFP) is hereby attached as **Exhibit 2.**

By: \

Pamela Ford Dickerson DGS Contracting Officer Date: 04/08/2021

- End of Addendum No. 1

Exhibit 1
Webex Call details for the 2nd Pre-Proposal Conference
(See following page)

DGS Cotradmin invites you to a Webex meeting that requires registration.

2nd Pre-Proposal Conference: DCAM-21-CS-RFP-0009 - Design-Build Services for Walter Reed Pool & Pool House

Monday, April 12, 2021 2:00 PM | (UTC-04:00) Eastern Time (US & Canada) | 1 hr

Register

After your request has been approved, you'll receive instructions for joining the meeting.

Need help? Go to http://collaborationhelp.cisco.com.

Exhibit 2

The Site Utilities Survey of Building #16 (Attachment A-2 of the RFP)
(See following page)

•Geotechnical Engineering

•Materials Testing & Inspections

•Contractor Ouality Control

May 5, 2020

Mr. Osei Headley Senior Project Manager Capital Construction Services Contractor- DC Department of General Services 1250 U Street, NW / 4th Floor Washington, DC. 20009

Office: 202-645-9271 ~ Mobile: 443-537-7330

Reference: Environmental Site Assessment Services, Walter Reed Pool Project

Aspen Street, near the corner of 13th Street, NW

Washington, DC

Dear Mr. Headley:

Thank you for choosing MTI Engineering and Testing, Inc. as your consultant to perform environmental site assessment services, dimensioned site and utilities survey services, and building envelop/roofing condition assessment at the subject property.

Per December 20, 2019 executed task order, associated PO # 614027, and as a part of the task order scope of work, we are forwarding the attached PDF and AutoCAD copies of:

Dimensioned site and utilities survey services, roof plan and elevations of the existing building # 16.


We appreciate the opportunity to be of service to you. If you have any questions with regard to the provided information, or if we can be of further assistance to you during development, please do not hesitate to contact us.


Respectfully submitted,


MTI Engineering and Testing, Inc.

Ghasem Shah-cheraghi, P.E.

Principal







| 7 | PROFESSIONAL SEAL | | | REVISION BLOCK | | | | |
|----------|--|-------------|---|----------------|---------|-------------|---------|--|
| | 一 100 100 100 100 100 100 100 100 100 10 | | | | | | | |
| | NA CONTRACTOR OF THE PARTY OF T | | | | | | | |
| | ASIA LELI SONO | | | | | | | Civil, Environmental & Geotechnical Engineer |
| | # (B) NO. 40524 B) * | | - | | | | | 10875 Main Street, Suite 213 |
| FNTER | 田田田 | | | | | | | Fairfax VA 22030 |
| | 大きのこと | S S S | | DESCRIPTION | REV. BY | APPROVED BY | BY DATE | 707 501 7170 |
| | CONNAL ES | | | | | | | W. C |

CONDITION

DATE:

PREP. BY:

CHECKED BY: ABE

SCALE: 1"=20'

SHEET: 1 OF 1

PROJECT # | 2020-4345

2950 0803

APRIL 2020

