
     
Drawings & Specifications 

SOW Descriptions 
 
A. Basement Waterproofing and New Drainage Systems: 
 

1. Furnish and install full preventative maintenance of existing sump pumps; Replace Parts as 
needed for full operation.  See Allowance Section in IFP Document. 

a. Sump 1 
b. Sump 2 

 
2. Furnish & Install grout injection services along exterior walls; Floor base to finish grade 

outside of exterior wall.  
a. Room A: F&I Approximately 25 lf x Height to Exterior Grade. 
b. Room B: F&I Approximately 25 lf x Height to Exterior Grade. 
c. Room C: F&I Approximately 20 lf x Height to Exterior Grade. 
d. Room D: F&I Approximately 25 lf x Height to Exterior Grade. 
e. Room E: F&I Approximately 10 lf x Height to Exterior Grade. 

 
3. Provide and install new floor trench drain system; Zurn Z886 Perma-Trench basis of design. 

a. Room A: F&I Approximately 35 lf of trench drain a u/g piping to Sump 1. 
b. Room B: F&I Approximately 60 lf of trench drain a u/g piping to Sump 2. 
c. Room C: F&I Approximately 15 lf of trench drain a u/g piping to Sump 2. 
d. Room D: N/A 
e. Room E: N/A 
f. General:  Snake and clean out existing circular floor drains and drain lines back to 

Sump Pumps.  Plug and Cap existing circular floor drains at drain body and Sump 
Pumps post new trench drain installations. 
 

4. Furnish and install Primer and Epoxy Mortar Floor; EconoSurf ES-1200 Deep Fill.  Seal 
floor with compatible EconoSurf sealer. 

a. Room A: F&I Approximately 25 lf of trench drain a u/g piping to Sump 1. 
b. Room B: F&I Approximately 60 lf of trench drain a u/g piping to Sump 2. 
c. Room C: F&I Approximately 15 lf of trench drain a u/g piping to Sump 2. 
d. Room D: N/A 
e. Room E: N/A 

 
B. MISC Improvements 

1. Provide any and all additional work not listed above, but required to have a complete and 
functioning system in the end.  

2. Provide Puddle Pumps to remove standing water in place.  Leave in place until new trench 
drains fully operational. 

3. Provide Dehumidifiers and Commercial Fans to de-moisturizer air and concrete ahead of 
installation of new epoxy mortar flooring. 

4. Perform HVAC PM throughout building.  Review of complete mechanical operation of all 
condensers, air handlers, T–Stats, and power supplies/terminal points.  Contractor should 
assume cost of all new filters, belts, drain line purge, pan treatments, and chemical coil 
cleaning of all coils and condensers units. See Allowance Section of IFB document. 


