


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number		Page of Pages 1 1		
2. Amendment/Modification Number DCAM-12-CS-0002-002		3. Effective Date 25-May-12		4. Requisition/Purchase Request No.		5. Solicitation Caption Renovation of the D.C. Jail Data Center	
6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009			Code 03B		7. Administered By (If other than line 6)		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)							
				(X) 9A. Amendment of Solicitation No. DCAM-12-CS-0002			
				9B. Dated (See Item 11) 7-May-12			
				10A. Modification of Contract/Order No.			
				10B. Dated (See Item 13)			
Code		Facility					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. Accounting and Appropriation Data (If Required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14							
(X) A. This change order is issued pursuant to: (Specify Authority)							
The changes set forth in Item 14 are made in the contract/order no. in item 10A.							
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 47, Section 4728.							
C. This supplemental agreement is entered into pursuant to authority of:							
D. Other (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.							
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)							
1. Attachment A -Site visit sign in sheet for Renovation of DC Jail Data Center. All other terms and conditions remain the same.							
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect							
15A. Name and Title of Signer (Type or print)				16A. Name of Contracting Officer			
				JW Lanum			
15B. Name of Contractor		15C. Date Signed		16B. District of Columbia		16C. Date Signed	
(Signature of person authorized to sign)						5/25/12	
				(Signature of Contracting Officer)			

ATTACHMENT A

MEETING ATTENDEES - Project: DO Jail			Date: 5/22/12
NAME	COMPANY/DEPARTMENT	E-MAIL ADDRESS	PHONE NO.
ASSEFA MEDHIN	RELIANCE CONST.	amedhin@reliance-construction.net	202-797-7250
Chris Gray	Padula Const	CGray@paduladc.com	202-543-7722
Bruce Assan	"	bruce@paduladc.com	202-812-3228
Derrick Wood	24/7 Computer Doctors	dwood@247computerdoctors.com	202-787-3925
RICHARD REA	R. REA CORP	rrea@rreacorp.com	202-544-6272
JAMES WOOD	KRAMER Consulting	jwood@kramerc.com	202-339-9000
Mark Bacus	KRAMER-CONSTRUCTIVE	mbacus@kramerc.com	803-474-3583
Jim Leas	Trinkins	tleas@trinkins.com	202-449-5392
Lenny Welsh	W.L. Gary	lennyw@wlgary.com	410-206-2825
Philip Paule - Carres	Kadcon Corp.	ppc@kadcon.com	202-944-9400
Sam Comstock	Citice	KCHOME@improvement.net	202-213-5094
Norman Washington	K/GC	nwash1954@yahoo.com	(202)391-3837
Dloyd Godfrey	S. Roberts Inc.	dloyd.godfrey@robertsinc.net	2-3994147
Tem Fawtrey	Budy Development	ffawtrey@budydevelopment.com	(804)925-014
ROBERT SHAPALIS	GCS	RSHAPALIS@GCS-DC.COM	703-638-4213
Herber Belham	Prince Construction	herber.belham@princeconstruction.com	202-889-5080
James McCall	United General	jmcCall@unitedgc.net	(202)526-2101
CHRISTINA HALVORSEN	BDC CONSTRUCTION	CHALVORSEN@BUNDYDEVELOPMENT.COM	202-828-1930
David Gebhardt	HITT	dgebhardt@hitt-sc.com	703-432-3837

[illegible]